
BID TABULATIONS 

JUNE 26, 2024 BID LETTING 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above 
letting. 

The following project(s) has/have been rejected:

Order Numbers: L24 (111776); L32 (112900); L35 (104452)
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Page 1 of 3 Tabulation of Bids 

 

Contract ID: CM225PMR123437 

Letting Date: June 26, 2024 

Call Order: 240 

Counties: 

District(s): 

Project(s): 

BOTETOURT 

SALEM / SALEM 

PM2R-011-F24, P401, PM02(492); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - INTERSTATE 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 310SD20-0001 

TACK COAT 

10,033.000 

GAL 

3.75000 37,623.75 
  

0020 315SD20-0015 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

51,216.000 

LF 

0.85000 43,533.60 
  

0030 315SD20-0016 

LIQUID ASPHALT COATING 
(RUMBLE STRIP) 

8,536.000 

SY 

3.00000 25,608.00 
  

0040 315SD20-0036 

ASPH. CONC. TY. SM-12.5E 
MAINT 

10,947.040 

TON 

158.00000 1,729,632.32 
  

0050 315SD20-0100 

ASPHALT CONCRETE BASE 
COURSE BM-25.0 

916.300 

TON 

140.00000 128,282.00 
  

0060 512SD20-0047 

TEMP. PVMT MRKG TY. A, 6" 

57,620.000 

LF 

1.20000 69,144.00 
  

0070 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

970.000 

LF 

6.00000 5,820.00 
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Contract ID: CM225PMR123437 

Letting Date: June 26, 2024 

Call Order: 240 

Counties: 

District(s): 

Project(s): 

BOTETOURT 

SALEM / SALEM 

PM2R-011-F24, P401, PM02(492); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - INTERSTATE 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC NS MAINTENANCE 
OF TRAFFIC PLANT MIX 

(1) 

LS 

83,000.00000 83,000.00 
  

0090 515SD20-0013 

FLEXIBLE PAVE.PLANING 0"-2" 

95,187.000 

SY 

3.25000 309,357.75 
  

0100 515SD20-0015 

FLEXIBLE PAVEMENT 
PLANING ABOVE 4" 

2,566.670 

SY 

22.00000 56,466.74 
  

0110 704SD20-0027 

TYPE B CLASS VI PVMT LINE 
MRKG 6" 

57,620.000 

LF 

5.30000 305,386.00 
  

0120 704SD20-0029 

TYPE B CLASS VI PVMT LINE 
MRKG 12" 

970.000 

LF 

19.00000 18,430.00 
  

0130 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

321.000 

EA 

56.50000 18,136.50 
  

 
 

Section Totals: $2,830,420.66 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$2,830,420.66 

Contract Item Totals 

   

$2,830,420.66   
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Contract ID: CM225PMR123437 

Letting Date: June 26, 2024 

Call Order: 240 

Counties: 

District(s): 

Project(s): 

BOTETOURT 

SALEM / SALEM 

PM2R-011-F24, P401, PM02(492); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - INTERSTATE 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

 
$0.00 

$2,830,420.66 

  

( ) indicates item is bid as Lump Sum 
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 Vendor ID/Name   

 
 

 

Contract ID: 

Letting Date: 

Call Order: 

CM225PMR123437 

June 26, 2024 10:00 A.M. 

240 

Counties: 

District(s): 

Project(s): 

BOTETOURT 

SALEM / SALEM 

PM2R-011-F24, P401, PM02(492); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - INTERSTATE 
 

1 A006 ADAMS CONSTRUCTION COMPANY $2,830,420.66 100.00% 



Date Printed: 07/19/2024 

Page 1 of 5 Tabulation of Bids 

 

Contract ID: CM325PMH123089 

Letting Date: June 26, 2024 

Call Order: 315 

Counties: 

District(s): 

Project(s): 

HALIFAX 

LYNCHBURG / HALIFAX 

PM3H-041-F24, N501, PM03(384); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 308SD20-0008 

AGGR. MATL. NO. 25 OR 26 

3,146.900 

TON 

53.66000 168,862.65 
  

0020 310SD20-0001 

TACK COAT 

36,030.330 

GAL 

0.01000 360.30 
  

0030 315SD20-0015 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

14,325.000 

LF 

1.39000 19,911.75 
  

0040 315SD20-0019 

LIQUID ASPHALT COATING 
(RUMBLE STRIP) 

2,261.000 

SY 

2.99000 6,760.39 
  

0050 315SD20-0100 

ASPHALT CONCRETE BASE 
COURSE BM-25.0 

155.000 

TON 

170.00000 26,350.00 
  

0060 315SP20-0006 

PAVEMENT SHOULDER 
WEDGE PREP. CONST 

103,380.000 

LF 

0.25000 25,845.00 
  

0070 315SP20-0049 

ASPH. CONC. BMD P+VO SM- 
9.5D 

2,472.420 

TON 

130.00000 321,414.60 
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Contract ID: CM325PMH123089 

Letting Date: June 26, 2024 

Call Order: 315 

Counties: 

District(s): 

Project(s): 

HALIFAX 

LYNCHBURG / HALIFAX 

PM3H-041-F24, N501, PM03(384); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 315SP20-0051 

ASPH. CONC. BMD P+VO SM- 
12.5D 

37,349.850 

TON 

136.00000 5,079,579.60 
  

0090 316SX20-0004 

NS PAVEMENT LIQUID 
ASPHALT COATING 
(PAVEMENT MARKER 
GROOVES) 

324.000 

SY 

62.00000 20,088.00 
  

0100 512SD20-0027 

FLAGGER SERVICE 

1,290.000 

HR 

40.00000 51,600.00 
  

0110 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

592,958.000 

LF 

0.31000 183,816.98 
  

0120 512SD20-0050 

TEMP. PVMT MRKG TY. A, 24" 

577.000 

LF 

20.50000 11,828.50 
  

0130 512SD20-0052 

TEMP. PVMT. SYMB. MRKG 
SNGL TURN ARROW TY. A 

24.000 

EA 

60.31000 1,447.44 
  

0140 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC PLANT MIX 

(1) 

LS 

558,716.76000 558,716.76 
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Contract ID: CM325PMH123089 

Letting Date: June 26, 2024 

Call Order: 315 

Counties: 

District(s): 

Project(s): 

HALIFAX 

LYNCHBURG / HALIFAX 

PM3H-041-F24, N501, PM03(384); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0150 512SX20-0006 

NS TEMP. PVMT MRKG TY. A 
"PED ONLY" 

8.000 

EA 

444.41000 3,555.28 
  

0160 515SD20-0013 

FLEXIBLE PAVE.PLANING 0"-2" 

320,673.430 

SY 

2.00000 641,346.86 
  

0170 515SD20-0014 

FLEXIBLE PAVEMENT 
PLANING ABOVE 2"-4" 

19,675.000 

SY 

2.25000 44,268.75 
  

0180 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

45,855.000 

LF 

0.93000 42,645.15 
  

0190 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

49,909.000 

LF 

1.39000 69,373.51 
  

0200 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

197,040.000 

LF 

1.59000 313,293.60 
  

0210 704SD20-0012 

TYPE B CLASS II PVMT LINE 
MRKG 6" 

180.000 

LF 

30.42000 5,475.60 
  

0220 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

778.000 

LF 

33.15000 25,790.70 
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Contract ID: CM325PMH123089 

Letting Date: June 26, 2024 

Call Order: 315 

Counties: 

District(s): 

Project(s): 

HALIFAX 

LYNCHBURG / HALIFAX 

PM3H-041-F24, N501, PM03(384); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

805.000 

EA 

49.50000 39,847.50 
  

0240 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

30.000 

EA 

405.81000 12,174.30 
  

0250 704SD20-0106 

PVMT MSG. MARK. “ONLY” TY 
A, 8’ 

6.000 

EA 

301.75000 1,810.50 
  

0260 704SD20-0108 

PVMT MSG. MARK. “ONLY” TY 
B, CL II, 8’ 

12.000 

EA 

660.59000 7,927.08 
  

0270 704SX20-0005 

NS PAVE. MESSAGE MARKING 
"PED ONLY" 

8.000 

EA 

2,167.19000 17,337.52 
  

0280 704SX20-0005 

NS PAVE. MESSAGE MARKING 
PEDESTRIAN FIGURE 

8.000 

EA 

883.96000 7,071.68 
  

 
 

Section Totals: $7,708,500.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$7,708,500.00 
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Contract ID: CM325PMH123089 

Letting Date: June 26, 2024 

Call Order: 315 

Counties: 

District(s): 

Project(s): 

HALIFAX 

LYNCHBURG / HALIFAX 

PM3H-041-F24, N501, PM03(384); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATIVE BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0290 305SX20-0006 1.000 100.00000 100.00 

NS SELECT MATERIAL 
ALTERNATE SHOULDER 
MATERIAL 

TON  

Section Totals:  $100.00 

Life Cycle Costs:   

Section Total with LCC:  $100.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$7,708,600.00 
 

 
$0.00 

$7,708,600.00 
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 Vendor ID/Name   

 
 

 

Contract ID: 

Letting Date: 

Call Order: 

CM325PMH123089 

June 26, 2024 10:00 A.M. 

315 

Counties: 

District(s): 

Project(s): 

HALIFAX 

LYNCHBURG / HALIFAX 

PM3H-041-F24, N501, PM03(384); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 
 

1 A006 ADAMS CONSTRUCTION COMPANY $7,708,600.00 100.00% 
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Contract ID: CM425PMR123137 

Letting Date: June 26, 2024 

Call Order: 444 

Counties: 

District(s): 

Project(s): 

MECKLENBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

PM4R-964-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2025 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) COLONY CONSTRUCTION, 
INC. 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 310SD20-0001 

TACK COAT 

12,648.000 

GAL 

0.01000 126.48 0.01000 126.48 4.20000 53,121.60 

0020 315SD20-0015 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

34,689.000 

LF 

0.31000 10,753.59 0.75000 26,016.75 0.47000 16,303.83 

0030 315SD20-0036 

ASPH. CONC. TY. SM-12.5E 
MAINT 

13,869.250 

TON 

120.00000 1,664,310.00 130.00000 1,803,002.50 220.00000 3,051,235.00 

0040 315SP20-0051 

ASPH. CONC. BMD P+VO SM- 
12.5D 

4,740.590 

TON 

110.00000 521,464.90 120.00000 568,870.80 180.00000 853,306.20 

0050 323SD20-0030 

TRAVEL LANE PATCHING 
(PATCH MIX TYPE) IM-19..0D 

596.290 

TON 

100.00000 59,629.00 100.00000 59,629.00 250.00000 149,072.50 

0060 512SD20-0027 

FLAGGER SERVICE 

280.000 

HR 

20.00000 5,600.00 5.00000 1,400.00 50.10000 14,028.00 

0070 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

142,022.000 

LF 

0.26000 36,925.72 0.26000 36,925.72 0.26000 36,925.72 
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Contract ID: CM425PMR123137 

Letting Date: June 26, 2024 

Call Order: 444 

Counties: 

District(s): 

Project(s): 

MECKLENBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

PM4R-964-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2025 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) COLONY CONSTRUCTION, 
INC. 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0047 

TEMP. PVMT MRKG TY. A, 6" 

36,196.000 

LF 

0.28000 10,134.88 0.28000 10,134.88 0.28000 10,134.88 

0090 512SD20-0048 

TEMP. PVMT MRKG TY. A, 8" 

420.000 

LF 

0.30000 126.00 0.30000 126.00 0.30000 126.00 

0100 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

248.000 

LF 

3.00000 744.00 3.00000 744.00 3.00000 744.00 

0110 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MAINTENANCE OF 
TRAFFIC 

(1) 

LS 

144,394.11000 144,394.11 177,076.65000 177,076.65 233,637.43000 233,637.43 

0120 515SD20-0013 

FLEXIBLE PAVE.PLANING 0"-2" 

169,157.670 

SY 

1.00000 169,157.67 2.00000 338,315.34 0.50000 84,578.84 

0130 704SD20-0009 

TYPE B CLASS I PVMT LINE 
MRKG 12" 

60.000 

LF 

10.00000 600.00 10.00000 600.00 10.00000 600.00 

0140 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

462.000 

LF 

19.00000 8,778.00 19.00000 8,778.00 19.00000 8,778.00 

0150 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

867.000 

EA 

40.00000 34,680.00 40.00000 34,680.00 40.00000 34,680.00 
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Contract ID: CM425PMR123137 

Letting Date: June 26, 2024 

Call Order: 444 

Counties: 

District(s): 

Project(s): 

MECKLENBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

PM4R-964-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2025 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

(2) COLONY CONSTRUCTION, 
INC. 

(3) ALLAN MYERS VA, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

52.000 

EA 

145.00000 7,540.00 145.00000 7,540.00 145.00000 7,540.00 

0170 704SD20-0059 

SYMB MRKG LANE 
REDUCTION ARR TY B CL I 

2.000 

EA 

260.00000 520.00 260.00000 520.00 260.00000 520.00 

0190 704SX20-0001 

NS PAVEMENT MARKING 
TYPE B CLASS VII PVMT LINE 
MRKG 4" 

70,797.000 

LF 

3.25000 230,090.25 3.25000 230,090.25 3.20000 226,550.40 

0200 704SX20-0001 

NS PAVEMENT MARKING 
TYPE B CLASS VII PVMT LINE 
MRKG 6" 

17,952.000 

LF 

4.95000 88,862.40 4.95000 88,862.40 4.55000 81,681.60 

0210 704SX20-0001 

NS PAVEMENT MARKING 
TYPE B CLASS VII PVMT LINE 
MRKG 8" 

420.000 

LF 

7.95000 3,339.00 7.95000 3,339.00 7.65000 3,213.00 

 
 

Section Totals: $2,997,776.00 $3,396,777.77 $4,866,777.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$2,997,776.00 

 

 
$3,396,777.77 

 

 
$4,866,777.00 

Contract Item Totals 

Contract Time Totals 

   

$2,997,776.00 $3,396,777.77 $4,866,777.00 
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Contract ID: CM425PMR123137 

Letting Date: June 26, 2024 

Call Order: 444 

Counties: 

District(s): 

Project(s): 

MECKLENBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

PM4R-964-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2025 PLANT MIX - PRIMARY 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

$0.00 

$2,997,776.00 

$0.00 

$3,396,777.77 

$0.00 

4,866,777.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

CM425PMR123137 

June 26, 2024 10:00 A.M. 

444 

Counties: 

District(s): 

Project(s): 

MECKLENBURG 

RICHMOND / DISTRICTWIDE OR OFFICE 

PM4R-964-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* - 2025 PLANT MIX - PRIMARY 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

A006 ADAMS CONSTRUCTION COMPANY $2,997,776.00 100.00% 

2 
 

C750 COLONY CONSTRUCTION, INC. $3,396,777.77 113.31% 

3  G303 ALLAN MYERS VA, INC. $4,866,777.00 162.35% 
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Contract ID: CM425PM3124128 

Letting Date: June 26, 2024 

Call Order: 446 

Counties: 

District(s): 

Project(s): 

CHESTERFIELD 

RICHMOND / CHESTERFIELD 

PM43-020-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 302SX20-0004 

NS BEDDING MATL. AGGR. 
NO. 21A OR 21B 

867.000 

TON 

24.38000 21,137.46 70.81000 61,392.27  

0020 303SD20-0006 

EXTRA EXCAVATION 

437.000 

CY 

24.72000 10,802.64 200.39000 87,570.43  

0030 305SP20-0003 

AGR. BASE MAT. TY.I OR II NO. 
21A OR 21B 

309.760 

TON 

89.43000 27,701.84 150.47000 46,609.59  

0040 310SD20-0001 

TACK COAT 

42,003.000 

GAL 

0.01000 420.03 0.01000 420.03  

0050 315SD20-0015 

RUMBLE STRIP CYLINDRICAL 
ASPHALT 

132,616.000 

LF 

0.33000 43,763.28 0.53000 70,286.48  

0060 315SD20-0036 

ASPH. CONC. TY. SM-12.5E 
MAINT 

33,848.490 

TON 

175.00000 5,923,485.75 131.83000 4,462,246.44  

0070 315SD20-0043 

ASPH. CONC. TY. IM-19.0D 
MAINT 

232.320 

TON 

190.00000 44,140.80 174.93000 40,639.74  
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Contract ID: CM425PM3124128 

Letting Date: June 26, 2024 

Call Order: 446 

Counties: 

District(s): 

Project(s): 

CHESTERFIELD 

RICHMOND / CHESTERFIELD 

PM43-020-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 315SP20-0051 

ASPH. CONC. BMD P+VO SM- 
12.5D 

12,162.470 

TON 

155.00000 1,885,182.85 104.18000 1,267,086.12  

0090 316SP20-0004 

PATCH HCC PAVEMENT TYPE 
IV-A 

1,972.000 

SY 

450.00000 887,400.00 734.19000 1,447,822.68  

0100 323SD20-0010 

NS PARTIAL DEPTH PCC 
PATCHING (ASPHALT PATCH 
MIX TYPE AND DEPTH) IM- 
19.0D UP TO 4" DEEP 

140.000 

SY 

250.00000 35,000.00 553.39000 77,474.60  

0110 323SD20-0030 

TRAVEL LANE PATCHING 
(PATCH MIX TYPE) IM-19.0D 

1,453.920 

TON 

220.00000 319,862.40 211.09000 306,907.97  

0120 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

6,900.000 

LF 

1.50000 10,350.00 12.38000 85,422.00  

0130 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

35,722.000 

LF 

0.10000 3,572.20 0.26000 9,287.72  

0140 512SD20-0047 

TEMP. PVMT MRKG TY. A, 6" 

207,739.000 

LF 

0.01000 2,077.39 0.44000 91,405.16  
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Contract ID: CM425PM3124128 

Letting Date: June 26, 2024 

Call Order: 446 

Counties: 

District(s): 

Project(s): 

CHESTERFIELD 

RICHMOND / CHESTERFIELD 

PM43-020-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0150 512SD20-0048 

TEMP. PVMT MRKG TY. A, 8" 

737.000 

LF 

0.14000 103.18 0.54000 397.98  

0160 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

25,785.000 

LF 

0.01000 257.85 1.58000 40,740.30  

0170 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC MAINTENANCE OF 
TRAFFIC 

(1) 

LS 

264,096.12000 264,096.12 894,627.06000 894,627.06  

0180 515SD20-0011 

FLEX. PAVE. TIE-IN PLANING 
0"-2" 

623.600 

SY 

0.01000 6.24 41.80000 26,066.48  

0190 515SD20-0013 

FLEXIBLE PAVE.PLANING 0"-2" 

413,464.490 

SY 

0.25000 103,366.12 3.17000 1,310,682.43  

0200 515SX20-0001 

FLEX.PAVE.EDGE PLANING 
MAINT 

90.000 

SY 

0.01000 0.90 120.09000 10,808.10  

0210 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

230.000 

LF 

2.00000 460.00 2.16000 496.80  

0220 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

36,370.000 

LF 

3.00000 109,110.00 2.30000 83,651.00  
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Contract ID: CM425PM3124128 

Letting Date: June 26, 2024 

Call Order: 446 

Counties: 

District(s): 

Project(s): 

CHESTERFIELD 

RICHMOND / CHESTERFIELD 

PM43-020-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

90.000 

LF 

8.00000 720.00 2.48000 223.20  

0240 704SD20-0009 

TYPE B CLASS I PVMT LINE 
MRKG 12" 

777.000 

LF 

16.00000 12,432.00 33.57000 26,083.89  

0250 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

592.000 

LF 

24.00000 14,208.00 56.77000 33,607.84  

0260 704SD20-0027 

TYPE B CLASS VI PVMT LINE 
MRKG 6" 

141,361.000 

LF 

4.95000 699,736.95 7.09000 1,002,249.49  

0270 704SD20-0029 

TYPE B CLASS VI PVMT LINE 
MRKG 12" 

13,210.000 

LF 

15.00000 198,150.00 14.09000 186,128.90  

0280 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

2,190.000 

EA 

38.00000 83,220.00 45.10000 98,769.00  

0290 704SD20-0033 

INLAID PAVEMENT MARKER 
CONCRETE 

10.000 

EA 

55.00000 550.00 97.49000 974.90  
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Contract ID: CM425PM3124128 

Letting Date: June 26, 2024 

Call Order: 446 

Counties: 

District(s): 

Project(s): 

CHESTERFIELD 

RICHMOND / CHESTERFIELD 

PM43-020-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0300 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

13.000 

EA 

170.00000 2,210.00 282.34000 3,670.42  

0310 704SD20-0050 

DBL TURN ARR.THRU/LT OR 
RT TY B, CL I 

1.000 

EA 

290.00000 290.00 560.84000 560.84  

0320 704SD20-0062 

SYMB MRKG WRONG-WAY 
ARROW TY B CL I 

3.000 

EA 

275.00000 825.00 553.45000 1,660.35  

0330 704SD20-0086 

PVMT SYMB MRKG YIELD 2' X 
3' TY B CL I 

6.000 

EA 

25.00000 150.00 135.03000 810.18  

0340 704SX20-0001 

NS PAVEMENT MARKING 
THERMOPLASTIC RUMBLE 
STRIP 

570.000 

LF 

20.00000 11,400.00 36.98000 21,078.60  

0350 704SX20-0002 

NS PAVEMENT MARKING "15 
MPH" MSG MARK TY B CL I 

5.000 

EA 

1,500.00000 7,500.00 2,054.93000 10,274.65  

 
 

Section Totals: $10,723,689.00 $11,808,133.64 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$10,723,689.00 

 

 
$11,808,133.64 
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Contract ID: CM425PM3124128 

Letting Date: June 26, 2024 

Call Order: 446 

Counties: 

District(s): 

Project(s): 

CHESTERFIELD 

RICHMOND / CHESTERFIELD 

PM43-020-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 

Line No / Item ID 

Item Description 

(1) ALLAN MYERS VA, INC. (2) BRANSCOME OPERATING, 
LLC dba BRANSCOME 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
 

0360 305SX20-0006 1.000 88.00000 88.00 590.11000 590.11 

NS SELECT MATERIAL 
ALTERNATE SHOULDER 
MATERIAL 

TON   

Section Totals:  $88.00 $590.11 

Life Cycle Costs:    

Section Total with LCC:  $88.00 $590.11 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$10,723,777.00 
 

 
$0.00 

$10,723,777.00 

$11,808,723.75 
 

 
$0.00 

$11,808,723.75 

 

 



Date Printed: 07/19/2024 

Page 1 of 1 Vendor Ranking 

 

 
 

 

Contract ID: 

Letting Date: 

Call Order: 

CM425PM3124128 

June 26, 2024 10:00 A.M. 

446 

Counties: 

District(s): 

Project(s): 

CHESTERFIELD 

RICHMOND / CHESTERFIELD 

PM43-020-F24, P401, PM04(531); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

G303 ALLAN MYERS VA, INC. $10,723,777.00 100.00% 

2 
 

B850 BRANSCOME OPERATING, LLC dba BRANSCOME $11,808,723.75 110.12% 
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Contract ID: CM525PML123770 

Letting Date: June 26, 2024 

Call Order: 530 

Counties: 

District(s): 

Project(s): 

VIRGINIA BEACH 

HAMPTON ROADS / NORFOLK/VA BEACH 

PM5L-134-F24, P401, PM05(537); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 CONCRETE REPAIR - INTERSTATE 

Line No / Item ID 

Item Description 

(1) RICHARD HITE CONCRETE 
CONSTRUCTION, INC. 

(2) M & F CONCRETE, INC. (3) CURTIS CONTRACTING, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 316SP20-0001 

PATCH HCC PAVEMENT TYPE I 

3,296.000 

SY 

420.00000 1,384,320.00 426.92000 1,407,128.32 1,232.33000 4,061,759.68 

0020 316SP20-0002 

PATCH HCC PAVEMENT TYPE 
II 

4,367.000 

SY 

470.00000 2,052,490.00 469.82000 2,051,703.94 1,210.64000 5,286,864.88 

0030 316SP20-0003 

PATCH HCC PAVEMENT TYPE 
III-P 

352.000 

SY 

900.00000 316,800.00 469.82000 165,376.64 1,455.07000 512,184.64 

0040 316SX20-0006 

CLEAN AND RESEAL LONG. 
JOINT 

13,920.000 

LF 

1.00000 13,920.00 7.62000 106,070.40 7.59000 105,652.80 

0050 316SX20-0007 

CLEAN AND RESEAL TRAN. 
JOINT 

6,775.000 

LF 

1.00000 6,775.00 7.62000 51,625.50 7.59000 51,422.25 

0060 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC CONCRETE REPAIR 

(1) 

LS 

139,000.00000 139,000.00 525,738.56000 525,738.56 1,687,347.00000 1,687,347.00 

0070 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

6,780.000 

LF 

6.00000 40,680.00 6.30000 42,714.00 5.00000 33,900.00 
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Contract ID: CM525PML123770 

Letting Date: June 26, 2024 

Call Order: 530 

Counties: 

District(s): 

Project(s): 

VIRGINIA BEACH 

HAMPTON ROADS / NORFOLK/VA BEACH 

PM5L-134-F24, P401, PM05(537); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 CONCRETE REPAIR - INTERSTATE 

Line No / Item ID 

Item Description 

(1) RICHARD HITE CONCRETE 
CONSTRUCTION, INC. 

(2) M & F CONCRETE, INC. (3) CURTIS CONTRACTING, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

27.000 

LF 

12.00000 324.00 107.10000 2,891.70 85.00000 2,295.00 

0090 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

4.000 

EA 

400.00000 1,600.00 945.00000 3,780.00 750.00000 3,000.00 

 
 

Section Totals: $3,955,909.00 $4,357,029.06 $11,744,426.25 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$3,955,909.00 

 

 
$4,357,029.06 

 

 
$11,744,426.25 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,955,909.00 
 

 
$0.00 

$3,955,909.00 

$4,357,029.06 
 

 
$0.00 

$4,357,029.06 

$11,744,426.25 

 

$0.00 

11,744,426.25 
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Contract ID: 

Letting Date: 

Call Order: 

CM525PML123770 

June 26, 2024 10:00 A.M. 

530 

Counties: 

District(s): 

Project(s): 

VIRGINIA BEACH 

HAMPTON ROADS / NORFOLK/VA BEACH 

PM5L-134-F24, P401, PM05(537); 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: 2025 CONCRETE REPAIR - INTERSTATE 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

H594 RICHARD HITE CONCRETE CONSTRUCTION, INC. $3,955,909.00 100.00% 

2 
 

M1117 M & F CONCRETE, INC. $4,357,029.06 110.14% 

3  C333 CURTIS CONTRACTING, INC. $11,744,426.25 296.88% 
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Contract ID: CM525PMT123387 

Letting Date: June 26, 2024 

Call Order: 536 

Counties: 

District(s): 

Project(s): 

EMPORIA 

HAMPTON ROADS / FRANKLIN 

0301-109-191, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* 2025 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SD20-0031 

INLET PROTECTION TYPE B 

14.000 

EA 

50.00000 700.00 
  

0020 305SP20-0003 25.000 125.00000 3,125.00 
  

AGR. BASE MAT. TY.I OR II NO. TON   

21A OR 21B    

0030 310SD20-0001 

TACK COAT 

852.000 

GAL 

0.01000 8.52 
  

0040 315SP20-0050 702.960 160.00000 112,473.60 
  

ASPH. CONC. BMD P+VO SM- TON   

12.5A    

0050 412SD20-0044 

SAW CUTTING 

375.000 

LF 

0.50000 187.50 
  

0060 502SD20-0011 

CURB, STD. CG-2 

7.000 

LF 

70.00000 490.00 
  

0070 502SD20-0012 

CURB, RADIAL CG-2 

18.000 

LF 

70.00000 1,260.00 
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Contract ID: CM525PMT123387 

Letting Date: June 26, 2024 

Call Order: 536 

Counties: 

District(s): 

Project(s): 

EMPORIA 

HAMPTON ROADS / FRANKLIN 

0301-109-191, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* 2025 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 502SD20-0023 

COMB. CURB & GUTTER, RAD. 
CG-6 

58.000 

LF 

70.00000 4,060.00 
  

0090 504SD20-0002 

CG-12 DETECTABLE 
WARNING SURFACE 

6.000 

SY 

700.00000 4,200.00 
  

0100 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

51.000 

SY 

75.00000 3,825.00 
  

0110 510SX20-0001 

REMOVE SIDEWALK AND 
ENTRANCE 

44.000 

SY 

250.00000 11,000.00 
  

0120 510SX20-0002 

REMOVE COMB. CURB AND 
GUTTER 

58.000 

LF 

250.00000 14,500.00 
  

0130 512SD20-0027 

FLAGGER SERVICE 

500.000 

HR 

20.00000 10,000.00 
  

0140 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

7,730.000 

LF 

0.15000 1,159.50 
  

0150 512SD20-0049 

TEMP. PVMT MRKG TY. A, 12" 

60.000 

LF 

1.25000 75.00 
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Contract ID: CM525PMT123387 

Letting Date: June 26, 2024 

Call Order: 536 

Counties: 

District(s): 

Project(s): 

EMPORIA 

HAMPTON ROADS / FRANKLIN 

0301-109-191, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* 2025 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC PLANT MIX 

(1) 

LS 

73,449.38000 73,449.38 
  

0170 515SD20-0013 

FLEXIBLE PAVE.PLANING 0"-2" 

8,515.000 

SY 

4.00000 34,060.00 
  

0180 602SD20-0004 

TOPSOIL CLASS B 

4.000 

CY 

50.00000 200.00 
  

0190 603SD20-0003 

REGULAR SEED 

20.000 

LB 

5.00000 100.00 
  

0200 603SD20-0014 

FERTILIZER NITROGEN - N 

9.000 

LB 

5.00000 45.00 
  

0210 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

14.000 

LB 

5.00000 70.00 
  

0220 603SD20-0016 

FERTILIZER POTASSIUM - K 

7.000 

LB 

5.00000 35.00 
  

0230 603SD20-0017 

LIME 

0.250 

TON 

400.00000 100.00 
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Contract ID: CM525PMT123387 

Letting Date: June 26, 2024 

Call Order: 536 

Counties: 

District(s): 

Project(s): 

EMPORIA 

HAMPTON ROADS / FRANKLIN 

0301-109-191, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* 2025 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0240 700SD20-0118 

14/1 CONDUCTOR CABLE 
ENCLOSED 

1,383.000 

LF 

1.00000 1,383.00 
  

0250 700SD20-0182 

CONDUIT PVC 1" 

20.000 

LF 

5.00000 100.00 
  

0260 703SD20-0042 

LOOP SAW CUT 3/8" 

396.000 

LF 

5.00000 1,980.00 
  

0270 703SD20-0043 

LOOP SAW CUT 5/8" 

65.000 

LF 

5.00000 325.00 
  

0280 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

4,321.000 

LF 

3.50000 15,123.50 
  

0290 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

40.000 

LF 

18.00000 720.00 
  

0300 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

30.000 

LF 

54.00000 1,620.00 
  

0310 704SX20-0005 

NS PAVE. MESSAGE MARKING 
HANDICAP SYMBOL (BLUE) 

2.000 

EA 

1,500.00000 3,000.00 
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Contract ID: CM525PMT123387 

Letting Date: June 26, 2024 

Call Order: 536 

Counties: 

District(s): 

Project(s): 

EMPORIA 

HAMPTON ROADS / FRANKLIN 

0301-109-191, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* 2025 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $299,375.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$299,375.00 
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Contract ID: CM525PMT123387 

Letting Date: June 26, 2024 

Call Order: 536 

Counties: 

District(s): 

Project(s): 

EMPORIA 

HAMPTON ROADS / FRANKLIN 

0301-109-191, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* 2025 PLANT MIX - PRIMARY 

Line No / Item ID 

Item Description 

(1) ADAMS CONSTRUCTION 
COMPANY 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0002 ALTERNATE ITEM Cat Alt Set: Cat Alt Member: LCC: 
 

0320 305SX20-0006 1.000 125.00000 125.00 

NS SELECT MATERIAL 
ALTERNATE SHOULDER 
MATERIALS 

TON  

Section Totals:  $125.00 

Life Cycle Costs:   

Section Total with LCC:  $125.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$299,500.00 
 

 
$0.00 

$299,500.00 

  

 



Date Printed: 07/19/2024 

Page 1 of 1 Vendor Ranking 

 

 Vendor ID/Name   

 
 

 

Contract ID: 

Letting Date: 

Call Order: 

CM525PMT123387 

June 26, 2024 10:00 A.M. 

536 

Counties: 

District(s): 

Project(s): 

EMPORIA 

HAMPTON ROADS / FRANKLIN 

0301-109-191, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: SGR* 2025 PLANT MIX - PRIMARY 
 

1 A006 ADAMS CONSTRUCTION COMPANY $299,500.00 100.00% 
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Contract ID: C0000122277N01C 

Letting Date: June 26, 2024 

Call Order: K73 

Counties: 

District(s): 

Project(s): 

ALBEMARLE, CULPEPER, FAUQUIER, GREENE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

BRDG-967-567, N501, STP-BR07(336); 

Contract Time: 06/06/25 COMPLETION DATE Min: Max: 

Contract Description: SCOUR REPAIRS 

Line No / Item ID 

Item Description 

(1) OTB ASSOCIATES, LLC 
dba OTB CONTRACTING 

(2) BURLEIGH 
CONSTRUCTION CO., INC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 305SD20-0011 

AGGR. MATL. NO. 25 OR 26 

100.000 

TON 

250.00000 25,000.00 225.00000 22,500.00  

0020 308SD20-0001 

AGGR. MATL. NO. 1 

100.000 

TON 

300.00000 30,000.00 225.00000 22,500.00  

0030 401SD20-0007 

COFFERDAM 

11.000 

EA 

25,000.00000 275,000.00 17,000.00000 187,000.00  

0040 401SD20-0009 

STRUCTURE EXCAVATION 
MAINT. 

135.000 

CY 

500.00000 67,500.00 1,125.00000 151,875.00  

0050 404SX20-0001 

NS CONCRETE CLASS A3 
SUBSTRUCT. MAINT. 

80.000 

CY 

4,200.00000 336,000.00 5,250.00000 420,000.00  

0060 406SD20-0014 

REINFORCING STEEL SPR. 
STRUCT. MAINT. 

1,660.000 

LB 

10.00000 16,600.00 6.75000 11,205.00  

0070 412SX20-0018 

NS BR. SUBSTR. WID./REPAIR 
RECONSTRUCT EXIST. 
MORTAR RETAINING WALLS 
STR. 6002/60017 

140.000 

SF 

600.00000 84,000.00 225.00000 31,500.00  
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Contract ID: C0000122277N01C 

Letting Date: June 26, 2024 

Call Order: K73 

Counties: 

District(s): 

Project(s): 

ALBEMARLE, CULPEPER, FAUQUIER, GREENE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

BRDG-967-567, N501, STP-BR07(336); 

Contract Time: 06/06/25 COMPLETION DATE Min: Max: 

Contract Description: SCOUR REPAIRS 

Line No / Item ID 

Item Description 

(1) OTB ASSOCIATES, LLC 
dba OTB CONTRACTING 

(2) BURLEIGH 
CONSTRUCTION CO., INC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080    412SX20-0024 

NS BR. SUBSTR. WID./REPAIR 
REMOVE PORTION OF CONC. 
SLAB STR. 6018/6323 

80.000 

SY 

1,000.00000 80,000.00 225.00000 18,000.00  

0090 413SX20-0005 

NS REM. PORT.OF EX.STR. 
6002 

(1) 

LS 

18,000.00000 18,000.00 30,000.00000 30,000.00  

0100 413SX20-0005 

NS REM. PORT.OF EX.STR. 
6017 

(1) 

LS 

14,000.00000 14,000.00 30,000.00000 30,000.00  

0110 414SD20-0067 

CONCRETE SLAB RIPRAP 

80.000 

SY 

750.00000 60,000.00 495.00000 39,600.00  

0120 414SX20-0007 

NS RIPRAP STONE 30" 

160.000 

TON 

400.00000 64,000.00 135.00000 21,600.00  

0130 509SD20-0001 

FLOWABLE BACKFILL 

75.000 

CY 

700.00000 52,500.00 900.00000 67,500.00  

0140 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC STR. 1056 

(1) 

LS 

55,000.00000 55,000.00 52,000.00000 52,000.00  

0150 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC STR. 1165 

(1) 

LS 

20,000.00000 20,000.00 42,000.00000 42,000.00  
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Contract ID: C0000122277N01C 

Letting Date: June 26, 2024 

Call Order: K73 

Counties: 

District(s): 

Project(s): 

ALBEMARLE, CULPEPER, FAUQUIER, GREENE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

BRDG-967-567, N501, STP-BR07(336); 

Contract Time: 06/06/25 COMPLETION DATE Min: Max: 

Contract Description: SCOUR REPAIRS 

Line No / Item ID 

Item Description 

(1) OTB ASSOCIATES, LLC 
dba OTB CONTRACTING 

(2) BURLEIGH 
CONSTRUCTION CO., INC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC STR. 6002 

(1) 

LS 

77,000.00000 77,000.00 102,000.00000 102,000.00  

0170 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC STR. 6017 

(1) 

LS 

58,000.00000 58,000.00 102,000.00000 102,000.00  

0180 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC STR. 6018 

(1) 

LS 

43,000.00000 43,000.00 72,000.00000 72,000.00  

0190 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC STR. 6082 

(1) 

LS 

38,000.00000 38,000.00 65,000.00000 65,000.00  

0200 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC STR. 6084 

(1) 

LS 

67,000.00000 67,000.00 102,000.00000 102,000.00  

0210 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC STR. 6183 

(1) 

LS 

38,000.00000 38,000.00 65,000.00000 65,000.00  

0220 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC STR. 6323 

(1) 

LS 

29,000.00000 29,000.00 72,000.00000 72,000.00  

0230 513SD20-0001 

MOBILIZATION 

(1) 

LS 

98,000.00000 98,000.00 100,000.00000 100,000.00  
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Contract ID: C0000122277N01C 

Letting Date: June 26, 2024 

Call Order: K73 

Counties: 

District(s): 

Project(s): 

ALBEMARLE, CULPEPER, FAUQUIER, GREENE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

BRDG-967-567, N501, STP-BR07(336); 

Contract Time: 06/06/25 COMPLETION DATE Min: Max: 

Contract Description: SCOUR REPAIRS 

Line No / Item ID 

Item Description 

(1) OTB ASSOCIATES, LLC 
dba OTB CONTRACTING 

(2) BURLEIGH 
CONSTRUCTION CO., INC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $1,645,600.00 $1,827,280.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$1,645,600.00 

 

 
$1,827,280.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,645,600.00 
 

 
$0.00 

$1,645,600.00 

$1,827,280.00 
 

 
$0.00 

$1,827,280.00 
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Contract ID: 

Letting Date: 

Call Order: 

C0000122277N01C 

June 26, 2024 10:00 A.M. 

K73 

Counties: 

District(s): 

Project(s): 

ALBEMARLE, CULPEPER, FAUQUIER, GREENE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

BRDG-967-567, N501, STP-BR07(336); 

Contract Time: 06/06/25 COMPLETION DATE Min: Max: 

Contract Description: SCOUR REPAIRS 

 

 
Rank Vendor ID/Name 

 
Total Bid 

 
Percent Of Low 

Bid 

1 O913 OTB ASSOCIATES, LLC dba OTB CONTRACTING $1,645,600.00 100.00% 

2 W210 BURLEIGH CONSTRUCTION CO., INC $1,827,280.00 111.04% 
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Contract ID: C0000123364N01B 

Letting Date: June 26, 2024 

Call Order: K98 

Counties: 

District(s): 

Project(s): 

KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-630,N501, STP-PM06(410); 

Contract Time: 12/11/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE SCOUR REPAIRS 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) J. SANDERS 
CONSTRUCTION CO. 

(3) ABERNATHY 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 302SD20-0004 

CONCRETE CLASS A4 BOX 
CULVERT 

12.000 

CY 

10,000.00000 120,000.00 2,500.00000 30,000.00 10,400.00000 124,800.00 

0020 302SD20-0005 

REINF. STEEL 

1,117.000 

LB 

10.00000 11,170.00 9.00000 10,053.00 4.00000 4,468.00 

0030 303SD20-0007 

BORROW EXCAVATION 

100.000 

CY 

20.00000 2,000.00 25.00000 2,500.00 202.00000 20,200.00 

0040 303SD20-0017 

MINOR STR. EXCAV. BOX 
CULVERT 

5.000 

CY 

1,000.00000 5,000.00 5,000.00000 25,000.00 900.00000 4,500.00 

0050 303SD20-0028 

DEWATERING BASIN EC-8 

7.000 

EA 

100.00000 700.00 1,500.00000 10,500.00 970.00000 6,790.00 

0060 303SD20-0034 

TEMP. SILT FENCE TYPE A 

1,200.000 

LF 

0.01000 12.00 5.00000 6,000.00 8.95000 10,740.00 

0070 303SX20-0009 

NS GRADING FED ID 10615 

(1) 

LS 

200,000.00000 200,000.00 200,000.00000 200,000.00 36,000.00000 36,000.00 
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Contract ID: C0000123364N01B 

Letting Date: June 26, 2024 

Call Order: K98 

Counties: 

District(s): 

Project(s): 

KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-630,N501, STP-PM06(410); 

Contract Time: 12/11/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE SCOUR REPAIRS 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) J. SANDERS 
CONSTRUCTION CO. 

(3) ABERNATHY 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 303SX20-0009 

NS GRADING FED ID 10681 

(1) 

LS 

200,000.00000 200,000.00 450,000.00000 450,000.00 53,000.00000 53,000.00 

0090 303SX20-0009 

NS GRADING FED ID 12776 

(1) 

LS 

200,000.00000 200,000.00 200,000.00000 200,000.00 30,000.00000 30,000.00 

0100 303SX20-0009 

NS GRADING FED ID 19225 

(1) 

LS 

223,000.00000 223,000.00 300,000.00000 300,000.00 65,000.00000 65,000.00 

0110 401SX20-0003 

NS COFFERDAM FED ID 10615 

4.000 

EA 

50,000.00000 200,000.00 56,000.00000 224,000.00 120,000.00000 480,000.00 

0120 401SX20-0003 

NS COFFERDAM FED ID 10681 

4.000 

EA 

50,000.00000 200,000.00 56,000.00000 224,000.00 190,000.00000 760,000.00 

0130 401SX20-0003 

NS COFFERDAM FED ID 12776 

4.000 

EA 

50,000.00000 200,000.00 56,000.00000 224,000.00 190,000.00000 760,000.00 

0140 401SX20-0003 

NS COFFERDAM FED ID 19225 

2.000 

EA 

200,000.00000 400,000.00 56,000.00000 112,000.00 290,000.00000 580,000.00 

0150 401SX20-0004 

NS BRIDGE SUBSTRUCTURE 
GROUT 

28.000 

CY 

2,250.00000 63,000.00 1,500.00000 42,000.00 3,400.00000 95,200.00 
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Contract ID: C0000123364N01B 

Letting Date: June 26, 2024 

Call Order: K98 

Counties: 

District(s): 

Project(s): 

KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-630,N501, STP-PM06(410); 

Contract Time: 12/11/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE SCOUR REPAIRS 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) J. SANDERS 
CONSTRUCTION CO. 

(3) ABERNATHY 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 413SX20-0005 

NS REM. PORT.OF EX.STR. NS 
REM. PORT.OF EX.STR. (STR. 
NO. 1003) 

(1) 

LS 

257,500.34000 257,500.34 15,000.00000 15,000.00 19,400.00000 19,400.00 

0170 414SD20-0012 

DRY RIPRAP CL.I 26" 

1,622.000 

TON 

250.00000 405,500.00 250.00000 405,500.00 160.00000 259,520.00 

0180 414SD20-0057 

DRY RIPRAP CL.II 38" 

309.000 

TON 

250.00000 77,250.00 300.00000 92,700.00 220.00000 67,980.00 

0190 505SD20-0001 

SALVAGE EX. GUARDRAIL 

75.000 

LF 

40.00000 3,000.00 75.00000 5,625.00 57.00000 4,275.00 

0200 505SD20-0004 

INSTALL SALV. GUARDRAIL 

75.000 

LF 

60.00000 4,500.00 85.00000 6,375.00 55.00000 4,125.00 

0210 512SD20-0003 

TRAFFIC BARRIER SERVICE 
MB-11A 

1,195.000 

LF 

100.00000 119,500.00 220.00000 262,900.00 99.00000 118,305.00 

0220 512SD20-0007 

IMPACT ATTEN.SER. TY. 1 TL- 
3, >=40 MPH 

4.000 

EA 

12,500.00000 50,000.00 35,000.00000 140,000.00 15,200.00000 60,800.00 

0230 512SD20-0013 

TYPE 3 BARRICADE 8' 

18.000 

EA 

450.00000 8,100.00 1,000.00000 18,000.00 1,100.00000 19,800.00 
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Contract ID: C0000123364N01B 

Letting Date: June 26, 2024 

Call Order: K98 

Counties: 

District(s): 

Project(s): 

KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-630,N501, STP-PM06(410); 

Contract Time: 12/11/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE SCOUR REPAIRS 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) J. SANDERS 
CONSTRUCTION CO. 

(3) ABERNATHY 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0240 512SD20-0014 

TEMPORARY SIGN 

1,310.000 

SF 

56.00000 73,360.00 15.00000 19,650.00 64.00000 83,840.00 

0250 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

168.000 

HR 

15.00000 2,520.00 45.00000 7,560.00 36.00000 6,048.00 

0260 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

3,594.000 

DAY 

0.01000 35.94 5.00000 17,970.00 1.80000 6,469.20 

0270 512SD20-0026 

ELECTRONIC ARROW BOARD 

3,600.000 

HR 

6.00000 21,600.00 15.00000 54,000.00 9.80000 35,280.00 

0280 512SD20-0027 

FLAGGER SERVICE 

400.000 

HR 

0.01000 4.00 85.00000 34,000.00 35.00000 14,000.00 

0290 512SD20-0029 

WARNING LIGHT TY. B 

450.000 

DAY 

10.00000 4,500.00 5.00000 2,250.00 2.00000 900.00 

0300 512SD20-0031 

TRAFFIC BARRIER SER. 
CONC. MB-7D PC 

96.000 

LF 

50.00000 4,800.00 200.00000 19,200.00 106.00000 10,176.00 

0310 512SD20-0044 

TEMP. PAVE. MARKER 1 WAY 

86.000 

EA 

11.00000 946.00 25.00000 2,150.00 42.00000 3,612.00 
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Contract ID: C0000123364N01B 

Letting Date: June 26, 2024 

Call Order: K98 

Counties: 

District(s): 

Project(s): 

KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-630,N501, STP-PM06(410); 

Contract Time: 12/11/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE SCOUR REPAIRS 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) J. SANDERS 
CONSTRUCTION CO. 

(3) ABERNATHY 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0320 512SD20-0054 

TEMP. PVMT MRKG TY. E, 6" 

3,606.000 

LF 

6.60000 23,799.60 7.00000 25,242.00 5.15000 18,570.90 

0330 512SD20-0061 

TEMP. PVMT MRKG TY. D, CL. 
III, 4" 

214.000 

LF 

3.30000 706.20 5.00000 1,070.00 7.00000 1,498.00 

0340 512SD20-0062 

TEMP. PVMT MRKG TY. D, CL. 
III, 6" 

437.000 

LF 

4.40000 1,922.80 6.00000 2,622.00 8.10000 3,539.70 

0350 512SD20-0063 

TEMP. PVMT MRKG TY. D, CL. 
III, 8" 

2,496.000 

LF 

4.40000 10,982.40 8.00000 19,968.00 6.20000 15,475.20 

0360 512SD20-0065 

TEMP. PVMT MRKG TY. D, CL. 
III, 24" 

24.000 

LF 

16.50000 396.00 50.00000 1,200.00 120.00000 2,880.00 

0370 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

72.000 

DAY 

0.01000 0.72 125.00000 9,000.00 20.00000 1,440.00 

0380    512SX20-0025 

NS TEMPORARY TRAFFIC 
CONTROL SIGNAL FED ID 
19225 

(1) 

LS 

40,000.00000 40,000.00 65,000.00000 65,000.00 98,000.00000 98,000.00 
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Contract ID: C0000123364N01B 

Letting Date: June 26, 2024 

Call Order: K98 

Counties: 

District(s): 

Project(s): 

KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-630,N501, STP-PM06(410); 

Contract Time: 12/11/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE SCOUR REPAIRS 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) J. SANDERS 
CONSTRUCTION CO. 

(3) ABERNATHY 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0390 513SX20-0001 

NS MOBILIZATION FED ID 
10615 

1.000 

EA 

80,000.00000 80,000.00 50,000.00000 50,000.00 120,000.00000 120,000.00 

0400 513SX20-0001 

NS MOBILIZATION FED ID 
10681 

1.000 

EA 

80,000.00000 80,000.00 50,000.00000 50,000.00 144,000.00000 144,000.00 

0410 513SX20-0001 

NS MOBILIZATION FED ID 
12776 

1.000 

EA 

80,000.00000 80,000.00 50,000.00000 50,000.00 150,000.00000 150,000.00 

0420 513SX20-0001 

NS MOBILIZATION FED ID 
19225 

1.000 

EA 

100,000.00000 100,000.00 50,000.00000 50,000.00 166,000.00000 166,000.00 

0430 603SD20-0002 

TEMPORARY SEED 

36.000 

LB 

1.00000 36.00 20.00000 720.00 44.00000 1,584.00 

0440 603SD20-0003 

REGULAR SEED 

68.000 

LB 

4.00000 272.00 25.00000 1,700.00 44.50000 3,026.00 

0450 603SD20-0004 

OVERSEEDING 

54.000 

LB 

1.00000 54.00 25.00000 1,350.00 39.00000 2,106.00 

0460 603SD20-0014 

FERTILIZER NITROGEN - N 

54.000 

LB 

1.00000 54.00 12.00000 648.00 80.00000 4,320.00 
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Contract ID: C0000123364N01B 

Letting Date: June 26, 2024 

Call Order: K98 

Counties: 

District(s): 

Project(s): 

KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-630,N501, STP-PM06(410); 

Contract Time: 12/11/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE SCOUR REPAIRS 

Line No / Item ID 

Item Description 

(1) HOWARD BROTHERS 
CONTRACTOR, INC. 

(2) J. SANDERS 
CONSTRUCTION CO. 

(3) ABERNATHY 
CONSTRUCTION 
CORPORATION 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0470 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

32.000 

LB 

1.00000 32.00 12.00000 384.00 102.00000 3,264.00 

0480 603SD20-0016 

FERTILIZER POTASSIUM - K 

32.000 

LB 

1.00000 32.00 12.00000 384.00 102.00000 3,264.00 

0490 603SD20-0017 

LIME 

2.000 

TON 

100.00000 200.00 750.00000 1,500.00 4,000.00000 8,000.00 

 
 

Section Totals: $3,476,486.00 $3,493,721.00 $4,492,196.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$3,476,486.00 

 

 
$3,493,721.00 

 

 
$4,492,196.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,476,486.00 
 

 
$0.00 

$3,476,486.00 

$3,493,721.00 
 

 
$0.00 

$3,493,721.00 

$4,492,196.00 

 

$0.00 

4,492,196.00 
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Contract ID: 

Letting Date: 

Call Order: 

C0000123364N01B 

June 26, 2024 10:00 A.M. 

K98 

Counties: 

District(s): 

Project(s): 

KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-630,N501, STP-PM06(410); 

Contract Time: 12/11/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE SCOUR REPAIRS 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

H301 HOWARD BROTHERS CONTRACTOR, INC. $3,476,486.00 100.00% 

2 
 

S837 J. SANDERS CONSTRUCTION CO. $3,493,721.00 100.50% 

3  A003 ABERNATHY CONSTRUCTION CORPORATION $4,492,196.00 129.22% 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

7,590.00000 7,590.00 8,000.00000 8,000.00 12,000.00000 12,000.00 

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

36.000 

EA 

495.00000 17,820.00 580.00000 20,880.00 1,000.00000 36,000.00 

0030 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

761,548.00000 761,548.00 85,000.00000 85,000.00 300,000.00000 300,000.00 

0040 302SD20-0013 

ENDWALL EW-12 

1.000 

EA 

2,633.00000 2,633.00 750.00000 750.00 750.00000 750.00 

0050 302SD20-0027 

15" STORM SEWER PIPE 

70.000 

LF 

132.00000 9,240.00 120.00000 8,400.00 180.00000 12,600.00 

0060 302SD20-0198 

15" END SECTION ES-1 OR 2 

2.000 

EA 

1,206.25000 2,412.50 500.00000 1,000.00 1,650.00000 3,300.00 

0070 302SD20-0241 

DROP INLET DI-2B,L=4' 

1.000 

EA 

8,700.00000 8,700.00 10,000.00000 10,000.00 10,000.00000 10,000.00 

0080 302SD20-0242 

DROP INLET DI-2B,L=6' 

1.000 

EA 

9,029.00000 9,029.00 10,000.00000 10,000.00 7,500.00000 7,500.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0090 302SD20-0662 

MANHOLE MH-1 OR 2 

23.400 

LF 

833.00000 19,492.20 400.00000 9,360.00 600.00000 14,040.00 

0100 302SD20-0663 

FRAME & COVER MH-1 

2.000 

EA 

890.00000 1,780.00 800.00000 1,600.00 1,000.00000 2,000.00 

0110 303SD20-0001 

REGULAR EXCAVATION 

2,474.000 

CY 

34.25000 84,734.50 18.00000 44,532.00 55.00000 136,070.00 

0120 303SD20-0018 

SLOPE DRAIN 

2.000 

EA 

702.15000 1,404.30 500.00000 1,000.00 1,800.00000 3,600.00 

0130 303SD20-0021 

TEMPORARY DIVERSION DIKE 

517.000 

LF 

4.00000 2,068.00 22.00000 11,374.00 15.00000 7,755.00 

0140 303SD20-0028 

DEWATERING BASIN EC-8 

2.000 

EA 

1,192.00000 2,384.00 500.00000 1,000.00 5,000.00000 10,000.00 

0150 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

482.000 

CY 

0.01000 4.82 10.00000 4,820.00 0.01000 4.82 

0160 303SD20-0031 

INLET PROTECTION TYPE B 

2.000 

EA 

403.00000 806.00 500.00000 1,000.00 650.00000 1,300.00 

0170 303SD20-0034 

TEMP. SILT FENCE TYPE A 

2,729.000 

LF 

4.15000 11,325.35 6.00000 16,374.00 8.00000 21,832.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0180 305SX20-0002 

NS AGGREGATE MATERIAL 
AGGREGATE NO. 57 

1,017.000 

TON 

51.75000 52,629.75 70.00000 71,190.00 65.00000 66,105.00 

0190 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

601.000 

TON 

53.70000 32,273.70 68.00000 40,868.00 70.00000 42,070.00 

0200 308SX20-0003 

CRUSHER RUN AGGR. NO. 25 
OR 26 

53.200 

TON 

98.80000 5,256.16 58.00000 3,085.60 65.00000 3,458.00 

0210 315SD20-0005 

ASPHALT CONCRETE TY. IM- 
19.0D CONST 

174.000 

TON 

341.60000 59,438.40 342.00000 59,508.00 350.00000 60,900.00 

0220 315SD20-0010 

ASPHALT CONCRETE BM-25.0 

536.000 

TON 

236.45000 126,737.20 238.00000 127,568.00 250.00000 134,000.00 

0230 315SX20-0011 

NS SAW-CUT ASPH CONC 12" 
SAWCUT 

941.000 

LF 

6.25000 5,881.25 10.00000 9,410.00 8.00000 7,528.00 

0240 401SD20-0001 

STRUCTURE EXCAVATION 
CONST. 

1,220.000 

CY 

106.00000 129,320.00 48.00000 58,560.00 30.00000 36,600.00 

0250 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

1,289.000 

TON 

53.00000 68,317.00 74.00000 95,386.00 54.00000 69,606.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0260 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

96.000 

SY 

81.00000 7,776.00 20.00000 1,920.00 35.00000 3,360.00 

0270 401SD20-0005 

PIPE UNDERDRAIN 6" CONST. 

130.000 

LF 

7.00000 910.00 6.00000 780.00 40.00000 5,200.00 

0280 401SX20-0001 

NS BRIDGE DECK DRAINAGE 
SYSTEM (VIRGINIA STR. NO. 
1998) 

(1) 

LS 

66,000.00000 66,000.00 75,000.00000 75,000.00 120,000.00000 120,000.00 

0290 401SX20-0001 

NS BRIDGE GENERAL BRIDGE 
CONSTRUCTION ACCESS 

(1) 

LS 

1,430,000.00000 1,430,000.00 750,000.00000 750,000.00 530,000.00000 530,000.00 

0300 401SX20-0001 

NS BRIDGE MAINTENANCE OF 
NAVIGATION 

(1) 

LS 

9,600.00000 9,600.00 25,000.00000 25,000.00 24,000.00000 24,000.00 

0310 401SX20-0002 

NS TEMP. CAUSEWAY 
CAUSEWAY A (VIRGINIA STR. 
NO. 1998) 

(1) 

LS 

742,000.00000 742,000.00 1,250,000.00000 1,250,000.00 1,500,000.00000 1,500,000.00 

0320 401SX20-0002 

NS TEMP. CAUSEWAY 
CAUSEWAY B (VIRGINIA STR. 
NO. 1998) 

(1) 

LS 

39,000.00000 39,000.00 275,000.00000 275,000.00 125,000.00000 125,000.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0330 401SX20-0002 

NS TEMP. CAUSEWAY 
CAUSEWAY C (VIRGINIA STR. 
NO. 1998) 

(1) 

LS 

390,000.00000 390,000.00 450,000.00000 450,000.00 265,000.00000 265,000.00 

0340 401SX20-0003 

NS COFFERDAM (EXISTING 
PIER 13) 

1.000 

EA 

161,000.00000 161,000.00 130,000.00000 130,000.00 120,000.00000 120,000.00 

0350 401SX20-0003 

NS COFFERDAM (EXISTING 
PIER 14 - ADJACENT) 

1.000 

EA 

69,000.00000 69,000.00 145,000.00000 145,000.00 150,000.00000 150,000.00 

0360 401SX20-0003 

NS COFFERDAM (EXISTING 
PIER 14) 

1.000 

EA 

69,000.00000 69,000.00 145,000.00000 145,000.00 120,000.00000 120,000.00 

0370 401SX20-0003 

NS COFFERDAM (EXISTING 
PIER 3) 

1.000 

EA 

63,000.00000 63,000.00 180,000.00000 180,000.00 150,000.00000 150,000.00 

0380 401SX20-0005 

NS BRIDGE SUBSTRUCTURE 
PRODUCTION SHAFTS - 
PERMANENT STEEL CASING 
72" DIA. 

168.000 

LF 

902.00000 151,536.00 1,250.00000 210,000.00 460.00000 77,280.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0390 401SX20-0005 

NS BRIDGE SUBSTRUCTURE 
PRODUCTION SHAFTS - ROCK 
SOCKET 66" DIA. 

658.000 

LF 

4,662.00000 3,067,596.00 4,600.00000 3,026,800.00 3,475.00000 2,286,550.00 

0400 401SX20-0005 

NS BRIDGE SUBSTRUCTURE 
PRODUCTION SHAFTS - 
SPECIAL EXCAVATION 
DRILLED SHAFTS 72" DIA. 

668.000 

LF 

2,591.00000 1,730,788.00 2,600.00000 1,736,800.00 3,475.00000 2,321,300.00 

0410    401SX20-0005 

NS BRIDGE SUBSTRUCTURE 
TRIAL PRODUCTION SHAFT - 
ROCK SOCKET 66" DIA. 

30.000 

LF 

4,611.00000 138,330.00 5,200.00000 156,000.00 3,210.00000 96,300.00 

0420 401SX20-0005 

NS BRIDGE SUBSTRUCTURE 
TRIAL PRODUCTION SHAFT - 
SPECIAL EXCAVATION 
DRILLED SHAFTS 72" DIA. 

61.000 

LF 

2,826.00000 172,386.00 3,000.00000 183,000.00 3,210.00000 195,810.00 

0430 401SX20-0007 

NS BRIDGE SUBSTRUCTURE 
REINFORCING STEEL 
DRILLED SHAFTS 

647,370.000 

LB 

1.35000 873,949.50 1.25000 809,212.50 2.30000 1,488,951.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0440 401SX20-0008 

NS BRIDGE SUBSTRUCTURE 
CROSSHOLE SONIC LOGGING 
(CSL) TEST 

24.000 

EA 

1,850.00000 44,400.00 1,950.00000 46,800.00 3,000.00000 72,000.00 

0450 401SX20-0008 

NS BRIDGE SUBSTRUCTURE 
THERMAL INTEGRITY 
PROFILING (TIP) 

24.000 

EA 

1,850.00000 44,400.00 1,950.00000 46,800.00 15,000.00000 360,000.00 

0460 404SD20-0005 

CONC. CL. A4 MOD. LOW 
SHRINK., SPR. STRUCT. 
CONST. 

1,056.400 

CY 

1,305.00000 1,378,602.00 1,725.00000 1,822,290.00 1,420.00000 1,500,088.00 

0470 404SD20-0009 

BRIDGE DECK GROOVING 
CONST. 

3,018.000 

SY 

9.17000 27,675.06 4.30000 12,977.40 6.75000 20,371.50 

0480 404SD20-0010 

COVER DEPTH SURVEY 
CONST. 

3,018.000 

SY 

2.90000 8,752.20 3.00000 9,054.00 3.00000 9,054.00 

0490 404SD20-0011 

CONCRETE CLASS A3, 
SUBSTRUCT. CONST. 

193.900 

CY 

2,005.00000 388,769.50 1,200.00000 232,680.00 1,055.00000 204,564.50 

0500 404SD20-0012 

CONCRETE CLASS A4, 
SUBSTRUCT. CONST. 

599.100 

CY 

1,260.00000 754,866.00 1,550.00000 928,605.00 1,165.00000 697,951.50 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0510 404SX20-0004 

NS CONCRETE CONCRETE 
CLASS A5 SELF 
CONSOLIDATING CONC. (SCC) 

149.200 

CY 

852.00000 127,118.40 1,775.00000 264,830.00 850.00000 126,820.00 

0520 405SD20-0072 

PREST.CONC.BEAM,BULB- 
T69"DPTH +110'-120' 

32.000 

EA 

56,000.00000 1,792,000.00 67,500.00000 2,160,000.00 66,000.00000 2,112,000.00 

0530 406SD20-0003 

CR REINF. STEEL CL. I SPR. 
STRUCT. CONST. 

228,680.000 

LB 

2.72000 622,009.60 3.10000 708,908.00 3.75000 857,550.00 

0540 406SD20-0006 

REINFORCING STEEL 
SUBSTRUCT. CONST. 

193,600.000 

LB 

1.24000 240,064.00 1.50000 290,400.00 2.50000 484,000.00 

0550 406SD20-0008 

CR REINF. STEEL CL. I 
SUBSTRUCT. CONST. 

20,660.000 

LB 

2.57000 53,096.20 3.75000 77,475.00 3.85000 79,541.00 

0560 410SD20-0011 

RAILING CPSR 2 RAIL CONST. 

2,026.000 

LF 

398.00000 806,348.00 275.00000 557,150.00 360.00000 729,360.00 

0570 413SX20-0002 

NS DISM. & REM. EXIST. STR. 
(VIRGINIA STR. NO. 1998) 

(1) 

LS 

1,412,317.09000 1,412,317.09 1,200,000.00000 1,200,000.00 1,400,000.00000 1,400,000.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0580 413SX20-0003 

NS ENV.& WORKER PROTECT. 
(VIRGINIA STR. NO. 1998) 

(1) 

LS 

6,600.00000 6,600.00 11,000.00000 11,000.00 100,000.00000 100,000.00 

0590    413SX20-0004 

NS MATERIAL DISPOSAL 
(VIRGINIA STR. NO. 1998, 
TYPE B) 

(1) 

LS 

5,500.00000 5,500.00 8,400.00000 8,400.00 12,500.00000 12,500.00 

0600 414SD20-0003 

EROSION CTRL. STONE CL. I, 
EC-1 

7.000 

TON 

156.45000 1,095.15 110.00000 770.00 100.00000 700.00 

0610 414SD20-0057 

DRY RIPRAP CL.II 38" 

2,248.000 

TON 

22.00000 49,456.00 40.00000 89,920.00 75.00000 168,600.00 

0620 419SX20-0004 

NS COMM. LINE CONDUIT 
SYSTEM (VIRGINIA STR. NO. 
1998) 

(1) 

LS 

368,000.00000 368,000.00 200,000.00000 200,000.00 17,000.00000 17,000.00 

0630 423SD20-0002 

TOOTH EXP.JT. ASSEMBLY 1- 
3/4" CONST. 

60.000 

LF 

3,963.00000 237,780.00 2,900.00000 174,000.00 3,750.00000 225,000.00 

0640 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE (VIRGINIA STR. NO. 
1998) 

1.000 

DAY 

7,700.00000 7,700.00 7,500.00000 7,500.00 4,500.00000 4,500.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0650 501SD20-0001 

UNDERDRAIN UD-1 

225.000 

LF 

29.00000 6,525.00 40.00000 9,000.00 40.00000 9,000.00 

0660 501SD20-0009 

OUTLET PIPE 

12.000 

LF 

30.00000 360.00 45.00000 540.00 42.00000 504.00 

0670 502SD20-0014 

CURB, STD. CG-3 

638.000 

LF 

50.75000 32,378.50 71.00000 45,298.00 55.00000 35,090.00 

0680 505SD20-0013 

GUARDRAIL GR-MGS1, 9' 
POST 

1,062.000 

LF 

39.60000 42,055.20 40.00000 42,480.00 40.50000 43,011.00 

0690 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

2.000 

EA 

3,960.00000 7,920.00 4,000.00000 8,000.00 4,050.00000 8,100.00 

0700 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

2.000 

EA 

1,650.00000 3,300.00 1,650.00000 3,300.00 1,750.00000 3,500.00 

0710 505SD20-0039 

GUARDRAIL TER.SITE 
PREPARATION 

2.000 

EA 

2,542.50000 5,085.00 2,500.00000 5,000.00 1,350.00000 2,700.00 

0720 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

4.000 

EA 

4,400.00000 17,600.00 4,400.00000 17,600.00 4,500.00000 18,000.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0730 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

1,371.000 

LF 

8.80000 12,064.80 8.80000 12,064.80 6.00000 8,226.00 

0740 506SX20-0005 

NS RETAINING WALL 
ANCHORED WALL 

480.000 

LF 

2,642.00000 1,268,160.00 2,800.00000 1,344,000.00 1,650.00000 792,000.00 

0750 506SX20-0005 

NS RETAINING WALL 
CANTILEVER WALL 

199.000 

LF 

1,802.00000 358,598.00 2,310.00000 459,690.00 1,250.00000 248,750.00 

0760 507SD20-0027 

HIGH VISIBILITY FENCE, 4 
FEET 

3,133.000 

LF 

4.05000 12,688.65 5.00000 15,665.00 7.50000 23,497.50 

0770 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

1,581.000 

SY 

17.35000 27,430.35 20.00000 31,620.00 12.50000 19,762.50 

0780 511SD20-0001 

ALLAYING DUST 

500.000 

HR 

0.01000 5.00 1.00000 500.00 0.01000 5.00 

0790 512SD20-0013 

TYPE 3 BARRICADE 8' 

4.000 

EA 

375.00000 1,500.00 500.00000 2,000.00 550.00000 2,200.00 

0800 512SD20-0014 

TEMPORARY SIGN 

150.000 

SF 

26.40000 3,960.00 32.00000 4,800.00 32.00000 4,800.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0810 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

32.000 

HR 

36.00000 1,152.00 20.00000 640.00 60.00000 1,920.00 

0820 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

60.000 

DAY 

41.95000 2,517.00 25.00000 1,500.00 7.00000 420.00 

0830 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

32.000 

HR 

26.50000 848.00 50.00000 1,600.00 10.00000 320.00 

0840 512SD20-0026 

ELECTRONIC ARROW BOARD 

32.000 

HR 

12.35000 395.20 40.00000 1,280.00 4.00000 128.00 

0850 512SD20-0027 

FLAGGER SERVICE 

16.000 

HR 

86.20000 1,379.20 50.00000 800.00 35.00000 560.00 

0860 513SD20-0001 

MOBILIZATION 

(1) 

LS 

1,137,000.00000 1,137,000.00 1,000,000.00000 1,000,000.00 1,150,000.00000 1,150,000.00 

0870 514SD20-0001 

FIELD OFFICE TY.I 

36.000 

MO 

3,734.00000 134,424.00 2,800.00000 100,800.00 3,200.00000 115,200.00 

0880 602SD20-0002 

TOPSOIL CLASS A 

480.000 

CY 

11.65000 5,592.00 60.00000 28,800.00 58.00000 27,840.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0890 603SD20-0002 

TEMPORARY SEED 

66.000 

LB 

16.50000 1,089.00 16.50000 1,089.00 20.00000 1,320.00 

0900 603SD20-0003 

REGULAR SEED 

623.000 

LB 

8.55000 5,326.65 8.50000 5,295.50 22.00000 13,706.00 

0910 603SD20-0004 

OVERSEEDING 

499.000 

LB 

4.40000 2,195.60 4.40000 2,195.60 18.00000 8,982.00 

0920 603SD20-0005 

LEGUME SEED 

30.000 

LB 

15.40000 462.00 15.40000 462.00 50.00000 1,500.00 

0930 603SD20-0006 

LEGUME OVERSEEDING 

24.000 

LB 

11.00000 264.00 11.00000 264.00 40.00000 960.00 

0940 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

3,194.000 

SY 

1.40000 4,471.60 1.40000 4,471.60 2.00000 6,388.00 

0950 603SD20-0010 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 4 

7,212.000 

SY 

1.70000 12,260.40 1.75000 12,621.00 2.50000 18,030.00 

0960 603SD20-0014 

FERTILIZER NITROGEN - N 

388.000 

LB 

4.15000 1,610.20 4.15000 1,610.20 3.00000 1,164.00 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

(1) W. C. ENGLISH, 
INCORPORATED 

(2) HAYMES BROTHERS, INC. (3) CROSSROADS BRIDGE 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0970 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

248.000 

LB 

4.15000 1,029.20 4.15000 1,029.20 3.00000 744.00 

0980 603SD20-0016 

FERTILIZER POTASSIUM - K 

248.000 

LB 

4.15000 1,029.20 4.15000 1,029.20 3.00000 744.00 

0990 603SD20-0017 

LIME 

17.740 

TON 

412.50000 7,317.75 415.00000 7,362.10 225.00000 3,991.50 

1000 605SX20-0017 

NS SEED MIXTURE WETLAND 
MIX 

112.000 

LB 

93.50000 10,472.00 94.00000 10,528.00 110.00000 12,320.00 

1010 606SD20-0002 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 2 

1,285.000 

SY 

2.40000 3,084.00 2.40000 3,084.00 6.00000 7,710.00 

1020 704SD20-0030 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 4" 

1,954.000 

LF 

8.25000 16,120.50 8.25000 16,120.50 11.00000 21,494.00 

1030 704SD20-0031 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 6" 

1,954.000 

LF 

10.45000 20,419.30 10.50000 20,517.00 13.00000 25,402.00 

 
 

Section Totals: $22,151,335.13 $22,324,394.20 $22,399,359.82 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$22,151,335.13 

 

 
$22,324,394.20 

 

 
$22,399,359.82 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$22,151,335.13 
 

 
$0.00 

$22,151,335.13 

$22,324,394.20 
 

 
$0.00 

$22,324,394.20 

$22,399,359.82 

 

$0.00 

22,399,359.82 
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CO 

(6) CROWDER 
NSTRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0010 108SP20-0001 (1) 10,000.00000 10,000.00 7,000.00000 7,000.00 
 

10,749.82000 10,749.82 

BASELINE PROGRESS LS        

SCHEDULE        

0020 108SP20-0002 36.000 1,500.00000 54,000.00 450.00000 16,200.00  1,343.73000 48,374.28 

PROGRESS SCHEDULE EA        

UPDATES        

0030 301SD20-0001 (1) 43,623.50000 43,623.50 300,000.00000 300,000.00  180,000.00000 180,000.00 

CLEARING AND GRUBBING LS        

0040 302SD20-0013 1.000 5,000.00000 5,000.00 2,000.00000 2,000.00  
1,854.58000 1,854.58 

ENDWALL EW-12 EA        

0050 302SD20-0027 70.000 437.50000 30,625.00 600.00000 42,000.00  
223.90000 15,673.00 

15" STORM SEWER PIPE LF        

0060 302SD20-0198 2.000 3,436.50000 6,873.00 2,950.00000 5,900.00  
2,237.68000 4,475.36 

15" END SECTION ES-1 OR 2 EA        

0070 302SD20-0241 1.000 12,754.50000 12,754.50 13,500.00000 13,500.00  
6,935.19000 6,935.19 

DROP INLET DI-2B,L=4' EA        

0080 302SD20-0242 1.000 14,443.50000 14,443.50 13,500.00000 13,500.00  
15,361.69000 15,361.69 

DROP INLET DI-2B,L=6' EA        
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CONS 

(6) CROWDER 
TRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0090 302SD20-0662 23.400 3,502.00000 81,946.80 1,050.00000 24,570.00 
 

1,355.51000 31,718.93 

MANHOLE MH-1 OR 2 LF       

0100 302SD20-0663 2.000 1,304.50000 2,609.00 1,000.00000 2,000.00  
2,006.55000 4,013.10 

FRAME & COVER MH-1 EA       

0110 303SD20-0001 2,474.000 75.50000 186,787.00 41.00000 101,434.00  
87.05000 215,361.70 

REGULAR EXCAVATION CY       

0120 303SD20-0018 2.000 4,464.50000 8,929.00 4,500.00000 9,000.00  
3,411.20000 6,822.40 

SLOPE DRAIN EA       

0130 303SD20-0021 517.000 41.00000 21,197.00 10.00000 5,170.00  
9.96000 5,149.32 

TEMPORARY DIVERSION DIKE LF       

0140 303SD20-0028 2.000 33,177.50000 66,355.00 4,500.00000 9,000.00  
1,546.03000 3,092.06 

DEWATERING BASIN EC-8 EA       

0150 303SD20-0029 482.000 56.00000 26,992.00 20.00000 9,640.00  
14.88000 7,172.16 

SILTATION CONTROL CY       

EXCAVATION       

0160 303SD20-0031 2.000 110.50000 221.00 2,000.00000 4,000.00  250.00000 500.00 

INLET PROTECTION TYPE B EA       

0170 303SD20-0034 2,729.000 1.50000 4,093.50 28.00000 76,412.00  
4.50000 12,280.50 

TEMP. SILT FENCE TYPE A LF       
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CONS 

(6) CROWDER 
TRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0180 305SX20-0002 1,017.000 90.00000 91,530.00 85.00000 86,445.00 
 

75.35000 76,630.95 

NS AGGREGATE MATERIAL TON       

AGGREGATE NO. 57       

0190 308SD20-0012 601.000 109.00000 65,509.00 95.00000 57,095.00  79.94000 48,043.94 

AGGR. BASE MATL. TY. I NO. TON       

21B       

0200 308SX20-0003 53.200 134.50000 7,155.40 75.00000 3,990.00  99.92000 5,315.74 

CRUSHER RUN AGGR. NO. 25 TON       

OR 26       

0210 315SD20-0005 174.000 322.50000 56,115.00 311.00000 54,114.00  310.54000 54,033.96 

ASPHALT CONCRETE TY. IM- TON       

19.0D CONST       

0220 315SD20-0010 536.000 223.50000 119,796.00 215.00000 115,240.00  214.94000 115,207.84 

ASPHALT CONCRETE BM-25.0 TON       

0230 315SX20-0011 941.000 22.00000 20,702.00 15.00000 14,115.00  
15.00000 14,115.00 

NS SAW-CUT ASPH CONC 12" LF       

SAWCUT       

0240 401SD20-0001 1,220.000 40.50000 49,410.00 40.00000 48,800.00  85.43000 104,224.60 

STRUCTURE EXCAVATION CY       

CONST.       
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(6) CROWDER 
CONSTRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:  

0250 401SD20-0002 1,289.000 61.50000 79,273.50 60.00000 77,340.00 81.27000 104,757.03 

SELECT BACKFILL ABUTMENT TON      

ZONE      

0260 401SD20-0004 96.000 40.00000 3,840.00 70.00000 6,720.00 267.41000 25,671.36 

GEOCOMPOSITE WALL DRAIN SY      

0270 401SD20-0005 130.000 20.00000 2,600.00 65.00000 8,450.00 53.14000 6,908.20 

PIPE UNDERDRAIN 6" CONST. LF      

0280 401SX20-0001 (1) 47,586.50000 47,586.50 60,000.00000 60,000.00 72,336.09000 72,336.09 

NS BRIDGE DECK DRAINAGE LS      

SYSTEM (VIRGINIA STR. NO.      

1998)      

0290 401SX20-0001 (1) 1,350,000.00000 1,350,000.00 1,250,000.00000 1,250,000.00 1,329,268.56000 1,329,268.56 

NS BRIDGE GENERAL BRIDGE LS      

CONSTRUCTION ACCESS      

0300 401SX20-0001 (1) 24,780.00000 24,780.00 23,000.00000 23,000.00 243,957.91000 243,957.91 

NS BRIDGE MAINTENANCE OF LS      

NAVIGATION      

0310 401SX20-0002 (1) 1,406,340.85000 1,406,340.85 1,840,000.00000 1,840,000.00 1,879,417.23000 1,879,417.23 

NS TEMP. CAUSEWAY LS      

CAUSEWAY A (VIRGINIA STR.      

NO. 1998)      
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CO 

(6) CROWDER 
NSTRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0320 401SX20-0002 (1) 195,000.00000 195,000.00 250,000.00000 250,000.00 
 

288,369.54000 288,369.54 

NS TEMP. CAUSEWAY LS       

CAUSEWAY B (VIRGINIA STR.       

NO. 1998)       

0330 401SX20-0002 (1) 399,245.00000 399,245.00 550,000.00000 550,000.00  846,478.69000 846,478.69 

NS TEMP. CAUSEWAY LS       

CAUSEWAY C (VIRGINIA STR.       

NO. 1998)       

0340 401SX20-0003 1.000 155,000.00000 155,000.00 175,000.00000 175,000.00  171,867.32000 171,867.32 

NS COFFERDAM (EXISTING EA       

PIER 13)       

0350 401SX20-0003 1.000 160,000.00000 160,000.00 100,000.00000 100,000.00  171,867.32000 171,867.32 

NS COFFERDAM (EXISTING EA       

PIER 14 - ADJACENT)       

0360 401SX20-0003 1.000 76,796.00000 76,796.00 100,000.00000 100,000.00  171,867.32000 171,867.32 

NS COFFERDAM (EXISTING EA       

PIER 14)       

0370 401SX20-0003 1.000 137,894.00000 137,894.00 150,000.00000 150,000.00  205,432.91000 205,432.91 

NS COFFERDAM (EXISTING EA       

PIER 3)       
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CONS 

(6) CROWDER 
TRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0380 401SX20-0005 168.000 950.00000 159,600.00 1,500.00000 252,000.00 
 

1,003.70000 168,621.60 

NS BRIDGE SUBSTRUCTURE LF       

PRODUCTION SHAFTS -       

PERMANENT STEEL CASING       

72" DIA.       

0390 401SX20-0005 658.000 4,100.00000 2,697,800.00 2,150.00000 1,414,700.00  4,333.39000 2,851,370.62 

NS BRIDGE SUBSTRUCTURE LF       

PRODUCTION SHAFTS - ROCK       

SOCKET 66" DIA.       

0400 401SX20-0005 668.000 2,200.00000 1,469,600.00 1,850.00000 1,235,800.00  2,268.90000 1,515,625.20 

NS BRIDGE SUBSTRUCTURE LF       

PRODUCTION SHAFTS -       

SPECIAL EXCAVATION       

DRILLED SHAFTS 72" DIA.       

0410 401SX20-0005 30.000 4,000.00000 120,000.00 2,300.00000 69,000.00  4,262.37000 127,871.10 

NS BRIDGE SUBSTRUCTURE LF       

TRIAL PRODUCTION SHAFT -       

ROCK SOCKET 66" DIA.       

0420 401SX20-0005 61.000 2,500.00000 152,500.00 1,500.00000 91,500.00  2,297.71000 140,160.31 

NS BRIDGE SUBSTRUCTURE LF       

TRIAL PRODUCTION SHAFT -       

SPECIAL EXCAVATION       

DRILLED SHAFTS 72" DIA.       
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CONS 

(6) CROWDER 
TRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0430 401SX20-0007 647,370.000 1.50000 971,055.00 1.50000 971,055.00 
 

1.63000 1,055,213.10 

NS BRIDGE SUBSTRUCTURE LB       

REINFORCING STEEL       

DRILLED SHAFTS       

0440 401SX20-0008 24.000 12,000.00000 288,000.00 5,900.00000 141,600.00  7,013.32000 168,319.68 

NS BRIDGE SUBSTRUCTURE EA       

CROSSHOLE SONIC LOGGING       

(CSL) TEST       

0450 401SX20-0008 24.000 2,500.00000 60,000.00 850.00000 20,400.00  4,248.04000 101,952.96 

NS BRIDGE SUBSTRUCTURE EA       

THERMAL INTEGRITY       

PROFILING (TIP)       

0460 404SD20-0005 1,056.400 1,600.00000 1,690,240.00 2,500.00000 2,641,000.00  2,082.00000 2,199,424.80 

CONC. CL. A4 MOD. LOW CY       

SHRINK., SPR. STRUCT.       

CONST.       

0470 404SD20-0009 3,018.000 3.50000 10,563.00 4.00000 12,072.00  24.79000 74,816.22 

BRIDGE DECK GROOVING SY       

CONST.       

0480 404SD20-0010 3,018.000 7.00000 21,126.00 3.00000 9,054.00  2.78000 8,390.04 

COVER DEPTH SURVEY SY       

CONST.       
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CO 

(6) CROWDER 
NSTRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0490 404SD20-0011 193.900 1,650.00000 319,935.00 3,700.00000 717,430.00 
 

2,025.00000 392,647.50 

CONCRETE CLASS A3, CY       

SUBSTRUCT. CONST.       

0500 404SD20-0012 599.100 1,460.00000 874,686.00 2,100.00000 1,258,110.00  2,948.84000 1,766,650.04 

CONCRETE CLASS A4, CY       

SUBSTRUCT. CONST.       

0510 404SX20-0004 149.200 845.00000 126,074.00 1,350.00000 201,420.00  1,221.82000 182,295.54 

NS CONCRETE CONCRETE CY       

CLASS A5 SELF       

CONSOLIDATING CONC. (SCC)       

0520 405SD20-0072 32.000 80,000.00000 2,560,000.00 65,000.00000 2,080,000.00  76,893.87000 2,460,603.84 

PREST.CONC.BEAM,BULB- EA       

T69"DPTH +110'-120'       

0530 406SD20-0003 228,680.000 3.50000 800,380.00 3.00000 686,040.00  4.27000 976,463.60 

CR REINF. STEEL CL. I SPR. LB       

STRUCT. CONST.       

0540 406SD20-0006 193,600.000 1.50000 290,400.00 1.30000 251,680.00  1.73000 334,928.00 

REINFORCING STEEL LB       

SUBSTRUCT. CONST.       

0550 406SD20-0008 20,660.000 3.00000 61,980.00 3.00000 61,980.00  4.64000 95,862.40 

CR REINF. STEEL CL. I LB       

SUBSTRUCT. CONST.       
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CO 

(6) CROWDER 
NSTRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0560 410SD20-0011 2,026.000 380.00000 769,880.00 435.00000 881,310.00 
 

534.71000 1,083,322.46 

RAILING CPSR 2 RAIL CONST. LF       

0570 413SX20-0002 (1) 500,000.00000 500,000.00 600,000.00000 600,000.00  
600,000.00000 600,000.00 

NS DISM. & REM. EXIST. STR. LS       

(VIRGINIA STR. NO. 1998)       

0580 413SX20-0003 (1) 6,232.00000 6,232.00 22,500.00000 22,500.00  10,000.00000 10,000.00 

NS ENV.& WORKER PROTECT. LS       

(VIRGINIA STR. NO. 1998)       

0590 413SX20-0004 (1) 115,319.50000 115,319.50 350,000.00000 350,000.00  300,000.00000 300,000.00 

NS MATERIAL DISPOSAL LS       

(VIRGINIA STR. NO. 1998,       

TYPE B)       

0600 414SD20-0003 7.000 134.50000 941.50 315.00000 2,205.00  134.25000 939.75 

EROSION CTRL. STONE CL. I, TON       

EC-1       

0610 414SD20-0057 2,248.000 24.00000 53,952.00 30.00000 67,440.00  28.31000 63,640.88 

DRY RIPRAP CL.II 38" TON       

0620 419SX20-0004 (1) 300,000.00000 300,000.00 300,000.00000 300,000.00  
321,326.28000 321,326.28 

NS COMM. LINE CONDUIT LS       

SYSTEM (VIRGINIA STR. NO.       

1998)       
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CONS 

(6) CROWDER 
TRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0630 423SD20-0002 60.000 3,578.00000 214,680.00 4,000.00000 240,000.00 
 

3,722.29000 223,337.40 

TOOTH EXP.JT. ASSEMBLY 1- LF       

3/4" CONST.       

0640 430SX20-0001 1.000 10,950.00000 10,950.00 5,000.00000 5,000.00  9,065.47000 9,065.47 

NS NBIS ACCESS, UNDER DAY       

BRIDGE (VIRGINIA STR. NO.       

1998)       

0650 501SD20-0001 225.000 89.50000 20,137.50 45.00000 10,125.00  41.57000 9,353.25 

UNDERDRAIN UD-1 LF       

0660 501SD20-0009 12.000 134.00000 1,608.00 90.00000 1,080.00  
113.27000 1,359.24 

OUTLET PIPE LF       

0670 502SD20-0014 638.000 96.50000 61,567.00 150.00000 95,700.00  
79.53000 50,740.14 

CURB, STD. CG-3 LF       

0680 505SD20-0013 1,062.000 37.50000 39,825.00 36.00000 38,232.00  
36.00000 38,232.00 

GUARDRAIL GR-MGS1, 9' LF       

POST       

0690 505SD20-0017 2.000 4,100.00000 8,200.00 4,000.00000 8,000.00  4,000.00000 8,000.00 

GUARDRAIL TERMINAL GR- EA       

MGS2       
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CONS 

(6) CROWDER 
TRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0700 505SD20-0019 2.000 1,558.00000 3,116.00 1,500.00000 3,000.00 
 

1,500.00000 3,000.00 

GUARDRAIL HEIGHT EA       

TRANSITION GR-MGS4       

0710 505SD20-0039 2.000 1,775.00000 3,550.00 1,500.00000 3,000.00  5,000.00000 10,000.00 

GUARDRAIL TER.SITE EA       

PREPARATION       

0720 505SD20-0055 4.000 4,154.50000 16,618.00 4,000.00000 16,000.00  4,000.00000 16,000.00 

FIXED OBJECT ATTACH. GR- EA       

FOA-5       

0730 505SD20-0073 1,371.000 8.50000 11,653.50 5.00000 6,855.00  5.00000 6,855.00 

REMOVE EXISTING LF       

GUARDRAIL       

0740 506SX20-0005 480.000 2,500.00000 1,200,000.00 2,650.00000 1,272,000.00  2,189.30000 1,050,864.00 

NS RETAINING WALL LF       

ANCHORED WALL       

0750 506SX20-0005 199.000 2,300.00000 457,700.00 1,750.00000 348,250.00  1,750.00000 348,250.00 

NS RETAINING WALL LF       

CANTILEVER WALL       

0760 507SD20-0027 3,133.000 6.50000 20,364.50 8.00000 25,064.00  6.00000 18,798.00 

HIGH VISIBILITY FENCE, 4 LF       

FEET       
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CONS 

(6) CROWDER 
TRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0770 508SD20-0004 1,581.000 25.00000 39,525.00 18.00000 28,458.00 
 

10.00000 15,810.00 

DEMO. OF PAVEMENT SY        

FLEXIBLE        

0780 511SD20-0001 500.000 150.00000 75,000.00 65.00000 32,500.00  181.63000 90,815.00 

ALLAYING DUST HR        

0790 512SD20-0013 4.000 503.50000 2,014.00 1,250.00000 5,000.00  
325.00000 1,300.00 

TYPE 3 BARRICADE 8' EA        

0800 512SD20-0014 150.000 15.50000 2,325.00 14.00000 2,100.00  
14.00000 2,100.00 

TEMPORARY SIGN SF        

0810 512SD20-0023 32.000 19.00000 608.00 38.00000 1,216.00  
40.00000 1,280.00 

TRUCK MOUNTED HR        

ATTENUATOR        

0820 512SD20-0024 60.000 1.00000 60.00 1.00000 60.00  1.00000 60.00 

GROUP 2 CHANNELIZING DAY        

DEVICES        

0830 512SD20-0025 32.000 30.00000 960.00 23.50000 752.00  24.00000 768.00 

PORT.CHANGEABLE MESS. HR        

SIGN        

0840 512SD20-0026 32.000 7.00000 224.00 10.50000 336.00  11.00000 352.00 

ELECTRONIC ARROW BOARD HR        
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member 

 
 
 
 

 
Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(6) CROWDER 
CONSTRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:  

0850 512SD20-0027 16.000 140.50000 2,248.00 70.00000 1,120.00 62.00000 992.00 

FLAGGER SERVICE HR      

0860 513SD20-0001 (1) 1,147,747.49000 1,147,747.49 1,100,000.00000 1,100,000.00 1,383,241.00000 1,383,241.00 

MOBILIZATION LS      

0870 514SD20-0001 36.000 2,200.00000 79,200.00 3,075.00000 110,700.00 3,749.04000 134,965.44 

FIELD OFFICE TY.I MO      

0880 602SD20-0002 480.000 71.50000 34,320.00 65.00000 31,200.00 113.13000 54,302.40 

TOPSOIL CLASS A CY      

0890 603SD20-0002 66.000 15.50000 1,023.00 15.00000 990.00 15.00000 990.00 

TEMPORARY SEED LB      

0900 603SD20-0003 623.000 8.00000 4,984.00 7.75000 4,828.25 7.75000 4,828.25 

REGULAR SEED LB      

0910 603SD20-0004 499.000 5.00000 2,495.00 4.00000 1,996.00 4.00000 1,996.00 

OVERSEEDING LB      

0920 603SD20-0005 30.000 14.50000 435.00 14.00000 420.00 14.00000 420.00 

LEGUME SEED LB      

0930 603SD20-0006 24.000 10.50000 252.00 10.00000 240.00 10.00000 240.00 

LEGUME OVERSEEDING LB      
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

 
CONS 

(6) CROWDER 
TRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0940 603SD20-0009 3,194.000 1.50000 4,791.00 1.25000 3,992.50 
 

1.25000 3,992.50 

HYDRAULIC EROSION SY        

CONTROL PRODUCT TYPE 3        

0950 603SD20-0010 7,212.000 1.50000 10,818.00 1.55000 11,178.60  1.55000 11,178.60 

HYDRAULIC EROSION SY        

CONTROL PRODUCT TYPE 4        

0960 603SD20-0014 388.000 4.00000 1,552.00 3.75000 1,455.00  3.75000 1,455.00 

FERTILIZER NITROGEN - N LB        

0970 603SD20-0015 248.000 4.00000 992.00 3.75000 930.00  
3.75000 930.00 

FERTILIZER PHOSPHOROUS - LB        

P        

0980 603SD20-0016 248.000 4.00000 992.00 3.75000 930.00  3.75000 930.00 

FERTILIZER POTASSIUM - K LB        

0990 603SD20-0017 17.740 385.00000 6,829.90 375.00000 6,652.50  
375.00000 6,652.50 

LIME TON        

1000 605SX20-0017 112.000 88.50000 9,912.00 85.00000 9,520.00  
85.00000 9,520.00 

NS SEED MIXTURE WETLAND LB        

MIX        

1010 606SD20-0002 1,285.000 2.00000 2,570.00 2.15000 2,762.75  2.15000 2,762.75 

ROLLED EROSION CTRL SY        

PRODUCT EC-2 TYPE 2        
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Contract ID: C0000111280B07 

Letting Date: June 26, 2024 

Call Order: L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) CATON CONSTRUCTION 
GROUP, INC. 

(5) BRAYMAN 
CONSTRUCTION 
CORPORATION 

(6) CROWDER 
CONSTRUCTION COMPANY 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:   

1020 704SD20-0030 1,954.000 2.00000 3,908.00 7.50000 14,655.00 
 

7.50000 14,655.00 

TYPE B CLASS VI CONTRAST LF      

PVMT LINE MRKG 4"      

1030 704SD20-0031 1,954.000 2.00000 3,908.00 9.50000 18,563.00  9.50000 18,563.00 

TYPE B CLASS VI CONTRAST LF      

PVMT LINE MRKG 6"      

Section Totals: $22,954,949.94 $23,414,792.60   $27,064,705.46 

Life Cycle Costs:      

Section Total with LCC: $22,954,949.94 $23,414,792.60   $27,064,705.46 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$22,954,949.94 
 

 
$0.00 

$22,954,949.94 

$23,414,792.60 
 

 
$0.00 

$23,414,792.60 

$27,064,705.46 

 

$0.00 

27,064,705.46 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000111280B07 

June 26, 2024 10:00 A.M. 

L02 

Counties: 

District(s): 

Project(s): 

CHARLOTTE, HALIFAX 

LYNCHBURG / DILLWYN 

0092-019-860, B607, C501, STP-019-3(046); 

Contract Time: 08/20/27 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

E009 W. C. ENGLISH, INCORPORATED $22,151,335.13 100.00% 

2 
 

H018 HAYMES BROTHERS, INC. $22,324,394.20 100.78% 

3 
 

C1334 CROSSROADS BRIDGE INC. $22,399,359.82 101.12% 

4 
 

F451 CATON CONSTRUCTION GROUP, INC. $22,954,949.94 103.63% 

5 
 

B873 BRAYMAN CONSTRUCTION CORPORATION $23,414,792.60 105.70% 

6 
 

C046 CROWDER CONSTRUCTION COMPANY $27,064,705.46 122.18% 
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Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SD20-0030 

INLET PROTECTION TYPE A 

3.000 

EA 

159.00000 477.00 250.00000 750.00 256.00000 768.00 

0020 303SD20-0031 

INLET PROTECTION TYPE B 

3.000 

EA 

172.00000 516.00 150.00000 450.00 293.50000 880.50 

0030 303SD20-0033 

TEMP. SILT FENCE TYPE B 

75.000 

LF 

3.50000 262.50 15.00000 1,125.00 11.50000 862.50 

0040 303SD20-0034 

TEMP. SILT FENCE TYPE A 

75.000 

LF 

2.00000 150.00 10.00000 750.00 11.00000 825.00 

0050 510SX20-0040 

NS REMOVE EXIST. CONC. 
FOUNDATION, GRD. MNT. STR. 

4.000 

EA 

1,944.00000 7,776.00 1,500.00000 6,000.00 2,227.00000 8,908.00 

0060 510SX20-0040 

NS REMOVE EXIST. CONC. 
FOUNDATION, O/H SIGN STR. 

2.000 

EA 

4,665.00000 9,330.00 7,000.00000 14,000.00 6,688.50000 13,377.00 

0070 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

1,100.000 

HR 

97.00000 106,700.00 50.00000 55,000.00 166.25000 182,875.00 
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Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

1,250.000 

DAY 

0.35000 437.50 0.01000 12.50 15.75000 19,687.50 

0090 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

25.000 

HR 

1.50000 37.50 10.00000 250.00 65.00000 1,625.00 

0100 512SD20-0026 

ELECTRONIC ARROW BOARD 

625.000 

HR 

2.80000 1,750.00 10.00000 6,250.00 14.60000 9,125.00 

0110 512SD20-0027 

FLAGGER SERVICE 

32.000 

HR 

54.00000 1,728.00 50.00000 1,600.00 81.50000 2,608.00 

0120 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

32.000 

DAY 

195.00000 6,240.00 350.00000 11,200.00 3,117.25000 99,752.00 

0130 512SX20-0040 

NS POLICE PATROL OFFICERS 

24.000 

HR 

87.00000 2,088.00 100.00000 2,400.00 161.50000 3,876.00 

0140 513SX20-0001 

NS MOBILIZATION ON CALL 
TASK ORDER GREATER THAN 
$75,000.00 (EASTERN SHORE) 

1.000 

EA 

10,400.00000 10,400.00 10,000.00000 10,000.00 112,650.00000 112,650.00 



Date Printed: 07/19/2024 

Page 3 of 12 Tabulation of Bids 

 

Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0150 513SX20-0001 

NS MOBILIZATION ON CALL 
TASK ORDER LESS THAN 
$75,000.00 (EASTERN SHORE) 

1.000 

EA 

3,400.00000 3,400.00 10,000.00000 10,000.00 56,327.00000 56,327.00 

0160 513SX20-0001 

NS MOBILIZATION ON CALL 
TASK ORDER LESS THAN 
$75,000.00 (HAMPTON ROADS) 

1.000 

EA 

3,400.00000 3,400.00 7,500.00000 7,500.00 27,045.25000 27,045.25 

0170 513SX20-0001 

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$75,000.00 (HAMPTON ROADS) 

1.000 

EA 

10,400.00000 10,400.00 5,000.00000 5,000.00 54,100.00000 54,100.00 

0180 606SD20-0001 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

125.000 

SY 

5.00000 625.00 10.00000 1,250.00 11.60000 1,450.00 

0190 606SD20-0004 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 4 

125.000 

SY 

2.50000 312.50 10.00000 1,250.00 7.25000 906.25 

0200 700SD20-0001 

SIGN POST WOOD 4" X 4" 

24.000 

LF 

22.00000 528.00 30.00000 720.00 58.25000 1,398.00 

0210 700SD20-0002 

SIGN POST WOOD 6" X 6" 

48.000 

LF 

29.00000 1,392.00 40.00000 1,920.00 53.50000 2,568.00 
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Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0220 700SD20-0007 

REMOVE EXISTING 1 POST 
SIGN PANEL 

3.000 

EA 

243.00000 729.00 200.00000 600.00 296.00000 888.00 

0230 700SD20-0008 

REMOVE EXISTING 2 POST 
SIGN PANEL 

3.000 

EA 

292.00000 876.00 400.00000 1,200.00 444.50000 1,333.50 

0240 700SD20-0009 

REMOVE EXISTING 3 POST 
SIGN PANEL 

5.000 

EA 

389.00000 1,945.00 600.00000 3,000.00 592.00000 2,960.00 

0250 700SD20-0018 

VA SIGN POST W4 X 13 

36.000 

LF 

105.00000 3,780.00 100.00000 3,600.00 133.50000 4,806.00 

0260 700SD20-0019 

VA SIGN POST W6 X 12 

175.000 

LF 

86.00000 15,050.00 100.00000 17,500.00 140.00000 24,500.00 

0270 700SD20-0020 

VIA SIGN POST W10 X 12 

34.000 

LF 

111.00000 3,774.00 140.00000 4,760.00 160.00000 5,440.00 

0280 700SD20-0021 

VIA SIGN POST W12 X 14 

37.000 

LF 

125.00000 4,625.00 150.00000 5,550.00 169.00000 6,253.00 

0290 700SD20-0024 

VIA SIGN POST W14 X 22 

45.000 

LF 

138.00000 6,210.00 180.00000 8,100.00 181.00000 8,145.00 
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Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0300 700SD20-0025 

VIA SIGN POST W14 X 26 

45.000 

LF 

150.00000 6,750.00 200.00000 9,000.00 196.00000 8,820.00 

0310 700SD20-0026 

VIA SIGN POST W16 X 26 

50.000 

LF 

146.00000 7,300.00 200.00000 10,000.00 191.00000 9,550.00 

0320 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

1,200.000 

LF 

13.00000 15,600.00 18.00000 21,600.00 39.25000 47,100.00 

0330 700SD20-0035 

SIGN POST STP-1, 2 3/16", 10 
GAUGE 

500.000 

LF 

21.00000 10,500.00 23.00000 11,500.00 25.50000 12,750.00 

0340 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

1,200.000 

LF 

20.00000 24,000.00 25.00000 30,000.00 46.00000 55,200.00 

0350 700SD20-0037 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

400.000 

LF 

16.00000 6,400.00 20.00000 8,000.00 41.00000 16,400.00 

0360 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

10.000 

EA 

564.00000 5,640.00 500.00000 5,000.00 542.00000 5,420.00 

0370 700SD20-0039 

CONC. FOUND. STP-1, TY. B 

100.000 

EA 

776.00000 77,600.00 700.00000 70,000.00 799.00000 79,900.00 
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Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0380 700SD20-0041 

CONC. FOUND. STP-1, TY. D 

100.000 

EA 

313.00000 31,300.00 250.00000 25,000.00 373.50000 37,350.00 

0390 700SD20-0042 

CONC. FOUND. STP-1, TY. E 

35.000 

EA 

330.00000 11,550.00 325.00000 11,375.00 396.00000 13,860.00 

0400 700SD20-0045 

CONC. FOUND. SSP-VA, 2'6" 
DIA. X 7' DEEP 

4.000 

EA 

1,502.00000 6,008.00 2,000.00000 8,000.00 2,874.00000 11,496.00 

0410 700SD20-0046 

CONC. FOUND. SSP-VA, 1'9" 
DIA. X 4'6" DEEP 

1.000 

EA 

1,163.00000 1,163.00 1,500.00000 1,500.00 2,081.25000 2,081.25 

0420 700SD20-0047 

CONC. FOUND. SSP-VA, 2'6" 
DIA. X 6' DEEP 

3.000 

EA 

1,572.00000 4,716.00 2,000.00000 6,000.00 2,960.00000 8,880.00 

0430 700SD20-0048 

CONC. FOUND. SSP-VIA, 2'3" 
DIA. X 4'6" DEEP 

2.000 

EA 

1,484.00000 2,968.00 1,600.00000 3,200.00 2,313.00000 4,626.00 

0440 700SD20-0049 

CONC. FOUND. SSP-VIA, 3' 
DIA. X 7' DEEP 

2.000 

EA 

2,403.00000 4,806.00 3,000.00000 6,000.00 3,832.00000 7,664.00 

0450 700SD20-0051 

CONC. FOUND. SSP-VIA, 3'6" 
DIA. X 9' DEEP 

2.000 

EA 

3,640.00000 7,280.00 4,000.00000 8,000.00 4,522.00000 9,044.00 
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Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0460 700SD20-0053 

CONC. FOUND. SSP-VIA, 4' 
DIA. X 9'6" DEEP 

2.000 

EA 

4,622.00000 9,244.00 5,000.00000 10,000.00 6,032.00000 12,064.00 

0470 700SD20-0200 

SIGN POST STP-2, 4", 8 
GAUGE 

125.000 

LF 

52.00000 6,500.00 100.00000 12,500.00 116.25000 14,531.25 

0480 700SX20-0019 

NS TRAFFIC SIGN POST UPS- 
1, 2 LB/LF 

48.000 

LF 

12.00000 576.00 25.00000 1,200.00 22.50000 1,080.00 

0490 700SX20-0020 

NS TRAFFIC SIGN GROUND 
MOUNTED SIGN PANELS 

4,400.000 

SF 

36.00000 158,400.00 35.00000 154,000.00 45.00000 198,000.00 

0500 700SX20-0020 

NS TRAFFIC SIGN OVERHEAD 
SIGN PANELS 

1,000.000 

SF 

47.00000 47,000.00 45.00000 45,000.00 62.00000 62,000.00 

0510 700SX20-0021 

NS TRAFFIC SIGN CONCRETE 
BARRIER SIGN MOUNTING 
ASSEMBLY 

3.000 

EA 

671.00000 2,013.00 625.00000 1,875.00 815.00000 2,445.00 

0520 700SX20-0021 

NS TRAFFIC SIGN CONCRETE 
FOUNDATION STP-2, TYPE A 

2.000 

EA 

2,580.00000 5,160.00 2,500.00000 5,000.00 4,332.00000 8,664.00 
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Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0530 700SX20-0021 

NS TRAFFIC SIGN CONCRETE 
FOUNDATION STP-2, TYPE B 
OR TYPE C 

2.000 

EA 

2,628.00000 5,256.00 3,500.00000 7,000.00 5,060.00000 10,120.00 

0540 700SX20-0021 

NS TRAFFIC SIGN CONCRETE 
FOUNDATION STP-2, TYPE D 
OR TYPE E 

2.000 

EA 

2,677.00000 5,354.00 3,500.00000 7,000.00 5,180.00000 10,360.00 

0550 700SX20-0021 

NS TRAFFIC SIGN CONCRETE 
FOUNDATION STP-2, TYPE F 
OR TYPE G 

2.000 

EA 

2,706.00000 5,412.00 3,500.00000 7,000.00 5,030.00000 10,060.00 

0560 700SX20-0021 

NS TRAFFIC SIGN CONCRETE 
FOUNDATION STP-2, TYPE H 
OR TYPE I 

2.000 

EA 

2,839.00000 5,678.00 3,500.00000 7,000.00 5,213.00000 10,426.00 

0570 700SX20-0021 

NS TRAFFIC SIGN CONCRETE 
FOUNDATION STP-2, TYPE J 
OR TYPE K 

2.000 

EA 

2,951.00000 5,902.00 3,500.00000 7,000.00 5,508.00000 11,016.00 

0580 700SX20-0021 

NS TRAFFIC SIGN CONCRETE 
FOUNDATION STP-2, TYPE L 
OR TYPE M 

4.000 

EA 

2,999.00000 11,996.00 3,500.00000 14,000.00 5,639.00000 22,556.00 
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Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0590 700SX20-0021 

NS TRAFFIC SIGN CONCRETE 
FOUNDATION STP-2, TYPE N 
OR TYPE O 

1.000 

EA 

2,951.00000 2,951.00 3,500.00000 3,500.00 5,642.00000 5,642.00 

0600 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. MBM 

5.000 

EA 

292.00000 1,460.00 300.00000 1,500.00 591.00000 2,955.00 

0610 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. STP-1P 

75.000 

EA 

243.00000 18,225.00 300.00000 22,500.00 222.00000 16,650.00 

0620 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. STP-2P 

10.000 

EA 

292.00000 2,920.00 350.00000 3,500.00 355.00000 3,550.00 

0630 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. STP-3P 

10.000 

EA 

340.00000 3,400.00 350.00000 3,500.00 507.50000 5,075.00 

0640 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. UPS-1 

40.000 

EA 

24.00000 960.00 100.00000 4,000.00 197.00000 7,880.00 

0650 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. V 

2.000 

EA 

389.00000 778.00 500.00000 1,000.00 874.00000 1,748.00 
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Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0660 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. V A 

5.000 

EA 

583.00000 2,915.00 1,000.00000 5,000.00 874.00000 4,370.00 

0670 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. VI A 

5.000 

EA 

1,361.00000 6,805.00 1,000.00000 5,000.00 1,312.00000 6,560.00 

0680 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. WSP-1 

100.000 

EA 

97.00000 9,700.00 125.00000 12,500.00 198.00000 19,800.00 

0690 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE TY. WSP-2 

10.000 

EA 

146.00000 1,460.00 200.00000 2,000.00 394.00000 3,940.00 

0700 700SX20-0028 

NS REMOVE EXISTING SIGN 
PANEL TY SP-1 FROM O/H 
SIGN STR. 

20.000 

EA 

972.00000 19,440.00 900.00000 18,000.00 2,635.00000 52,700.00 

0710 700SX20-0028 

NS REMOVE EXISTING SIGN 
PANEL TY SP-2 FROM O/H 
SIGN STR. 

5.000 

EA 

1,555.00000 7,775.00 1,500.00000 7,500.00 3,510.00000 17,550.00 

0720 700SX20-0028 

NS REMOVE EXISTING SIGN 
PANEL TY SP-3 FROM O/H 
SIGN STR. 

1.000 

EA 

2,332.00000 2,332.00 1,800.00000 1,800.00 4,210.00000 4,210.00 



Date Printed: 07/19/2024 

Page 11 of 12 Tabulation of Bids 

 

Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0730 700SX20-0028 

NS REMOVE EXISTING SIGN 
PANEL TY SP-4 FROM O/H 
SIGN STR. 

1.000 

EA 

2,916.00000 2,916.00 3,000.00000 3,000.00 5,259.00000 5,259.00 

0740 700SX20-0028 

NS REMOVE EXISTING SIGN 
PANEL TY SP-5 FROM O/H 
SIGN STR. 

1.000 

EA 

3,887.00000 3,887.00 3,000.00000 3,000.00 6,580.00000 6,580.00 

0750 700SX20-0028 

NS REMOVE EXISTING SIGN 
PANEL TY SP-6 FROM O/H 
SIGN STR. 

1.000 

EA 

4,859.00000 4,859.00 4,000.00000 4,000.00 8,765.00000 8,765.00 

0760 700SX20-0029 

NS RELOCATE EXISTING SIGN 
PANEL TY. GRD. MNT. SP-1 

10.000 

EA 

611.00000 6,110.00 500.00000 5,000.00 625.00000 6,250.00 

0770 700SX20-0029 

NS RELOCATE EXISTING SIGN 
PANEL TY. O/H SP-1 

1.000 

EA 

1,500.00000 1,500.00 2,000.00000 2,000.00 5,325.00000 5,325.00 

0780 701SD20-0002 

OVERLAY SIGN PANEL 

50.000 

SF 

36.50000 1,825.00 50.00000 2,500.00 49.00000 2,450.00 

0790 702SD20-0003 

ROAD EDGE DEL. ED-2 

5.000 

EA 

259.00000 1,295.00 200.00000 1,000.00 225.00000 1,125.00 
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Contract ID: C0000124645N01 

Letting Date: June 26, 2024 

Call Order: L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL SIGN REPLACEMENT 

Line No / Item ID 

Item Description 

(1) CES CONSULTING, LLC (2) CURTIS CONTRACTING, 
INC. 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $800,524.00 $806,287.50 $1,547,787.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$800,524.00 

 

 
$806,287.50 

 

 
$1,547,787.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$800,524.00 
 

 
$0.00 

$800,524.00 

$806,287.50 
 

 
$0.00 

$806,287.50 

$1,547,787.00 

 

$0.00 

1,547,787.00 
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Contract ID: 

Letting Date: 

Call Order: 

C0000124645N01 

June 26, 2024 10:00 A.M. 

L12 

Counties: 

District(s): 

Project(s): 

HAMPTON RDS 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SN24-965-494, N501, STP-TS05(327); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description:  ON-CALL SIGN REPLACEMENT 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

C1407 CES CONSULTING, LLC $800,524.00 100.00% 

2 
 

C333 CURTIS CONTRACTING, INC. $806,287.50 100.72% 

3  V1674 VSL ELECTRICAL, SIGNING, LIGHTING LLC $1,547,787.00 193.35% 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SD20-0023 

CHECK DAM ROCK TY. II 

5.000 

EA 

200.00000 1,000.00 919.00000 4,595.00 1,385.25000 6,926.25 

0020 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

100.000 

CY 

25.00000 2,500.00 32.00000 3,200.00 170.00000 17,000.00 

0030 303SD20-0030 

INLET PROTECTION TYPE A 

5.000 

EA 

300.00000 1,500.00 656.00000 3,280.00 275.25000 1,376.25 

0040 303SD20-0031 

INLET PROTECTION TYPE B 

10.000 

EA 

150.00000 1,500.00 328.00000 3,280.00 316.25000 3,162.50 

0050 303SD20-0034 

TEMP. SILT FENCE TYPE A 

600.000 

LF 

10.00000 6,000.00 1.50000 900.00 10.00000 6,000.00 

0060 305SD20-0012 

AGGR.BASE MAT.TY. I NO.21A 
OR 21B 

40.000 

TON 

100.00000 4,000.00 395.00000 15,800.00 174.00000 6,960.00 

0070 315SX20-0005 

NS PAVEMENT RESTORATION 

3.000 

TON 

750.00000 2,250.00 395.00000 1,185.00 6,328.00000 18,984.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0080 502SD20-0011 

CURB, STD. CG-2 

130.000 

LF 

90.00000 11,700.00 125.00000 16,250.00 188.50000 24,505.00 

0090 502SD20-0014 

CURB, STD. CG-3 

35.000 

LF 

90.00000 3,150.00 125.00000 4,375.00 188.50000 6,597.50 

0100 502SD20-0022 

COMB. CURB & GUTTER, STD. 
CG-6 

50.000 

LF 

100.00000 5,000.00 295.00000 14,750.00 244.50000 12,225.00 

0110 502SD20-0024 

COMB. CURB & GUTTER, STD. 
CG-7 

35.000 

LF 

100.00000 3,500.00 328.00000 11,480.00 244.50000 8,557.50 

0120 502SX20-0010 

NS SAW CUT H.C.C. ITEMS 4" 
SIDEWALKS 

200.000 

LF 

15.00000 3,000.00 10.00000 2,000.00 36.00000 7,200.00 

0130 504SD20-0001 

CONCRETE CLASS A3 MISC. 

10.000 

CY 

4,000.00000 40,000.00 328.00000 3,280.00 1,843.00000 18,430.00 

0140 504SD20-0002 

CG-12 DETECTABLE 
WARNING SURFACE 

15.000 

SY 

800.00000 12,000.00 650.00000 9,750.00 375.50000 5,632.50 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0150 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

100.000 

SY 

150.00000 15,000.00 175.00000 17,500.00 209.50000 20,950.00 

0160 510SX20-0001 

REMOVE SIDEWALK AND 
ENTRANCE . 

120.000 

SY 

80.00000 9,600.00 125.00000 15,000.00 118.00000 14,160.00 

0170 510SX20-0002 

REMOVE COMB. CURB AND 
GUTTER . 

100.000 

LF 

25.00000 2,500.00 98.00000 9,800.00 118.00000 11,800.00 

0180 510SX20-0031 

NS MODIFY EXIST. 
CONTROLLER CABINET 

2.000 

EA 

2,500.00000 5,000.00 3,389.00000 6,778.00 1,146.00000 2,292.00 

0190 510SX20-0031 

NS MODIFY EXIST. MAST ARM 
HANGER ASSEMBLY SM-3 

2.000 

EA 

400.00000 800.00 470.00000 940.00 733.00000 1,466.00 

0200 510SX20-0031 

NS MODIFY EXIST. MAST ARM 
HANGER ASSEMBLY SMD-2 

2.000 

EA 

400.00000 800.00 470.00000 940.00 570.00000 1,140.00 

0210 510SX20-0040 

NS REMOVE EXIST. COMM. 
ANTENNA & MAST 

4.000 

EA 

600.00000 2,400.00 940.00000 3,760.00 480.50000 1,922.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0220 510SX20-0040 

NS REMOVE EXIST. 
ELECTRICAL SERVICE 

4.000 

EA 

1,500.00000 6,000.00 1,224.00000 4,896.00 1,921.25000 7,685.00 

0230 510SX20-0040 

NS REMOVE EXIST. 
EMERGENCY PREEMPTION 
DETECTOR 

4.000 

EA 

500.00000 2,000.00 306.00000 1,224.00 320.25000 1,281.00 

0240 510SX20-0040 

NS REMOVE EXIST. O/H SIGN 
(MAST ARM/SPAN WIRE) 

6.000 

EA 

350.00000 2,100.00 38.00000 228.00 480.50000 2,883.00 

0250 510SX20-0040 

NS REMOVE EXIST. PUSH 
BUTTON 

5.000 

EA 

250.00000 1,250.00 285.00000 1,425.00 240.00000 1,200.00 

0260 510SX20-0040 

NS REMOVE EXIST. 
UNDERGROUND SPLICE 
ENCLOSURE 

4.000 

EA 

2,500.00000 10,000.00 1,135.00000 4,540.00 873.00000 3,492.00 

0270 510SX20-0040 

NS REMOVE EXIST. 
UNINTERRUPTABLE POWER 
SUPPLY & CABINET 

4.000 

EA 

750.00000 3,000.00 1,867.00000 7,468.00 960.75000 3,843.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0280 510SX20-0040 

NS REMOVE EXIST. VIDEO 
DETECTION CAMERA 

4.000 

EA 

450.00000 1,800.00 731.00000 2,924.00 640.50000 2,562.00 

0290 510SX20-0042 

NS RELOCATE EXIST. 
CONTROLLER CABINET 

2.000 

EA 

2,500.00000 5,000.00 3,167.00000 6,334.00 4,027.50000 8,055.00 

0300 510SX20-0042 

NS RELOCATE EXIST. 
EMERGENCY PREEEMPTION 
DETECTOR 

2.000 

EA 

450.00000 900.00 1,180.00000 2,360.00 775.00000 1,550.00 

0310 510SX20-0042 

NS RELOCATE EXIST. MAST 
ARM SIGN 

2.000 

EA 

500.00000 1,000.00 567.00000 1,134.00 640.50000 1,281.00 

0320 510SX20-0042 

NS RELOCATE EXIST. VIDEO 
DETECTION CAMERA 

2.000 

EA 

500.00000 1,000.00 1,180.00000 2,360.00 677.00000 1,354.00 

0330 510SX20-0070 

NS INSTALL 5.8 GHZ 
WIRELESS BROADBAND 
RADIO 

2.000 

EA 

8,000.00000 16,000.00 1,463.00000 2,926.00 998.00000 1,996.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0340 510SX20-0070 

NS INSTALL AUXILIARY 
EQUIPMENT CABINET 

3.000 

EA 

1,750.00000 5,250.00 2,927.00000 8,781.00 1,054.00000 3,162.00 

0350 510SX20-0070 

NS INSTALL CABINET 

4.000 

EA 

2,250.00000 9,000.00 3,495.00000 13,980.00 3,940.00000 15,760.00 

0360 510SX20-0070 

NS INSTALL LIGHT POLE AND 
ARM 

4.000 

EA 

4,000.00000 16,000.00 2,000.00000 8,000.00 1,053.00000 4,212.00 

0370 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

1,200.000 

HR 

50.00000 60,000.00 34.00000 40,800.00 114.00000 136,800.00 

0380 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

1,800.000 

DAY 

0.01000 18.00 8.00000 14,400.00 0.80000 1,440.00 

0390 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

550.000 

HR 

5.00000 2,750.00 45.00000 24,750.00 17.50000 9,625.00 

0400 512SD20-0026 

ELECTRONIC ARROW BOARD 

250.000 

HR 

5.00000 1,250.00 12.00000 3,000.00 5.25000 1,312.50 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0410 512SD20-0027 

FLAGGER SERVICE 

30.000 

HR 

75.00000 2,250.00 46.00000 1,380.00 88.00000 2,640.00 

0420 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

630.000 

LF 

3.00000 1,890.00 2.00000 1,260.00 2.75000 1,732.50 

0430 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

310.000 

SF 

3.00000 930.00 13.00000 4,030.00 13.25000 4,107.50 

0440 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

8.000 

DAY 

350.00000 2,800.00 940.00000 7,520.00 3,372.00000 26,976.00 

0450 512SX20-0040 

NS POLICE PATROL OFFICERS 

40.000 

HR 

100.00000 4,000.00 85.00000 3,400.00 175.00000 7,000.00 

0460 513SX20-0001 

NS MOBILIZATION ON CALL 
TASK ORDER GREATER THAN 
$80,000.00 (EASTERN SHORE) 

1.000 

EA 

15,000.00000 15,000.00 25,000.00000 25,000.00 62,613.00000 62,613.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0470 513SX20-0001 

NS MOBILIZATION ON CALL 
TASK ORDER GREATER THAN 
$80,000.00 HAMPTON ROADS 

3.000 

EA 

15,000.00000 45,000.00 25,000.00000 75,000.00 30,515.00000 91,545.00 

0480 513SX20-0001 

NS MOBILIZATION ON CALL 
TASK ORDER LESS THAN 
$80,000.00 EASTERN SHORE 

1.000 

EA 

10,000.00000 10,000.00 25,000.00000 25,000.00 31,527.00000 31,527.00 

0490 513SX20-0001 

NS MOBILIZATION ON CALL 
TASK ORDER LESS THAN 
$80,000.00 HAMPTON ROADS 

2.000 

EA 

10,000.00000 20,000.00 25,000.00000 50,000.00 14,536.00000 29,072.00 

0500 513SX20-0002 

EMERGENCY MOBILIZATION 

1.000 

EA 

10,000.00000 10,000.00 15,000.00000 15,000.00 11,828.75000 11,828.75 

0510 700SD20-0001 

SIGN POST WOOD 4" X 4" 

40.000 

LF 

30.00000 1,200.00 65.00000 2,600.00 56.75000 2,270.00 

0520 700SD20-0002 

SIGN POST WOOD 6" X 6" 

40.000 

LF 

40.00000 1,600.00 78.00000 3,120.00 77.50000 3,100.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0530 700SD20-0007 

REMOVE EXISTING 1 POST 
SIGN PANEL 

4.000 

EA 

200.00000 800.00 850.00000 3,400.00 319.25000 1,277.00 

0540 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

40.000 

LF 

25.00000 1,000.00 39.00000 1,560.00 44.50000 1,780.00 

0550 700SD20-0035 

SIGN POST STP-1, 2 3/16", 10 
GAUGE 

40.000 

LF 

30.00000 1,200.00 39.00000 1,560.00 29.00000 1,160.00 

0560 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

40.000 

LF 

30.00000 1,200.00 45.00000 1,800.00 54.00000 2,160.00 

0570 700SD20-0037 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

40.000 

LF 

26.00000 1,040.00 45.00000 1,800.00 47.25000 1,890.00 

0580 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

4.000 

EA 

1,000.00000 4,000.00 656.00000 2,624.00 589.00000 2,356.00 

0590 700SD20-0039 

CONC. FOUND. STP-1, TY. B 

4.000 

EA 

1,000.00000 4,000.00 1,050.00000 4,200.00 941.00000 3,764.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0600 700SD20-0060 

ELECTRICAL SERVICE SE-5 

1.000 

EA 

7,500.00000 7,500.00 3,586.00000 3,586.00 10,265.00000 10,265.00 

0610 700SD20-0066 

PEDESTAL POLE PF-2, 10' 

8.000 

EA 

2,000.00000 16,000.00 2,129.00000 17,032.00 2,133.00000 17,064.00 

0620 700SD20-0068 

CONC. FOUND. PF-8 

40.000 

CY 

3,000.00000 120,000.00 1,969.00000 78,760.00 4,853.00000 194,120.00 

0630 700SD20-0069 

CONC. FOUND. PF-2 

6.000 

EA 

1,500.00000 9,000.00 2,500.00000 15,000.00 1,975.00000 11,850.00 

0640 700SD20-0091 

SIGNAL MAST ARM POLE MP- 
3, TY. B1 

1.000 

EA 

22,000.00000 22,000.00 28,082.00000 28,082.00 31,080.00000 31,080.00 

0650 700SD20-0092 

SIGNAL MAST ARM POLE MP- 
3, TY. B2 

1.000 

EA 

25,000.00000 25,000.00 31,251.00000 31,251.00 31,995.00000 31,995.00 

0660 700SD20-0093 

SIGNAL MAST ARM POLE MP- 
3, TY. C 

1.000 

EA 

28,000.00000 28,000.00 35,170.00000 35,170.00 33,375.00000 33,375.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0670 700SD20-0095 

SIGNAL MAST ARM POLE MP- 
3, TY. E1 

1.000 

EA 

25,000.00000 25,000.00 31,163.00000 31,163.00 32,740.00000 32,740.00 

0680 700SD20-0096 

SIGNAL MAST ARM POLE MP- 
3, TY. E2 

1.000 

EA 

26,000.00000 26,000.00 32,734.00000 32,734.00 33,702.00000 33,702.00 

0690 700SD20-0097 

SIGNAL MAST ARM POLE MP- 
3, TY. F 

1.000 

EA 

30,000.00000 30,000.00 37,451.00000 37,451.00 35,240.00000 35,240.00 

0700 700SD20-0101 

MAST ARM 60' 

1.000 

EA 

16,000.00000 16,000.00 15,293.00000 15,293.00 18,212.00000 18,212.00 

0710 700SD20-0102 

MAST ARM 65' 

1.000 

EA 

18,000.00000 18,000.00 18,204.00000 18,204.00 18,550.00000 18,550.00 

0720 700SD20-0103 

MAST ARM 70' 

1.000 

EA 

20,000.00000 20,000.00 21,261.00000 21,261.00 21,008.00000 21,008.00 

0730 700SD20-0104 

MAST ARM 75', CASE 1 
LOADING 

1.000 

EA 

22,500.00000 22,500.00 24,592.00000 24,592.00 22,244.00000 22,244.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0740 700SD20-0105 

MAST ARM 75', CASE 2 
LOADING 

1.000 

EA 

24,500.00000 24,500.00 26,819.00000 26,819.00 26,580.00000 26,580.00 

0750 700SD20-0112 

14/4 CONDUCTOR CABLE 

4,000.000 

LF 

4.00000 16,000.00 2.40000 9,600.00 3.20000 12,800.00 

0760 700SD20-0114 

14/7 CONDUCTOR CABLE 

1,500.000 

LF 

4.00000 6,000.00 2.75000 4,125.00 4.65000 6,975.00 

0770 700SD20-0118 

14/1 CONDUCTOR CABLE 
ENCLOSED 

2,000.000 

LF 

5.00000 10,000.00 1.70000 3,400.00 4.40000 8,800.00 

0780 700SD20-0120 

14/2 CONDUCTOR CABLE 
SHIELDED 

5,000.000 

LF 

4.00000 20,000.00 1.70000 8,500.00 2.75000 13,750.00 

0790 700SD20-0130 

ELECTRICAL SERVICE SE-2, 
TY. A 

1.000 

EA 

6,500.00000 6,500.00 2,444.00000 2,444.00 9,123.00000 9,123.00 

0800 700SD20-0131 

ELECTRICAL SERVICE SE-2, 
TY. B 

1.000 

EA 

6,500.00000 6,500.00 2,955.00000 2,955.00 9,343.00000 9,343.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0810 700SD20-0132 

ELECTRICAL SERVICE SE-3, 
TY. A 

1.000 

EA 

6,500.00000 6,500.00 2,747.00000 2,747.00 6,614.00000 6,614.00 

0820 700SD20-0133 

ELECTRICAL SERVICE SE-3, 
TY. B 

1.000 

EA 

6,500.00000 6,500.00 3,535.00000 3,535.00 6,835.00000 6,835.00 

0830 700SD20-0134 

ELECTRICAL SERVICE SE-4, 
TY. A 

1.000 

EA 

6,500.00000 6,500.00 3,095.00000 3,095.00 9,123.00000 9,123.00 

0840 700SD20-0135 

ELECTRICAL SERVICE SE-4, 
TY. B 

1.000 

EA 

6,500.00000 6,500.00 3,795.00000 3,795.00 9,343.00000 9,343.00 

0850 700SD20-0143 

6 CONDUCTOR CABLE 

400.000 

LF 

5.00000 2,000.00 4.00000 1,600.00 4.35000 1,740.00 

0860 700SD20-0144 

8 CONDUCTOR CABLE 

800.000 

LF 

5.00000 4,000.00 3.00000 2,400.00 3.70000 2,960.00 

0870 700SD20-0148 

8 CONDUCTOR CABLE EGC 

1,900.000 

LF 

5.00000 9,500.00 3.00000 5,700.00 2.90000 5,510.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0880 700SD20-0149 

CONC. FOUND. LF-1, TY. A 

4.000 

EA 

4,500.00000 18,000.00 2,950.00000 11,800.00 3,978.00000 15,912.00 

0890 700SD20-0169 

ELECTRICAL SERVICE SE-7 

1.000 

EA 

8,500.00000 8,500.00 7,710.00000 7,710.00 8,536.00000 8,536.00 

0900 700SD20-0176 

JUNCTION BOX JB-R2 

3.000 

EA 

3,000.00000 9,000.00 2,351.00000 7,053.00 5,056.00000 15,168.00 

0910 700SD20-0177 

JUNCTION BOX JB-S1 

3.000 

EA 

2,000.00000 6,000.00 1,710.00000 5,130.00 3,175.00000 9,525.00 

0920 700SD20-0178 

JUNCTION BOX JB-S2 

25.000 

EA 

2,000.00000 50,000.00 2,168.00000 54,200.00 3,372.00000 84,300.00 

0930 700SD20-0179 

JUNCTION BOX JB-S3 

5.000 

EA 

2,500.00000 12,500.00 2,797.00000 13,985.00 3,675.00000 18,375.00 

0940 700SD20-0180 

JUNCTION BOX JB-S4 

4.000 

EA 

3,500.00000 14,000.00 6,700.00000 26,800.00 4,897.00000 19,588.00 

0950 700SD20-0181 

ELECT. SER. GRD. 
ELECTRODE 10' 

20.000 

EA 

250.00000 5,000.00 281.00000 5,620.00 267.00000 5,340.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0960 700SD20-0182 

CONDUIT PVC 1" 

90.000 

LF 

10.00000 900.00 8.46000 761.40 2.35000 211.50 

0970 700SD20-0183 

CONDUIT METAL 1" 

50.000 

LF 

50.00000 2,500.00 21.00000 1,050.00 54.50000 2,725.00 

0980 700SD20-0185 

CONDUIT METAL 1-1/4" 

50.000 

LF 

50.00000 2,500.00 22.00000 1,100.00 59.50000 2,975.00 

0990 700SD20-0186 

CONDUIT METAL 1-1/2" 

50.000 

LF 

60.00000 3,000.00 25.00000 1,250.00 61.75000 3,087.50 

1000 700SD20-0187 

CONDUIT METAL 2" 

50.000 

LF 

70.00000 3,500.00 44.00000 2,200.00 66.25000 3,312.50 

1010 700SD20-0191 

BORED CONDUIT 2" 

2,500.000 

LF 

40.00000 100,000.00 22.00000 55,000.00 41.00000 102,500.00 

1020 700SD20-0192 

BORED CONDUIT 3" 

1,500.000 

LF 

45.00000 67,500.00 24.00000 36,000.00 42.75000 64,125.00 

1030 700SD20-0193 

BORED CONDUIT 4" 

300.000 

LF 

50.00000 15,000.00 28.00000 8,400.00 51.50000 15,450.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1040 700SD20-0194 

CONDUIT PVC 2" 

3,500.000 

LF 

12.00000 42,000.00 15.00000 52,500.00 4.60000 16,100.00 

1050 700SD20-0195 

CONDUIT PVC 3" 

400.000 

LF 

15.00000 6,000.00 18.00000 7,200.00 8.40000 3,360.00 

1060 700SD20-0196 

CONDUIT PVC 4" 

10.000 

LF 

40.00000 400.00 26.00000 260.00 11.40000 114.00 

1070 700SD20-0197 

TRENCH EXCAVATION ECI-1 

3,500.000 

LF 

8.00000 28,000.00 5.00000 17,500.00 44.50000 155,750.00 

1080 700SD20-0199 

TEST BORE 

4.000 

EA 

3,500.00000 14,000.00 3,325.00000 13,300.00 13,000.00000 52,000.00 

1090 700SD20-0222 

LUMINAIRE ARM 12' 

1.000 

EA 

2,500.00000 2,500.00 2,464.00000 2,464.00 3,466.00000 3,466.00 

1100 700SD20-0225 

LUMINAIRE ARM 18' 

1.000 

EA 

2,600.00000 2,600.00 2,804.00000 2,804.00 3,743.00000 3,743.00 

1110 700SD20-0228 

LUMINAIRE ARM 24' 

1.000 

EA 

4,000.00000 4,000.00 3,169.00000 3,169.00 4,113.00000 4,113.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1120 700SD20-0231 

WOOD POLE CL. 3, 45' 

3.000 

EA 

3,500.00000 10,500.00 7,513.00000 22,539.00 4,899.00000 14,697.00 

1130 700SX20-0007 

NS CONDUCTOR CABLE CAT 6 
WATER BLOCKING SHIELDED 
DIRECT BURIAL CABLE 

1,000.000 

LF 

5.00000 5,000.00 3.00000 3,000.00 3.70000 3,700.00 

1140 700SX20-0007 

NS CONDUCTOR CABLE 
EMERGENCY VEH. 
PREEMPTION DETECTOR 
CABLE 

2,000.000 

LF 

5.00000 10,000.00 3.00000 6,000.00 4.20000 8,400.00 

1150 700SX20-0007 

NS CONDUCTOR CABLE 
INSTALL CONDUCTOR CABLE 

2,000.000 

LF 

4.50000 9,000.00 2.00000 4,000.00 2.10000 4,200.00 

1160 700SX20-0007 

NS CONDUCTOR CABLE 
RELOCATE/REUSE EXIST. 
CABLE 

2,000.000 

LF 

4.50000 9,000.00 2.00000 4,000.00 3.95000 7,900.00 

1170 700SX20-0007 

NS CONDUCTOR CABLE 
REMOVE EXIST CONDUCTOR 
CABLE 

2,000.000 

LF 

4.50000 9,000.00 1.00000 2,000.00 1.30000 2,600.00 



Date Printed: 07/19/2024 

Page 18 of 26 Tabulation of Bids 

 

Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1180 700SX20-0009 

NS TRAFFIC SIGNALIZATION 
ANTENNA MAST SSR 

50.000 

LF 

750.00000 37,500.00 25.00000 1,250.00 172.00000 8,600.00 

1190 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
CABINET FOUNDATION CF-5 

1.000 

EA 

2,000.00000 2,000.00 4,867.00000 4,867.00 10,448.00000 10,448.00 

1200 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
GUY WIRE 

240.000 

EA 

20.00000 4,800.00 31.00000 7,440.00 61.00000 14,640.00 

1210 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
RECTANGULAR RAPID 
FLASHING BEACON 
ASSEMBLY 

2.000 

EA 

9,000.00000 18,000.00 16,189.00000 32,378.00 24,562.00000 49,124.00 

1220 700SX20-0024 

NS SIGNAL POLE PEDESTAL 
POLE PF-2, 15' 

4.000 

EA 

2,400.00000 9,600.00 3,223.00000 12,892.00 2,403.00000 9,612.00 

1230 700SX20-0027 

NS REMOVE EXISTING SIGN 
STRUCTURE GROUND 
MOUNTED 

4.000 

EA 

650.00000 2,600.00 709.00000 2,836.00 383.00000 1,532.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1240 701SD20-0001 

SIGN PANEL 

100.000 

SF 

35.00000 3,500.00 65.00000 6,500.00 57.00000 5,700.00 

1250 703SD20-0005 

FLASHING BEACON FB-2 

2.000 

EA 

2,000.00000 4,000.00 7,631.00000 15,262.00 5,075.00000 10,150.00 

1260 703SD20-0006 

FLASHER 

4.000 

EA 

2,500.00000 10,000.00 3,348.00000 13,392.00 1,952.00000 7,808.00 

1270 703SD20-0007 

TRAF. SIG. HEAD SECT. 12" 
HVS BACKPLATE 

100.000 

EA 

350.00000 35,000.00 469.00000 46,900.00 568.00000 56,800.00 

1280 703SD20-0009 

TRAF. SIG. HEAD SECT. 12" 
BLACK BACKPLATE 

10.000 

EA 

350.00000 3,500.00 460.00000 4,600.00 491.50000 4,915.00 

1290 703SD20-0011 

PEDESTRIAN ACTUATION PA-2 

8.000 

EA 

2,000.00000 16,000.00 1,982.00000 15,856.00 409.50000 3,276.00 

1300 703SD20-0012 

PEDESTRIAN ACTUATION PA-3 

7.000 

EA 

2,000.00000 14,000.00 2,044.00000 14,308.00 2,732.00000 19,124.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1310 703SD20-0025 

AUX. PREEMPTION OPTICAL 
DET. 

6.000 

EA 

1,750.00000 10,500.00 1,263.00000 7,578.00 1,883.00000 11,298.00 

1320 703SD20-0027 

SPAN WIRE 1/2" 

200.000 

LF 

20.00000 4,000.00 31.00000 6,200.00 26.40000 5,280.00 

1330 703SD20-0029 

TETHER WIRE, 1/4" 

100.000 

LF 

20.00000 2,000.00 28.00000 2,800.00 13.50000 1,350.00 

1340 703SD20-0030 

HANGER ASSEMBLY SW-1, 
ONE WAY 

5.000 

EA 

500.00000 2,500.00 318.00000 1,590.00 363.00000 1,815.00 

1350 703SD20-0031 

HANGER ASSEMBLY SW-1, 
TWO WAY 

5.000 

EA 

500.00000 2,500.00 472.00000 2,360.00 598.00000 2,990.00 

1360 703SD20-0032 

HANGER ASSEMBLY SW-2, 
ONE WAY 

5.000 

EA 

500.00000 2,500.00 366.00000 1,830.00 456.00000 2,280.00 

1370 703SD20-0034 

HANGER ASSEMBLY SM-3, 
ONE WAY 

10.000 

EA 

500.00000 5,000.00 424.00000 4,240.00 545.25000 5,452.50 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1380 703SD20-0035 

HANGER ASSEMBLY SM-3, 
TWO WAY 

5.000 

EA 

500.00000 2,500.00 605.00000 3,025.00 894.00000 4,470.00 

1390 703SD20-0037 

HANGER ASSEMBLY SMB-2, 
ONE WAY 

5.000 

EA 

500.00000 2,500.00 400.00000 2,000.00 561.00000 2,805.00 

1400 703SD20-0038 

HANGER ASSEMBLY SMB-2, 
TWO WAY 

5.000 

EA 

500.00000 2,500.00 529.00000 2,645.00 887.00000 4,435.00 

1410 703SD20-0039 

HANGER ASSEMBLY SMB-3, 
ONE WAY 

10.000 

EA 

500.00000 5,000.00 295.00000 2,950.00 479.50000 4,795.00 

1420 703SD20-0040 

HANGER ASSEMBLY SMB-3, 
TWO WAY 

5.000 

EA 

500.00000 2,500.00 499.00000 2,495.00 597.00000 2,985.00 

1430 703SD20-0042 

LOOP SAW CUT 3/8" 

700.000 

LF 

25.00000 17,500.00 35.00000 24,500.00 35.80000 25,060.00 

1440 703SD20-0043 

LOOP SAW CUT 5/8" 

200.000 

LF 

30.00000 6,000.00 39.00000 7,800.00 42.50000 8,500.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1450 703SD20-0044 

REMOVE EXISTING POLE 

3.000 

EA 

2,500.00000 7,500.00 2,490.00000 7,470.00 1,611.75000 4,835.25 

1460 703SD20-0045 

REMOVE EXISTING 
FOUNDATION 

4.000 

EA 

3,000.00000 12,000.00 2,230.00000 8,920.00 5,709.00000 22,836.00 

1470 703SD20-0046 

REMOVE EXISTING SIGNAL 
HEAD 

4.000 

EA 

250.00000 1,000.00 540.00000 2,160.00 320.00000 1,280.00 

1480 703SD20-0047 

REMOVE EXISTING 
CONTROLLER 

4.000 

EA 

2,000.00000 8,000.00 2,435.00000 9,740.00 960.00000 3,840.00 

1490 703SD20-0048 

REMOVE EXISTING 
MANHOLE/JUNCTION BOX 

4.000 

EA 

1,000.00000 4,000.00 1,441.00000 5,764.00 1,421.00000 5,684.00 

1500 703SD20-0049 

RELOCATE EXISTING SIGNAL 
HEAD 

2.000 

EA 

750.00000 1,500.00 1,180.00000 2,360.00 498.00000 996.00 

1510 703SD20-0060 

PEDESTRIAN SIGNAL HEAD 
SP-8 

15.000 

EA 

700.00000 10,500.00 1,018.00000 15,270.00 1,073.00000 16,095.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1520 703SD20-0061 

PEDESTRIAN SIGNAL HEAD 
SP-9 

5.000 

EA 

700.00000 3,500.00 1,269.00000 6,345.00 1,300.00000 6,500.00 

1530 703SX20-0004 

NS HANGER ASSEMBLY MAST 
ARM HANGER SMD-2 

10.000 

EA 

500.00000 5,000.00 355.00000 3,550.00 410.00000 4,100.00 

1540 703SX20-0004 

NS HANGER ASSEMBLY SMD- 
1 

5.000 

EA 

500.00000 2,500.00 355.00000 1,775.00 373.00000 1,865.00 

1550 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

1,000.000 

LF 

5.00000 5,000.00 0.80000 800.00 2.10000 2,100.00 

1560 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

1,000.000 

LF 

5.00000 5,000.00 1.60000 1,600.00 2.65000 2,650.00 

1570 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

500.000 

LF 

10.00000 5,000.00 2.90000 1,450.00 5.30000 2,650.00 

1580 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

400.000 

LF 

15.00000 6,000.00 10.50000 4,200.00 13.25000 5,300.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1590 704SD20-0044 

PVMT SYMB MRKG THRU 
ARROW TY B, CL I 

8.000 

EA 

350.00000 2,800.00 165.00000 1,320.00 331.00000 2,648.00 

1600 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

8.000 

EA 

400.00000 3,200.00 165.00000 1,320.00 331.00000 2,648.00 

1610 704SD20-0050 

DBL TURN ARR.THRU/LT OR 
RT TY B, CL I 

8.000 

EA 

450.00000 3,600.00 262.00000 2,096.00 596.00000 4,768.00 

1620 704SD20-0054 

PVMT SYMB MRKG TRPL 
TURN ARR TY B CL II 

8.000 

EA 

500.00000 4,000.00 797.00000 6,376.00 596.00000 4,768.00 

1630 705SX20-0002 

NS LIGHTING LED LUMINAIRE, 
POLE MOUNTED TYPE A 

4.000 

EA 

1,500.00000 6,000.00 1,046.00000 4,184.00 1,378.00000 5,512.00 

1640 705SX20-0002 

NS LIGHTING LED LUMINAIRE, 
POLE MOUNTED TYPE B 

4.000 

EA 

1,500.00000 6,000.00 1,182.00000 4,728.00 1,559.00000 6,236.00 

1650 801SX20-0001 

NS COMMUNICATION EQUIP. 
FIBER OPTIC SPLICE 

500.000 

EA 

60.00000 30,000.00 75.00000 37,500.00 88.50000 44,250.00 
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Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1660 801SX20-0001 

NS COMMUNICATION EQUIP. 
PRE-TERMINATED FIBER 
PATCH PANEL (19" RACK 
MOUNT) 

4.000 

EA 

3,000.00000 12,000.00 4,514.00000 18,056.00 2,627.00000 10,508.00 

1670 801SX20-0001 

NS COMMUNICATION EQUIP. 
PRE-TERMINATED FIBER 
PATCH PANEL (COMPACT) 

4.000 

EA 

2,500.00000 10,000.00 2,560.00000 10,240.00 1,910.00000 7,640.00 

1680 808SD20-0001 

FIBER OPTIC CABLE 24 
STRAND 

2,000.000 

LF 

5.25000 10,500.00 5.50000 11,000.00 8.50000 17,000.00 

1690 808SD20-0003 

FIBER OPTIC CABLE 96 
STRAND 

10,000.000 

LF 

5.25000 52,500.00 5.70000 57,000.00 9.25000 92,500.00 

1700 808SD20-0004 

FIBER OPTIC DROP CABLE 12 
STRAND 

1,500.000 

LF 

4.80000 7,200.00 4.00000 6,000.00 7.75000 11,625.00 

1710 808SD20-0005 

PRE-TERMINATED FIBER 
PATCH PANEL 

4.000 

EA 

2,000.00000 8,000.00 4,514.00000 18,056.00 2,627.00000 10,508.00 



Date Printed: 07/19/2024 

Page 26 of 26 Tabulation of Bids 

 

Contract ID: C0000124646N01 
 
 

 
Letting Date: June 26, 2024 

Call Order: L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 

Line No / Item ID 

Item Description 

(1) CURTIS CONTRACTING, 
INC. 

(2) BRYANT-RITTER ELECTRIC 
CORPORATION 

(3) VSL ELECTRICAL, 
SIGNING, LIGHTING LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1720 808SD20-0006 

UNDERGROUND SPLICE 
ENCLOSURE 

3.000 

EA 

2,000.00000 6,000.00 6,288.00000 18,864.00 1,003.00000 3,009.00 

 
 

Section Totals: $1,857,628.00 $1,898,354.40 $2,577,389.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$1,857,628.00 

 

 
$1,898,354.40 

 

 
$2,577,389.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,857,628.00 
 

 
$0.00 

$1,857,628.00 

$1,898,354.40 
 

 
$0.00 

$1,898,354.40 

$2,577,389.00 

 

$0.00 

2,577,389.00 
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Contract ID: 
 
 

 
Letting Date: 

Call Order: 

C0000124646N01 
 
 

 
June 26, 2024 10:00 A.M. 

L14 

Counties: 
 
 

 
District(s): 

Project(s): 

ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, 
HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, 
NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, 
SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 

HAMPTON ROADS / DISTRICTWIDE OR OFFICE 

SG24-965-493, N501, STP-TS05(326); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON CALL SIGNAL REPAIR 
 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

C333 CURTIS CONTRACTING, INC. $1,857,628.00 100.00% 

2 
 

B980 BRYANT-RITTER ELECTRIC CORPORATION $1,898,354.40 102.19% 

3  V1674 VSL ELECTRICAL, SIGNING, LIGHTING LLC $2,577,389.00 138.75% 
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) SEMINOLE EQUIPMENT, 
INC. 

(2) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

(3) SAFFO CONTRACTORS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1683, STR # 1002, RTE 11 
OVER MIDDLE RIVER 

(1) 

LS 

220,000.00000 220,000.00 150,000.00000 150,000.00 90,000.00000 90,000.00 

0020 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1748, STR # 2110, I-64 EB 
OVER SOUTH RIVER 

(1) 

LS 

360,000.00000 360,000.00 230,000.00000 230,000.00 170,000.00000 170,000.00 

0030 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1749, STR # 2111, I-64 WB 
OVER SOUTH RIVER 

(1) 

LS 

400,000.00000 400,000.00 310,000.00000 310,000.00 211,000.00000 211,000.00 

0040 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1751, STR # 2122, I-64 EB 
OVER RTE 250 

(1) 

LS 

300,000.00000 300,000.00 230,000.00000 230,000.00 188,000.00000 188,000.00 

0050 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1753, STR # 2123, I-64 WB 
OVER RTE 250 

(1) 

LS 

300,000.00000 300,000.00 230,000.00000 230,000.00 188,000.00000 188,000.00 
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) SEMINOLE EQUIPMENT, 
INC. 

(2) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

(3) SAFFO CONTRACTORS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0060 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1755, STR # 2124, I-64 WB 
OVER RAMPS A & B OF I-64 

(1) 

LS 

200,000.00000 200,000.00 180,000.00000 180,000.00 75,000.00000 75,000.00 

0070 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1757, STR # 2125, I-64 EB 
OVER RAMPS A & B OF I-64 

(1) 

LS 

220,000.00000 220,000.00 230,000.00000 230,000.00 108,000.00000 108,000.00 

0080 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1783, STR # 2020, I-81 NB 
OVER MIDDLE RIVER 

(1) 

LS 

350,000.00000 350,000.00 330,000.00000 330,000.00 400,000.00000 400,000.00 

0090 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1784, STR # 2021, I-81 SB 
OVER RMIDDLE RIVER 

(1) 

LS 

350,000.00000 350,000.00 330,000.00000 330,000.00 400,000.00000 400,000.00 

0100 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1906, STR # 1233, RTE 256 
OVER MIDDLE RIVER 

(1) 

LS 

370,000.00000 370,000.00 330,000.00000 330,000.00 228,000.00000 228,000.00 
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) SEMINOLE EQUIPMENT, 
INC. 

(2) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

(3) SAFFO CONTRACTORS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0110 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1683, STR # 
1002, RTE 11 OVER MIDDLE 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 100,000.00000 100,000.00 100,000.00000 100,000.00 

0120 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1748, STR # 
2110, I-64 EB OVER SOUTH 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 100,000.00000 100,000.00 135,000.00000 135,000.00 

0130 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1749, STR # 
2111, I-64 WB OVER SOUTH 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 100,000.00000 100,000.00 170,000.00000 170,000.00 

0140 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1751, STR # 
2122, I-64 EB OVER RTE 250 

(1) 

LS 

10,000.00000 10,000.00 100,000.00000 100,000.00 150,000.00000 150,000.00 

0150 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1753, STR # 
2123, I-64 WB OVER RTE 250 

(1) 

LS 

10,000.00000 10,000.00 100,000.00000 100,000.00 150,000.00000 150,000.00 



Date Printed: 07/19/2024 

Page 4 of 25 Tabulation of Bids 

 

Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) SEMINOLE EQUIPMENT, 
INC. 

(2) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

(3) SAFFO CONTRACTORS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1755, STR # 
2124, I-64 WB OVER RAMPS A 
& B OF I-64 

(1) 

LS 

10,000.00000 10,000.00 100,000.00000 100,000.00 60,000.00000 60,000.00 

0170 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1757, STR # 
2125, I-64 EB OVER RAMPS A 
& B OF I-64 

(1) 

LS 

10,000.00000 10,000.00 100,000.00000 100,000.00 30,000.00000 30,000.00 

0180 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1783, STR # 
2020, I-81 NB OVER MIDDLE 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 100,000.00000 100,000.00 300,000.00000 300,000.00 

0190 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1784, STR # 
2021, I-81 SB OVER RMIDDLE 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 100,000.00000 100,000.00 300,000.00000 300,000.00 

0200 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1906, STR # 
1233, RTE 256 OVER MIDDLE 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 100,000.00000 100,000.00 182,000.00000 182,000.00 
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) SEMINOLE EQUIPMENT, 
INC. 

(2) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

(3) SAFFO CONTRACTORS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0210 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1683, STR # 1002, RTE 
11 OVER MIDDLE RIVER 

(1) 

LS 

10,000.00000 10,000.00 8,000.00000 8,000.00 2,500.00000 2,500.00 

0220 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1748, STR # 2110, I-64 
EB OVER SOUTH RIVER 

(1) 

LS 

10,000.00000 10,000.00 8,000.00000 8,000.00 3,500.00000 3,500.00 

0230 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1749, STR # 2111, I-64 
WB OVER SOUTH RIVER 

(1) 

LS 

10,000.00000 10,000.00 8,000.00000 8,000.00 3,500.00000 3,500.00 

0240 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1751, STR # 2122, I-64 
EB OVER RTE 250 

(1) 

LS 

10,000.00000 10,000.00 8,000.00000 8,000.00 3,500.00000 3,500.00 

0250 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1753, STR # 2123, I-64 
WB OVER RTE 250 

(1) 

LS 

10,000.00000 10,000.00 8,000.00000 8,000.00 3,500.00000 3,500.00 
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) SEMINOLE EQUIPMENT, 
INC. 

(2) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

(3) SAFFO CONTRACTORS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0260 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1755, STR # 2124, I-64 
WB OVER RAMPS A & B OF I- 
64 

(1) 

LS 

10,000.00000 10,000.00 8,000.00000 8,000.00 3,500.00000 3,500.00 

0270 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1757, STR # 2125, I-64 
EB OVER RAMPS A & B OF I-64 

(1) 

LS 

10,000.00000 10,000.00 8,000.00000 8,000.00 2,500.00000 2,500.00 

0280 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1783, STR # 2020, I-81 
NB OVER MIDDLE RIVER 

(1) 

LS 

10,000.00000 10,000.00 8,000.00000 8,000.00 2,500.00000 2,500.00 

0290 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1784, STR # 2021, I-81 
SB OVER RMIDDLE RIVER 

(1) 

LS 

10,000.00000 10,000.00 8,000.00000 8,000.00 2,500.00000 2,500.00 

0300 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1906, STR # 1233, RTE 
256 OVER MIDDLE RIVER 

(1) 

LS 

10,000.00000 10,000.00 8,000.00000 8,000.00 2,500.00000 2,500.00 
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) SEMINOLE EQUIPMENT, 
INC. 

(2) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

(3) SAFFO CONTRACTORS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0310 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1683, STR # 
1002, RTE 11 OVER MIDDLE 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 15,000.00000 15,000.00 

0320 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1748, STR # 
2110, I-64 EB OVER SOUTH 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 30,000.00000 30,000.00 

0330 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1749, STR # 
2111, I-64 WB OVER SOUTH 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 35,000.00000 35,000.00 

0340 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1751, STR # 
2122, I-64 EB OVER RTE 250 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 30,000.00000 30,000.00 

0350 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1753, STR # 
2123, I-64 WB OVER RTE 250 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 30,000.00000 30,000.00 



Date Printed: 07/19/2024 

Page 8 of 25 Tabulation of Bids 

 

Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) SEMINOLE EQUIPMENT, 
INC. 

(2) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

(3) SAFFO CONTRACTORS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0360 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1755, STR # 
2124, I-64 WB OVER RAMPS A 
& B OF I-64 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 12,000.00000 12,000.00 

0370 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1757, STR # 
2125, I-64 EB OVER RAMPS A 
& B OF I-64 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 16,000.00000 16,000.00 

0380 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1783, STR # 
2020, I-81 NB OVER MIDDLE 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 60,000.00000 60,000.00 

0390 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1784, STR # 
2021, I-81 SB OVER RMIDDLE 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 60,000.00000 60,000.00 

0400 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1906, STR # 
1233, RTE 256 OVER MIDDLE 
RIVER 

(1) 

LS 

10,000.00000 10,000.00 15,000.00000 15,000.00 37,000.00000 37,000.00 
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(1) SEMINOLE EQUIPMENT, 
INC. 

(2) ELITE CONTRACTORS,INC 
(Used in VA: ELITE 

CONSTRUCTORS OF VA) 

(3) SAFFO CONTRACTORS, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $3,370,000.00 $3,780,000.00 $3,990,000.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$3,370,000.00 

 

 
$3,780,000.00 

 

 
$3,990,000.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$3,370,000.00 
 

 
$0.00 

$3,370,000.00 

$3,780,000.00 
 

 
$0.00 

$3,780,000.00 

$3,990,000.00 

 

$0.00 

3,990,000.00 
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) KLICOS PAINTING 
COMPANY, INC. 

(5) REGLAS PAINTING CO., 
INC. 

(6) OLYMPUS PAINTING 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0010 411SX20-0004 (1) 119,035.00000 119,035.00 98,000.00000 98,000.00 
 

195,200.00000 195,200.00 

NS RECOAT EX. STR. FED ID LS       

#1683, STR # 1002, RTE 11       

OVER MIDDLE RIVER       

0020 411SX20-0004 (1) 205,850.00000 205,850.00 130,000.00000 130,000.00  324,400.00000 324,400.00 

NS RECOAT EX. STR. FED ID LS       

#1748, STR # 2110, I-64 EB       

OVER SOUTH RIVER       

0030 411SX20-0004 (1) 259,550.00000 259,550.00 140,000.00000 140,000.00  324,400.00000 324,400.00 

NS RECOAT EX. STR. FED ID LS       

#1749, STR # 2111, I-64 WB       

OVER SOUTH RIVER       

0040 411SX20-0004 (1) 237,175.00000 237,175.00 100,000.00000 100,000.00  317,600.00000 317,600.00 

NS RECOAT EX. STR. FED ID LS       

#1751, STR # 2122, I-64 EB       

OVER RTE 250       

0050 411SX20-0004 (1) 237,175.00000 237,175.00 100,000.00000 100,000.00  317,600.00000 317,600.00 

NS RECOAT EX. STR. FED ID LS       

#1753, STR # 2123, I-64 WB       

OVER RTE 250       

0060 411SX20-0004 (1) 92,185.00000 92,185.00 98,000.00000 98,000.00  156,800.00000 156,800.00 

NS RECOAT EX. STR. FED ID LS       

#1755, STR # 2124, I-64 WB       

OVER RAMPS A & B OF I-64       
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) KLICOS PAINTING 
COMPANY, INC. 

(5) REGLAS PAINTING CO., 
INC. 

(6) OLYMPUS PAINTING 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0070 411SX20-0004 (1) 120,825.00000 120,825.00 98,000.00000 98,000.00 
 

192,000.00000 192,000.00 

NS RECOAT EX. STR. FED ID LS       

#1757, STR # 2125, I-64 EB       

OVER RAMPS A & B OF I-64       

0080 411SX20-0004 (1) 465,400.00000 465,400.00 298,000.00000 298,000.00  600,800.00000 600,800.00 

NS RECOAT EX. STR. FED ID LS       

#1783, STR # 2020, I-81 NB       

OVER MIDDLE RIVER       

0090 411SX20-0004 (1) 465,400.00000 465,400.00 298,000.00000 298,000.00  600,800.00000 600,800.00 

NS RECOAT EX. STR. FED ID LS       

#1784, STR # 2021, I-81 SB       

OVER RMIDDLE RIVER       

0100 411SX20-0004 (1) 280,135.00000 280,135.00 198,000.00000 198,000.00  385,600.00000 385,600.00 

NS RECOAT EX. STR. FED ID LS       

#1906, STR # 1233, RTE 256       

OVER MIDDLE RIVER       

0110 411SX20-0005 (1) 39,900.00000 39,900.00 125,000.00000 125,000.00  48,800.00000 48,800.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY FED ID #1683, STR #       

1002, RTE 11 OVER MIDDLE       

RIVER       
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) KLICOS PAINTING 
COMPANY, INC. 

(5) REGLAS PAINTING CO., 
INC. 

(6) OLYMPUS PAINTING 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0120 411SX20-0005 (1) 69,000.00000 69,000.00 288,000.00000 288,000.00 
 

68,600.00000 68,600.00 

NS ENV. PROT. & HEALTH & LS        

SAFETY FED ID #1748, STR #        

2110, I-64 EB OVER SOUTH        

RIVER        

0130 411SX20-0005 (1) 87,000.00000 87,000.00 308,000.00000 308,000.00  68,600.00000 68,600.00 

NS ENV. PROT. & HEALTH & LS        

SAFETY FED ID #1749, STR #        

2111, I-64 WB OVER SOUTH        

RIVER        

0140 411SX20-0005 (1) 79,500.00000 79,500.00 298,000.00000 298,000.00  79,400.00000 79,400.00 

NS ENV. PROT. & HEALTH & LS        

SAFETY FED ID #1751, STR #        

2122, I-64 EB OVER RTE 250        

0150 411SX20-0005 (1) 79,500.00000 79,500.00 298,000.00000 298,000.00  79,400.00000 79,400.00 

NS ENV. PROT. & HEALTH & LS        

SAFETY FED ID #1753, STR #        

2123, I-64 WB OVER RTE 250        

0160 411SX20-0005 (1) 30,900.00000 30,900.00 110,000.00000 110,000.00  39,200.00000 39,200.00 

NS ENV. PROT. & HEALTH & LS        

SAFETY FED ID #1755, STR #        

2124, I-64 WB OVER RAMPS A        

& B OF I-64        
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) KLICOS PAINTING 
COMPANY, INC. 

(5) REGLAS PAINTING CO., 
INC. 

(6) OLYMPUS PAINTING 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0170 411SX20-0005 (1) 40,500.00000 40,500.00 110,000.00000 110,000.00 
 

48,800.00000 48,800.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY FED ID #1757, STR #       

2125, I-64 EB OVER RAMPS A       

& B OF I-64       

0180 411SX20-0005 (1) 156,000.00000 156,000.00 510,000.00000 510,000.00  150,200.00000 150,200.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY FED ID #1783, STR #       

2020, I-81 NB OVER MIDDLE       

RIVER       

0190 411SX20-0005 (1) 156,000.00000 156,000.00 510,000.00000 510,000.00  150,200.00000 150,200.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY FED ID #1784, STR #       

2021, I-81 SB OVER RMIDDLE       

RIVER       

0200 411SX20-0005 (1) 93,900.00000 93,900.00 350,000.00000 350,000.00  96,400.00000 96,400.00 

NS ENV. PROT. & HEALTH & LS       

SAFETY FED ID #1906, STR #       

1233, RTE 256 OVER MIDDLE       

RIVER       

0210 411SX20-0006 (1) 13,300.00000 13,300.00 1,000.00000 1,000.00  2,500.00000 2,500.00 

NS DISPOSAL OF MATERIAL LS       

FED ID #1683, STR # 1002, RTE       

11 OVER MIDDLE RIVER       
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) KLICOS PAINTING 
COMPANY, INC. 

(5) REGLAS PAINTING CO., 
INC. 

(6) OLYMPUS PAINTING 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0220 411SX20-0006 (1) 23,000.00000 23,000.00 1,000.00000 1,000.00 
 

3,500.00000 3,500.00 

NS DISPOSAL OF MATERIAL LS        

FED ID #1748, STR # 2110, I-64        

EB OVER SOUTH RIVER        

0230 411SX20-0006 (1) 29,000.00000 29,000.00 1,000.00000 1,000.00  4,000.00000 4,000.00 

NS DISPOSAL OF MATERIAL LS        

FED ID #1749, STR # 2111, I-64        

WB OVER SOUTH RIVER        

0240 411SX20-0006 (1) 26,500.00000 26,500.00 1,000.00000 1,000.00  3,500.00000 3,500.00 

NS DISPOSAL OF MATERIAL LS        

FED ID #1751, STR # 2122, I-64        

EB OVER RTE 250        

0250 411SX20-0006 (1) 26,500.00000 26,500.00 1,000.00000 1,000.00  3,500.00000 3,500.00 

NS DISPOSAL OF MATERIAL LS        

FED ID #1753, STR # 2123, I-64        

WB OVER RTE 250        

0260 411SX20-0006 (1) 10,300.00000 10,300.00 1,000.00000 1,000.00  2,500.00000 2,500.00 

NS DISPOSAL OF MATERIAL LS        

FED ID #1755, STR # 2124, I-64        

WB OVER RAMPS A & B OF I-        

64        

0270 411SX20-0006 (1) 13,500.00000 13,500.00 1,000.00000 1,000.00  2,000.00000 2,000.00 

NS DISPOSAL OF MATERIAL LS        

FED ID #1757, STR # 2125, I-64        

EB OVER RAMPS A & B OF I-64        
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) KLICOS PAINTING 
COMPANY, INC. 

(5) REGLAS PAINTING CO., 
INC. 

(6) OLYMPUS PAINTING 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0280 411SX20-0006 (1) 52,000.00000 52,000.00 1,000.00000 1,000.00 
 

5,500.00000 5,500.00 

NS DISPOSAL OF MATERIAL LS        

FED ID #1783, STR # 2020, I-81        

NB OVER MIDDLE RIVER        

0290 411SX20-0006 (1) 52,000.00000 52,000.00 1,000.00000 1,000.00  5,500.00000 5,500.00 

NS DISPOSAL OF MATERIAL LS        

FED ID #1784, STR # 2021, I-81        

SB OVER RMIDDLE RIVER        

0300 411SX20-0006 (1) 31,300.00000 31,300.00 1,000.00000 1,000.00  4,500.00000 4,500.00 

NS DISPOSAL OF MATERIAL LS        

FED ID #1906, STR # 1233, RTE        

256 OVER MIDDLE RIVER        

0310 512SP20-0002 (1) 26,600.00000 26,600.00 1,000.00000 1,000.00  22,500.00000 22,500.00 

NS MAINTENANCE OF LS        

TRAFFIC FED ID #1683, STR #        

1002, RTE 11 OVER MIDDLE        

RIVER        

0320 512SP20-0002 (1) 46,000.00000 46,000.00 1,000.00000 1,000.00  30,000.00000 30,000.00 

NS MAINTENANCE OF LS        

TRAFFIC FED ID #1748, STR #        

2110, I-64 EB OVER SOUTH        

RIVER        
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) KLICOS PAINTING 
COMPANY, INC. 

(5) REGLAS PAINTING CO., 
INC. 

(6) OLYMPUS PAINTING 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0330 512SP20-0002 (1) 58,000.00000 58,000.00 1,000.00000 1,000.00 
 

30,000.00000 30,000.00 

NS MAINTENANCE OF LS        

TRAFFIC FED ID #1749, STR #        

2111, I-64 WB OVER SOUTH        

RIVER        

0340 512SP20-0002 (1) 53,000.00000 53,000.00 1,000.00000 1,000.00  30,000.00000 30,000.00 

NS MAINTENANCE OF LS        

TRAFFIC FED ID #1751, STR #        

2122, I-64 EB OVER RTE 250        

0350 512SP20-0002 (1) 53,000.00000 53,000.00 1,000.00000 1,000.00  30,000.00000 30,000.00 

NS MAINTENANCE OF LS        

TRAFFIC FED ID #1753, STR #        

2123, I-64 WB OVER RTE 250        

0360 512SP20-0002 (1) 20,600.00000 20,600.00 1,000.00000 1,000.00  22,500.00000 22,500.00 

NS MAINTENANCE OF LS        

TRAFFIC FED ID #1755, STR #        

2124, I-64 WB OVER RAMPS A        

& B OF I-64        

0370 512SP20-0002 (1) 27,000.00000 27,000.00 1,000.00000 1,000.00  22,500.00000 22,500.00 

NS MAINTENANCE OF LS        

TRAFFIC FED ID #1757, STR #        

2125, I-64 EB OVER RAMPS A        

& B OF I-64        
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) KLICOS PAINTING 
COMPANY, INC. 

(5) REGLAS PAINTING CO., 
INC. 

(6) OLYMPUS PAINTING 
CONTRACTORS, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0380 512SP20-0002 (1) 104,000.00000 104,000.00 1,000.00000 1,000.00 
 

45,000.00000 45,000.00 

NS MAINTENANCE OF LS       

TRAFFIC FED ID #1783, STR #       

2020, I-81 NB OVER MIDDLE       

RIVER       

0390 512SP20-0002 (1) 104,000.00000 104,000.00 1,000.00000 1,000.00  45,000.00000 45,000.00 

NS MAINTENANCE OF LS       

TRAFFIC FED ID #1784, STR #       

2021, I-81 SB OVER RMIDDLE       

RIVER       

0400 512SP20-0002 (1) 62,600.00000 62,600.00 1,000.00000 1,000.00  30,000.00000 30,000.00 

NS MAINTENANCE OF LS       

TRAFFIC FED ID #1906, STR #       

1233, RTE 256 OVER MIDDLE       

RIVER       

Section Totals: $4,147,130.00  $4,485,000.00   $4,589,300.00 

Life Cycle Costs:       

Section Total with LCC: $4,147,130.00  $4,485,000.00   $4,589,300.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$4,147,130.00 
 

 
$0.00 

$4,147,130.00 

$4,485,000.00 
 

 
$0.00 

$4,485,000.00 

$4,589,300.00 

 

$0.00 

4,589,300.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(7) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(8) SOUTHERN ROAD & 
BRIDGE, LLC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1683, STR # 1002, RTE 11 
OVER MIDDLE RIVER 

(1) 

LS 

315,000.00000 315,000.00 300,000.00000 300,000.00  

0020 411SX20-0004 (1) 530,000.00000 530,000.00 450,000.00000 450,000.00  

NS RECOAT EX. STR. FED ID LS     

#1748, STR # 2110, I-64 EB      

OVER SOUTH RIVER      

0030 411SX20-0004 (1) 695,000.00000 695,000.00 750,000.00000 750,000.00  

NS RECOAT EX. STR. FED ID LS     

#1749, STR # 2111, I-64 WB      

OVER SOUTH RIVER      

0040 411SX20-0004 (1) 425,000.00000 425,000.00 600,000.00000 600,000.00  

NS RECOAT EX. STR. FED ID LS     

#1751, STR # 2122, I-64 EB      

OVER RTE 250      

0050 411SX20-0004 (1) 425,000.00000 425,000.00 600,000.00000 600,000.00  

NS RECOAT EX. STR. FED ID LS     

#1753, STR # 2123, I-64 WB      

OVER RTE 250      

0060 411SX20-0004 (1) 188,000.00000 188,000.00 250,000.00000 250,000.00  

NS RECOAT EX. STR. FED ID LS     

#1755, STR # 2124, I-64 WB      

OVER RAMPS A & B OF I-64      
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(7) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(8) SOUTHERN ROAD & 
BRIDGE, LLC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0070 411SX20-0004 

NS RECOAT EX. STR. FED ID 
#1757, STR # 2125, I-64 EB 
OVER RAMPS A & B OF I-64 

(1) 

LS 

210,000.00000 210,000.00 250,000.00000 250,000.00  

0080 411SX20-0004 (1) 645,000.00000 645,000.00 750,000.00000 750,000.00  

NS RECOAT EX. STR. FED ID LS     

#1783, STR # 2020, I-81 NB      

OVER MIDDLE RIVER      

0090 411SX20-0004 (1) 645,000.00000 645,000.00 750,000.00000 750,000.00  

NS RECOAT EX. STR. FED ID LS     

#1784, STR # 2021, I-81 SB      

OVER RMIDDLE RIVER      

0100 411SX20-0004 (1) 595,000.00000 595,000.00 650,000.00000 650,000.00  

NS RECOAT EX. STR. FED ID LS     

#1906, STR # 1233, RTE 256      

OVER MIDDLE RIVER      

0110 411SX20-0005 (1) 20,000.00000 20,000.00 5,000.00000 5,000.00  

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1683, STR # 
1002, RTE 11 OVER MIDDLE 
RIVER 

LS     
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(7) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(8) SOUTHERN ROAD & 
BRIDGE, LLC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0120 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1748, STR # 
2110, I-64 EB OVER SOUTH 
RIVER 

(1) 

LS 

60,000.00000 60,000.00 5,000.00000 5,000.00  

0130 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1749, STR # 
2111, I-64 WB OVER SOUTH 
RIVER 

(1) 

LS 

80,000.00000 80,000.00 5,000.00000 5,000.00  

0140 411SX20-0005 (1) 80,000.00000 80,000.00 5,000.00000 5,000.00  

NS ENV. PROT. & HEALTH & LS     

SAFETY FED ID #1751, STR #      

2122, I-64 EB OVER RTE 250      

0150 411SX20-0005 (1) 80,000.00000 80,000.00 5,000.00000 5,000.00  

NS ENV. PROT. & HEALTH & LS     

SAFETY FED ID #1753, STR #      

2123, I-64 WB OVER RTE 250      

0160 411SX20-0005 (1) 20,000.00000 20,000.00 5,000.00000 5,000.00  

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1755, STR # 
2124, I-64 WB OVER RAMPS A 
& B OF I-64 

LS     
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(7) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(8) SOUTHERN ROAD & 
BRIDGE, LLC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 411SX20-0005 (1) 50,000.00000 50,000.00 5,000.00000 5,000.00  

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1757, STR # 
2125, I-64 EB OVER RAMPS A 
& B OF I-64 

LS     

0180 411SX20-0005 (1) 100,000.00000 100,000.00 5,000.00000 5,000.00  

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1783, STR # 
2020, I-81 NB OVER MIDDLE 
RIVER 

LS     

0190 411SX20-0005 (1) 100,000.00000 100,000.00 5,000.00000 5,000.00  

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1784, STR # 
2021, I-81 SB OVER RMIDDLE 
RIVER 

LS     

0200 411SX20-0005 (1) 100,000.00000 100,000.00 5,000.00000 5,000.00  

NS ENV. PROT. & HEALTH & 
SAFETY FED ID #1906, STR # 
1233, RTE 256 OVER MIDDLE 
RIVER 

LS     

0210 411SX20-0006 (1) 5,000.00000 5,000.00 5,000.00000 5,000.00  

NS DISPOSAL OF MATERIAL LS     

FED ID #1683, STR # 1002, RTE      

11 OVER MIDDLE RIVER      
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(7) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(8) SOUTHERN ROAD & 
BRIDGE, LLC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0220 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1748, STR # 2110, I-64 
EB OVER SOUTH RIVER 

(1) 

LS 

10,000.00000 10,000.00 5,000.00000 5,000.00  

0230 411SX20-0006 (1) 10,000.00000 10,000.00 5,000.00000 5,000.00  

NS DISPOSAL OF MATERIAL LS     

FED ID #1749, STR # 2111, I-64      

WB OVER SOUTH RIVER      

0240 411SX20-0006 (1) 10,000.00000 10,000.00 5,000.00000 5,000.00  

NS DISPOSAL OF MATERIAL LS     

FED ID #1751, STR # 2122, I-64      

EB OVER RTE 250      

0250 411SX20-0006 (1) 10,000.00000 10,000.00 5,000.00000 5,000.00  

NS DISPOSAL OF MATERIAL LS     

FED ID #1753, STR # 2123, I-64      

WB OVER RTE 250      

0260 411SX20-0006 (1) 5,000.00000 5,000.00 5,000.00000 5,000.00  

NS DISPOSAL OF MATERIAL LS   

FED ID #1755, STR # 2124, I-64    

WB OVER RAMPS A & B OF I-    

64    

0270 411SX20-0006 (1) 5,000.00000 5,000.00 5,000.00000 5,000.00  

NS DISPOSAL OF MATERIAL LS     

FED ID #1757, STR # 2125, I-64      

EB OVER RAMPS A & B OF I-64      
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(7) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(8) SOUTHERN ROAD & 
BRIDGE, LLC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0280 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1783, STR # 2020, I-81 
NB OVER MIDDLE RIVER 

(1) 

LS 

10,000.00000 10,000.00 5,000.00000 5,000.00  

0290 411SX20-0006 

NS DISPOSAL OF MATERIAL 
FED ID #1784, STR # 2021, I-81 
SB OVER RMIDDLE RIVER 

(1) 

LS 

10,000.00000 10,000.00 5,000.00000 5,000.00  

0300 411SX20-0006 (1) 10,000.00000 10,000.00 5,000.00000 5,000.00  

NS DISPOSAL OF MATERIAL LS     

FED ID #1906, STR # 1233, RTE      

256 OVER MIDDLE RIVER      

0310 512SP20-0002 (1) 20,000.00000 20,000.00 25,000.00000 25,000.00  

NS MAINTENANCE OF 
TRAFFIC FED ID #1683, STR # 
1002, RTE 11 OVER MIDDLE 
RIVER 

LS     

0320 512SP20-0002 (1) 56,600.00000 56,600.00 35,000.00000 35,000.00  

NS MAINTENANCE OF 
TRAFFIC FED ID #1748, STR # 
2110, I-64 EB OVER SOUTH 
RIVER 

LS     
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(7) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(8) SOUTHERN ROAD & 
BRIDGE, LLC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0330 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1749, STR # 
2111, I-64 WB OVER SOUTH 
RIVER 

(1) 

LS 

75,600.00000 75,600.00 50,000.00000 50,000.00  

0340 512SP20-0002 (1) 51,000.00000 51,000.00 50,000.00000 50,000.00  

NS MAINTENANCE OF LS     

TRAFFIC FED ID #1751, STR #      

2122, I-64 EB OVER RTE 250      

0350 512SP20-0002 (1) 51,000.00000 51,000.00 50,000.00000 50,000.00  

NS MAINTENANCE OF LS     

TRAFFIC FED ID #1753, STR #      

2123, I-64 WB OVER RTE 250      

0360 512SP20-0002 (1) 20,000.00000 20,000.00 25,000.00000 25,000.00  

NS MAINTENANCE OF 
TRAFFIC FED ID #1755, STR # 
2124, I-64 WB OVER RAMPS A 
& B OF I-64 

LS     

0370 512SP20-0002 (1) 28,000.00000 28,000.00 25,000.00000 25,000.00  

NS MAINTENANCE OF 
TRAFFIC FED ID #1757, STR # 
2125, I-64 EB OVER RAMPS A 
& B OF I-64 

LS     
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Contract ID: C0000124208B52 

Letting Date: June 26, 2024 

Call Order: L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

Line No / Item ID 

Item Description 

(7) M & J CONSTRUCTION CO. 
OF PINELLAS COUNTY, INC. 

(8) SOUTHERN ROAD & 
BRIDGE, LLC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0380 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1783, STR # 
2020, I-81 NB OVER MIDDLE 
RIVER 

(1) 

LS 

73,000.00000 73,000.00 88,000.00000 88,000.00  

0390 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC FED ID #1784, STR # 
2021, I-81 SB OVER RMIDDLE 
RIVER 

(1) 

LS 

73,000.00000 73,000.00 88,000.00000 88,000.00  

0400 512SP20-0002 (1) 68,000.00000 68,000.00 88,000.00000 88,000.00  

NS MAINTENANCE OF 
TRAFFIC FED ID #1906, STR # 
1233, RTE 256 OVER MIDDLE 
RIVER 

LS     

 
 

Section Totals: $5,964,200.00 $5,974,000.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$5,964,200.00 

 

 
$5,974,000.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$5,964,200.00 
 

 
$0.00 

$5,964,200.00 

$5,974,000.00 
 

 
$0.00 

$5,974,000.00 
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Contract ID: 

Letting Date: 

Call Order: 

C0000124208B52 

June 26, 2024 10:00 A.M. 

L15 

Counties: 

District(s): 

Project(s): 

AUGUSTA 

STAUNTON / DISTRICTWIDE OR OFFICE 

9999-007-052, B601-B610, BR-007-8(174); 

Contract Time: 09/30/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE PAINTING 

 
 

 
Rank 

 
 

Vendor ID/Name 
 

Total Bid 

 
Percent Of Low 

Bid 

1 
 

S4362 SEMINOLE EQUIPMENT, INC. $3,370,000.00 100.00% 

2 
 

E989 ELITE CONTRACTORS,INC (Used in VA: ELITE 
CONSTRUCTORS OF VA) 

$3,780,000.00 112.17% 

3 
 

S1198 SAFFO CONTRACTORS, INC. $3,990,000.00 118.40% 

4 
 

K129 KLICOS PAINTING COMPANY, INC. $4,147,130.00 123.06% 

5 
 

R081 REGLAS PAINTING CO., INC. $4,485,000.00 133.09% 

6 
 

O143 OLYMPUS PAINTING CONTRACTORS, INC. $4,589,300.00 136.18% 

7 
 

M832 M & J CONSTRUCTION CO. OF PINELLAS COUNTY, 
INC. 

$5,964,200.00 176.98% 

8 
 

S1346 SOUTHERN ROAD & BRIDGE, LLC $5,974,000.00 177.27% 
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) TERRA SITE 
CONSTRUCTORS LLC 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

10,600.00000 10,600.00 225,000.00000 225,000.00 12,684.00000 12,684.00 

0020 302SD20-0027 

15" STORM SEWER PIPE 

31.000 

LF 

320.00000 9,920.00 161.00000 4,991.00 271.48000 8,415.88 

0030 302SD20-0072 

48" STORM SEWER PIPE 

138.000 

LF 

430.00000 59,340.00 355.00000 48,990.00 66.31000 9,150.78 

0040 302SD20-0198 

15" END SECTION ES-1 OR 2 

2.000 

EA 

4,300.00000 8,600.00 1,500.00000 3,000.00 2,609.25000 5,218.50 

0050 303SD20-0001 

REGULAR EXCAVATION 

1,542.000 

CY 

140.00000 215,880.00 45.00000 69,390.00 134.27000 207,044.34 

0060 303SD20-0007 

BORROW EXCAVATION 

1,228.000 

CY 

85.00000 104,380.00 91.00000 111,748.00 69.85000 85,775.80 

0070 303SD20-0023 

CHECK DAM ROCK TY. II 

8.000 

EA 

2,200.00000 17,600.00 325.00000 2,600.00 619.50000 4,956.00 

0080 303SD20-0028 

DEWATERING BASIN EC-8 

4.000 

EA 

2,400.00000 9,600.00 2,500.00000 10,000.00 2,184.77000 8,739.08 
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) TERRA SITE 
CONSTRUCTORS LLC 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0090 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

173.000 

CY 

130.00000 22,490.00 60.00000 10,380.00 0.01000 1.73 

0100 303SD20-0033 

TEMP. SILT FENCE TYPE B 

72.000 

LF 

6.00000 432.00 5.50000 396.00 15.75000 1,134.00 

0110 303SD20-0034 

TEMP. SILT FENCE TYPE A 

856.000 

LF 

9.00000 7,704.00 3.50000 2,996.00 9.98000 8,542.88 

0120 303SD20-0037 

TURBIDITY CURTAIN, 
PERVIOUS TY. I 

263.000 

LF 

87.00000 22,881.00 25.00000 6,575.00 18.97000 4,989.11 

0130 306SD20-0001 

LIME 

2.520 

TON 

980.00000 2,469.60 271.00000 682.92 273.00000 687.96 

0140 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

499.000 

TON 

150.00000 74,850.00 58.00000 28,942.00 68.72000 34,291.28 

0150 308SX20-0003 

CRUSHER RUN AGGR. NO. 25 
OR 26 

10.000 

TON 

320.00000 3,200.00 750.00000 7,500.00 185.33000 1,853.30 

0160 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

155.000 

TON 

360.00000 55,800.00 251.00000 38,905.00 252.53000 39,142.15 
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) TERRA SITE 
CONSTRUCTORS LLC 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 315SD20-0010 

ASPHALT CONCRETE BM-25.0 

49.000 

TON 

360.00000 17,640.00 490.00000 24,010.00 493.50000 24,181.50 

0180 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

20.000 

LF 

30.00000 600.00 125.00000 2,500.00 13.76000 275.20 

0190 401SD20-0001 

STRUCTURE EXCAVATION 
CONST. 

1,667.000 

CY 

62.00000 103,354.00 75.00000 125,025.00 80.94000 134,926.98 

0200 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

2,174.000 

TON 

97.00000 210,878.00 45.50000 98,917.00 77.59000 168,680.66 

0210 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

76.000 

SY 

89.00000 6,764.00 47.50000 3,610.00 49.68000 3,775.68 

0220 401SD20-0007 

COFFERDAM 

2.000 

EA 

69,100.00000 138,200.00 15,000.00000 30,000.00 76,319.43000 152,638.86 

0230 401SD20-0009 

STRUCTURE EXCAVATION 
MAINT. 

6.000 

CY 

190.00000 1,140.00 4,000.00000 24,000.00 827.58000 4,965.48 

0240 401SX20-0011 

NS BRIDGE SUBSTRUCTURE 
TEMPORARY SHORING 

(1) 

LS 

206,500.00000 206,500.00 305,000.00000 305,000.00 466,222.54000 466,222.54 
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) TERRA SITE 
CONSTRUCTORS LLC 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0250 403SD20-0006 

STEEL PILES 12" 

990.000 

LF 

190.00000 188,100.00 130.00000 128,700.00 110.82000 109,711.80 

0260 403SX20-0016 

NS PREBORING PILE . 

945.000 

LF 

88.00000 83,160.00 500.00000 472,500.00 493.27000 466,140.15 

0270 404SD20-0011 

CONCRETE CLASS A3, 
SUBSTRUCT. CONST. 

253.000 

CY 

1,200.00000 303,600.00 1,300.50000 329,026.50 1,598.22000 404,349.66 

0280 404SD20-0021 

CONCRETE CLASS A3 
SUBSTRUCT. MAINT. 

2.000 

CY 

9,700.00000 19,400.00 4,875.00000 9,750.00 21,983.03000 43,966.06 

0290 404SP20-0002 

SHEAR KEYS 

17.000 

CF 

1,500.00000 25,500.00 1,300.00000 22,100.00 1,046.47000 17,789.99 

0300 404SP20-0003 

VA ADJACENT MEMBER 
CONN. BLOCK-OUTS 

121.000 

CF 

460.00000 55,660.00 421.50000 51,001.50 629.12000 76,123.52 

0310 405SX20-0001 

NS PRESTRESSED 
CONCRETE BEAM 3' x 2'-3" x 
(+70'-75') 

5.000 

EA 

45,000.00000 225,000.00 65,000.00000 325,000.00 66,652.08000 333,260.40 
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) TERRA SITE 
CONSTRUCTORS LLC 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0320 405SX20-0001 

NS PRESTRESSED 
CONCRETE BEAM 4' x 2'-3" x 
(+70'-75') 

2.000 

EA 

55,000.00000 110,000.00 73,000.00000 146,000.00 57,750.00000 115,500.00 

0330 406SD20-0003 

CR REINF. STEEL CL. I SPR. 
STRUCT. CONST. 

600.000 

LB 

5.00000 3,000.00 5.00000 3,000.00 7.53000 4,518.00 

0340 406SD20-0006 

REINFORCING STEEL 
SUBSTRUCT. CONST. 

15,180.000 

LB 

2.60000 39,468.00 4.00000 60,720.00 4.26000 64,666.80 

0350 406SD20-0008 

CR REINF. STEEL CL. I 
SUBSTRUCT. CONST. 

14,810.000 

LB 

4.60000 68,126.00 5.50000 81,455.00 5.99000 88,711.90 

0360 406SD20-0016 

CR REINF. STEEL CL. I 
SUBSTRUCT. MAINT. 

120.000 

LB 

4.60000 552.00 19.50000 2,340.00 73.24000 8,788.80 

0370 410SD20-0004 

RAILING TEXAS T-6 CONST. 

55.000 

LF 

1,100.00000 60,500.00 347.00000 19,085.00 248.47000 13,665.85 

0380 410SX20-0006 

NS BRIDGE 
SUPERSTRUCTURE SLAB 3' x 
15" x (+30'-35') 

5.000 

EA 

22,300.00000 111,500.00 42,900.00000 214,500.00 28,755.22000 143,776.10 
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) TERRA SITE 
CONSTRUCTORS LLC 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0390 410SX20-0006 

NS BRIDGE 
SUPERSTRUCTURE SLAB 4' x 
15" x (+30'-35') 

2.000 

EA 

19,027.33000 38,054.66 54,900.00000 109,800.00 19,026.76000 38,053.52 

0400 413SX20-0002 

NS DISM. & REM. EXIST. STR. 
NUMBER 6003 

(1) 

LS 

100,000.00000 100,000.00 175,000.00000 175,000.00 287,325.76000 287,325.76 

0410 413SX20-0003 

NS ENV.& WORKER PROTECT. 
(STR. NO. 6003) 

(1) 

LS 

30,500.00000 30,500.00 8,000.00000 8,000.00 0.01000 0.01 

0420 413SX20-0003 

NS ENV.& WORKER PROTECT. 
(STR. NO. 6053) 

(1) 

LS 

20,000.00000 20,000.00 8,000.00000 8,000.00 0.01000 0.01 

0430 413SX20-0004 

NS MATERIAL DISPOSAL (STR. 
NO. 6003, TYPE B) 

(1) 

LS 

34,000.00000 34,000.00 5,500.00000 5,500.00 3,150.00000 3,150.00 

0440 413SX20-0004 

NS MATERIAL DISPOSAL (STR. 
NO. 6053, TYPE B) 

(1) 

LS 

15,000.00000 15,000.00 16,000.00000 16,000.00 3,150.00000 3,150.00 

0450 413SX20-0005 

NS REM. PORT.OF EX.STR. 
NUMBER 6053 

(1) 

LS 

100,000.00000 100,000.00 50,000.00000 50,000.00 162,827.29000 162,827.29 
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) TERRA SITE 
CONSTRUCTORS LLC 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0460 414SD20-0057 

DRY RIPRAP CL.II 38" 

773.000 

TON 

190.00000 146,870.00 120.00000 92,760.00 143.22000 110,709.06 

0470 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

210.000 

LF 

35.00000 7,350.00 40.00000 8,400.00 21.00000 4,410.00 

0480 505SD20-0074 

GUARDRAIL, THRIE BEAM 

300.000 

LF 

96.00000 28,800.00 235.00000 70,500.00 339.80000 101,940.00 

0490 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

100.000 

SY 

37.00000 3,700.00 41.50000 4,150.00 20.17000 2,017.00 

0500 512SD20-0003 

TRAFFIC BARRIER SERVICE 
MB-11A 

650.000 

LF 

100.00000 65,000.00 120.00000 78,000.00 38.50000 25,025.00 

0510 512SD20-0013 

TYPE 3 BARRICADE 8' 

3.000 

EA 

530.00000 1,590.00 550.00000 1,650.00 757.16000 2,271.48 

0520 512SD20-0014 

TEMPORARY SIGN 

539.000 

SF 

37.00000 19,943.00 10.50000 5,659.50 38.22000 20,600.58 

0530 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

14,364.000 

DAY 

0.40000 5,745.60 0.50000 7,182.00 0.50000 7,182.00 
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) TERRA SITE 
CONSTRUCTORS LLC 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0540 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

672.000 

HR 

16.00000 10,752.00 11.50000 7,728.00 18.38000 12,351.36 

0550 512SD20-0027 

FLAGGER SERVICE 

104.000 

HR 

45.00000 4,680.00 117.50000 12,220.00 72.94000 7,585.76 

0560 512SD20-0029 

WARNING LIGHT TY. B 

1,204.000 

DAY 

1.90000 2,287.60 1.50000 1,806.00 0.95000 1,143.80 

0570 513SD20-0001 

MOBILIZATION 

(1) 

LS 

205,000.00000 205,000.00 199,677.86000 199,677.86 247,706.00000 247,706.00 

0580 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

42,500.00000 42,500.00 48,000.00000 48,000.00 15,120.00000 15,120.00 

0590 603SD20-0002 

TEMPORARY SEED 

56.000 

LB 

30.00000 1,680.00 13.00000 728.00 12.85000 719.60 

0600 603SD20-0003 

REGULAR SEED 

168.000 

LB 

30.00000 5,040.00 15.00000 2,520.00 15.02000 2,523.36 

0610 603SD20-0004 

OVERSEEDING 

134.000 

LB 

30.00000 4,020.00 8.50000 1,139.00 8.42000 1,128.28 
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) TERRA SITE 
CONSTRUCTORS LLC 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0620 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

6,098.000 

SY 

1.60000 9,756.80 1.00000 6,098.00 0.80000 4,878.40 

0630 603SD20-0014 

FERTILIZER NITROGEN - N 

54.000 

LB 

9.00000 486.00 1.50000 81.00 1.32000 71.28 

0640 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

74.000 

LB 

12.00000 888.00 1.50000 111.00 1.32000 97.68 

0650 603SD20-0016 

FERTILIZER POTASSIUM - K 

37.000 

LB 

9.00000 333.00 1.50000 55.50 1.32000 48.84 

0660 606SD20-0001 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

9.000 

SY 

26.00000 234.00 261.00000 2,349.00 2.63000 23.67 

0670 606SD20-0004 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 4 

1.000 

SY 

270.00000 270.00 340.00000 340.00 3.42000 3.42 

0680 606SD20-0005 

ROLLED EROSION CTRL 
PRODUCT EC-3 TYPE 1 

1.000 

SY 

610.00000 610.00 430.00000 430.00 4.47000 4.47 

0690 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

8.000 

EA 

110.00000 880.00 355.00000 2,840.00 393.75000 3,150.00 
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) TERRA SITE 
CONSTRUCTORS LLC 

(2) CATON CONSTRUCTION 
GROUP, INC. 

(3) FAIRFIELD-ECHOLS, LLC 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0700 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

1.000 

EA 

210.00000 210.00 310.00000 310.00 157.50000 157.50 

0710 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

117.000 

LF 

28.00000 3,276.00 36.50000 4,270.50 18.90000 2,211.30 

0720 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

9.000 

EA 

440.00000 3,960.00 1,050.00000 9,450.00 614.25000 5,528.25 

0730 701SD20-0001 

SIGN PANEL 

24.000 

SF 

42.00000 1,008.00 101.00000 2,424.00 29.40000 705.60 

0740 703SD20-0045 

REMOVE EXISTING 
FOUNDATION 

4.000 

EA 

170.00000 680.00 10.50000 42.00 262.50000 1,050.00 

 
 

Section Totals: $3,519,493.26 $3,993,557.28 $4,354,133.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$3,519,493.26 

 

 
$3,993,557.28 

 

 
$4,354,133.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$3,519,493.26 
 

 
$0.00 

$3,519,493.26 

$3,993,557.28 
 

 
$0.00 

$3,993,557.28 

$4,354,133.00 

 

$0.00 

4,354,133.00 
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

( ) indicates item is bid as Lump Sum 



Date Printed: 07/19/2024 

Page 12 of 21 Tabulation of Bids 

 

Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0010 301SD20-0001 (1) 27,000.00000 27,000.00 
  

CLEARING AND GRUBBING LS    

0020 302SD20-0027 31.000 95.00000 2,945.00   

15" STORM SEWER PIPE LF    

0030 302SD20-0072 138.000 775.00000 106,950.00   

48" STORM SEWER PIPE LF    

0040 302SD20-0198 2.000 635.00000 1,270.00   

15" END SECTION ES-1 OR 2 EA    

0050 303SD20-0001 1,542.000 75.00000 115,650.00   

REGULAR EXCAVATION CY    

0060 303SD20-0007 1,228.000 120.00000 147,360.00   

BORROW EXCAVATION CY    

0070 303SD20-0023 8.000 445.00000 3,560.00   

CHECK DAM ROCK TY. II EA    

0080 303SD20-0028 4.000 1,900.00000 7,600.00   

DEWATERING BASIN EC-8 EA    

0090 303SD20-0029 173.000 1.00000 173.00   

SILTATION CONTROL CY    

EXCAVATION    
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

0100 303SD20-0033 72.000 18.00000 1,296.00 
  

TEMP. SILT FENCE TYPE B LF     

0110 303SD20-0034 856.000 13.00000 11,128.00   

TEMP. SILT FENCE TYPE A LF     

0120 303SD20-0037 263.000 38.00000 9,994.00   

TURBIDITY CURTAIN, LF     

PERVIOUS TY. I     

0130 306SD20-0001 2.520 330.00000 831.60   

LIME TON     

0140 308SD20-0012 499.000 100.00000 49,900.00   

AGGR. BASE MATL. TY. I NO. TON     

21B     

0150 308SX20-0003 10.000 63.50000 635.00   

CRUSHER RUN AGGR. NO. 25 TON     

OR 26     

0160 315SD20-0008 155.000 310.00000 48,050.00   

ASPHALT CONCRETE TY. SM- TON     

9.5D CONST     

0170 315SD20-0010 49.000 600.00000 29,400.00   

ASPHALT CONCRETE BM-25.0 TON     
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0180 315SX20-0011 20.000 38.00000 760.00 
  

NS SAW-CUT ASPH CONC LF    

FULL DEPTH    

0190 401SD20-0001 1,667.000 38.00000 63,346.00   

STRUCTURE EXCAVATION CY    

CONST.    

0200 401SD20-0002 2,174.000 62.00000 134,788.00   

SELECT BACKFILL ABUTMENT TON    

ZONE    

0210 401SD20-0004 76.000 45.00000 3,420.00   

GEOCOMPOSITE WALL DRAIN SY    

0220 401SD20-0007 2.000 8,500.00000 17,000.00   

COFFERDAM EA    

0230 401SD20-0009 6.000 650.00000 3,900.00   

STRUCTURE EXCAVATION CY    

MAINT.    

0240 401SX20-0011 (1) 880,000.00000 880,000.00   

NS BRIDGE SUBSTRUCTURE LS    

TEMPORARY SHORING    

0250 403SD20-0006 990.000 63.50000 62,865.00   

STEEL PILES 12" LF    
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0260 403SX20-0016 945.000 830.00000 784,350.00 
  

NS PREBORING PILE . LF    

0270 404SD20-0011 253.000 1,270.00000 321,310.00   

CONCRETE CLASS A3, CY    

SUBSTRUCT. CONST.    

0280 404SD20-0021 2.000 3,800.00000 7,600.00   

CONCRETE CLASS A3 CY    

SUBSTRUCT. MAINT.    

0290 404SP20-0002 17.000 400.00000 6,800.00   

SHEAR KEYS CF    

0300 404SP20-0003 121.000 535.00000 64,735.00   

VA ADJACENT MEMBER CF    

CONN. BLOCK-OUTS    

0310 405SX20-0001 5.000 76,500.00000 382,500.00   

NS PRESTRESSED EA    

CONCRETE BEAM 3' x 2'-3" x    

(+70'-75')    

0320 405SX20-0001 2.000 76,500.00000 153,000.00   

NS PRESTRESSED EA    

CONCRETE BEAM 4' x 2'-3" x    

(+70'-75')    
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0330 406SD20-0003 600.000 7.60000 4,560.00 
  

CR REINF. STEEL CL. I SPR. LB    

STRUCT. CONST.    

0340 406SD20-0006 15,180.000 3.30000 50,094.00   

REINFORCING STEEL LB    

SUBSTRUCT. CONST.    

0350 406SD20-0008 14,810.000 5.10000 75,531.00   

CR REINF. STEEL CL. I LB    

SUBSTRUCT. CONST.    

0360 406SD20-0016 120.000 15.25000 1,830.00   

CR REINF. STEEL CL. I LB    

SUBSTRUCT. MAINT.    

0370 410SD20-0004 55.000 530.00000 29,150.00   

RAILING TEXAS T-6 CONST. LF    

0380 410SX20-0006 5.000 26,000.00000 130,000.00   

NS BRIDGE EA    

SUPERSTRUCTURE SLAB 3' x    

15" x (+30'-35')    

0390 410SX20-0006 2.000 26,000.00000 52,000.00   

NS BRIDGE EA    

SUPERSTRUCTURE SLAB 4' x    

15" x (+30'-35')    
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0400 413SX20-0002 (1) 100,000.00000 100,000.00 
  

NS DISM. & REM. EXIST. STR. LS  

NUMBER 6003  

0410 413SX20-0003 (1) 2,500.00000 2,500.00 

NS ENV.& WORKER PROTECT. LS  

(STR. NO. 6003)  

0420 413SX20-0003 (1) 2,500.00000 2,500.00 

NS ENV.& WORKER PROTECT. LS  

(STR. NO. 6053)  

0430 413SX20-0004 (1) 650.00000 650.00 

NS MATERIAL DISPOSAL (STR. LS  

NO. 6003, TYPE B)  

0440 413SX20-0004 (1) 650.00000 650.00 

NS MATERIAL DISPOSAL (STR. LS  

NO. 6053, TYPE B)  

0450 413SX20-0005 (1) 59,000.00000 59,000.00 

NS REM. PORT.OF EX.STR. LS  

NUMBER 6053  

0460 414SD20-0057 773.000 110.00000 85,030.00 

DRY RIPRAP CL.II 38" TON  

0470 505SD20-0073 210.000 13.00000 2,730.00 

REMOVE EXISTING LF  

GUARDRAIL  
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

0480 505SD20-0074 300.000 250.00000 75,000.00 
  

GUARDRAIL, THRIE BEAM LF     

0490 508SD20-0004 100.000 38.00000 3,800.00   

DEMO. OF PAVEMENT SY     

FLEXIBLE     

0500 512SD20-0003 650.000 25.00000 16,250.00   

TRAFFIC BARRIER SERVICE LF     

MB-11A     

0510 512SD20-0013 3.000 320.00000 960.00   

TYPE 3 BARRICADE 8' EA     

0520 512SD20-0014 539.000 38.00000 20,482.00   

TEMPORARY SIGN SF     

0530 512SD20-0024 14,364.000 0.30000 4,309.20   

GROUP 2 CHANNELIZING DAY     

DEVICES     

0540 512SD20-0025 672.000 9.00000 6,048.00   

PORT.CHANGEABLE MESS. HR     

SIGN     

0550 512SD20-0027 104.000 38.00000 3,952.00   

FLAGGER SERVICE HR     
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0560 512SD20-0029 1,204.000 2.50000 3,010.00 
  

WARNING LIGHT TY. B DAY    

0570 513SD20-0001 (1) 250,000.00000 250,000.00   

MOBILIZATION LS    

0580 517SD20-0001 (1) 19,000.00000 19,000.00   

CONSTRUCTION SURVEYING LS    

CONSTR.    

0590 603SD20-0002 56.000 1.00000 56.00   

TEMPORARY SEED LB    

0600 603SD20-0003 168.000 27.50000 4,620.00   

REGULAR SEED LB    

0610 603SD20-0004 134.000 10.00000 1,340.00   

OVERSEEDING LB    

0620 603SD20-0009 6,098.000 1.00000 6,098.00   

HYDRAULIC EROSION SY    

CONTROL PRODUCT TYPE 3    

0630 603SD20-0014 54.000 2.00000 108.00   

FERTILIZER NITROGEN - N LB    
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0640 603SD20-0015 74.000 2.00000 148.00 
  

FERTILIZER PHOSPHOROUS - LB   

P   

0650 603SD20-0016 37.000 2.00000 74.00 

FERTILIZER POTASSIUM - K LB   

0660 606SD20-0001 9.000 35.50000 319.50 

ROLLED EROSION CTRL SY   

PRODUCT EC-2 TYPE 1   

0670 606SD20-0004 1.000 415.00000 415.00 

ROLLED EROSION CTRL SY   

PRODUCT EC-2 TYPE 4   

0680 606SD20-0005 1.000 550.00000 550.00 

ROLLED EROSION CTRL SY   

PRODUCT EC-3 TYPE 1   

0690 700SD20-0003 8.000 475.00000 3,800.00 

REMOVE EXISTING 1 POST EA   

SIGN STRUCTURE   

0700 700SD20-0012 1.000 190.00000 190.00 

RELOCATE EX. 1 POST GRND EA   

MOUNT SGN PANEL   

0710 700SD20-0034 117.000 23.00000 2,691.00 

SIGN POST STP-1, 2", 14 LF   

GAUGE   
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Contract ID: C0000112880B50 

Letting Date: June 26, 2024 

Call Order: L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BURLEIGH 
CONSTRUCTION CO., INC 

  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0720 700SD20-0038 9.000 750.00000 6,750.00 
   

CONC. FOUND. STP-1, TY. A EA     

0730 701SD20-0001 24.000 35.50000 852.00    

SIGN PANEL SF     

0740 703SD20-0045 4.000 950.00000 3,800.00    

REMOVE EXISTING EA     

FOUNDATION     

Section Totals: $4,480,964.30    

Life Cycle Costs:     

Section Total with LCC: $4,480,964.30    

    

Contract Item Totals $4,480,964.30   

Contract Time Totals  

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $4,480,964.30 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000112880B50 

June 26, 2024 10:00 A.M. 

L20 

Counties: 

District(s): 

Project(s): 

MADISON 

CULPEPER / DISTRICTWIDE OR OFFICE 

0707-056-735, B650, B699, BROS-056-7(037); 

Contract Time: 12/23/25 COMPLETION DATE Min: Max: 

Contract Description:  SGR - BRIDGE REPLACEMENT 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

T1029 TERRA SITE CONSTRUCTORS LLC $3,519,493.26 100.00% 

2 
 

F451 CATON CONSTRUCTION GROUP, INC. $3,993,557.28 113.47% 

3 
 

F440 FAIRFIELD-ECHOLS, LLC $4,354,133.00 123.71% 

4 
 

W210 BURLEIGH CONSTRUCTION CO., INC $4,480,964.30 127.32% 



Date Printed: 07/19/2024 

Page 1 of 48 Tabulation of Bids 

 

Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 105SP20-0002 

NS CONST REC DOCS SWM 
FACILITY NS 

(1) 

LS 

15,000.00000 15,000.00 3,250.00000 3,250.00 10,000.00000 10,000.00 

0020 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

10,000.00000 10,000.00 11,500.00000 11,500.00 5,250.00000 5,250.00 

0030 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

23.000 

EA 

500.00000 11,500.00 680.00000 15,640.00 630.00000 14,490.00 

0040 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

400,000.00000 400,000.00 118,299.00000 118,299.00 80,000.00000 80,000.00 

0050 302SD20-0020 

12" CONC. PIPE 

57.000 

LF 

75.00000 4,275.00 179.55000 10,234.35 165.00000 9,405.00 

0060 302SD20-0025 

15" CONC. PIPE 

952.000 

LF 

80.00000 76,160.00 159.80000 152,129.60 135.00000 128,520.00 

0070 302SD20-0030 

18" CONC. PIPE 

472.000 

LF 

90.00000 42,480.00 120.00000 56,640.00 145.00000 68,440.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 302SD20-0031 

18" RADIAL PIPE 

65.000 

LF 

120.00000 7,800.00 158.30000 10,289.50 750.00000 48,750.00 

0090 302SD20-0039 

24" CONC. PIPE 

1,079.000 

LF 

150.00000 161,850.00 208.40000 224,863.60 265.00000 285,935.00 

0100 302SD20-0199 

15" END SECTION ES-1 

3.000 

EA 

1,000.00000 3,000.00 1,223.00000 3,669.00 1,200.00000 3,600.00 

0110 302SD20-0201 

18" END SECTION ES-1 

2.000 

EA 

1,300.00000 2,600.00 1,545.00000 3,090.00 1,400.00000 2,800.00 

0120 302SD20-0239 

DROP INLET DI-2A 

1.000 

EA 

8,200.00000 8,200.00 6,890.00000 6,890.00 8,300.00000 8,300.00 

0130 302SD20-0242 

DROP INLET DI-2B,L=6' 

2.000 

EA 

8,800.00000 17,600.00 8,925.00000 17,850.00 10,000.00000 20,000.00 

0140 302SD20-0309 

DROP INLET DI-3A 

1.000 

EA 

7,300.00000 7,300.00 5,760.00000 5,760.00 7,200.00000 7,200.00 

0150 302SD20-0311 

DROP INLET DI-3B,L=4' 

3.000 

EA 

7,500.00000 22,500.00 5,930.00000 17,790.00 7,300.00000 21,900.00 

0160 302SD20-0312 

DROP INLET DI-3B,L=6' 

2.000 

EA 

8,200.00000 16,400.00 7,790.00000 15,580.00 8,450.00000 16,900.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 302SD20-0313 

DROP INLET DI-3B,L=8' 

1.000 

EA 

8,700.00000 8,700.00 7,840.00000 7,840.00 9,000.00000 9,000.00 

0180 302SD20-0345 

DROP INLET DI-3D 

1.000 

EA 

8,500.00000 8,500.00 7,580.00000 7,580.00 8,600.00000 8,600.00 

0190 302SD20-0347 

DROP INLET DI-3E,L=4' 

1.000 

EA 

7,300.00000 7,300.00 5,640.00000 5,640.00 7,200.00000 7,200.00 

0200 302SD20-0348 

DROP INLET DI-3E,L=6' 

3.000 

EA 

9,300.00000 27,900.00 8,400.00000 25,200.00 9,765.00000 29,295.00 

0210 302SD20-0349 

DROP INLET DI-3E,L=8' 

1.000 

EA 

9,800.00000 9,800.00 9,350.00000 9,350.00 10,900.00000 10,900.00 

0220 302SD20-0366 

DROP INLET DI-3F,L=8' 

1.000 

EA 

9,392.88000 9,392.88 8,630.00000 8,630.00 10,330.00000 10,330.00 

0230 302SD20-0446 

DROP INLET DI-5 

3.000 

EA 

8,100.00000 24,300.00 6,221.00000 18,663.00 7,730.00000 23,190.00 

0240 302SD20-0662 

MANHOLE MH-1 OR 2 

44.700 

LF 

350.00000 15,645.00 645.00000 28,831.50 1,030.00000 46,041.00 

0250 302SD20-0663 

FRAME & COVER MH-1 

7.000 

EA 

550.00000 3,850.00 922.00000 6,454.00 1,200.00000 8,400.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0260 302SD20-0679 

SWM RISER PIPE 60" 

6.500 

LF 

1,500.00000 9,750.00 2,080.00000 13,520.00 2,700.00000 17,550.00 

0270 303SD20-0001 

REGULAR EXCAVATION 

6,479.000 

CY 

40.00000 259,160.00 66.80000 432,797.20 75.00000 485,925.00 

0280 303SD20-0007 

BORROW EXCAVATION 

1,813.000 

CY 

30.00000 54,390.00 39.75000 72,066.75 75.00000 135,975.00 

0290 303SD20-0023 

CHECK DAM ROCK TY. II 

15.000 

EA 

500.00000 7,500.00 278.00000 4,170.00 500.00000 7,500.00 

0300 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

611.000 

CY 

40.00000 24,440.00 0.10000 61.10 30.00000 18,330.00 

0310 303SD20-0030 

INLET PROTECTION TYPE A 

4.000 

EA 

200.00000 800.00 446.00000 1,784.00 375.00000 1,500.00 

0320 303SD20-0031 

INLET PROTECTION TYPE B 

26.000 

EA 

150.00000 3,900.00 159.50000 4,147.00 400.00000 10,400.00 

0330 303SD20-0034 

TEMP. SILT FENCE TYPE A 

2,443.000 

LF 

1.00000 2,443.00 4.45000 10,871.35 3.50000 8,550.50 

0340 303SD20-0036 

STORM WATER MAN. BASIN 
EXCAV. 

250.000 

CY 

40.00000 10,000.00 52.00000 13,000.00 75.00000 18,750.00 



Date Printed: 07/19/2024 

Page 5 of 48 Tabulation of Bids 

 

Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0350 303SX20-0012 

UTILITY TEST PIT UNPAVED 

8.000 

EA 

500.00000 4,000.00 717.00000 5,736.00 1,500.00000 12,000.00 

0360 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE 

6.000 

EA 

650.00000 3,900.00 1,050.00000 6,300.00 3,500.00000 21,000.00 

0370 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

8,893.000 

TON 

25.00000 222,325.00 40.93000 363,990.49 43.00000 382,399.00 

0380 308SX20-0003 

CRUSHER RUN AGGR. NO. 25 
OR 26 

145.000 

TON 

25.00000 3,625.00 54.40000 7,888.00 50.00000 7,250.00 

0390 315SD20-0001 

ASPHALT CONCRETE TY. SM- 
12.5A CONST 

2,186.000 

TON 

115.00000 251,390.00 138.00000 301,668.00 133.00000 290,738.00 

0400 315SD20-0004 

ASPHALT CONCRETE TY. IM- 
19.0A CONST 

815.000 

TON 

115.00000 93,725.00 150.40000 122,576.00 166.00000 135,290.00 

0410 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

30.000 

TON 

150.00000 4,500.00 304.00000 9,120.00 552.00000 16,560.00 

0420 315SD20-0010 

ASPHALT CONCRETE BM-25.0 

1,294.000 

TON 

115.00000 148,810.00 147.30000 190,606.20 155.00000 200,570.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0430 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

3,142.000 

LF 

1.50000 4,713.00 2.70000 8,483.40 5.00000 15,710.00 

0440 414SD20-0003 

EROSION CTRL. STONE CL. I, 
EC-1 

12.000 

TON 

80.00000 960.00 200.00000 2,400.00 300.00000 3,600.00 

0450 501SD20-0004 

UNDERDRAIN UD-4 

2,608.000 

LF 

10.00000 26,080.00 20.00000 52,160.00 15.00000 39,120.00 

0460 502SD20-0011 

CURB, STD. CG-2 

658.000 

LF 

40.00000 26,320.00 42.76000 28,136.08 40.00000 26,320.00 

0470 502SD20-0022 

COMB. CURB & GUTTER, STD. 
CG-6 

1,549.000 

LF 

45.00000 69,705.00 46.00000 71,254.00 42.00000 65,058.00 

0480 502SD20-0023 

COMB. CURB & GUTTER, RAD. 
CG-6 

639.000 

LF 

45.00000 28,755.00 46.00000 29,394.00 42.00000 26,838.00 

0490 502SD20-0029 

ENTRANCE GUTTER CG-9D 

372.000 

SY 

110.00000 40,920.00 159.00000 59,148.00 125.00000 46,500.00 

0500 502SD20-0053 

MEDIAN STRIP MS-1 

145.000 

SY 

90.00000 13,050.00 111.90000 16,225.50 160.00000 23,200.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0510 504SD20-0002 

CG-12 DETECTABLE 
WARNING SURFACE 

25.000 

SY 

350.00000 8,750.00 650.00000 16,250.00 285.00000 7,125.00 

0520 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

1,190.000 

SY 

55.00000 65,450.00 70.00000 83,300.00 71.00000 84,490.00 

0530 508SD20-0002 

DEMO. OF PVMT. 
COMBINATION 

1,326.000 

SY 

5.00000 6,630.00 15.95000 21,149.70 13.00000 17,238.00 

0540 509SD20-0001 

FLOWABLE BACKFILL 

21.900 

CY 

150.00000 3,285.00 600.00000 13,140.00 500.00000 10,950.00 

0550 510SD20-0038 

ADJUST EXIST. VALVE & BOX 

1.000 

EA 

200.00000 200.00 865.00000 865.00 500.00000 500.00 

0560 510SD20-0050 

ADJUST EXIST FRAME & 
COVER 

4.000 

EA 

250.00000 1,000.00 809.70000 3,238.80 800.00000 3,200.00 

0570 511SD20-0001 

ALLAYING DUST 

200.000 

HR 

25.00000 5,000.00 30.00000 6,000.00 50.00000 10,000.00 

0580 512SD20-0013 

TYPE 3 BARRICADE 8' 

6.000 

EA 

250.00000 1,500.00 353.00000 2,118.00 600.00000 3,600.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0590 512SD20-0014 

TEMPORARY SIGN 

304.000 

SF 

20.00000 6,080.00 58.00000 17,632.00 45.00000 13,680.00 

0600 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

240.000 

HR 

30.00000 7,200.00 21.60000 5,184.00 75.00000 18,000.00 

0610 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

39,310.000 

DAY 

0.50000 19,655.00 0.55000 21,620.50 1.00000 39,310.00 

0620 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

20,064.000 

HR 

1.50000 30,096.00 4.25000 85,272.00 10.00000 200,640.00 

0630 512SD20-0026 

ELECTRONIC ARROW BOARD 

240.000 

HR 

5.00000 1,200.00 3.90000 936.00 10.00000 2,400.00 

0640 512SD20-0027 

FLAGGER SERVICE 

1,200.000 

HR 

30.00000 36,000.00 36.30000 43,560.00 40.00000 48,000.00 

0650 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

6,120.000 

LF 

1.65000 10,098.00 2.52000 15,422.40 2.00000 12,240.00 

0660 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

300.000 

SF 

7.22000 2,166.00 11.44000 3,432.00 8.00000 2,400.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0670 512SD20-0061 

TEMP. PVMT MRKG TY. D, CL. 
III, 4" 

6,120.000 

LF 

2.27000 13,892.40 3.22000 19,706.40 2.50000 15,300.00 

0680 512SD20-0065 

TEMP. PVMT MRKG TY. D, CL. 
III, 24" 

92.000 

LF 

13.62000 1,253.04 17.60000 1,619.20 14.70000 1,352.40 

0690 512SX20-0025 

NS TEMPORARY TRAFFIC 
CONTROL SIGNAL 
TEMPORARY SIGNALIZATION - 
HARRISON AT GORDON 

(1) 

LS 

75,000.00000 75,000.00 244,400.00000 244,400.00 126,000.00000 126,000.00 

0700 512SX20-0025 

NS TEMPORARY TRAFFIC 
CONTROL SIGNAL 
TEMPORARY SIGNALIZATION - 
HARRISON AT OLD PLANK 

(1) 

LS 

75,000.00000 75,000.00 170,000.00000 170,000.00 47,250.00000 47,250.00 

0710 513SD20-0001 

MOBILIZATION MOBILIZATION 

(1) 

LS 

895,300.00000 895,300.00 222,000.00000 222,000.00 350,000.00000 350,000.00 

0720 514SD20-0002 

FIELD OFFICE TY.II 

23.000 

MO 

2,500.00000 57,500.00 4,000.00000 92,000.00 2,300.00000 52,900.00 

0730 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

10,820.000 

SY 

3.00000 32,460.00 9.88000 106,901.60 4.20000 45,444.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0740 516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
001 - WELL 

(1) 

LS 

7,500.00000 7,500.00 5,850.00000 5,850.00 4,000.00000 4,000.00 

0750 516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
003 - LIGHT POLE 

(1) 

LS 

250.00000 250.00 73.00000 73.00 1,000.00000 1,000.00 

0760 516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
003 - METAL CARPORT 

(1) 

LS 

1,500.00000 1,500.00 508.00000 508.00 100.00000 100.00 

0770 516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
003 - POST 

(1) 

LS 

250.00000 250.00 73.00000 73.00 250.00000 250.00 

0780 516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
003 - WELL 

(1) 

LS 

7,500.00000 7,500.00 5,850.00000 5,850.00 1.00000 1.00 

0790 516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
007 - FOR SALE SIGN 

(1) 

LS 

250.00000 250.00 73.00000 73.00 250.00000 250.00 

0800 516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
011 - RES. LIGHT POLE 

(1) 

LS 

250.00000 250.00 73.00000 73.00 250.00000 250.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0810 516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
013 - CHAIN LINK FENCE 

(1) 

LS 

500.00000 500.00 600.00000 600.00 500.00000 500.00 

0820 516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
014 - WELL 

(1) 

LS 

7,500.00000 7,500.00 5,850.00000 5,850.00 4,000.00000 4,000.00 

0830    516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
015 - CHANCELLOR GARDEN 
SIGN 

(1) 

LS 

500.00000 500.00 73.00000 73.00 300.00000 300.00 

0840 516SX20-0008 

NS DEMO. OF BLDG. PARCEL 
022 - WOODEN FENCE 

(1) 

LS 

500.00000 500.00 1,830.00000 1,830.00 2,000.00000 2,000.00 

0850 516SX20-0009 

NS CLEARING PARCEL NO. 
PARCEL 001 

(1) 

LS 

15,000.00000 15,000.00 813.00000 813.00 100.00000 100.00 

0860 516SX20-0009 

NS CLEARING PARCEL NO. 
PARCEL 013 

(1) 

LS 

15,000.00000 15,000.00 813.00000 813.00 100.00000 100.00 

0870 516SX20-0009 

NS CLEARING PARCEL NO. 
PARCEL 014 

(1) 

LS 

20,000.00000 20,000.00 813.00000 813.00 100.00000 100.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0880 516SX20-0009 

NS CLEARING PARCEL NO. 
PARCEL 017 

(1) 

LS 

15,000.00000 15,000.00 813.00000 813.00 100.00000 100.00 

0890 516SX20-0009 

NS CLEARING PARCEL NO. 
PARCEL 022 

(1) 

LS 

85,000.00000 85,000.00 813.00000 813.00 100.00000 100.00 

0900 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

251,000.00000 251,000.00 142,000.00000 142,000.00 380,000.00000 380,000.00 

0910 520SD20-0003 

1" WATER SERVICE LINE 

563.000 

LF 

50.00000 28,150.00 127.50000 71,782.50 100.00000 56,300.00 

0920 520SD20-0014 

6" DI WATER MAIN 

7.000 

LF 

250.00000 1,750.00 616.30000 4,314.10 1,300.00000 9,100.00 

0930 520SD20-0016 

8" DI WATER MAIN 

1,203.000 

LF 

265.00000 318,795.00 236.40000 284,389.20 305.00000 366,915.00 

0940 520SD20-0090 

8" GATE VALVE & BOX 

2.000 

EA 

5,000.00000 10,000.00 4,326.00000 8,652.00 8,300.00000 16,600.00 

0950 520SD20-0162 

FIRE HYDRANT 

1.000 

EA 

8,500.00000 8,500.00 6,764.00000 6,764.00 8,000.00000 8,000.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0960 520SD20-0167 

5/8" WATER METER BOX & 
YOKE 

13.000 

EA 

1,500.00000 19,500.00 1,900.00000 24,700.00 2,500.00000 32,500.00 

0970 520SD20-0179 

4" SANITARY SERVICE 
LATERAL CONNECTION 

689.000 

LF 

220.00000 151,580.00 189.00000 130,221.00 194.00000 133,666.00 

0980 520SD20-0185 

8" SANITARY SEWER PIPE 

601.000 

LF 

300.00000 180,300.00 151.05000 90,781.05 195.00000 117,195.00 

0990 520SD20-0272 

SANITARY SEWER MANHOLE 

45.900 

LF 

350.00000 16,065.00 1,876.00000 86,108.40 1,000.00000 45,900.00 

1000 520SD20-0274 

MANHOLE FRAME & COVER F 
& C-1 

7.000 

EA 

650.00000 4,550.00 4,646.00000 32,522.00 1,300.00000 9,100.00 

1010 520SX20-0005 

4" SEWER CLEANOUT 

9.000 

EA 

650.00000 5,850.00 1,080.00000 9,720.00 1,500.00000 13,500.00 

1020 603SD20-0002 

TEMPORARY SEED 

238.000 

LB 

2.00000 476.00 12.40000 2,951.20 27.00000 6,426.00 

1030 603SD20-0003 

REGULAR SEED 

475.000 

LB 

3.00000 1,425.00 19.90000 9,452.50 30.00000 14,250.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1040 603SD20-0004 

OVERSEEDING 

380.000 

LB 

3.00000 1,140.00 5.10000 1,938.00 14.00000 5,320.00 

1050 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

11,495.000 

SY 

0.75000 8,621.25 0.96000 11,035.20 1.25000 14,368.75 

1060 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

9,196.000 

SY 

1.00000 9,196.00 1.13000 10,391.48 1.50000 13,794.00 

1070 603SD20-0014 

FERTILIZER NITROGEN - N 

190.000 

LB 

2.00000 380.00 3.40000 646.00 4.00000 760.00 

1080 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

133.000 

LB 

2.00000 266.00 3.40000 452.20 4.00000 532.00 

1090 603SD20-0016 

FERTILIZER POTASSIUM - K 

133.000 

LB 

2.00000 266.00 3.40000 452.20 4.00000 532.00 

1100 603SD20-0017 

LIME 

10.450 

TON 

500.00000 5,225.00 400.00000 4,180.00 500.00000 5,225.00 

1110 606SD20-0004 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 4 

507.000 

SY 

1.00000 507.00 5.14000 2,605.98 10.00000 5,070.00 



Date Printed: 07/19/2024 

Page 15 of 48 Tabulation of Bids 

 

Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1120 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

27.000 

EA 

200.00000 5,400.00 345.00000 9,315.00 290.00000 7,830.00 

1130 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

120.000 

LF 

7.00000 840.00 35.20000 4,224.00 29.00000 3,480.00 

1140 700SD20-0037 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

132.000 

LF 

10.00000 1,320.00 39.30000 5,187.60 34.00000 4,488.00 

1150 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

22.000 

EA 

150.00000 3,300.00 750.60000 16,513.20 670.00000 14,740.00 

1160 700SD20-0060 

ELECTRICAL SERVICE SE-5 

2.000 

EA 

2,500.00000 5,000.00 9,350.00000 18,700.00 8,925.00000 17,850.00 

1170 700SD20-0067 

PEDESTAL POLE PF-2, 12' 

16.000 

EA 

2,000.00000 32,000.00 2,077.00000 33,232.00 1,732.50000 27,720.00 

1180 700SD20-0068 

CONC. FOUND. PF-8 

96.000 

CY 

200.00000 19,200.00 2,004.00000 192,384.00 1,890.00000 181,440.00 

1190 700SD20-0069 

CONC. FOUND. PF-2 

16.000 

EA 

2,500.00000 40,000.00 1,505.00000 24,080.00 1,365.00000 21,840.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1200 700SD20-0090 

SIGNAL MAST ARM POLE MP- 
3, TY. A 

2.000 

EA 

22,000.00000 44,000.00 19,482.00000 38,964.00 18,375.00000 36,750.00 

1210 700SD20-0091 

SIGNAL MAST ARM POLE MP- 
3, TY. B1 

2.000 

EA 

25,000.00000 50,000.00 24,550.00000 49,100.00 23,100.00000 46,200.00 

1220 700SD20-0094 

SIGNAL MAST ARM POLE MP- 
3, TY. D 

3.000 

EA 

22,000.00000 66,000.00 20,593.00000 61,779.00 19,425.00000 58,275.00 

1230 700SD20-0095 

SIGNAL MAST ARM POLE MP- 
3, TY. E1 

1.000 

EA 

26,000.00000 26,000.00 26,050.00000 26,050.00 24,675.00000 24,675.00 

1240 700SD20-0099 

MAST ARM 40' 

2.000 

EA 

10,500.00000 21,000.00 7,884.00000 15,768.00 7,245.00000 14,490.00 

1250 700SD20-0100 

MAST ARM 49' 

3.000 

EA 

11,200.00000 33,600.00 11,343.00000 34,029.00 10,395.00000 31,185.00 

1260 700SD20-0101 

MAST ARM 60' 

2.000 

EA 

16,000.00000 32,000.00 14,745.00000 29,490.00 13,650.00000 27,300.00 

1270 700SD20-0104 

MAST ARM 75', CASE 1 
LOADING 

1.000 

EA 

20,200.00000 20,200.00 22,220.00000 22,220.00 20,737.50000 20,737.50 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1280 700SD20-0108 

8/3 CONDUCTOR CABLE 

870.000 

LF 

3.00000 2,610.00 5.08000 4,419.60 4.20000 3,654.00 

1290 700SD20-0112 

14/4 CONDUCTOR CABLE 

3,265.000 

LF 

1.00000 3,265.00 2.66000 8,684.90 2.50000 8,162.50 

1300 700SD20-0114 

14/7 CONDUCTOR CABLE 

5,580.000 

LF 

1.00000 5,580.00 2.86000 15,958.80 2.70000 15,066.00 

1310 700SD20-0118 

14/1 CONDUCTOR CABLE 
ENCLOSED 

7,680.000 

LF 

1.00000 7,680.00 1.24000 9,523.20 1.05000 8,064.00 

1320 700SD20-0120 

14/2 CONDUCTOR CABLE 
SHIELDED 

5,855.000 

LF 

1.00000 5,855.00 2.03000 11,885.65 1.85000 10,831.75 

1330 700SD20-0124 

CAT 5E DIRECT BURIAL 
CABLE 

1,040.000 

LF 

1.00000 1,040.00 2.26000 2,350.40 2.10000 2,184.00 

1340 700SD20-0144 

8 CONDUCTOR CABLE 

150.000 

LF 

1.00000 150.00 7.50000 1,125.00 4.20000 630.00 

1350 700SD20-0148 

8 CONDUCTOR CABLE EGC 

1,495.000 

LF 

1.00000 1,495.00 4.70000 7,026.50 4.20000 6,279.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1360 700SD20-0174 

ELECTRICAL SERVICE WORK 
PAD 

2.000 

EA 

2,500.00000 5,000.00 1,555.00000 3,110.00 1,312.50000 2,625.00 

1370 700SD20-0178 

JUNCTION BOX JB-S2 

11.000 

EA 

1,500.00000 16,500.00 2,036.00000 22,396.00 1,837.50000 20,212.50 

1380 700SD20-0179 

JUNCTION BOX JB-S3 

2.000 

EA 

1,700.00000 3,400.00 2,270.00000 4,540.00 1,995.00000 3,990.00 

1390 700SD20-0181 

ELECT. SER. GRD. 
ELECTRODE 10' 

10.000 

EA 

150.00000 1,500.00 327.00000 3,270.00 288.75000 2,887.50 

1400 700SD20-0182 

CONDUIT PVC 1" 

255.000 

LF 

5.00000 1,275.00 21.30000 5,431.50 13.65000 3,480.75 

1410 700SD20-0193 

BORED CONDUIT 4" 

790.000 

LF 

30.00000 23,700.00 55.80000 44,082.00 52.50000 41,475.00 

1420 700SD20-0194 

CONDUIT PVC 2" 

130.000 

LF 

8.00000 1,040.00 19.20000 2,496.00 15.75000 2,047.50 

1430 700SD20-0195 

CONDUIT PVC 3" 

750.000 

LF 

9.00000 6,750.00 18.25000 13,687.50 16.80000 12,600.00 

1440 700SD20-0196 

CONDUIT PVC 4" 

125.000 

LF 

12.00000 1,500.00 22.60000 2,825.00 17.85000 2,231.25 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1450 700SD20-0197 

TRENCH EXCAVATION ECI-1 

980.000 

LF 

15.00000 14,700.00 14.65000 14,357.00 13.65000 13,377.00 

1460 700SD20-0199 

TEST BORE 

8.000 

EA 

3,000.00000 24,000.00 8,475.00000 67,800.00 7,875.00000 63,000.00 

1470 700SD20-0224 

LUMINAIRE ARM 16' 

2.000 

EA 

2,100.00000 4,200.00 2,825.00000 5,650.00 2,625.00000 5,250.00 

1480 700SD20-0225 

LUMINAIRE ARM 18' 

2.000 

EA 

2,200.00000 4,400.00 3,390.00000 6,780.00 3,150.00000 6,300.00 

1490 700SX20-0009 

NS TRAFFIC SIGNALIZATION 
EVP DETECTOR CABLE 
INFRARED 

1,945.000 

LF 

2.00000 3,890.00 2.54000 4,940.30 2.36000 4,590.20 

1500 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
APS PEDESTRIAN ACTUATION 
(PA-2) 

16.000 

EA 

1,350.00000 21,600.00 5,085.00000 81,360.00 4,725.00000 75,600.00 

1510 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
ATC CABINET 5-DOOR 
CONFIGURATION (32 
OUTPUTS, HV) 

2.000 

EA 

45,000.00000 90,000.00 59,400.00000 118,800.00 57,750.00000 115,500.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1520    700SX20-0010 

NS TRAFFIC SIGNALIZATION 
EVP DETECTION SYSTEM 4- 
WAY INFRARED. 

2.000 

EA 

15,000.00000 30,000.00 15,820.00000 31,640.00 14,700.00000 29,400.00 

1530 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
MSDS (HYBRID SENSOR) 

4.000 

EA 

9,500.00000 38,000.00 11,582.00000 46,328.00 10,762.50000 43,050.00 

1540 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
MSDS CENTRAL CONTROL 
UNIT (RACK MOUNT) 

2.000 

EA 

8,000.00000 16,000.00 10,170.00000 20,340.00 9,450.00000 18,900.00 

1550 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
MSDS DETECTION 
PROCESSOR 

2.000 

EA 

7,500.00000 15,000.00 8,758.00000 17,516.00 8,137.50000 16,275.00 

1560 700SX20-0022 

NS CONC FOUNDATION 
CONCRETE FOUNDATION CF- 
5 

2.000 

EA 

2,500.00000 5,000.00 5,934.00000 11,868.00 5,512.50000 11,025.00 

1570 701SD20-0001 

SIGN PANEL 

302.000 

SF 

50.00000 15,100.00 90.00000 27,180.00 94.50000 28,539.00 

1580 703SD20-0004 

LOCAL CONTROLLER TY. B 

2.000 

EA 

8,000.00000 16,000.00 12,430.00000 24,860.00 11,550.00000 23,100.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1590 703SD20-0007 

TRAF. SIG. HEAD SECT. 12" 
HVS BACKPLATE 

90.000 

EA 

350.00000 31,500.00 512.00000 46,080.00 420.00000 37,800.00 

1600 703SD20-0026 

LOOP DETECTOR AMPLIFIER 

7.000 

EA 

350.00000 2,450.00 875.00000 6,125.00 813.75000 5,696.25 

1610 703SD20-0034 

HANGER ASSEMBLY SM-3, 
ONE WAY 

25.000 

EA 

400.00000 10,000.00 480.00000 12,000.00 446.25000 11,156.25 

1620 703SD20-0039 

HANGER ASSEMBLY SMB-3, 
ONE WAY 

16.000 

EA 

250.00000 4,000.00 339.00000 5,424.00 315.00000 5,040.00 

1630 703SD20-0042 

LOOP SAW CUT 3/8" 

2,500.000 

LF 

15.00000 37,500.00 11.30000 28,250.00 10.50000 26,250.00 

1640 703SD20-0043 

LOOP SAW CUT 5/8" 

465.000 

LF 

20.00000 9,300.00 39.60000 18,414.00 36.75000 17,088.75 

1650 703SD20-0044 

REMOVE EXISTING POLE 

5.000 

EA 

1,000.00000 5,000.00 847.00000 4,235.00 787.50000 3,937.50 

1660 703SD20-0045 

REMOVE EXISTING 
FOUNDATION 

8.000 

EA 

550.00000 4,400.00 1,640.00000 13,120.00 1,470.00000 11,760.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1670 703SD20-0047 

REMOVE EXISTING 
CONTROLLER 

2.000 

EA 

500.00000 1,000.00 904.00000 1,808.00 840.00000 1,680.00 

1680 703SD20-0048 

REMOVE EXISTING 
MANHOLE/JUNCTION BOX 

5.000 

EA 

350.00000 1,750.00 305.00000 1,525.00 892.50000 4,462.50 

1690 703SD20-0053 

UNINTERRUPT. PWR SUPPLY 
TYPE 2 

2.000 

EA 

8,500.00000 17,000.00 9,520.00000 19,040.00 8,925.00000 17,850.00 

1700 703SD20-0054 

UNINTERRUPT. PWR SUPPLY 
BATTERY PAC 

12.000 

EA 

4,000.00000 48,000.00 4,520.00000 54,240.00 4,200.00000 50,400.00 

1710 703SD20-0061 

PEDESTRIAN SIGNAL HEAD 
SP-9 

16.000 

EA 

700.00000 11,200.00 847.00000 13,552.00 787.50000 12,600.00 

1720 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

7,119.000 

LF 

0.97000 6,905.43 1.82000 12,956.58 1.00000 7,119.00 

1730 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

343.000 

LF 

3.10000 1,063.30 3.50000 1,200.50 3.30000 1,131.90 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1740 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

1,279.000 

LF 

9.30000 11,894.70 10.50000 13,429.50 10.00000 12,790.00 

1750 704SD20-0036 

PVMT MSG. MARK. "ONLY" TY 
B, CL II, 6' 

3.000 

EA 

500.00000 1,500.00 713.00000 2,139.00 525.00000 1,575.00 

1760 704SD20-0045 

PVMT SYMB MRKG THRU 
ARROW TY B, CL II 

4.000 

EA 

225.00000 900.00 370.00000 1,480.00 236.25000 945.00 

1770 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

23.000 

EA 

225.00000 5,175.00 365.00000 8,395.00 236.25000 5,433.75 

1780 704SD20-0051 

DBL TURN ARR.THRU/LT OR 
RT TY B, CL II 

3.000 

EA 

350.00000 1,050.00 395.50000 1,186.50 367.50000 1,102.50 

1790 704SD20-0087 

PVMT SYMB MRKG YIELD 2' X 
3' TY B, CL II 

10.000 

EA 

85.00000 850.00 153.50000 1,535.00 89.25000 892.50 

1800 705SX20-0001 

NS LUMINAIRE 135W LED 
POLE-MOUNT 

4.000 

EA 

650.00000 2,600.00 1,695.00000 6,780.00 1,575.00000 6,300.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) J. L. KENT & SONS, INC. (3) GENERAL EXCAVATION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1810 801SX20-0001 

NS COMMUNICATION EQUIP. 
COMMUNICATION EQUIP. - 
CELLULAR ROUTER 

2.000 

EA 

6,000.00000 12,000.00 3,446.00000 6,892.00 3,202.50000 6,405.00 

1820 809SD20-0002 

MANAGED FIELD ETHERNET 
SWITCH Gbps 

2.000 

EA 

5,000.00000 10,000.00 3,730.00000 7,460.00 3,465.00000 6,930.00 

 
 

Section Totals: $5,815,100.00 $6,286,425.46 $6,676,977.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$5,815,100.00 

 

 
$6,286,425.46 

 

 
$6,676,977.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$5,815,100.00 
 

 
$0.00 

$5,815,100.00 

$6,286,425.46 
 

 
$0.00 

$6,286,425.46 

$6,676,977.00 

 

$0.00 

6,676,977.00 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0010 105SP20-0002 (1) 3,000.00000 3,000.00 12,722.84000 12,722.84 
 

5,500.00000 5,500.00 

NS CONST REC DOCS SWM LS       

FACILITY NS       

0020 108SP20-0001 (1) 50,000.00000 50,000.00 6,361.42000 6,361.42  150,000.00000 150,000.00 

BASELINE PROGRESS LS       

SCHEDULE       

0030 108SP20-0002 23.000 1,000.00000 23,000.00 636.14000 14,631.22  2,000.00000 46,000.00 

PROGRESS SCHEDULE EA       

UPDATES       

0040 301SD20-0001 (1) 165,000.00000 165,000.00 285,000.00000 285,000.00  426,225.70000 426,225.70 

CLEARING AND GRUBBING LS       

0050 302SD20-0020 57.000 138.00000 7,866.00 201.67000 11,495.19  
390.00000 22,230.00 

12" CONC. PIPE LF       

0060 302SD20-0025 952.000 193.00000 183,736.00 198.55000 189,019.60  
290.00000 276,080.00 

15" CONC. PIPE LF       

0070 302SD20-0030 472.000 183.00000 86,376.00 237.36000 112,033.92  
255.00000 120,360.00 

18" CONC. PIPE LF       

0080 302SD20-0031 65.000 176.00000 11,440.00 290.02000 18,851.30  
290.00000 18,850.00 

18" RADIAL PIPE LF       
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

 
Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0090 302SD20-0039 1,079.000 404.00000 435,916.00 265.61000 286,593.19 
 

320.00000 345,280.00 

24" CONC. PIPE LF       

0100 302SD20-0199 3.000 1,600.00000 4,800.00 3,359.87000 10,079.61  
1,350.00000 4,050.00 

15" END SECTION ES-1 EA       

0110 302SD20-0201 2.000 1,800.00000 3,600.00 3,471.65000 6,943.30  
1,550.00000 3,100.00 

18" END SECTION ES-1 EA       

0120 302SD20-0239 1.000 9,400.00000 9,400.00 9,327.30000 9,327.30  
9,900.00000 9,900.00 

DROP INLET DI-2A EA       

0130 302SD20-0242 2.000 10,000.00000 20,000.00 11,174.30000 22,348.60  
10,800.00000 21,600.00 

DROP INLET DI-2B,L=6' EA       

0140 302SD20-0309 1.000 9,800.00000 9,800.00 7,983.00000 7,983.00  
8,500.00000 8,500.00 

DROP INLET DI-3A EA       

0150 302SD20-0311 3.000 8,200.00000 24,600.00 8,209.74000 24,629.22  
8,765.00000 26,295.00 

DROP INLET DI-3B,L=4' EA       

0160 302SD20-0312 2.000 10,000.00000 20,000.00 9,591.45000 19,182.90  
9,865.00000 19,730.00 

DROP INLET DI-3B,L=6' EA       

0170 302SD20-0313 1.000 11,000.00000 11,000.00 10,822.03000 10,822.03  
10,720.00000 10,720.00 

DROP INLET DI-3B,L=8' EA       
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

 
Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0180 302SD20-0345 1.000 11,000.00000 11,000.00 9,499.91000 9,499.91 
 

10,330.00000 10,330.00 

DROP INLET DI-3D EA 
       

0190 302SD20-0347 1.000 7,900.00000 7,900.00 8,839.05000 8,839.05 
 

8,450.00000 8,450.00 

DROP INLET DI-3E,L=4' EA 
       

0200 302SD20-0348 3.000 12,000.00000 36,000.00 11,439.83000 34,319.49 
 

11,600.00000 34,800.00 

DROP INLET DI-3E,L=6' EA 
       

0210 302SD20-0349 1.000 13,000.00000 13,000.00 12,071.50000 12,071.50 
 

12,300.00000 12,300.00 

DROP INLET DI-3E,L=8' EA 
       

0220 302SD20-0366 1.000 12,000.00000 12,000.00 11,464.20000 11,464.20 
 

11,600.00000 11,600.00 

DROP INLET DI-3F,L=8' EA 
       

0230 302SD20-0446 3.000 9,200.00000 27,600.00 9,249.95000 27,749.85 
 

9,700.00000 29,100.00 

DROP INLET DI-5 EA 
       

0240 302SD20-0662 44.700 1,100.00000 49,170.00 1,300.00000 58,110.00 
 

1,100.00000 49,170.00 

MANHOLE MH-1 OR 2 LF 
       

0250 302SD20-0663 7.000 1,700.00000 11,900.00 1,441.87000 10,093.09 
 

1,200.00000 8,400.00 

FRAME & COVER MH-1 EA 
       

0260 302SD20-0679 6.500 3,300.00000 21,450.00 3,981.22000 25,877.93 
 

4,000.00000 26,000.00 

SWM RISER PIPE 60" LF 
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0270 303SD20-0001 6,479.000 45.00000 291,555.00 70.00000 453,530.00 
 

88.00000 570,152.00 

REGULAR EXCAVATION CY       

0280 303SD20-0007 1,813.000 77.00000 139,601.00 101.62000 184,237.06  
39.00000 70,707.00 

BORROW EXCAVATION CY       

0290 303SD20-0023 15.000 437.00000 6,555.00 428.86000 6,432.90  
980.00000 14,700.00 

CHECK DAM ROCK TY. II EA       

0300 303SD20-0029 611.000 6.00000 3,666.00 15.00000 9,165.00  
1.00000 611.00 

SILTATION CONTROL CY       

EXCAVATION       

0310 303SD20-0030 4.000 11.25000 45.00 438.59000 1,754.36  500.00000 2,000.00 

INLET PROTECTION TYPE A EA       

0320 303SD20-0031 26.000 63.00000 1,638.00 386.74000 10,055.24  
500.00000 13,000.00 

INLET PROTECTION TYPE B EA       

0330 303SD20-0034 2,443.000 4.00000 9,772.00 9.90000 24,185.70  
6.00000 14,658.00 

TEMP. SILT FENCE TYPE A LF       

0340 303SD20-0036 250.000 91.00000 22,750.00 74.28000 18,570.00  
150.00000 37,500.00 

STORM WATER MAN. BASIN CY       

EXCAV.       

0350 303SX20-0012 8.000 118.00000 944.00 607.47000 4,859.76  650.00000 5,200.00 

UTILITY TEST PIT UNPAVED EA       
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0360 303SX20-0013 6.000 620.00000 3,720.00 697.38000 4,184.28  
1,900.00000 11,400.00 

UTILITY TEST PIT ASPHALT EA       

CONCRETE       

0370 308SD20-0012 8,893.000 55.00000 489,115.00 57.72000 513,303.96  59.00000 524,687.00 

AGGR. BASE MATL. TY. I NO. TON       

21B       

0380 308SX20-0003 145.000 59.00000 8,555.00 52.67000 7,637.15  200.00000 29,000.00 

CRUSHER RUN AGGR. NO. 25 TON       

OR 26       

0390 315SD20-0001 2,186.000 153.00000 334,458.00 163.76000 357,979.36  145.00000 316,970.00 

ASPHALT CONCRETE TY. SM- TON       

12.5A CONST       

0400 315SD20-0004 815.000 151.00000 123,065.00 159.29000 129,821.35  180.00000 146,700.00 

ASPHALT CONCRETE TY. IM- TON       

19.0A CONST       

0410 315SD20-0008 30.000 153.00000 4,590.00 321.03000 9,630.90  750.00000 22,500.00 

ASPHALT CONCRETE TY. SM- TON       

9.5D CONST       

0420 315SD20-0010 1,294.000 149.00000 192,806.00 159.60000 206,522.40  160.00000 207,040.00 

ASPHALT CONCRETE BM-25.0 TON       

0430 315SX20-0011 3,142.000 3.50000 10,997.00 4.90000 15,395.80  
5.00000 15,710.00 

NS SAW-CUT ASPH CONC LF       

FULL DEPTH       
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0440 414SD20-0003 12.000 315.00000 3,780.00 130.05000 1,560.60 
 

500.00000 6,000.00 

EROSION CTRL. STONE CL. I, TON        

EC-1        

0450 501SD20-0004 2,608.000 10.00000 26,080.00 15.51000 40,450.08  40.00000 104,320.00 

UNDERDRAIN UD-4 LF        

0460 502SD20-0011 658.000 31.00000 20,398.00 141.44000 93,067.52  
40.00000 26,320.00 

CURB, STD. CG-2 LF        

0470 502SD20-0022 1,549.000 33.00000 51,117.00 114.72000 177,701.28  
50.00000 77,450.00 

COMB. CURB & GUTTER, STD. LF        

CG-6        

0480 502SD20-0023 639.000 51.00000 32,589.00 97.49000 62,296.11  50.00000 31,950.00 

COMB. CURB & GUTTER, RAD. LF        

CG-6        

0490 502SD20-0029 372.000 130.00000 48,360.00 182.78000 67,994.16  150.00000 55,800.00 

ENTRANCE GUTTER CG-9D SY        

0500 502SD20-0053 145.000 110.00000 15,950.00 122.53000 17,766.85  
125.00000 18,125.00 

MEDIAN STRIP MS-1 SY        

0510 504SD20-0002 25.000 550.00000 13,750.00 575.90000 14,397.50  
550.00000 13,750.00 

CG-12 DETECTABLE SY        

WARNING SURFACE        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0520 504SD20-0003 1,190.000 55.00000 65,450.00 90.33000 107,492.70 
 

80.00000 95,200.00 

HYDR. CEMENT CONC. SY        

SIDEWALK 4"        

0530 508SD20-0002 1,326.000 12.00000 15,912.00 16.49000 21,865.74  35.00000 46,410.00 

DEMO. OF PVMT. SY        

COMBINATION        

0540 509SD20-0001 21.900 900.00000 19,710.00 317.12000 6,944.93  2,000.00000 43,800.00 

FLOWABLE BACKFILL CY        

0550 510SD20-0038 1.000 328.00000 328.00 649.99000 649.99  
750.00000 750.00 

ADJUST EXIST. VALVE & BOX EA        

0560 510SD20-0050 4.000 1,100.00000 4,400.00 2,087.99000 8,351.96  
1,500.00000 6,000.00 

ADJUST EXIST FRAME & EA        

COVER        

0570 511SD20-0001 200.000 1.00000 200.00 71.83000 14,366.00  100.00000 20,000.00 

ALLAYING DUST HR        

0580 512SD20-0013 6.000 565.00000 3,390.00 494.46000 2,966.76  
780.00000 4,680.00 

TYPE 3 BARRICADE 8' EA        

0590 512SD20-0014 304.000 23.50000 7,144.00 33.72000 10,250.88  
50.00000 15,200.00 

TEMPORARY SIGN SF        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0600 512SD20-0023 240.000 43.50000 10,440.00 42.89000 10,293.60 
 

95.00000 22,800.00 

TRUCK MOUNTED HR        

ATTENUATOR        

0610 512SD20-0024 39,310.000 0.40000 15,724.00 1.00000 39,310.00  1.00000 39,310.00 

GROUP 2 CHANNELIZING DAY        

DEVICES        

0620 512SD20-0025 20,064.000 4.50000 90,288.00 2.50000 50,160.00  3.50000 70,224.00 

PORT.CHANGEABLE MESS. HR        

SIGN        

0630 512SD20-0026 240.000 2.00000 480.00 2.61000 626.40  5.00000 1,200.00 

ELECTRONIC ARROW BOARD HR        

0640 512SD20-0027 1,200.000 72.00000 86,400.00 60.37000 72,444.00  
50.00000 60,000.00 

FLAGGER SERVICE HR        

0650 512SD20-0042 6,120.000 0.85000 5,202.00 2.02000 12,362.40  
2.20000 13,464.00 

ERADICATE LINEAR PVMT LF        

MRKG        

0660 512SD20-0043 300.000 3.00000 900.00 8.85000 2,655.00  27.00000 8,100.00 

ERADICATE NONLINEAR SF        

PVMT MRKG        

0670 512SD20-0061 6,120.000 2.25000 13,770.00 2.78000 17,013.60  4.75000 29,070.00 

TEMP. PVMT MRKG TY. D, CL. LF        

III, 4"        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0680 512SD20-0065 92.000 11.25000 1,035.00 16.69000 1,535.48 
 

30.00000 2,760.00 

TEMP. PVMT MRKG TY. D, CL. LF       

III, 24"       

0690 512SX20-0025 (1) 119,000.00000 119,000.00 83,686.32000 83,686.32  127,100.00000 127,100.00 

NS TEMPORARY TRAFFIC LS       

CONTROL SIGNAL       

TEMPORARY SIGNALIZATION -       

HARRISON AT GORDON       

0700 512SX20-0025 (1) 36,000.00000 36,000.00 86,905.03000 86,905.03  38,130.00000 38,130.00 

NS TEMPORARY TRAFFIC LS       

CONTROL SIGNAL       

TEMPORARY SIGNALIZATION -       

HARRISON AT OLD PLANK       

0710 513SD20-0001 (1) 370,000.00000 370,000.00 292,339.34000 292,339.34  450,000.00000 450,000.00 

MOBILIZATION MOBILIZATION LS       

0720 514SD20-0002 23.000 6,600.00000 151,800.00 5,000.00000 115,000.00  
4,000.00000 92,000.00 

FIELD OFFICE TY.II MO       

0730 515SD20-0004 10,820.000 9.00000 97,380.00 5.76000 62,323.20  
4.40000 47,608.00 

FLEXIBLE PAVE.PLANING 0"-2" SY       

0740 516SX20-0008 (1) 3,900.00000 3,900.00 6,126.54000 6,126.54  
12,500.00000 12,500.00 

NS DEMO. OF BLDG. PARCEL LS       

001 - WELL       
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0750 516SX20-0008 (1) 305.00000 305.00 3,708.36000 3,708.36 
 

1,500.00000 1,500.00 

NS DEMO. OF BLDG. PARCEL LS        

003 - LIGHT POLE        

0760 516SX20-0008 (1) 2,900.00000 2,900.00 3,708.36000 3,708.36  2,500.00000 2,500.00 

NS DEMO. OF BLDG. PARCEL LS        

003 - METAL CARPORT        

0770 516SX20-0008 (1) 305.00000 305.00 3,708.36000 3,708.36  500.00000 500.00 

NS DEMO. OF BLDG. PARCEL LS        

003 - POST        

0780 516SX20-0008 (1) 3,900.00000 3,900.00 6,126.54000 6,126.54  12,500.00000 12,500.00 

NS DEMO. OF BLDG. PARCEL LS        

003 - WELL        

0790 516SX20-0008 (1) 305.00000 305.00 3,708.36000 3,708.36  1,500.00000 1,500.00 

NS DEMO. OF BLDG. PARCEL LS        

007 - FOR SALE SIGN        

0800 516SX20-0008 (1) 609.00000 609.00 739.65000 739.65  2,500.00000 2,500.00 

NS DEMO. OF BLDG. PARCEL LS        

011 - RES. LIGHT POLE        

0810 516SX20-0008 (1) 1,200.00000 1,200.00 5,798.38000 5,798.38  1,500.00000 1,500.00 

NS DEMO. OF BLDG. PARCEL LS        

013 - CHAIN LINK FENCE        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0820 516SX20-0008 (1) 3,900.00000 3,900.00 6,126.54000 6,126.54 
 

12,500.00000 12,500.00 

NS DEMO. OF BLDG. PARCEL LS        

014 - WELL        

0830 516SX20-0008 (1) 305.00000 305.00 5,798.38000 5,798.38  1,000.00000 1,000.00 

NS DEMO. OF BLDG. PARCEL LS        

015 - CHANCELLOR GARDEN        

SIGN        

0840 516SX20-0008 (1) 3,800.00000 3,800.00 5,798.38000 5,798.38  2,000.00000 2,000.00 

NS DEMO. OF BLDG. PARCEL LS        

022 - WOODEN FENCE        

0850 516SX20-0009 (1) 4,400.00000 4,400.00 5,798.38000 5,798.38  22,000.00000 22,000.00 

NS CLEARING PARCEL NO. LS        

PARCEL 001        

0860 516SX20-0009 (1) 2,500.00000 2,500.00 5,798.38000 5,798.38  6,500.00000 6,500.00 

NS CLEARING PARCEL NO. LS        

PARCEL 013        

0870 516SX20-0009 (1) 2,700.00000 2,700.00 5,798.38000 5,798.38  6,500.00000 6,500.00 

NS CLEARING PARCEL NO. LS        

PARCEL 014        

0880 516SX20-0009 (1) 4,700.00000 4,700.00 5,798.38000 5,798.38  6,500.00000 6,500.00 

NS CLEARING PARCEL NO. LS        

PARCEL 017        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0890 516SX20-0009 (1) 4,400.00000 4,400.00 5,798.38000 5,798.38 
 

18,000.00000 18,000.00 

NS CLEARING PARCEL NO. LS       

PARCEL 022       

0900 517SD20-0001 (1) 23,000.00000 23,000.00 76,209.43000 76,209.43  197,000.00000 197,000.00 

CONSTRUCTION SURVEYING LS       

CONSTR.       

0910 520SD20-0003 563.000 69.50000 39,128.50 240.56000 135,435.28  215.00000 121,045.00 

1" WATER SERVICE LINE LF       

0920 520SD20-0014 7.000 633.00000 4,431.00 333.12000 2,331.84  
1,625.00000 11,375.00 

6" DI WATER MAIN LF       

0930 520SD20-0016 1,203.000 311.00000 374,133.00 342.31000 411,798.93  
365.00000 439,095.00 

8" DI WATER MAIN LF       

0940 520SD20-0090 2.000 5,400.00000 10,800.00 5,248.52000 10,497.04  
5,300.00000 10,600.00 

8" GATE VALVE & BOX EA       

0950 520SD20-0162 1.000 7,600.00000 7,600.00 13,396.31000 13,396.31  
8,800.00000 8,800.00 

FIRE HYDRANT EA       

0960 520SD20-0167 13.000 4,000.00000 52,000.00 5,594.97000 72,734.61  
1,925.00000 25,025.00 

5/8" WATER METER BOX & EA       

YOKE       
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0970 520SD20-0179 689.000 240.00000 165,360.00 200.00000 137,800.00 
 

620.00000 427,180.00 

4" SANITARY SERVICE LF       

LATERAL CONNECTION       

0980 520SD20-0185 601.000 283.00000 170,083.00 344.22000 206,876.22  375.00000 225,375.00 

8" SANITARY SEWER PIPE LF       

0990 520SD20-0272 45.900 1,100.00000 50,490.00 1,100.79000 50,526.26  
2,000.00000 91,800.00 

SANITARY SEWER MANHOLE LF       

1000 520SD20-0274 7.000 1,600.00000 11,200.00 1,011.47000 7,080.29  
3,000.00000 21,000.00 

MANHOLE FRAME & COVER F EA       

& C-1       

1010 520SX20-0005 9.000 1,100.00000 9,900.00 1,023.92000 9,215.28  1,500.00000 13,500.00 

4" SEWER CLEANOUT EA       

1020 603SD20-0002 238.000 4.50000 1,071.00 15.00000 3,570.00  
14.00000 3,332.00 

TEMPORARY SEED LB       

1030 603SD20-0003 475.000 6.00000 2,850.00 19.43000 9,229.25  
11.00000 5,225.00 

REGULAR SEED LB       

1040 603SD20-0004 380.000 5.00000 1,900.00 10.12000 3,845.60  
9.00000 3,420.00 

OVERSEEDING LB       
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1050 603SD20-0008 11,495.000 1.00000 11,495.00 2.90000 33,335.50 
 

0.65000 7,471.75 

HYDRAULIC EROSION SY        

CONTROL PRODUCT TYPE 2        

1060 603SD20-0009 9,196.000 1.00000 9,196.00 3.41000 31,358.36  0.90000 8,276.40 

HYDRAULIC EROSION SY        

CONTROL PRODUCT TYPE 3        

1070 603SD20-0014 190.000 3.00000 570.00 6.13000 1,164.70  2.00000 380.00 

FERTILIZER NITROGEN - N LB        

1080 603SD20-0015 133.000 3.00000 399.00 6.13000 815.29  
2.00000 266.00 

FERTILIZER PHOSPHOROUS - LB        

P        

1090 603SD20-0016 133.000 3.00000 399.00 6.13000 815.29  2.00000 266.00 

FERTILIZER POTASSIUM - K LB        

1100 603SD20-0017 10.450 140.00000 1,463.00 318.58000 3,329.16  
320.00000 3,344.00 

LIME TON        

1110 606SD20-0004 507.000 3.50000 1,774.50 7.96000 4,035.72  
5.00000 2,535.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-2 TYPE 4        

1120 700SD20-0012 27.000 516.00000 13,932.00 918.98000 24,812.46  475.00000 12,825.00 

RELOCATE EX. 1 POST GRND EA        

MOUNT SGN PANEL        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1130 700SD20-0034 120.000 22.50000 2,700.00 49.01000 5,881.20 
 

22.00000 2,640.00 

SIGN POST STP-1, 2", 14 LF       

GAUGE       

1140 700SD20-0037 132.000 39.50000 5,214.00 49.01000 6,469.32  37.00000 4,884.00 

SIGN POST STP-1, 2 1/2", 12 LF       

GAUGE       

1150 700SD20-0038 22.000 554.00000 12,188.00 918.98000 20,217.56  520.00000 11,440.00 

CONC. FOUND. STP-1, TY. A EA       

1160 700SD20-0060 2.000 10,000.00000 20,000.00 5,793.67000 11,587.34  
9,720.00000 19,440.00 

ELECTRICAL SERVICE SE-5 EA       

1170 700SD20-0067 16.000 2,000.00000 32,000.00 2,510.59000 40,169.44  
1,886.00000 30,176.00 

PEDESTAL POLE PF-2, 12' EA       

1180 700SD20-0068 96.000 2,100.00000 201,600.00 2,188.72000 210,117.12  
2,058.00000 197,568.00 

CONC. FOUND. PF-8 CY       

1190 700SD20-0069 16.000 1,500.00000 24,000.00 2,381.84000 38,109.44  
1,486.00000 23,776.00 

CONC. FOUND. PF-2 EA       

1200 700SD20-0090 2.000 21,000.00000 42,000.00 23,747.61000 47,495.22  
20,015.00000 40,030.00 

SIGNAL MAST ARM POLE MP- EA       

3, TY. A       
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1210 700SD20-0091 2.000 26,000.00000 52,000.00 28,906.55000 57,813.10 
 

25,160.00000 50,320.00 

SIGNAL MAST ARM POLE MP- EA        

3, TY. B1        

1220 700SD20-0094 3.000 22,000.00000 66,000.00 24,830.38000 74,491.14  21,158.00000 63,474.00 

SIGNAL MAST ARM POLE MP- EA        

3, TY. D        

1230 700SD20-0095 1.000 28,000.00000 28,000.00 29,968.71000 29,968.71  26,875.00000 26,875.00 

SIGNAL MAST ARM POLE MP- EA        

3, TY. E1        

1240 700SD20-0099 2.000 8,200.00000 16,400.00 12,003.19000 24,006.38  7,890.00000 15,780.00 

MAST ARM 40' EA        

1250 700SD20-0100 3.000 12,000.00000 36,000.00 14,685.02000 44,055.06  
11,300.00000 33,900.00 

MAST ARM 49' EA        

1260 700SD20-0101 2.000 15,000.00000 30,000.00 18,022.17000 36,044.34  
14,850.00000 29,700.00 

MAST ARM 60' EA        

1270 700SD20-0104 1.000 24,000.00000 24,000.00 23,814.54000 23,814.54  
22,580.00000 22,580.00 

MAST ARM 75', CASE 1 EA        

LOADING        

1280 700SD20-0108 870.000 4.75000 4,132.50 7.72000 6,716.40  4.55000 3,958.50 

8/3 CONDUCTOR CABLE LF        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1290 700SD20-0112 3,265.000 2.75000 8,978.75 3.22000 10,513.30 
 

2.55000 8,325.75 

14/4 CONDUCTOR CABLE LF        

1300 700SD20-0114 5,580.000 3.00000 16,740.00 3.22000 17,967.60  
2.85000 15,903.00 

14/7 CONDUCTOR CABLE LF        

1310 700SD20-0118 7,680.000 1.25000 9,600.00 2.38000 18,278.40  
1.15000 8,832.00 

14/1 CONDUCTOR CABLE LF        

ENCLOSED        

1320 700SD20-0120 5,855.000 2.00000 11,710.00 2.45000 14,344.75  2.00000 11,710.00 

14/2 CONDUCTOR CABLE LF        

SHIELDED        

1330 700SD20-0124 1,040.000 2.50000 2,600.00 3.67000 3,816.80  2.25000 2,340.00 

CAT 5E DIRECT BURIAL LF        

CABLE        

1340 700SD20-0144 150.000 4.75000 712.50 3.22000 483.00  4.55000 682.50 

8 CONDUCTOR CABLE LF        

1350 700SD20-0148 1,495.000 4.75000 7,101.25 3.22000 4,813.90  
4.55000 6,802.25 

8 CONDUCTOR CABLE EGC LF        

1360 700SD20-0174 2.000 1,500.00000 3,000.00 1,931.22000 3,862.44  
1,430.00000 2,860.00 

ELECTRICAL SERVICE WORK EA        

PAD        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1370 700SD20-0178 11.000 2,100.00000 23,100.00 2,253.09000 24,783.99 
 

2,000.00000 22,000.00 

JUNCTION BOX JB-S2 EA        

1380 700SD20-0179 2.000 2,300.00000 4,600.00 2,896.84000 5,793.68  
2,170.00000 4,340.00 

JUNCTION BOX JB-S3 EA        

1390 700SD20-0181 10.000 327.00000 3,270.00 289.68000 2,896.80  
315.00000 3,150.00 

ELECT. SER. GRD. EA        

ELECTRODE 10'        

1400 700SD20-0182 255.000 15.50000 3,952.50 32.83000 8,371.65  14.85000 3,786.75 

CONDUIT PVC 1" LF        

1410 700SD20-0193 790.000 59.50000 47,005.00 80.47000 63,571.30  
57.15000 45,148.50 

BORED CONDUIT 4" LF        

1420 700SD20-0194 130.000 17.75000 2,307.50 15.45000 2,008.50  
17.15000 2,229.50 

CONDUIT PVC 2" LF        

1430 700SD20-0195 750.000 19.00000 14,250.00 15.45000 11,587.50  
18.30000 13,725.00 

CONDUIT PVC 3" LF        

1440 700SD20-0196 125.000 20.00000 2,500.00 18.02000 2,252.50  
19.40000 2,425.00 

CONDUIT PVC 4" LF        

1450 700SD20-0197 980.000 15.50000 15,190.00 23.17000 22,706.60  
14.85000 14,553.00 

TRENCH EXCAVATION ECI-1 LF        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1460 700SD20-0199 8.000 8,900.00000 71,200.00 9,527.37000 76,218.96 
 

8,575.00000 68,600.00 

TEST BORE EA       

1470 700SD20-0224 2.000 3,000.00000 6,000.00 4,551.25000 9,102.50  
2,855.00000 5,710.00 

LUMINAIRE ARM 16' EA       

1480 700SD20-0225 2.000 3,600.00000 7,200.00 4,551.25000 9,102.50  
3,430.00000 6,860.00 

LUMINAIRE ARM 18' EA       

1490 700SX20-0009 1,945.000 2.75000 5,348.75 3.22000 6,262.90  
2.55000 4,959.75 

NS TRAFFIC SIGNALIZATION LF       

EVP DETECTOR CABLE       

INFRARED       

1500 700SX20-0010 16.000 5,400.00000 86,400.00 2,265.97000 36,255.52  5,145.00000 82,320.00 

NS TRAFFIC SIGNALIZATION EA       

APS PEDESTRIAN ACTUATION       

(PA-2)       

1510 700SX20-0010 2.000 65,000.00000 130,000.00 57,174.50000 114,349.00  62,900.00000 125,800.00 

NS TRAFFIC SIGNALIZATION EA       

ATC CABINET 5-DOOR       

CONFIGURATION (32       

OUTPUTS, HV)       

1520 700SX20-0010 2.000 17,000.00000 34,000.00 16,145.02000 32,290.04  16,010.00000 32,020.00 

NS TRAFFIC SIGNALIZATION EA       

EVP DETECTION SYSTEM 4-       

WAY INFRARED.       
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1530 700SX20-0010 4.000 12,000.00000 48,000.00 13,185.10000 52,740.40 
 

11,720.00000 46,880.00 

NS TRAFFIC SIGNALIZATION EA        

MSDS (HYBRID SENSOR)        

1540 700SX20-0010 2.000 11,000.00000 22,000.00 8,103.42000 16,206.84  10,295.00000 20,590.00 

NS TRAFFIC SIGNALIZATION EA        

MSDS CENTRAL CONTROL        

UNIT (RACK MOUNT)        

1550 700SX20-0010 2.000 9,200.00000 18,400.00 7,813.73000 15,627.46  8,860.00000 17,720.00 

NS TRAFFIC SIGNALIZATION EA        

MSDS DETECTION        

PROCESSOR        

1560 700SX20-0022 2.000 6,300.00000 12,600.00 4,506.19000 9,012.38  6,000.00000 12,000.00 

NS CONC FOUNDATION EA        

CONCRETE FOUNDATION CF-        

5        

1570 701SD20-0001 302.000 54.00000 16,308.00 73.52000 22,203.04  88.00000 26,576.00 

SIGN PANEL SF        

1580 703SD20-0004 2.000 13,000.00000 26,000.00 13,091.11000 26,182.22  
12,500.00000 25,000.00 

LOCAL CONTROLLER TY. B EA        

1590 703SD20-0007 90.000 476.00000 42,840.00 450.62000 40,555.80  
455.00000 40,950.00 

TRAF. SIG. HEAD SECT. 12" EA        

HVS BACKPLATE        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1600 703SD20-0026 7.000 923.00000 6,461.00 418.43000 2,929.01 
 

885.00000 6,195.00 

LOOP DETECTOR AMPLIFIER EA        

1610 703SD20-0034 25.000 506.00000 12,650.00 469.93000 11,748.25  
485.00000 12,125.00 

HANGER ASSEMBLY SM-3, EA        

ONE WAY        

1620 703SD20-0039 16.000 357.00000 5,712.00 321.87000 5,149.92  342.00000 5,472.00 

HANGER ASSEMBLY SMB-3, EA        

ONE WAY        

1630 703SD20-0042 2,500.000 12.00000 30,000.00 36.56000 91,400.00  11.40000 28,500.00 

LOOP SAW CUT 3/8" LF        

1640 703SD20-0043 465.000 41.50000 19,297.50 41.84000 19,455.60  
40.00000 18,600.00 

LOOP SAW CUT 5/8" LF        

1650 703SD20-0044 5.000 893.00000 4,465.00 6,437.41000 32,187.05  
855.00000 4,275.00 

REMOVE EXISTING POLE EA        

1660 703SD20-0045 8.000 1,700.00000 13,600.00 735.19000 5,881.52  
1,600.00000 12,800.00 

REMOVE EXISTING EA        

FOUNDATION        

1670 703SD20-0047 2.000 953.00000 1,906.00 3,218.71000 6,437.42  915.00000 1,830.00 

REMOVE EXISTING EA        

CONTROLLER        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1680 703SD20-0048 5.000 1,000.00000 5,000.00 643.74000 3,218.70 
 

970.00000 4,850.00 

REMOVE EXISTING EA        

MANHOLE/JUNCTION BOX        

1690 703SD20-0053 2.000 10,000.00000 20,000.00 8,572.05000 17,144.10  9,700.00000 19,400.00 

UNINTERRUPT. PWR SUPPLY EA        

TYPE 2        

1700 703SD20-0054 12.000 4,800.00000 57,600.00 1,332.54000 15,990.48  4,575.00000 54,900.00 

UNINTERRUPT. PWR SUPPLY EA        

BATTERY PAC        

1710 703SD20-0061 16.000 893.00000 14,288.00 1,351.86000 21,629.76  855.00000 13,680.00 

PEDESTRIAN SIGNAL HEAD EA        

SP-9        

1720 704SD20-0006 7,119.000 1.25000 8,898.75 1.19000 8,471.61  1.80000 12,814.20 

TYPE B CLASS I PVMT LINE LF        

MRKG 4"        

1730 704SD20-0008 343.000 2.50000 857.50 3.80000 1,303.40  2.40000 823.20 

TYPE B CLASS I PVMT LINE LF        

MRKG 8"        

1740 704SD20-0015 1,279.000 15.50000 19,824.50 11.40000 14,580.60  25.75000 32,934.25 

TYPE B CLASS II PVMT LINE LF        

MRKG 24"        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1750 704SD20-0036 3.000 450.00000 1,350.00 612.65000 1,837.95 
 

595.00000 1,785.00 

PVMT MSG. MARK. "ONLY" TY EA        

B, CL II, 6'        

1760 704SD20-0045 4.000 225.00000 900.00 275.70000 1,102.80  490.00000 1,960.00 

PVMT SYMB MRKG THRU EA        

ARROW TY B, CL II        

1770 704SD20-0048 23.000 253.00000 5,819.00 275.69000 6,340.87  480.00000 11,040.00 

PVMT SYMB MRKG SGL TURN EA        

ARR. TY B CL II        

1780 704SD20-0051 3.000 551.00000 1,653.00 428.86000 1,286.58  840.00000 2,520.00 

DBL TURN ARR.THRU/LT OR EA        

RT TY B, CL II        

1790 704SD20-0087 10.000 33.50000 335.00 104.15000 1,041.50  81.00000 810.00 

PVMT SYMB MRKG YIELD 2' X EA        

3' TY B, CL II        

1800 705SX20-0001 4.000 1,800.00000 7,200.00 1,931.22000 7,724.88  1,715.00000 6,860.00 

NS LUMINAIRE 135W LED EA        

POLE-MOUNT        

1810 801SX20-0001 2.000 3,600.00000 7,200.00 7,341.22000 14,682.44  3,480.00000 6,960.00 

NS COMMUNICATION EQUIP. EA        

COMMUNICATION EQUIP. -        

CELLULAR ROUTER        
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Contract ID: C0000107141C01 

Letting Date: June 26, 2024 

Call Order: L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRANCH CIVIL, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

(6) ALLAN MYERS VA, INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1820 809SD20-0002 2.000 3,900.00000 7,800.00 5,446.05000 10,892.10 
 

3,770.00000 7,540.00 

MANAGED FIELD ETHERNET EA       

SWITCH Gbps       

Section Totals: $6,785,633.00  $7,692,200.00   $8,553,777.00 

Life Cycle Costs:       

Section Total with LCC: $6,785,633.00  $7,692,200.00   $8,553,777.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$6,785,633.00 
 

 
$0.00 

$6,785,633.00 

$7,692,200.00 
 

 
$0.00 

$7,692,200.00 

$8,553,777.00 

 

$0.00 

8,553,777.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000107141C01 

June 26, 2024 10:00 A.M. 

L23 

Counties: 

District(s): 

Project(s): 

SPOTSYLVANIA 

FREDERICKSBURG / FREDERICKSBURG 

0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 

Contract Time: 08/03/26 COMPLETION DATE Min: Max: 

Contract Description: ROAD RECONSTRUCTION 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

A860 ARDENT COMPANY, LLC $5,815,100.00 100.00% 

2 
 

K003 J. L. KENT & SONS, INC. $6,286,425.46 108.11% 

3 
 

G181 GENERAL EXCAVATION, INC. $6,676,977.00 114.82% 

4 
 

B319 BRANCH CIVIL, INC. $6,785,633.00 116.69% 

5 
 

S1016 SAGRES CONSTRUCTION CORPORATION $7,692,200.00 132.28% 

6 
 

G303 ALLAN MYERS VA, INC. $8,553,777.00 147.10% 
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Contract ID: C0000124847N01 

 
Letting Date: June 26, 2024 

Call Order: L25 

Counties: 

 
District(s): 

Project(s): 

AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, 
HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-867, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT PATCHING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 

 
Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEM Cat Alt Set: Cat Alt Member: LCC: 
 

0010 322SD20-0004 

SCRATCH/LEVEL TYPE I 

8,000.000 

TON 

173.00000 1,384,000.00 
  

0020 323SD20-0030 

TRAVEL LANE PATCHING 
(PATCH MIX TYPE) SM-12.5D 

2,000.000 

TON 

247.30000 494,600.00 
  

0030 512SD20-0001 

PILOT VEHICLE 

1,000.000 

HR 

43.00000 43,000.00 
  

0040 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

300.000 

HR 

15.00000 4,500.00 
  

0050 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

1,000.000 

DAY 

6.00000 6,000.00 
  

0060 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

500.000 

HR 

10.00000 5,000.00 
  

0070 512SD20-0026 

ELECTRONIC ARROW BOARD 

300.000 

HR 

4.00000 1,200.00 
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Contract ID: C0000124847N01 

 
Letting Date: June 26, 2024 

Call Order: L25 

Counties: 

 
District(s): 

Project(s): 

AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, 
HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-867, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT PATCHING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 

 
Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEM Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SD20-0027 

FLAGGER SERVICE 

2,500.000 

HR 

35.00000 87,500.00 
  

0090 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

100.000 

LF 

15.00000 1,500.00 
  

0100 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

100.000 

SF 

25.00000 2,500.00 
  

0110 512SD20-0046 

TEMP. PVMT MRKG TY. A, 4" 

5,000.000 

LF 

4.75000 23,750.00 
  

0120 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

150.000 

DAY 

75.00000 11,250.00 
  

0130 513SX20-0001 

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$50,000 (AMELIA) 

1.000 

EA 

16,150.00000 16,150.00 
  

0140 513SX20-0001 

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$50,000 (CHARLES CITY) 

1.000 

EA 

16,150.00000 16,150.00 
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Contract ID: C0000124847N01 

 
Letting Date: June 26, 2024 

Call Order: L25 

Counties: 

 
District(s): 

Project(s): 

AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, 
HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-867, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT PATCHING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 

 
Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEM Cat Alt Set: Cat Alt Member: LCC: 
 

0150 513SX20-0001 

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$50,000 (CHESTERFIELD) 

1.000 

EA 

16,150.00000 16,150.00 
  

0160 513SX20-0001 1.000 16,150.00000 16,150.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$50,000 (DINWIDDIE) 

EA   

0170 513SX20-0001 1.000 16,150.00000 16,150.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$50,000 (GOOCHLAND) 

EA   

0180 513SX20-0001 1.000 16,150.00000 16,150.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$50,000 (HANOVER) 

EA   

0190 513SX20-0001 1.000 16,150.00000 16,150.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$50,000 (NEW KENT) 

EA   

0200 513SX20-0001 1.000 16,150.00000 16,150.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$50,000 (NOTTOWAY) 

EA   
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Contract ID: C0000124847N01 

 
Letting Date: June 26, 2024 

Call Order: L25 

Counties: 

 
District(s): 

Project(s): 

AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, 
HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-867, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT PATCHING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 

 
Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEM Cat Alt Set: Cat Alt Member: LCC: 
 

0210 513SX20-0001 

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$50,000 (POWHATAN) 

1.000 

EA 

16,150.00000 16,150.00 
  

0220 513SX20-0001 1.000 16,150.00000 16,150.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER GREATER THAN 
$50,000 (PRINCE GEORGE) 

EA   

0230 513SX20-0001 1.000 19,120.00000 19,120.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER LESS THAN 
$50,000 (AMELIA) 

EA   

0240 513SX20-0001 1.000 19,120.00000 19,120.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER LESS THAN 
$50,000 (CHARLES CITY) 

EA   

0250 513SX20-0001 1.000 19,120.00000 19,120.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER LESS THAN 
$50,000 (CHESTERFIELD) 

EA   

0260 513SX20-0001 1.000 19,120.00000 19,120.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER LESS THAN 
$50,000 (DINWIDDIE) 

EA   
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Contract ID: C0000124847N01 

 
Letting Date: June 26, 2024 

Call Order: L25 

Counties: 

 
District(s): 

Project(s): 

AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, 
HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-867, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT PATCHING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 

 
Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEM Cat Alt Set: Cat Alt Member: LCC: 
 

0270 513SX20-0001 1.000 19,120.00000 19,120.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER LESS THAN 
$50,000 (GOOCHLAND) 

EA   

0280 513SX20-0001 1.000 19,120.00000 19,120.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER LESS THAN 
$50,000 (HANOVER) 

EA   

0290 513SX20-0001 1.000 19,120.00000 19,120.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER LESS THAN 
$50,000 (NEW KENT) 

EA   

0300 513SX20-0001 1.000 19,120.00000 19,120.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER LESS THAN 
$50,000 (NOTTOWAY) 

EA   

0310 513SX20-0001 1.000 19,120.00000 19,120.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER LESS THAN 
$50,000 (POWHATAN) 

EA   

0320 513SX20-0001 1.000 19,120.00000 19,120.00 
  

NS MOBILIZATION ON-CALL 
TASK ORDER LESS THAN 
$50,000 (PRINCE GEORGE) 

EA   
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Contract ID: C0000124847N01 

 
Letting Date: June 26, 2024 

Call Order: L25 

Counties: 

 
District(s): 

Project(s): 

AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, 
HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-867, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT PATCHING 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 

 
Quantity and Units 

(1) SLURRY PAVERS, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEM Cat Alt Set: Cat Alt Member: LCC: 
 

0330 515SD20-0011 

FLEX. PAVE. TIE-IN PLANING 
0"-2" 

1,000.000 

SY 

35.00000 35,000.00 
  

0340 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

5,000.000 

LF 

7.00000 35,000.00 
  

0350 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

20.000 

LF 

28.00000 560.00 
  

 
 

Section Totals: $2,488,060.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$2,488,060.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,488,060.00 
 

 
$0.00 

$2,488,060.00 
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 Vendor ID/Name   

 
 

 

Contract ID: 

 
Letting Date: 

Call Order: 

C0000124847N01 

 
June 26, 2024 10:00 A.M. 

L25 

Counties: 

 
District(s): 

Project(s): 

AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, 
HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 

RICHMOND / DISTRICTWIDE OR OFFICE 

9999-964-867, P401, NONE; 

Contract Time: 11/21/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT PATCHING 
 

1 S026 SLURRY PAVERS, INC. $2,488,060.00 100.00% 
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Contract ID: C0000124876N01 

 
Letting Date: June 26, 2024 

Call Order: L33 

Counties: 

 
District(s): 

Project(s): 

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, 
MADISON, ORANGE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-317,N501, STP-TS07(264); 

Contract Time: 08/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON - CALL ADA RAMP REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) NORTH CONSTRUCTION, 
INC. 

(2) ARTHUR CONSTRUCTION 
CO., INC. 

(3) M & F CONCRETE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 308SD20-0006 

AGGR. MATL. NO. 21A OR 21B 

30.000 

TON 

45.00000 1,350.00 50.00000 1,500.00 95.00000 2,850.00 

0020 502SD20-0011 

CURB, STD. CG-2 

350.000 

LF 

50.00000 17,500.00 45.00000 15,750.00 35.00000 12,250.00 

0030 502SD20-0012 

CURB, RADIAL CG-2 

400.000 

LF 

50.00000 20,000.00 45.00000 18,000.00 35.00000 14,000.00 

0040 502SD20-0014 

CURB, STD. CG-3 

10.000 

LF 

5.00000 50.00 5.00000 50.00 35.00000 350.00 

0050 502SD20-0015 

CURB, RADIAL CG-3 

10.000 

LF 

5.00000 50.00 5.00000 50.00 35.00000 350.00 

0060 502SD20-0022 

COMB. CURB & GUTTER, STD. 
CG-6 

100.000 

LF 

60.00000 6,000.00 105.00000 10,500.00 55.00000 5,500.00 

0070 502SD20-0023 

COMB. CURB & GUTTER, RAD. 
CG-6 

500.000 

LF 

60.00000 30,000.00 105.00000 52,500.00 55.00000 27,500.00 



Date Printed: 07/19/2024 

Page 2 of 5 Tabulation of Bids 

 

Contract ID: C0000124876N01 

 
Letting Date: June 26, 2024 

Call Order: L33 

Counties: 

 
District(s): 

Project(s): 

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, 
MADISON, ORANGE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-317,N501, STP-TS07(264); 

Contract Time: 08/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON - CALL ADA RAMP REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) NORTH CONSTRUCTION, 
INC. 

(2) ARTHUR CONSTRUCTION 
CO., INC. 

(3) M & F CONCRETE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 502SD20-0024 

COMB. CURB & GUTTER, STD. 
CG-7 

10.000 

LF 

10.00000 100.00 5.00000 50.00 35.00000 350.00 

0090 502SD20-0025 

COMB. CURB & GUTTER, RAD. 
CG-7 

10.000 

LF 

10.00000 100.00 5.00000 50.00 35.00000 350.00 

0100 504SD20-0002 

CG-12 DETECTABLE 
WARNING SURFACE 

40.000 

SY 

350.00000 14,000.00 300.00000 12,000.00 500.00000 20,000.00 

0110 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

450.000 

SY 

70.00000 31,500.00 50.00000 22,500.00 145.00000 65,250.00 

0120 504SD20-0004 

HYDR. CEMENT CONC. 
SIDEWALK 7" 

10.000 

SY 

75.00000 750.00 5.00000 50.00 125.00000 1,250.00 

0130 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

10.000 

SY 

15.00000 150.00 18.00000 180.00 185.00000 1,850.00 

0140 510SD20-0038 

ADJUST EXIST. VALVE & BOX 

2.000 

EA 

150.00000 300.00 200.00000 400.00 450.00000 900.00 



Date Printed: 07/19/2024 

Page 3 of 5 Tabulation of Bids 

 

Contract ID: C0000124876N01 

 
Letting Date: June 26, 2024 

Call Order: L33 

Counties: 

 
District(s): 

Project(s): 

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, 
MADISON, ORANGE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-317,N501, STP-TS07(264); 

Contract Time: 08/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON - CALL ADA RAMP REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) NORTH CONSTRUCTION, 
INC. 

(2) ARTHUR CONSTRUCTION 
CO., INC. 

(3) M & F CONCRETE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0150 510SX20-0001 

REMOVE SIDEWALK AND 
ENTRANCE 

400.000 

SY 

35.00000 14,000.00 50.00000 20,000.00 90.00000 36,000.00 

0160 510SX20-0002 

REMOVE COMB. CURB AND 
GUTTER 

800.000 

LF 

15.00000 12,000.00 25.00000 20,000.00 18.00000 14,400.00 

0170 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

10.000 

HR 

5.00000 50.00 10.00000 100.00 55.00000 550.00 

0180 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

10.000 

DAY 

2.50000 25.00 10.00000 100.00 0.30000 3.00 

0190 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

10.000 

HR 

1.00000 10.00 1.00000 10.00 55.00000 550.00 

0200 512SD20-0026 

ELECTRONIC ARROW BOARD 

10.000 

HR 

1.00000 10.00 1.00000 10.00 6.00000 60.00 

0210 512SD20-0027 

FLAGGER SERVICE 

20.000 

HR 

25.00000 500.00 40.00000 800.00 38.40000 768.00 

0220 602SD20-0004 

TOPSOIL CLASS B 

10.000 

CY 

5.00000 50.00 25.00000 250.00 55.00000 550.00 
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Contract ID: C0000124876N01 

 
Letting Date: June 26, 2024 

Call Order: L33 

Counties: 

 
District(s): 

Project(s): 

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, 
MADISON, ORANGE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-317,N501, STP-TS07(264); 

Contract Time: 08/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON - CALL ADA RAMP REPLACEMENTS 

Line No / Item ID 

Item Description 

(1) NORTH CONSTRUCTION, 
INC. 

(2) ARTHUR CONSTRUCTION 
CO., INC. 

(3) M & F CONCRETE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 603SD20-0003 

REGULAR SEED 

10.000 

LB 

5.00000 50.00 2.00000 20.00 5.00000 50.00 

0240 603SD20-0014 

FERTILIZER NITROGEN - N 

10.000 

LB 

5.00000 50.00 2.00000 20.00 3.60000 36.00 

0250 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

10.000 

LB 

5.00000 50.00 2.00000 20.00 3.60000 36.00 

0260 603SD20-0016 

FERTILIZER POTASSIUM - K 

10.000 

LB 

5.00000 50.00 2.00000 20.00 3.60000 36.00 

0270 603SD20-0017 

LIME 

1.000 

TON 

200.00000 200.00 250.00000 250.00 300.00000 300.00 

0280 604SD20-0001 

SOD 

10.000 

SY 

2.00000 20.00 27.00000 270.00 5.00000 50.00 

 
 

Section Totals: $148,915.00 $175,450.00 $206,139.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$148,915.00 

 

 
$175,450.00 

 

 
$206,139.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

   

$148,915.00 
 

 
$0.00 

$175,450.00 
 

 
$0.00 

$206,139.00 
 

 
$0.00 
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Contract ID: C0000124876N01 

 
Letting Date: June 26, 2024 

Call Order: L33 

Counties: 

 
District(s): 

Project(s): 

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, 
MADISON, ORANGE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-317,N501, STP-TS07(264); 

Contract Time: 08/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON - CALL ADA RAMP REPLACEMENTS 

Contract Grand Totals $148,915.00 $175,450.00 206,139.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

 
Letting Date: 

Call Order: 

C0000124876N01 

 
June 26, 2024 10:00 A.M. 

L33 

Counties: 

 
District(s): 

Project(s): 

ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, 
MADISON, ORANGE, RAPPAHANNOCK 

CULPEPER / DISTRICTWIDE OR OFFICE 

9999-967-317,N501, STP-TS07(264); 

Contract Time: 08/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON - CALL ADA RAMP REPLACEMENTS 
 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

N1018 NORTH CONSTRUCTION, INC. $148,915.00 100.00% 

2 
 

A477 ARTHUR CONSTRUCTION CO., INC. $175,450.00 117.82% 

3  M1117 M & F CONCRETE, INC. $206,139.00 138.43% 
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Contract ID: C0000121140B61 

Letting Date: June 26, 2024 

Call Order: L34 

Counties: 

District(s): 

Project(s): 

WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 

0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
1(056); 

Contract Time: 05/19/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

15,000.00000 15,000.00 
  

0020 303SD20-0034 

TEMP. SILT FENCE TYPE A 

700.000 

LF 

6.00000 4,200.00 
  

0030 303SX20-0010 

NS ACCESS ROAD NS 
TEMPORARY CONSTRUCTION 
ACCESS 

(1) 

LS 

105,000.00000 105,000.00 
  

0040 305SD20-0001 

BORROW EXCAVATION 

261.000 

CY 

130.00000 33,930.00 
  

0050 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

72.000 

TON 

70.00000 5,040.00 
  

0060 310SD20-0001 

TACK COAT 

37.000 

GAL 

11.00000 407.00 
  

0070 315SD20-0001 

ASPHALT CONCRETE TY. SM- 
12.5A CONST 

86.000 

TON 

350.00000 30,100.00 
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Contract ID: C0000121140B61 

Letting Date: June 26, 2024 

Call Order: L34 

Counties: 

District(s): 

Project(s): 

WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 

0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
1(056); 

Contract Time: 05/19/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 315SD20-0010 

ASPHALT CONCRETE BM-25.0 

13.000 

TON 

750.00000 9,750.00 
  

0090 401SD20-0001 

STRUCTURE EXCAVATION 
CONST. 

50.000 

CY 

35.00000 1,750.00 
  

0100 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

99.000 

TON 

62.00000 6,138.00 
  

0110 404SD20-0011 

CONCRETE CLASS A3, 
SUBSTRUCT. CONST. 

25.100 

CY 

3,000.00000 75,300.00 
  

0120 406SD20-0008 

CR REINF. STEEL CL. I 
SUBSTRUCT. CONST. 

3,091.000 

LB 

4.50000 13,909.50 
  

0130 407SD20-0006 

STR.STEEL PLATE GIRDER 
ASTM A709 GRADE50 

(53300) 

LS 

620,000.00000 620,000.00 
  

0140 410SX20-0021 

NS RAILING RAILING 

317.000 

LF 

85.00000 26,945.00 
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Contract ID: C0000121140B61 

Letting Date: June 26, 2024 

Call Order: L34 

Counties: 

District(s): 

Project(s): 

WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 

0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
1(056); 

Contract Time: 05/19/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0150 411SX20-0004 

NS RECOAT EX. STR. STR. 
NO. 6016 

(1) 

LS 

300,000.00000 300,000.00 
  

0160 411SX20-0005 

NS ENV. PROT. & HEALTH & 
SAFETY STR. NO. 6016 

(1) 

LS 

112,000.00000 112,000.00 
  

0170 411SX20-0006 

NS DISPOSAL OF MATERIAL 
STR. NO. 6016 

(1) 

LS 

12,500.00000 12,500.00 
  

0180 412SD20-0017 

EMBEDDED GALVANIC 
ANODES 

68.000 

EA 

40.00000 2,720.00 
  

0190 412SD20-0061 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

10.000 

SY 

2,000.00000 20,000.00 
  

0200 412SX20-0013 

NS BR.SUPERSTR. 
WID./REPAIR TEMPORARY 
SUPPORT SYSTEM (STR. NO. 
6016) 

(1) 

LS 

140,000.00000 140,000.00 
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Contract ID: C0000121140B61 

Letting Date: June 26, 2024 

Call Order: L34 

Counties: 

District(s): 

Project(s): 

WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 

0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
1(056); 

Contract Time: 05/19/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0210 412SX20-0013 

NS BR.SUPERSTR. 
WID./REPAIR TEMPORARY 
WORK BRIDGE (STR. NO. 
6016) 

(1) 

LS 

60,000.00000 60,000.00 
  

0220 413SX20-0005 

NS REM. PORT.OF EX.STR. 
STR. NO. 6016 

(1) 

LS 

110,000.00000 110,000.00 
  

0230 418SD20-0001 

LUMBER TREATED, SPR. 
STRUCT. CONST. 

13.000 

MFBM 

10,000.00000 130,000.00 
  

0240 426SD20-0001 

REPLACE BEARING 

10.000 

EA 

2,500.00000 25,000.00 
  

0250 426SD20-0028 

JACKING AND BLOCKING 
BEAM 

2.000 

EA 

8,500.00000 17,000.00 
  

0260 430SX20-0001 

NS NBIS ACCESS, UNDER 
BRIDGE STR. NO. 6016 

5.000 

DAY 

1,600.00000 8,000.00 
  

0270 505SD20-0030 

GUARDRAIL GR-2 

102.000 

LF 

22.50000 2,295.00 
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Contract ID: C0000121140B61 

Letting Date: June 26, 2024 

Call Order: L34 

Counties: 

District(s): 

Project(s): 

WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 

0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
1(056); 

Contract Time: 05/19/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0280 505SD20-0038 

ALT.BREAKAWAY CABLE 
TERM. GR-9 

2.000 

EA 

3,900.00000 7,800.00 
  

0290 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

174.000 

LF 

5.00000 870.00 
  

0300 505SX20-0044 

NS SP. DES. GR.BR.ATTACH 
BR-GR NS GUARDRAIL 
ATTACHMENT 

4.000 

EA 

5,500.00000 22,000.00 
  

0310 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

75.000 

SY 

16.00000 1,200.00 
  

0320 513SD20-0001 

MOBILIZATION 

(1) 

LS 

135,000.00000 135,000.00 
  

0330 514SD20-0001 

FIELD OFFICE TY.I 

12.000 

MO 

2,500.00000 30,000.00 
  

0340 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

373.000 

SY 

55.00000 20,515.00 
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Contract ID: C0000121140B61 

Letting Date: June 26, 2024 

Call Order: L34 

Counties: 

District(s): 

Project(s): 

WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 

0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
1(056); 

Contract Time: 05/19/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 

Line No / Item ID 

Item Description 

(1) CROSSROADS BRIDGE 
INC. 

  

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0350 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

17,500.00000 17,500.00 
  

0360 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

44.000 

LF 

25.00000 1,100.00 
  

0370 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

4.000 

EA 

500.00000 2,000.00 
  

0380 701SD20-0001 

SIGN PANEL 

12.000 

SF 

75.00000 900.00 
  

 
 

Section Totals: $2,125,869.50 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$2,125,869.50 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,125,869.50 
 

 
$0.00 

$2,125,869.50 
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 Vendor ID/Name   

 
 

 

Contract ID: 

Letting Date: 

Call Order: 

C0000121140B61 

June 26, 2024 10:00 A.M. 

L34 

Counties: 

District(s): 

Project(s): 

WYTHE 

BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 

0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
1(056); 

Contract Time: 05/19/25 COMPLETION DATE Min: Max: 

Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 
 

1 C1334 CROSSROADS BRIDGE INC. $2,125,869.50 100.00% 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SX20-0012 

UTILITY TEST PIT UNPAVED 

4.000 

EA 

500.00000 2,000.00 500.00000 2,000.00 200.00000 800.00 

0020 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE 

4.000 

EA 

600.00000 2,400.00 500.00000 2,000.00 300.00000 1,200.00 

0030 305SD20-0001 

BORROW EXCAVATION 

150.000 

CY 

3.00000 450.00 100.00000 15,000.00 250.00000 37,500.00 

0040 305SP20-0003 

AGR. BASE MAT. TY.I OR II NO. 
21A OR 21B 

750.000 

TON 

68.00000 51,000.00 80.00000 60,000.00 95.00000 71,250.00 

0050 305SP20-0004 

SHOULDER MAINTENANCE 
MATERIAL 

500.000 

TON 

65.00000 32,500.00 80.00000 40,000.00 200.00000 100,000.00 

0060 305SP20-0005 

MACHINING SHOULDERS 

250.000 

LF 

15.00000 3,750.00 20.00000 5,000.00 35.00000 8,750.00 

0070 305SP20-0006 

MANUAL SHOULDERS 
RESTORATION 

250.000 

LF 

20.00000 5,000.00 25.00000 6,250.00 50.00000 12,500.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 308SX20-0003 

CRUSHER RUN AGGR. NO. 25 
OR 26 

100.000 

TON 

68.00000 6,800.00 80.00000 8,000.00 100.00000 10,000.00 

0090 505SD20-0009 

REMOVE EX. GUARDRAIL 
TERMINAL 

25.000 

EA 

2,000.00000 50,000.00 2,000.00000 50,000.00 750.00000 18,750.00 

0100 505SD20-0010 

RUB RAIL 

20.000 

LF 

12.00000 240.00 50.00000 1,000.00 85.00000 1,700.00 

0110 505SD20-0011 

GUARDRAIL GR-MGS1 

1,000.000 

LF 

36.50000 36,500.00 50.00000 50,000.00 40.00000 40,000.00 

0120 505SD20-0012 

GUARDRAIL GR-MGS1A 

100.000 

LF 

43.00000 4,300.00 75.00000 7,500.00 70.00000 7,000.00 

0130 505SD20-0013 

GUARDRAIL GR-MGS1, 9' 
POST 

150.000 

LF 

51.00000 7,650.00 65.00000 9,750.00 100.00000 15,000.00 

0140 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

100.000 

LF 

40.00000 4,000.00 60.00000 6,000.00 65.00000 6,500.00 

0150 505SD20-0015 

RADIAL GUARDRAIL GR- 
MGS1A 

25.000 

LF 

45.00000 1,125.00 85.00000 2,125.00 80.00000 2,000.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 505SD20-0016 

RADIAL GUARDRAIL GR- 
MGS1, 9' POST 

50.000 

LF 

52.00000 2,600.00 75.00000 3,750.00 85.00000 4,250.00 

0170 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

35.000 

EA 

5,200.00000 182,000.00 5,000.00000 175,000.00 6,000.00000 210,000.00 

0180 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

5.000 

EA 

2,100.00000 10,500.00 2,000.00000 10,000.00 1,900.00000 9,500.00 

0190 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

20.000 

EA 

2,100.00000 42,000.00 2,000.00000 40,000.00 1,800.00000 36,000.00 

0200 505SD20-0020 

GUARDRAIL GR-8 NCHRP 350 
TL-3 

25.000 

LF 

35.00000 875.00 45.00000 1,125.00 55.00000 1,375.00 

0210 505SD20-0022 

GUARDRAIL GR-8A NCHRP 
350 TL-3 

25.000 

LF 

45.00000 1,125.00 50.00000 1,250.00 75.00000 1,875.00 

0220 505SD20-0024 

GUARDRAIL GR-8B NCHRP 
350 TL-3 

25.000 

LF 

55.00000 1,375.00 65.00000 1,625.00 95.00000 2,375.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 505SD20-0027 

GUARDRAIL TERMINAL GR-6 
NCHRP 350 

50.000 

LF 

180.00000 9,000.00 200.00000 10,000.00 200.00000 10,000.00 

0240 505SD20-0028 

GUARDRAIL TERMINAL GR-7 
NCHRP 350 

2.000 

EA 

4,000.00000 8,000.00 4,000.00000 8,000.00 5,200.00000 10,400.00 

0250 505SD20-0029 

GUARDRAIL TERMINAL GR-11 

2.000 

EA 

2,100.00000 4,200.00 2,000.00000 4,000.00 1,700.00000 3,400.00 

0260 505SD20-0030 

GUARDRAIL GR-2 

750.000 

LF 

36.50000 27,375.00 50.00000 37,500.00 40.00000 30,000.00 

0270 505SD20-0032 

GUARDRAIL GR-2 8' POST 

100.000 

LF 

40.00000 4,000.00 60.00000 6,000.00 100.00000 10,000.00 

0280 505SD20-0033 

GUARDRAIL GR-2A 

100.000 

LF 

44.00000 4,400.00 75.00000 7,500.00 70.00000 7,000.00 

0290 505SD20-0034 

RAD. GUARDRAIL GR-2 

50.000 

LF 

38.00000 1,900.00 65.00000 3,250.00 65.00000 3,250.00 

0300 505SD20-0035 

RAD. GUARDRAIL GR-2A 

50.000 

LF 

40.00000 2,000.00 80.00000 4,000.00 70.00000 3,500.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0310 505SD20-0038 

ALT.BREAKAWAY CABLE 
TERM. GR-9 

5.000 

EA 

5,000.00000 25,000.00 5,000.00000 25,000.00 5,200.00000 26,000.00 

0320 505SD20-0040 

GUARDRAIL GR-10 

50.000 

LF 

42.00000 2,100.00 60.00000 3,000.00 85.00000 4,250.00 

0330 505SD20-0045 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. I 

1.000 

EA 

3,100.00000 3,100.00 4,000.00000 4,000.00 3,850.00000 3,850.00 

0340 505SD20-0046 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. II 

1.000 

EA 

2,200.00000 2,200.00 1,000.00000 1,000.00 1,200.00000 1,200.00 

0350 505SD20-0049 

FIXED OBJECT ATTACH. GR- 
FOA-3 

1.000 

EA 

3,100.00000 3,100.00 4,000.00000 4,000.00 3,850.00000 3,850.00 

0360 505SD20-0053 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. I 

3.000 

EA 

3,100.00000 9,300.00 4,000.00000 12,000.00 3,850.00000 11,550.00 

0370 505SD20-0054 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. II 

3.000 

EA 

2,200.00000 6,600.00 1,000.00000 3,000.00 1,200.00000 3,600.00 

0380 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

5.000 

EA 

4,500.00000 22,500.00 4,500.00000 22,500.00 5,200.00000 26,000.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0390 505SD20-0059 

MEDIAN BARRIER MB-3 

50.000 

LF 

54.00000 2,700.00 75.00000 3,750.00 75.00000 3,750.00 

0400 505SD20-0060 

MEDIAN BARRIER MB-3A 

25.000 

LF 

75.00000 1,875.00 100.00000 2,500.00 90.00000 2,250.00 

0410 505SD20-0067 

BULL NOSE BARRIER 

2.000 

EA 

12,500.00000 25,000.00 15,000.00000 30,000.00 15,000.00000 30,000.00 

0420 505SD20-0071 

GUARDRAIL BEAM 

750.000 

LF 

32.00000 24,000.00 40.00000 30,000.00 65.00000 48,750.00 

0430 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

2,000.000 

LF 

6.00000 12,000.00 20.00000 40,000.00 18.00000 36,000.00 

0440 505SP20-0002 

W BEAM TERM CONNECTOR 

1.000 

EA 

150.00000 150.00 100.00000 100.00 500.00000 500.00 

0450 505SP20-0005 

W BEAM END SECT ROUNDED 

5.000 

EA 

150.00000 750.00 100.00000 500.00 150.00000 750.00 

0460 505SP20-0006 

W BEAM BACKUP PLATE 

25.000 

EA 

15.00000 375.00 40.00000 1,000.00 30.00000 750.00 

0470 505SP20-0007 

RADIAL GUARDRAIL BEAM 

200.000 

LF 

35.00000 7,000.00 45.00000 9,000.00 65.00000 13,000.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0480 505SP20-0010 

WOOD, CONC., OR STEEL 
POST 

75.000 

EA 

120.00000 9,000.00 200.00000 15,000.00 200.00000 15,000.00 

0490 505SP20-0011 

OFFSET BLOCK RUB RAIL 

5.000 

EA 

20.00000 100.00 25.00000 125.00 45.00000 225.00 

0500 505SP20-0012 

OFFSET BLOCK 

100.000 

EA 

25.00000 2,500.00 50.00000 5,000.00 45.00000 4,500.00 

0510 505SP20-0013 

BR-GR POST ATTACHMENT 
VARIOUS TYPES 

10.000 

EA 

4,000.00000 40,000.00 2,500.00000 25,000.00 2,300.00000 23,000.00 

0520 505SP20-0014 

DRILL HOLE 

10.000 

EA 

50.00000 500.00 250.00000 2,500.00 100.00000 1,000.00 

0530 505SP20-0015 

REALIGN POST 

100.000 

EA 

20.00000 2,000.00 50.00000 5,000.00 25.00000 2,500.00 

0540 505SP20-0033 

BENT PLATE OR S3X5.7 STEEL 
POST GR-8 

20.000 

EA 

105.00000 2,100.00 200.00000 4,000.00 300.00000 6,000.00 

0550 505SX20-0001 

NS HAND DIG GUARDRAIL 
POST HOLE 

10.000 

EA 

500.00000 5,000.00 500.00000 5,000.00 250.00000 2,500.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0560 505SX20-0003 

NS SALV. EX. GR TERMINAL 
(ALL TYPES) 

1.000 

EA 

2,000.00000 2,000.00 1,000.00000 1,000.00 950.00000 950.00 

0570 505SX20-0007 

NS INSTALL SALV GR 
TERMINAL (ALL TYPES) 

1.000 

EA 

4,500.00000 4,500.00 4,000.00000 4,000.00 3,800.00000 3,800.00 

0580 505SX20-0057 

NS GUARDRAIL RADIAL THRIE 
BEAM RAIL 

75.000 

LF 

60.00000 4,500.00 80.00000 6,000.00 100.00000 7,500.00 

0590 505SX20-0057 

NS GUARDRAIL THRIE BEAM 
RAIL 

75.000 

LF 

60.00000 4,500.00 60.00000 4,500.00 80.00000 6,000.00 

0600 505SX20-0058 

NS GUARDRAIL 8"X8"X6" 
WOODEN POST & BLOCKOUT 
THRIE 

4.000 

EA 

400.00000 1,600.00 250.00000 1,000.00 65.00000 260.00 

0610 505SX20-0058 

NS GUARDRAIL GR-10 TYPE III 
CRT POST 

5.000 

EA 

200.00000 1,000.00 200.00000 1,000.00 5,800.00000 29,000.00 

0620 505SX20-0058 

NS GUARDRAIL MB-3 
GUARDRAIL TERMINAL 

2.000 

EA 

12,000.00000 24,000.00 10,000.00000 20,000.00 14,000.00000 28,000.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0630 505SX20-0058 

NS GUARDRAIL MEDIAN 
BARRIER TERM. GR-9 

5.000 

EA 

12,000.00000 60,000.00 10,000.00000 50,000.00 14,000.00000 70,000.00 

0640 505SX20-0058 

NS GUARDRAIL OFFSET 
BLOCK 12" (WOOD OR 
COMPOSITE) 

25.000 

EA 

30.00000 750.00 50.00000 1,250.00 45.00000 1,125.00 

0650 505SX20-0058 

NS GUARDRAIL OFFSET 
BLOCK 8" (WOOD OR 
COMPOSITE) 

25.000 

EA 

20.00000 500.00 50.00000 1,250.00 45.00000 1,125.00 

0660 505SX20-0058 

NS GUARDRAIL POST 
8' (WOOD OR STEEL) 

25.000 

EA 

170.00000 4,250.00 250.00000 6,250.00 175.00000 4,375.00 

0670 505SX20-0058 

NS GUARDRAIL POST LEAVE 
OUT 

20.000 

EA 

100.00000 2,000.00 200.00000 4,000.00 155.00000 3,100.00 

0680 505SX20-0058 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (4' 
MODERATE) 

5.000 

EA 

1,500.00000 7,500.00 2,500.00000 12,500.00 750.00000 3,750.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0690 505SX20-0058 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (6' 
MODERATE) 

5.000 

EA 

1,900.00000 9,500.00 2,500.00000 12,500.00 850.00000 4,250.00 

0700 505SX20-0058 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (MINOR) 

5.000 

EA 

1,500.00000 7,500.00 2,500.00000 12,500.00 700.00000 3,500.00 

0710 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
OFFSET BLOCKS 
6"X12"X19" (WOOD) 

20.000 

EA 

40.00000 800.00 50.00000 1,000.00 55.00000 1,100.00 

0720 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
OFFSET BLOCKS 
6"X14"X19" (WOOD) 

20.000 

EA 

40.00000 800.00 50.00000 1,000.00 55.00000 1,100.00 

0730 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
OFFSET BLOCKS 
6"X8"X19" (WOOD) 

20.000 

EA 

40.00000 800.00 50.00000 1,000.00 55.00000 1,100.00 

0740    505SX20-0058 

NS GUARDRAIL TRANSITION 
SECTION THRIE BEAM TO W 
BEAM 

1.000 

EA 

1,300.00000 1,300.00 1,000.00000 1,000.00 2,500.00000 2,500.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0750 505SX20-0070 

NS IMPACT ATTENUATOR 
MAINTENANCE AND REPAIR 
TRAINING 

1.000 

EA 

1,500.00000 1,500.00 2,500.00000 2,500.00 4,500.00000 4,500.00 

0760 505SX20-0070 

NS IMPACT ATTENUATOR 
SERVICE TYPE II SAND 
BARREL 

1.000 

EA 

1,500.00000 1,500.00 2,500.00000 2,500.00 3,000.00000 3,000.00 

0770 505SX20-0070 

NS IMPACT ATTENUATOR 
SERVICE TYPE II SAND 
BARREL DELINEATOR 

1.000 

EA 

1,500.00000 1,500.00 500.00000 500.00 250.00000 250.00 

0780 510SD20-0001 

REMOVE GR-7 TERMINAL 

4.000 

EA 

2,000.00000 8,000.00 1,000.00000 4,000.00 850.00000 3,400.00 

0790 510SX20-0017 

NS RESET EXIST. GUARDRAIL 
- 

200.000 

LF 

20.00000 4,000.00 40.00000 8,000.00 30.00000 6,000.00 

0800 512SD20-0007 

IMPACT ATTEN.SER. TY. 1 TL- 
3, >=40 MPH 

1.000 

EA 

40,000.00000 40,000.00 10,000.00000 10,000.00 40,000.00000 40,000.00 

0810 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

250.000 

HR 

40.00000 10,000.00 50.00000 12,500.00 15.00000 3,750.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0820 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

200.000 

DAY 

0.01000 2.00 10.00000 2,000.00 5.00000 1,000.00 

0830 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

50.000 

HR 

20.00000 1,000.00 10.00000 500.00 1.00000 50.00 

0840 512SD20-0026 

ELECTRONIC ARROW BOARD 

200.000 

HR 

25.00000 5,000.00 10.00000 2,000.00 1.00000 200.00 

0850 512SD20-0027 

FLAGGER SERVICE 

300.000 

HR 

35.00000 10,500.00 40.00000 12,000.00 65.00000 19,500.00 

0860 512SD20-0069 

IMPACT ATTENUATOR IA-1 

1.000 

EA 

13,000.00000 13,000.00 40,000.00000 40,000.00 48,000.00000 48,000.00 

0870 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

50.000 

DAY 

1,200.00000 60,000.00 500.00000 25,000.00 150.00000 7,500.00 

0880 513SX20-0002 

EMERGENCY MOBILIZATION 

20.000 

EA 

1,500.00000 30,000.00 2,500.00000 50,000.00 3,500.00000 70,000.00 

0890 702SD20-0001 

GUARDRAIL DELINEATOR 

25.000 

EA 

15.00000 375.00 10.00000 250.00 18.00000 450.00 
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Contract ID: C0000122844N01 

Letting Date: June 26, 2024 

Call Order: P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) NICKELSTON INDUSTRIES, 
INC. 

(2) MAKCO, INCORPORATED (3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $1,042,192.00 $1,144,100.00 $1,326,785.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$1,042,192.00 

 

 
$1,144,100.00 

 

 
$1,326,785.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,042,192.00 
 

 
$0.00 

$1,042,192.00 

$1,144,100.00 
 

 
$0.00 

$1,144,100.00 

$1,326,785.00 

 

$0.00 

1,326,785.00 
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Contract ID: 

Letting Date: 

Call Order: 

C0000122844N01 

June 26, 2024 10:00 A.M. 

P53 

Counties: 

District(s): 

Project(s): 

BEDFORD, FRANKLIN 

SALEM / BEDFORD 

9999-962-831,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description:  ON-CALL GUARDRAIL REPAIR 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

N234 NICKELSTON INDUSTRIES, INC. $1,042,192.00 100.00% 

2 
 

M004 MAKCO, INCORPORATED $1,144,100.00 109.78% 

3  L159 L. S. LEE, INC. $1,326,785.00 127.31% 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SX20-0012 

UTILITY TEST PIT UNPAVED 

4.000 

EA 

125.00000 500.00 500.00000 2,000.00 500.00000 2,000.00 

0020 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE 

4.000 

EA 

150.00000 600.00 600.00000 2,400.00 500.00000 2,000.00 

0030 305SD20-0001 

BORROW EXCAVATION 

150.000 

CY 

120.00000 18,000.00 3.00000 450.00 100.00000 15,000.00 

0040 305SP20-0003 

AGR. BASE MAT. TY.I OR II NO. 
21A OR 21B 

750.000 

TON 

65.00000 48,750.00 68.00000 51,000.00 80.00000 60,000.00 

0050 305SP20-0004 

SHOULDER MAINTENANCE 
MATERIAL 

500.000 

TON 

60.00000 30,000.00 65.00000 32,500.00 80.00000 40,000.00 

0060 305SP20-0005 

MACHINING SHOULDERS 

250.000 

LF 

5.25000 1,312.50 8.50000 2,125.00 20.00000 5,000.00 

0070 305SP20-0006 

MANUAL SHOULDERS 
RESTORATION 

250.000 

LF 

10.00000 2,500.00 14.00000 3,500.00 25.00000 6,250.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 308SX20-0003 

CRUSHER RUN AGGR. NO. 25 
OR 26 

100.000 

TON 

77.00000 7,700.00 68.00000 6,800.00 80.00000 8,000.00 

0090 505SD20-0009 

REMOVE EX. GUARDRAIL 
TERMINAL 

25.000 

EA 

800.00000 20,000.00 1,850.00000 46,250.00 2,000.00000 50,000.00 

0100 505SD20-0010 

RUB RAIL 

20.000 

LF 

15.00000 300.00 12.00000 240.00 50.00000 1,000.00 

0110 505SD20-0011 

GUARDRAIL GR-MGS1 

1,000.000 

LF 

38.00000 38,000.00 35.00000 35,000.00 50.00000 50,000.00 

0120 505SD20-0012 

GUARDRAIL GR-MGS1A 

100.000 

LF 

42.00000 4,200.00 42.00000 4,200.00 75.00000 7,500.00 

0130 505SD20-0013 

GUARDRAIL GR-MGS1, 9' 
POST 

150.000 

LF 

42.00000 6,300.00 49.00000 7,350.00 65.00000 9,750.00 

0140 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

100.000 

LF 

42.00000 4,200.00 38.50000 3,850.00 55.00000 5,500.00 

0150 505SD20-0015 

RADIAL GUARDRAIL GR- 
MGS1A 

25.000 

LF 

50.00000 1,250.00 43.50000 1,087.50 80.00000 2,000.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 505SD20-0016 

RADIAL GUARDRAIL GR- 
MGS1, 9' POST 

50.000 

LF 

55.00000 2,750.00 50.00000 2,500.00 70.00000 3,500.00 

0170 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

35.000 

EA 

4,500.00000 157,500.00 5,000.00000 175,000.00 5,000.00000 175,000.00 

0180 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

5.000 

EA 

1,600.00000 8,000.00 2,000.00000 10,000.00 2,000.00000 10,000.00 

0190 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

20.000 

EA 

1,000.00000 20,000.00 2,000.00000 40,000.00 2,000.00000 40,000.00 

0200 505SD20-0020 

GUARDRAIL GR-8 NCHRP 350 
TL-3 

25.000 

LF 

26.00000 650.00 30.00000 750.00 50.00000 1,250.00 

0210 505SD20-0022 

GUARDRAIL GR-8A NCHRP 
350 TL-3 

25.000 

LF 

40.00000 1,000.00 40.00000 1,000.00 60.00000 1,500.00 

0220 505SD20-0024 

GUARDRAIL GR-8B NCHRP 
350 TL-3 

25.000 

LF 

50.00000 1,250.00 50.00000 1,250.00 75.00000 1,875.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 505SD20-0027 

GUARDRAIL TERMINAL GR-6 
NCHRP 350 

50.000 

LF 

167.00000 8,350.00 175.00000 8,750.00 200.00000 10,000.00 

0240 505SD20-0028 

GUARDRAIL TERMINAL GR-7 
NCHRP 350 

2.000 

EA 

3,700.00000 7,400.00 3,850.00000 7,700.00 4,000.00000 8,000.00 

0250 505SD20-0029 

GUARDRAIL TERMINAL GR-11 

2.000 

EA 

1,400.00000 2,800.00 2,000.00000 4,000.00 2,000.00000 4,000.00 

0260 505SD20-0030 

GUARDRAIL GR-2 

750.000 

LF 

31.50000 23,625.00 35.00000 26,250.00 50.00000 37,500.00 

0270 505SD20-0032 

GUARDRAIL GR-2 8' POST 

100.000 

LF 

42.00000 4,200.00 38.00000 3,800.00 60.00000 6,000.00 

0280 505SD20-0033 

GUARDRAIL GR-2A 

100.000 

LF 

42.00000 4,200.00 42.00000 4,200.00 75.00000 7,500.00 

0290 505SD20-0034 

RAD. GUARDRAIL GR-2 

50.000 

LF 

45.00000 2,250.00 34.00000 1,700.00 55.00000 2,750.00 

0300 505SD20-0035 

RAD. GUARDRAIL GR-2A 

50.000 

LF 

60.00000 3,000.00 40.00000 2,000.00 80.00000 4,000.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0310 505SD20-0038 

ALT.BREAKAWAY CABLE 
TERM. GR-9 

5.000 

EA 

4,000.00000 20,000.00 4,975.00000 24,875.00 5,000.00000 25,000.00 

0320 505SD20-0040 

GUARDRAIL GR-10 

50.000 

LF 

50.00000 2,500.00 40.00000 2,000.00 60.00000 3,000.00 

0330 505SD20-0045 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. I 

1.000 

EA 

3,000.00000 3,000.00 3,000.00000 3,000.00 4,000.00000 4,000.00 

0340 505SD20-0046 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. II 

1.000 

EA 

700.00000 700.00 2,000.00000 2,000.00 1,000.00000 1,000.00 

0350 505SD20-0049 

FIXED OBJECT ATTACH. GR- 
FOA-3 

1.000 

EA 

3,000.00000 3,000.00 3,000.00000 3,000.00 4,000.00000 4,000.00 

0360 505SD20-0053 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. I 

3.000 

EA 

3,000.00000 9,000.00 3,000.00000 9,000.00 4,000.00000 12,000.00 

0370 505SD20-0054 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. II 

3.000 

EA 

700.00000 2,100.00 2,000.00000 6,000.00 1,000.00000 3,000.00 

0380 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

5.000 

EA 

4,500.00000 22,500.00 4,200.00000 21,000.00 4,500.00000 22,500.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0390 505SD20-0059 

MEDIAN BARRIER MB-3 

50.000 

LF 

60.00000 3,000.00 52.00000 2,600.00 75.00000 3,750.00 

0400 505SD20-0060 

MEDIAN BARRIER MB-3A 

25.000 

LF 

70.00000 1,750.00 70.00000 1,750.00 100.00000 2,500.00 

0410 505SD20-0067 

BULL NOSE BARRIER 

2.000 

EA 

12,000.00000 24,000.00 12,000.00000 24,000.00 15,000.00000 30,000.00 

0420 505SD20-0071 

GUARDRAIL BEAM 

750.000 

LF 

30.00000 22,500.00 30.00000 22,500.00 40.00000 30,000.00 

0430 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

2,000.000 

LF 

9.25000 18,500.00 5.50000 11,000.00 20.00000 40,000.00 

0440 505SP20-0001 

IMPACT ATTEN. TY.1 TL-3, 
LOW MAINTENANCE 

1.000 

EA 

48,800.00000 48,800.00 40,000.00000 40,000.00 45,000.00000 45,000.00 

0450 505SP20-0002 

W BEAM TERM CONNECTOR 

1.000 

EA 

250.00000 250.00 120.00000 120.00 100.00000 100.00 

0460 505SP20-0005 

W BEAM END SECT ROUNDED 

5.000 

EA 

100.00000 500.00 120.00000 600.00 100.00000 500.00 

0470 505SP20-0007 

RADIAL GUARDRAIL BEAM 

200.000 

LF 

34.00000 6,800.00 34.00000 6,800.00 45.00000 9,000.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0480 505SP20-0010 

WOOD, CONC., OR STEEL 
POST 

75.000 

EA 

100.00000 7,500.00 110.00000 8,250.00 200.00000 15,000.00 

0490 505SP20-0011 

OFFSET BLOCK RUB RAIL 

5.000 

EA 

30.00000 150.00 20.00000 100.00 25.00000 125.00 

0500 505SP20-0012 

OFFSET BLOCK 

100.000 

EA 

10.00000 1,000.00 20.00000 2,000.00 50.00000 5,000.00 

0510 505SP20-0013 

BR-GR POST ATTACHMENT 
VARIOUS TYPES 

8.000 

EA 

2,500.00000 20,000.00 3,950.00000 31,600.00 2,500.00000 20,000.00 

0520 505SP20-0014 

DRILL HOLE 

10.000 

EA 

15.00000 150.00 50.00000 500.00 250.00000 2,500.00 

0530 505SP20-0015 

REALIGN POST 

100.000 

EA 

8.00000 800.00 18.00000 1,800.00 50.00000 5,000.00 

0540 505SP20-0033 

BENT PLATE OR S3X5.7 STEEL 
POST GR-8 

10.000 

EA 

100.00000 1,000.00 105.00000 1,050.00 200.00000 2,000.00 

0550 505SX20-0001 

NS HAND DIG GUARDRAIL 
POST HOLE 

10.000 

EA 

200.00000 2,000.00 500.00000 5,000.00 500.00000 5,000.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0560 505SX20-0003 

NS SALV. EX. GR TERMINAL 
(ALL TYPES) 

1.000 

EA 

800.00000 800.00 2,000.00000 2,000.00 1,000.00000 1,000.00 

0570 505SX20-0007 

NS INSTALL SALV GR 
TERMINAL (ALL TYPES) 

1.000 

EA 

2,200.00000 2,200.00 4,000.00000 4,000.00 4,000.00000 4,000.00 

0580 505SX20-0057 

NS GUARDRAIL RADIAL THRIE 
BEAM RAIL 

75.000 

LF 

45.00000 3,375.00 55.00000 4,125.00 80.00000 6,000.00 

0590 505SX20-0057 

NS GUARDRAIL THRIE BEAM 
RAIL 

75.000 

LF 

35.00000 2,625.00 55.00000 4,125.00 60.00000 4,500.00 

0600 505SX20-0058 

NS GUARDRAIL GR-10 TYPE III 
CRT POST 

5.000 

EA 

5,400.00000 27,000.00 200.00000 1,000.00 200.00000 1,000.00 

0610 505SX20-0058 

NS GUARDRAIL MB-3 
GUARDRAIL TERMINAL 

2.000 

EA 

8,800.00000 17,600.00 12,000.00000 24,000.00 10,000.00000 20,000.00 

0620 505SX20-0058 

NS GUARDRAIL OFFSET 
BLOCK 12" (WOOD OR 
COMPOSITE) 

25.000 

EA 

30.00000 750.00 25.00000 625.00 50.00000 1,250.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0630 505SX20-0058 

NS GUARDRAIL OFFSET 
BLOCK 8" (WOOD OR 
COMPOSITE) 

25.000 

EA 

22.00000 550.00 15.00000 375.00 50.00000 1,250.00 

0640 505SX20-0058 

NS GUARDRAIL POST 
8' (WOOD OR STEEL) 

25.000 

EA 

120.00000 3,000.00 150.00000 3,750.00 250.00000 6,250.00 

0650 505SX20-0058 

NS GUARDRAIL POST LEAVE 
OUT 

20.000 

EA 

70.00000 1,400.00 100.00000 2,000.00 250.00000 5,000.00 

0660 505SX20-0058 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (4' 
MINOR) 

5.000 

EA 

200.00000 1,000.00 1,200.00000 6,000.00 2,500.00000 12,500.00 

0670 505SX20-0058 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (6' 
MODERATE) 

5.000 

EA 

200.00000 1,000.00 1,800.00000 9,000.00 2,500.00000 12,500.00 

0680 505SX20-0058 

NS GUARDRAIL TERMINAL 
SITE PREPARATION (MINOR) 

5.000 

EA 

200.00000 1,000.00 1,200.00000 6,000.00 2,500.00000 12,500.00 

0690 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
26X15, 84" LONG STEEL POST 

10.000 

EA 

1,800.00000 18,000.00 250.00000 2,500.00 500.00000 5,000.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0700 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
ASYMETRICAL TRANSITION 
SECTION 

1.000 

EA 

700.00000 700.00 950.00000 950.00 100.00000 100.00 

0710 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
OFFSET BLOCKS 
6"X12"X19" (WOOD) 

20.000 

EA 

36.00000 720.00 38.00000 760.00 50.00000 1,000.00 

0720 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
OFFSET BLOCKS 
6"X14"X19" (WOOD) 

20.000 

EA 

36.00000 720.00 40.00000 800.00 50.00000 1,000.00 

0730 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
OFFSET BLOCKS 
6"X8"X19" (WOOD) 

20.000 

EA 

25.00000 500.00 38.00000 760.00 50.00000 1,000.00 

0740 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
TERMINAL CONNECTOR 

2.000 

EA 

1,000.00000 2,000.00 200.00000 400.00 250.00000 500.00 

0750 505SX20-0058 

NS GUARDRAIL THRIE BEAM 
W6X8.5 OR W6X9, 72" LONG 
STEEL POST 

10.000 

EA 

95.00000 950.00 250.00000 2,500.00 500.00000 5,000.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0760 505SX20-0070 

NS IMPACT ATTENUATOR 
MAINTENANCE AND REPAIR 
TRAINING 

1.000 

EA 

1.00000 1.00 1,500.00000 1,500.00 2,500.00000 2,500.00 

0770 505SX20-0070 

NS IMPACT ATTENUATOR 
SERVICE TYPE II SAND 
BARREL 

1.000 

EA 

1,200.00000 1,200.00 1,500.00000 1,500.00 2,500.00000 2,500.00 

0780 505SX20-0070 

NS IMPACT ATTENUATOR 
SERVICE TYPE II SAND 
BARREL DELINEATOR 

1.000 

EA 

100.00000 100.00 1,500.00000 1,500.00 500.00000 500.00 

0790 510SX20-0017 

NS RESET EXIST. GUARDRAIL 
- 

200.000 

LF 

18.75000 3,750.00 15.00000 3,000.00 40.00000 8,000.00 

0800 512SD20-0008 

IMPACT ATTEN.SER. TY. I TL-2, 
<40 MPH 

1.000 

EA 

3,200.00000 3,200.00 29,000.00000 29,000.00 10,000.00000 10,000.00 

0810 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

250.000 

HR 

0.01000 2.50 35.00000 8,750.00 50.00000 12,500.00 

0820 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

200.000 

DAY 

0.01000 2.00 0.01000 2.00 10.00000 2,000.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) L. S. LEE, INC. (2) NICKELSTON INDUSTRIES, 
INC. 

(3) MAKCO, INCORPORATED 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0830 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

50.000 

HR 

0.01000 0.50 10.00000 500.00 10.00000 500.00 

0840 512SD20-0026 

ELECTRONIC ARROW BOARD 

200.000 

HR 

0.01000 2.00 15.00000 3,000.00 10.00000 2,000.00 

0850 512SD20-0027 

FLAGGER SERVICE 

300.000 

HR 

40.00000 12,000.00 30.00000 9,000.00 40.00000 12,000.00 

0860 512SD20-0069 

IMPACT ATTENUATOR IA-1 

1.000 

EA 

34,300.00000 34,300.00 12,000.00000 12,000.00 45,000.00000 45,000.00 

0870 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

50.000 

DAY 

130.00000 6,500.00 1,150.00000 57,500.00 500.00000 25,000.00 

0880 513SX20-0002 

EMERGENCY MOBILIZATION 

20.000 

EA 

2,500.00000 50,000.00 1,000.00000 20,000.00 2,500.00000 50,000.00 

0890 702SD20-0001 

GUARDRAIL DELINEATOR 

25.000 

EA 

12.00000 300.00 12.00000 300.00 10.00000 250.00 

 
 

Section Totals: $849,335.50 $941,419.50 $1,140,950.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$849,335.50 

 

 
$941,419.50 

 

 
$1,140,950.00 

Contract Item Totals 

   

$849,335.50 $941,419.50 $1,140,950.00 
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Contract ID: C0000122845N01 

Letting Date: June 26, 2024 

Call Order: P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

 
$0.00 

$849,335.50 

 
$0.00 

$941,419.50 

 

$0.00 

1,140,950.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000122845N01 

June 26, 2024 10:00 A.M. 

P54 

Counties: 

District(s): 

Project(s): 

CARROLL, HENRY, PATRICK 

SALEM / MARTINSVILLE 

9999-962-832,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description:  ON-CALL GUARDRAIL REPAIR 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

L159 L. S. LEE, INC. $849,335.50 100.00% 

2 
 

N234 NICKELSTON INDUSTRIES, INC. $941,419.50 110.84% 

3  M004 MAKCO, INCORPORATED $1,140,950.00 134.33% 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 303SX20-0012 

UTILITY TEST PIT UNPAVED 

10.000 

EA 

250.00000 2,500.00 600.00000 6,000.00 200.00000 2,000.00 

0020 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE 

10.000 

EA 

250.00000 2,500.00 600.00000 6,000.00 300.00000 3,000.00 

0030 305SD20-0001 

BORROW EXCAVATION 

225.000 

CY 

50.00000 11,250.00 7.00000 1,575.00 165.00000 37,125.00 

0040 305SP20-0003 

AGR. BASE MAT. TY.I OR II NO. 
21A OR 21B 

1,500.000 

TON 

40.00000 60,000.00 80.00000 120,000.00 85.00000 127,500.00 

0050 305SP20-0004 

SHOULDER MAINTENANCE 
MATERIAL 

1,000.000 

TON 

35.00000 35,000.00 80.00000 80,000.00 150.00000 150,000.00 

0060 305SP20-0005 

MACHINING SHOULDERS 

500.000 

LF 

10.00000 5,000.00 15.00000 7,500.00 20.00000 10,000.00 

0070 305SP20-0006 

MANUAL SHOULDERS 
RESTORATION 

500.000 

LF 

10.00000 5,000.00 20.00000 10,000.00 25.00000 12,500.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 308SX20-0003 

CRUSHER RUN AGGR. NO. 25 
OR 26 

500.000 

TON 

40.00000 20,000.00 80.00000 40,000.00 90.00000 45,000.00 

0090 505SD20-0010 

RUB RAIL 

20.000 

LF 

25.00000 500.00 25.00000 500.00 85.00000 1,700.00 

0100 505SD20-0011 

GUARDRAIL GR-MGS1 

3,000.000 

LF 

40.00000 120,000.00 40.00000 120,000.00 38.00000 114,000.00 

0110 505SD20-0012 

GUARDRAIL GR-MGS1A 

100.000 

LF 

50.00000 5,000.00 50.00000 5,000.00 60.00000 6,000.00 

0120 505SD20-0013 

GUARDRAIL GR-MGS1, 9' 
POST 

150.000 

LF 

50.00000 7,500.00 55.00000 8,250.00 48.00000 7,200.00 

0130 505SD20-0014 

RADIAL GUARDRAIL GR-MGS1 

100.000 

LF 

45.00000 4,500.00 42.00000 4,200.00 50.00000 5,000.00 

0140 505SD20-0015 

RADIAL GUARDRAIL GR- 
MGS1A 

25.000 

LF 

55.00000 1,375.00 52.00000 1,300.00 65.00000 1,625.00 

0150 505SD20-0016 

RADIAL GUARDRAIL GR- 
MGS1, 9' POST 

50.000 

LF 

55.00000 2,750.00 57.00000 2,850.00 65.00000 3,250.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 505SD20-0017 

GUARDRAIL TERMINAL GR- 
MGS2 

100.000 

EA 

4,500.00000 450,000.00 5,500.00000 550,000.00 4,500.00000 450,000.00 

0170 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

5.000 

EA 

1,500.00000 7,500.00 2,500.00000 12,500.00 1,900.00000 9,500.00 

0180 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

25.000 

EA 

1,500.00000 37,500.00 2,500.00000 62,500.00 1,700.00000 42,500.00 

0190 505SD20-0020 

GUARDRAIL GR-8 NCHRP 350 
TL-3 

25.000 

LF 

35.00000 875.00 40.00000 1,000.00 55.00000 1,375.00 

0200 505SD20-0022 

GUARDRAIL GR-8A NCHRP 
350 TL-3 

25.000 

LF 

40.00000 1,000.00 50.00000 1,250.00 75.00000 1,875.00 

0210 505SD20-0024 

GUARDRAIL GR-8B NCHRP 
350 TL-3 

25.000 

LF 

50.00000 1,250.00 60.00000 1,500.00 95.00000 2,375.00 

0220 505SD20-0027 

GUARDRAIL TERMINAL GR-6 
NCHRP 350 

50.000 

LF 

120.00000 6,000.00 500.00000 25,000.00 200.00000 10,000.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 505SD20-0028 

GUARDRAIL TERMINAL GR-7 
NCHRP 350 

2.000 

EA 

3,000.00000 6,000.00 5,500.00000 11,000.00 4,500.00000 9,000.00 

0240 505SD20-0029 

GUARDRAIL TERMINAL GR-11 

2.000 

EA 

1,500.00000 3,000.00 2,500.00000 5,000.00 1,700.00000 3,400.00 

0250 505SD20-0030 

GUARDRAIL GR-2 

2,500.000 

LF 

40.00000 100,000.00 40.00000 100,000.00 38.00000 95,000.00 

0260 505SD20-0032 

GUARDRAIL GR-2 8' POST 

100.000 

LF 

45.00000 4,500.00 48.00000 4,800.00 48.00000 4,800.00 

0270 505SD20-0033 

GUARDRAIL GR-2A 

100.000 

LF 

50.00000 5,000.00 50.00000 5,000.00 60.00000 6,000.00 

0280 505SD20-0034 

RAD. GUARDRAIL GR-2 

50.000 

LF 

45.00000 2,250.00 42.00000 2,100.00 65.00000 3,250.00 

0290 505SD20-0035 

RAD. GUARDRAIL GR-2A 

50.000 

LF 

55.00000 2,750.00 52.00000 2,600.00 70.00000 3,500.00 

0300 505SD20-0038 

ALT.BREAKAWAY CABLE 
TERM. GR-9 

5.000 

EA 

3,500.00000 17,500.00 5,500.00000 27,500.00 4,500.00000 22,500.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0310 505SD20-0040 

GUARDRAIL GR-10 

50.000 

LF 

45.00000 2,250.00 50.00000 2,500.00 85.00000 4,250.00 

0320 505SD20-0045 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. I 

1.000 

EA 

3,000.00000 3,000.00 4,000.00000 4,000.00 3,500.00000 3,500.00 

0330 505SD20-0046 

FIXED OBJECT ATTACH. GR- 
FOA-1 TY. II 

1.000 

EA 

600.00000 600.00 2,800.00000 2,800.00 1,200.00000 1,200.00 

0340 505SD20-0049 

FIXED OBJECT ATTACH. GR- 
FOA-3 

5.000 

EA 

3,000.00000 15,000.00 4,000.00000 20,000.00 3,500.00000 17,500.00 

0350 505SD20-0053 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. I 

3.000 

EA 

3,000.00000 9,000.00 4,000.00000 12,000.00 3,500.00000 10,500.00 

0360 505SD20-0054 

FIXED OBJECT ATTACH. GR- 
FOA-2 TY. II 

3.000 

EA 

600.00000 1,800.00 2,800.00000 8,400.00 1,200.00000 3,600.00 

0370 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

5.000 

EA 

3,500.00000 17,500.00 6,000.00000 30,000.00 4,800.00000 24,000.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0380 505SD20-0059 

MEDIAN BARRIER MB-3 

200.000 

LF 

50.00000 10,000.00 60.00000 12,000.00 75.00000 15,000.00 

0390 505SD20-0067 

BULL NOSE BARRIER 

2.000 

EA 

7,500.00000 15,000.00 15,000.00000 30,000.00 12,500.00000 25,000.00 

0400 505SD20-0071 

GUARDRAIL BEAM 

725.000 

LF 

30.00000 21,750.00 30.00000 21,750.00 45.00000 32,625.00 

0410 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

2,000.000 

LF 

10.00000 20,000.00 5.00000 10,000.00 15.00000 30,000.00 

0420 505SP20-0002 

W BEAM TERM CONNECTOR 

1.000 

EA 

50.00000 50.00 300.00000 300.00 500.00000 500.00 

0430 505SP20-0005 

W BEAM END SECT ROUNDED 

5.000 

EA 

50.00000 250.00 300.00000 1,500.00 110.00000 550.00 

0440 505SP20-0007 

RADIAL GUARDRAIL BEAM 

200.000 

LF 

35.00000 7,000.00 31.00000 6,200.00 65.00000 13,000.00 

0450 505SP20-0010 

WOOD, CONC., OR STEEL 
POST 

75.000 

EA 

125.00000 9,375.00 150.00000 11,250.00 135.00000 10,125.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0460 505SP20-0011 5.000 

OFFSET BLOCK RUB RAIL EA 

10.00000 50.00 20.00000 100.00 45.00000 225.00 

0470 505SP20-0012 100.000 

OFFSET BLOCK EA 

25.00000 2,500.00 25.00000 2,500.00 45.00000 4,500.00 

0480 505SP20-0014 10.000 

DRILL HOLE EA 

250.00000 2,500.00 100.00000 1,000.00 100.00000 1,000.00 

0490 505SP20-0015 100.000 

REALIGN POST EA 

50.00000 5,000.00 20.00000 2,000.00 25.00000 2,500.00 

0500 505SP20-0033 20.000 

BENT PLATE OR S3X5.7 STEEL EA 
POST GR-8 

150.00000 3,000.00 150.00000 3,000.00 300.00000 6,000.00 

0510 505SX20-0001 10.000 

NS HAND DIG GUARDRAIL EA 
POST HOLE 

250.00000 2,500.00 600.00000 6,000.00 250.00000 2,500.00 

0520 505SX20-0044 1.000 

NS SP. DES. GR.BR.ATTACH EA 
BR-GR BR-GR TYPE I 

6,000.00000 6,000.00 6,000.00000 6,000.00 6,500.00000 6,500.00 

0530 505SX20-0044 1.000 

NS SP. DES. GR.BR.ATTACH EA 
BR-GR BR-GR TYPE II 

1,000.00000 1,000.00 4,000.00000 4,000.00 6,500.00000 6,500.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0540 505SX20-0044 1.000 

NS SP. DES. GR.BR.ATTACH EA 
BR-GR BR-GR-22 TYPE II 

1,000.00000 1,000.00 4,000.00000 4,000.00 8,500.00000 8,500.00 

0550 505SX20-0044 1.000 

NS SP. DES. GR.BR.ATTACH EA 
BR-GR BR-GR-22A TYPE I 

4,000.00000 4,000.00 6,000.00000 6,000.00 8,500.00000 8,500.00 

0560 505SX20-0044 1.000 

NS SP. DES. GR.BR.ATTACH EA 
BR-GR BR-GR-25A TYPE I 

4,000.00000 4,000.00 6,000.00000 6,000.00 8,500.00000 8,500.00 

0570 505SX20-0044 1.000 

NS SP. DES. GR.BR.ATTACH EA 
BR-GR BR-GR-25A TYPE II 

1,000.00000 1,000.00 4,000.00000 4,000.00 8,500.00000 8,500.00 

0580 505SX20-0057 2,000.000 

NS GUARDRAIL HIGH LF 
TENSION CABLE BARRIER TL- 
4 (BRIFEN SYSTEM) 

50.00000 100,000.00 48.00000 96,000.00 350.00000 700,000.00 

0590 505SX20-0057 250.000 

NS GUARDRAIL HIGH LF 
TENSION TL-4 (BRIFEN) 
CABLE ROPE 

10.00000 2,500.00 30.00000 7,500.00 400.00000 100,000.00 

0600 505SX20-0057 25.000 

NS GUARDRAIL RADIAL THRIE LF 
BEAM RAIL 

60.00000 1,500.00 75.00000 1,875.00 100.00000 2,500.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0610 505SX20-0057 100.000 

NS GUARDRAIL THRIE BEAM LF 
RAIL 

40.00000 4,000.00 75.00000 7,500.00 80.00000 8,000.00 

0620 505SX20-0058 4.000 

NS GUARDRAIL 6"X12"X14" EA 
WOODEN BLOCKOUT THRIE 

20.00000 80.00 100.00000 400.00 65.00000 260.00 

0630 505SX20-0058 4.000 

NS GUARDRAIL 6"X19"X14" EA 
WOODEN BLOCKOUT THRIE 

20.00000 80.00 100.00000 400.00 65.00000 260.00 

0640 505SX20-0058 5.000 

NS GUARDRAIL END EA 
TREATMENT DELINEATOR 
(ALL TYPES) 

100.00000 500.00 50.00000 250.00 175.00000 875.00 

0650 505SX20-0058 5.000 

NS GUARDRAIL GR-10 TYPE III EA 
CRT POST 

50.00000 250.00 200.00000 1,000.00 5,800.00000 29,000.00 

0660 505SX20-0058 5.000 

NS GUARDRAIL HIGH EA 
TENSION TL-4 (BRIFEN) 
ANCHOR ASSEMBLY- 
COMPLETE 

5,000.00000 25,000.00 4,000.00000 20,000.00 8,000.00000 40,000.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0670 505SX20-0058 5.000 

NS GUARDRAIL HIGH EA 
TENSION TL-4 (BRIFEN) 
CABLE SPLICE ASSEMBLY 

250.00000 1,250.00 300.00000 1,500.00 450.00000 2,250.00 

0680 505SX20-0058 5.000 

NS GUARDRAIL HIGH EA 
TENSION TL-4 (BRIFEN) 
COMBINATION FITTING 
ASSEMBLY 

250.00000 1,250.00 300.00000 1,500.00 250.00000 1,250.00 

0690 505SX20-0058 5.000 

NS GUARDRAIL HIGH EA 
TENSION TL-4 (BRIFEN) LINE 
POST 

400.00000 2,000.00 400.00000 2,000.00 350.00000 1,750.00 

0700 505SX20-0058 5.000 

NS GUARDRAIL HIGH EA 
TENSION TL-4 (BRIFEN) 
MECHANICAL THREADED 
TERMINAL 

250.00000 1,250.00 4,000.00000 20,000.00 700.00000 3,500.00 

0710 505SX20-0058 5.000 

NS GUARDRAIL HIGH EA 
TENSION TL-4 (BRIFEN) POST 
SOCKET & FOUNDATION 

500.00000 2,500.00 500.00000 2,500.00 3,500.00000 17,500.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0720 505SX20-0058 25.000 

NS GUARDRAIL HIGH EA 
TENSION TL-4 (BRIFEN) 
RIGGING SCREW 

100.00000 2,500.00 200.00000 5,000.00 100.00000 2,500.00 

0730 505SX20-0058 5.000 

NS GUARDRAIL HIGH EA 
TENSION TL-4 (BRIFEN) 
VARIOUS ANCHOR POSTS 

500.00000 2,500.00 250.00000 1,250.00 800.00000 4,000.00 

0740 505SX20-0058 2.000 

NS GUARDRAIL MB-3 EA 
GUARDRAIL TERMINAL 

6,000.00000 12,000.00 12,500.00000 25,000.00 9,500.00000 19,000.00 

0750 505SX20-0058 2.000 

NS GUARDRAIL MEDIAN EA 
BARRIER TERMINAL GR-9 

6,000.00000 12,000.00 12,500.00000 25,000.00 9,500.00000 19,000.00 

0760 505SX20-0058 25.000 

NS GUARDRAIL OFFSET EA 
BLOCK 12" (WOOD OR 
COMPOSITE) 

30.00000 750.00 25.00000 625.00 45.00000 1,125.00 

0770 505SX20-0058 5.000 

NS GUARDRAIL OFFSET EA 
BLOCK 6"X6"X14" (WOOD OR 
COMPOSITE) 

25.00000 125.00 25.00000 125.00 45.00000 225.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0780 505SX20-0058 25.000 

NS GUARDRAIL OFFSET EA 
BLOCK 8" (WOOD OR 
COMPOSITE) 

25.00000 625.00 25.00000 625.00 40.00000 1,000.00 

0790 505SX20-0058 25.000 

NS GUARDRAIL POST EA 
8' (WOOD) 

50.00000 1,250.00 250.00000 6,250.00 175.00000 4,375.00 

0800 505SX20-0058 20.000 

NS GUARDRAIL POST LEAVE EA 
OUT 

250.00000 5,000.00 100.00000 2,000.00 155.00000 3,100.00 

0810 505SX20-0058 50.000 

NS GUARDRAIL RE-TENSION EA 
EXIST. CABLE GUARDRAIL 
(HTCB) 

100.00000 5,000.00 200.00000 10,000.00 2,000.00000 100,000.00 

0820 505SX20-0058 5.000 

NS GUARDRAIL STEEL EA 
SPACER TUBE 6" I.D. X 9" 
SCHEDULE 40 GALVANIZED 
PIPE 

50.00000 250.00 50.00000 250.00 65.00000 325.00 

0830 505SX20-0058 4.000 

NS GUARDRAIL TERMINAL EA 
SITE PREPARATION (4' 
MODERATE) 

2,000.00000 8,000.00 2,000.00000 8,000.00 750.00000 3,000.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0840 505SX20-0058 4.000 

NS GUARDRAIL TERMINAL EA 
SITE PREPARATION (6' 
MODERATE) 

2,000.00000 8,000.00 2,500.00000 10,000.00 850.00000 3,400.00 

0850 505SX20-0058 4.000 

NS GUARDRAIL TERMINAL EA 
SITE PREPARATION (MINOR) 

2,000.00000 8,000.00 2,000.00000 8,000.00 700.00000 2,800.00 

0860 505SX20-0058 25.000 

NS GUARDRAIL THRIE BEAM EA 
OFFSET BLOCKS 
6"X12"X19" (WOOD) 

20.00000 500.00 100.00000 2,500.00 55.00000 1,375.00 

0870 505SX20-0058 25.000 

NS GUARDRAIL THRIE BEAM EA 
OFFSET BLOCKS 
6"X14"X19" (WOOD) 

20.00000 500.00 100.00000 2,500.00 55.00000 1,375.00 

0880 505SX20-0058 25.000 

NS GUARDRAIL THRIE BEAM EA 
OFFSET BLOCKS 
6"X8"X19" (WOOD) 

20.00000 500.00 100.00000 2,500.00 55.00000 1,375.00 

0890 505SX20-0058 1.000 

NS GUARDRAIL THRIE BEAM EA 
TRANSITION 

500.00000 500.00 1,000.00000 1,000.00 2,500.00000 2,500.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0900 505SX20-0058 5.000 

NS GUARDRAIL W6X15, 85" EA 
STEEL POST THRIE 

100.00000 500.00 500.00000 2,500.00 400.00000 2,000.00 

0910 505SX20-0058 5.000 

NS GUARDRAIL W6X9, 72" EA 
STEEL POST THRIE 

100.00000 500.00 500.00000 2,500.00 400.00000 2,000.00 

0920 505SX20-0070 1.000 

NS IMPACT ATTENUATOR EA 
HIGH TENSION TL-4 (BRIFEN) 
MAINTENANCE AND REPAIR 
TRAINING 

1,000.00000 1,000.00 2,000.00000 2,000.00 20,000.00000 20,000.00 

0930 505SX20-0070 1.000 

NS IMPACT ATTENUATOR EA 
MAINTENANCE AND REPAIR 
TRAINING 

1,000.00000 1,000.00 2,000.00000 2,000.00 4,500.00000 4,500.00 

0940 510SD20-0001 4.000 

REMOVE GR-7 TERMINAL EA 

1,000.00000 4,000.00 2,000.00000 8,000.00 650.00000 2,600.00 

0950 510SX20-0017 200.000 

NS RESET EXIST. GUARDRAIL LF 
- 

25.00000 5,000.00 20.00000 4,000.00 30.00000 6,000.00 

0960 510SX20-0040 35.000 

NS REMOVE EXIST. EA 
GUARDRAIL TERMINAL 

1,000.00000 35,000.00 2,000.00000 70,000.00 650.00000 22,750.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0970 512SD20-0007 1.000 

IMPACT ATTEN.SER. TY. 1 TL- EA 
3, >=40 MPH 

5,000.00000 5,000.00 42,000.00000 42,000.00 25,000.00000 25,000.00 

0980 512SD20-0023 250.000 

TRUCK MOUNTED HR 
ATTENUATOR 

50.00000 12,500.00 40.00000 10,000.00 5.00000 1,250.00 

0990 512SD20-0024 200.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

20.00000 4,000.00 1.00000 200.00 1.00000 200.00 

1000 512SD20-0025 50.000 

PORT.CHANGEABLE MESS. HR 
SIGN 

10.00000 500.00 30.00000 1,500.00 1.00000 50.00 

1010 512SD20-0026 200.000 

ELECTRONIC ARROW BOARD HR 

10.00000 2,000.00 30.00000 6,000.00 1.00000 200.00 

1020 512SD20-0069 1.000 

IMPACT ATTENUATOR IA-1 EA 

40,000.00000 40,000.00 15,000.00000 15,000.00 38,000.00000 38,000.00 

1030 513SX20-0002 20.000 

EMERGENCY MOBILIZATION EA 

2,000.00000 40,000.00 1,500.00000 30,000.00 2,500.00000 50,000.00 

1040 702SD20-0001 25.000 

GUARDRAIL DELINEATOR EA 

10.00000 250.00 20.00000 500.00 18.00000 450.00 
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Contract ID: C0000122851N01 

 
Letting Date: June 26, 2024 

Call Order: P55 

Counties: 

 
District(s): 

Project(s): 

BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Contract Time: 06/30/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL GUARDRAIL REPAIR 

Line No / Item ID 

Item Description 

(1) MAKCO, INCORPORATED (2) NICKELSTON INDUSTRIES, 
INC. 

(3) L. S. LEE, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 
 
 

Section Totals: $1,454,535.00 $1,911,475.00 $2,698,670.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$1,454,535.00 

 

 
$1,911,475.00 

 

 
$2,698,670.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$1,454,535.00 
 

 
$0.00 

$1,454,535.00 

$1,911,475.00 
 

 
$0.00 

$1,911,475.00 

$2,698,670.00 

 

$0.00 

2,698,670.00 
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Contract ID: C0000122851N01 Counties: BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, 
HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 

SALEM / DISTRICTWIDE OR OFFICE 

9999-962-833,N501, NONE; 

Letting Date: 

Call Order: 

June 26, 2024 10:00 A.M. 

P55 

District(s): 

Project(s): 

Contract Time: 06/30/25 COMPLETION DATE 

Contract Description:  ON-CALL GUARDRAIL REPAIR 

Min: Max: 

 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

M004 MAKCO, INCORPORATED $1,454,535.00 100.00% 

2 
 

N234 NICKELSTON INDUSTRIES, INC. $1,911,475.00 131.41% 

3  L159 L. S. LEE, INC. $2,698,670.00 185.53% 
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	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	TACK COAT 

	10,033.000 
	10,033.000 
	GAL 

	3.75000 
	3.75000 

	37,623.75 
	37,623.75 

	 
	 

	 
	 



	0020 315SD20-0015 
	0020 315SD20-0015 
	0020 315SD20-0015 
	0020 315SD20-0015 
	RUMBLE STRIP CYLINDRICAL ASPHALT 

	51,216.000 
	51,216.000 
	LF 

	0.85000 
	0.85000 

	43,533.60 
	43,533.60 

	 
	 

	 
	 


	0030 315SD20-0016 
	0030 315SD20-0016 
	0030 315SD20-0016 
	LIQUID ASPHALT COATING (RUMBLE STRIP) 

	8,536.000 
	8,536.000 
	SY 

	3.00000 
	3.00000 

	25,608.00 
	25,608.00 

	 
	 

	 
	 


	0040 315SD20-0036 
	0040 315SD20-0036 
	0040 315SD20-0036 
	ASPH. CONC. TY. SM-12.5E MAINT 

	10,947.040 
	10,947.040 
	TON 

	158.00000 
	158.00000 

	1,729,632.32 
	1,729,632.32 

	 
	 

	 
	 


	0050 315SD20-0100 
	0050 315SD20-0100 
	0050 315SD20-0100 
	ASPHALT CONCRETE BASE COURSE BM-25.0 

	916.300 
	916.300 
	TON 

	140.00000 
	140.00000 

	128,282.00 
	128,282.00 

	 
	 

	 
	 


	0060 512SD20-0047 
	0060 512SD20-0047 
	0060 512SD20-0047 
	TEMP. PVMT MRKG TY. A, 6" 

	57,620.000 
	57,620.000 
	LF 

	1.20000 
	1.20000 

	69,144.00 
	69,144.00 

	 
	 

	 
	 


	0070 512SD20-0049 
	0070 512SD20-0049 
	0070 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	970.000 
	970.000 
	LF 

	6.00000 
	6.00000 

	5,820.00 
	5,820.00 

	 
	 

	 
	 




	Contract ID: CM225PMR123437 
	Letting Date: June 26, 2024 
	Call Order: 240 
	Counties: District(s): Project(s): 
	BOTETOURT SALEM / SALEM 
	PM2R-011-F24, P401, PM02(492); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	0080 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC NS MAINTENANCE OF TRAFFIC PLANT MIX 

	(1) LS 
	(1) LS 

	83,000.00000 
	83,000.00000 

	83,000.00 
	83,000.00 

	 
	 

	 
	 



	0090 515SD20-0013 
	0090 515SD20-0013 
	0090 515SD20-0013 
	0090 515SD20-0013 
	FLEXIBLE PAVE.PLANING 0"-2" 

	95,187.000 
	95,187.000 
	SY 

	3.25000 
	3.25000 

	309,357.75 
	309,357.75 

	 
	 

	 
	 


	0100 515SD20-0015 
	0100 515SD20-0015 
	0100 515SD20-0015 
	FLEXIBLE PAVEMENT PLANING ABOVE 4" 

	2,566.670 
	2,566.670 
	SY 

	22.00000 
	22.00000 

	56,466.74 
	56,466.74 

	 
	 

	 
	 


	0110 704SD20-0027 
	0110 704SD20-0027 
	0110 704SD20-0027 
	TYPE B CLASS VI PVMT LINE MRKG 6" 

	57,620.000 
	57,620.000 
	LF 

	5.30000 
	5.30000 

	305,386.00 
	305,386.00 

	 
	 

	 
	 


	0120 704SD20-0029 
	0120 704SD20-0029 
	0120 704SD20-0029 
	TYPE B CLASS VI PVMT LINE MRKG 12" 

	970.000 
	970.000 
	LF 

	19.00000 
	19.00000 

	18,430.00 
	18,430.00 

	 
	 

	 
	 


	0130 704SD20-0032 
	0130 704SD20-0032 
	0130 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	321.000 
	321.000 
	EA 

	56.50000 
	56.50000 

	18,136.50 
	18,136.50 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,830,420.66 
	$2,830,420.66 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,830,420.66 




	Contract Item Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,830,420.66 
	$2,830,420.66 
	$2,830,420.66 

	 
	 

	 
	 



	 

	Contract ID: CM225PMR123437 
	Letting Date: June 26, 2024 
	Call Order: 240 
	Counties: District(s): Project(s): 
	BOTETOURT SALEM / SALEM 
	PM2R-011-F24, P401, PM02(492); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - INTERSTATE 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 
	$0.00 
	$2,830,420.66 

	 
	 

	 
	 




	( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: Letting Date: Call Order: 
	CM225PMR123437 
	June 26, 2024 10:00 A.M. 
	240 
	Counties: District(s): Project(s): 
	BOTETOURT SALEM / SALEM 
	PM2R-011-F24, P401, PM02(492); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - INTERSTATE 
	Figure
	 
	1 A006 ADAMS CONSTRUCTION COMPANY $2,830,420.66 100.00% 
	Contract ID: CM325PMH123089 
	Letting Date: June 26, 2024 
	Call Order: 315 
	Counties: District(s): Project(s): 
	HALIFAX 
	LYNCHBURG / HALIFAX 
	PM3H-041-F24, N501, PM03(384); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 308SD20-0008 
	0010 308SD20-0008 
	0010 308SD20-0008 
	0010 308SD20-0008 
	0010 308SD20-0008 
	AGGR. MATL. NO. 25 OR 26 

	3,146.900 
	3,146.900 
	TON 

	53.66000 
	53.66000 

	168,862.65 
	168,862.65 

	 
	 

	 
	 



	0020 310SD20-0001 
	0020 310SD20-0001 
	0020 310SD20-0001 
	0020 310SD20-0001 
	TACK COAT 

	36,030.330 
	36,030.330 
	GAL 

	0.01000 
	0.01000 

	360.30 
	360.30 

	 
	 

	 
	 


	0030 315SD20-0015 
	0030 315SD20-0015 
	0030 315SD20-0015 
	RUMBLE STRIP CYLINDRICAL ASPHALT 

	14,325.000 
	14,325.000 
	LF 

	1.39000 
	1.39000 

	19,911.75 
	19,911.75 

	 
	 

	 
	 


	0040 315SD20-0019 
	0040 315SD20-0019 
	0040 315SD20-0019 
	LIQUID ASPHALT COATING (RUMBLE STRIP) 

	2,261.000 
	2,261.000 
	SY 

	2.99000 
	2.99000 

	6,760.39 
	6,760.39 

	 
	 

	 
	 


	0050 315SD20-0100 
	0050 315SD20-0100 
	0050 315SD20-0100 
	ASPHALT CONCRETE BASE COURSE BM-25.0 

	155.000 
	155.000 
	TON 

	170.00000 
	170.00000 

	26,350.00 
	26,350.00 

	 
	 

	 
	 


	0060 315SP20-0006 
	0060 315SP20-0006 
	0060 315SP20-0006 
	PAVEMENT SHOULDER WEDGE PREP. CONST 

	103,380.000 
	103,380.000 
	LF 

	0.25000 
	0.25000 

	25,845.00 
	25,845.00 

	 
	 

	 
	 


	0070 315SP20-0049 
	0070 315SP20-0049 
	0070 315SP20-0049 
	ASPH. CONC. BMD P+VO SM- 9.5D 

	2,472.420 
	2,472.420 
	TON 

	130.00000 
	130.00000 
	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	 
	 

	 
	 


	321,414.60 
	321,414.60 

	 
	 

	 
	 




	Span
	Span
	Span
	Span
	Contract ID: CM325PMH123089 
	Letting Date: June 26, 2024 
	Call Order: 315 
	Counties: District(s): Project(s): 
	HALIFAX 
	LYNCHBURG / HALIFAX 
	PM3H-041-F24, N501, PM03(384); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 
	Span
	 
	 

	Span
	Vendor ID/Name 
	Vendor ID/Name 

	Span
	 
	 

	Span
	 
	 

	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 315SP20-0051 
	0080 315SP20-0051 
	0080 315SP20-0051 
	0080 315SP20-0051 
	0080 315SP20-0051 
	ASPH. CONC. BMD P+VO SM- 12.5D 

	37,349.850 
	37,349.850 
	TON 

	136.00000 
	136.00000 

	5,079,579.60 
	5,079,579.60 

	 
	 

	 
	 



	0090 316SX20-0004 
	0090 316SX20-0004 
	0090 316SX20-0004 
	0090 316SX20-0004 
	NS PAVEMENT LIQUID ASPHALT COATING (PAVEMENT MARKER GROOVES) 

	324.000 
	324.000 
	SY 

	62.00000 
	62.00000 

	20,088.00 
	20,088.00 

	 
	 

	 
	 


	0100 512SD20-0027 
	0100 512SD20-0027 
	0100 512SD20-0027 
	FLAGGER SERVICE 

	1,290.000 
	1,290.000 
	HR 

	40.00000 
	40.00000 

	51,600.00 
	51,600.00 

	 
	 

	 
	 


	0110 512SD20-0046 
	0110 512SD20-0046 
	0110 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	592,958.000 
	592,958.000 
	LF 

	0.31000 
	0.31000 

	183,816.98 
	183,816.98 

	 
	 

	 
	 


	0120 512SD20-0050 
	0120 512SD20-0050 
	0120 512SD20-0050 
	TEMP. PVMT MRKG TY. A, 24" 

	577.000 
	577.000 
	LF 

	20.50000 
	20.50000 

	11,828.50 
	11,828.50 

	 
	 

	 
	 


	0130 512SD20-0052 
	0130 512SD20-0052 
	0130 512SD20-0052 
	TEMP. PVMT. SYMB. MRKG SNGL TURN ARROW TY. A 

	24.000 
	24.000 
	EA 

	60.31000 
	60.31000 

	1,447.44 
	1,447.44 

	 
	 

	 
	 


	0140 512SP20-0002 
	0140 512SP20-0002 
	0140 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC PLANT MIX 

	(1) LS 
	(1) LS 

	558,716.76000 
	558,716.76000 

	558,716.76 
	558,716.76 

	 
	 

	 
	 




	Contract ID: CM325PMH123089 
	Letting Date: June 26, 2024 
	Call Order: 315 
	Counties: District(s): Project(s): 
	HALIFAX 
	LYNCHBURG / HALIFAX 
	PM3H-041-F24, N501, PM03(384); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 512SX20-0006 
	0150 512SX20-0006 
	0150 512SX20-0006 
	0150 512SX20-0006 
	0150 512SX20-0006 
	NS TEMP. PVMT MRKG TY. A "PED ONLY" 

	8.000 
	8.000 
	EA 

	444.41000 
	444.41000 

	3,555.28 
	3,555.28 

	 
	 

	 
	 



	0160 515SD20-0013 
	0160 515SD20-0013 
	0160 515SD20-0013 
	0160 515SD20-0013 
	FLEXIBLE PAVE.PLANING 0"-2" 

	320,673.430 
	320,673.430 
	SY 

	2.00000 
	2.00000 

	641,346.86 
	641,346.86 

	 
	 

	 
	 


	0170 515SD20-0014 
	0170 515SD20-0014 
	0170 515SD20-0014 
	FLEXIBLE PAVEMENT PLANING ABOVE 2"-4" 

	19,675.000 
	19,675.000 
	SY 

	2.25000 
	2.25000 

	44,268.75 
	44,268.75 

	 
	 

	 
	 


	0180 704SD20-0001 
	0180 704SD20-0001 
	0180 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	45,855.000 
	45,855.000 
	LF 

	0.93000 
	0.93000 

	42,645.15 
	42,645.15 

	 
	 

	 
	 


	0190 704SD20-0006 
	0190 704SD20-0006 
	0190 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	49,909.000 
	49,909.000 
	LF 

	1.39000 
	1.39000 

	69,373.51 
	69,373.51 

	 
	 

	 
	 


	0200 704SD20-0007 
	0200 704SD20-0007 
	0200 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	197,040.000 
	197,040.000 
	LF 

	1.59000 
	1.59000 

	313,293.60 
	313,293.60 

	 
	 

	 
	 


	0210 704SD20-0012 
	0210 704SD20-0012 
	0210 704SD20-0012 
	TYPE B CLASS II PVMT LINE MRKG 6" 

	180.000 
	180.000 
	LF 

	30.42000 
	30.42000 

	5,475.60 
	5,475.60 

	 
	 

	 
	 


	0220 704SD20-0015 
	0220 704SD20-0015 
	0220 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	778.000 
	778.000 
	LF 

	33.15000 
	33.15000 

	25,790.70 
	25,790.70 

	 
	 

	 
	 




	Contract ID: CM325PMH123089 
	Letting Date: June 26, 2024 
	Call Order: 315 
	Counties: District(s): Project(s): 
	HALIFAX 
	LYNCHBURG / HALIFAX 
	PM3H-041-F24, N501, PM03(384); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 704SD20-0032 
	0230 704SD20-0032 
	0230 704SD20-0032 
	0230 704SD20-0032 
	0230 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	805.000 
	805.000 
	EA 

	49.50000 
	49.50000 

	39,847.50 
	39,847.50 

	 
	 

	 
	 



	0240 704SD20-0048 
	0240 704SD20-0048 
	0240 704SD20-0048 
	0240 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	30.000 
	30.000 
	EA 

	405.81000 
	405.81000 

	12,174.30 
	12,174.30 

	 
	 

	 
	 


	0250 704SD20-0106 
	0250 704SD20-0106 
	0250 704SD20-0106 
	PVMT MSG. MARK. “ONLY” TY A, 8’ 

	6.000 
	6.000 
	EA 

	301.75000 
	301.75000 

	1,810.50 
	1,810.50 

	 
	 

	 
	 


	0260 704SD20-0108 
	0260 704SD20-0108 
	0260 704SD20-0108 
	PVMT MSG. MARK. “ONLY” TY B, CL II, 8’ 

	12.000 
	12.000 
	EA 

	660.59000 
	660.59000 

	7,927.08 
	7,927.08 

	 
	 

	 
	 


	0270 704SX20-0005 
	0270 704SX20-0005 
	0270 704SX20-0005 
	NS PAVE. MESSAGE MARKING "PED ONLY" 

	8.000 
	8.000 
	EA 

	2,167.19000 
	2,167.19000 

	17,337.52 
	17,337.52 

	 
	 

	 
	 


	0280 704SX20-0005 
	0280 704SX20-0005 
	0280 704SX20-0005 
	NS PAVE. MESSAGE MARKING PEDESTRIAN FIGURE 

	8.000 
	8.000 
	EA 

	883.96000 
	883.96000 

	7,071.68 
	7,071.68 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$7,708,500.00 
	$7,708,500.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$7,708,500.00 




	Contract ID: CM325PMH123089 
	Letting Date: June 26, 2024 
	Call Order: 315 
	Counties: District(s): Project(s): 
	HALIFAX 
	LYNCHBURG / HALIFAX 
	PM3H-041-F24, N501, PM03(384); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	Figure
	Figure
	0002 ALTERNATIVE BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0290 
	0290 
	0290 
	0290 
	0290 

	305SX20-0006 
	305SX20-0006 

	1.000 
	1.000 
	Figure

	100.00000 
	100.00000 

	100.00 
	100.00 



	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 

	TON 
	TON 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	 
	 

	$100.00 
	$100.00 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$100.00 
	$100.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$7,708,600.00 
	$7,708,600.00 
	$7,708,600.00 
	 
	 
	$0.00 
	$7,708,600.00 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: Letting Date: Call Order: 
	CM325PMH123089 
	June 26, 2024 10:00 A.M. 
	315 
	Counties: District(s): Project(s): 
	HALIFAX 
	LYNCHBURG / HALIFAX 
	PM3H-041-F24, N501, PM03(384); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY / SECONDARY 
	Figure
	 
	1 A006 ADAMS CONSTRUCTION COMPANY $7,708,600.00 100.00% 
	Contract ID: CM425PMR123137 
	Letting Date: June 26, 2024 
	Call Order: 444 
	Counties: District(s): Project(s): 
	MECKLENBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE PM4R-964-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* - 2025 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) COLONY 
	(2) COLONY 

	CONSTRUCTION, INC. 
	CONSTRUCTION, INC. 

	(3) ALLAN 
	(3) ALLAN 

	MYERS VA, INC. 
	MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	TACK COAT 

	12,648.000 
	12,648.000 
	GAL 

	0.01000 
	0.01000 

	126.48 
	126.48 

	0.01000 
	0.01000 

	126.48 
	126.48 

	4.20000 
	4.20000 

	53,121.60 
	53,121.60 



	0020 315SD20-0015 
	0020 315SD20-0015 
	0020 315SD20-0015 
	0020 315SD20-0015 
	RUMBLE STRIP CYLINDRICAL ASPHALT 

	34,689.000 
	34,689.000 
	LF 

	0.31000 
	0.31000 

	10,753.59 
	10,753.59 

	0.75000 
	0.75000 

	26,016.75 
	26,016.75 

	0.47000 
	0.47000 

	16,303.83 
	16,303.83 


	0030 315SD20-0036 
	0030 315SD20-0036 
	0030 315SD20-0036 
	ASPH. CONC. TY. SM-12.5E MAINT 

	13,869.250 
	13,869.250 
	TON 

	120.00000 
	120.00000 

	1,664,310.00 
	1,664,310.00 

	130.00000 
	130.00000 

	1,803,002.50 
	1,803,002.50 

	220.00000 
	220.00000 

	3,051,235.00 
	3,051,235.00 


	0040 315SP20-0051 
	0040 315SP20-0051 
	0040 315SP20-0051 
	ASPH. CONC. BMD P+VO SM- 12.5D 

	4,740.590 
	4,740.590 
	TON 

	110.00000 
	110.00000 

	521,464.90 
	521,464.90 

	120.00000 
	120.00000 

	568,870.80 
	568,870.80 

	180.00000 
	180.00000 

	853,306.20 
	853,306.20 


	0050 323SD20-0030 
	0050 323SD20-0030 
	0050 323SD20-0030 
	TRAVEL LANE PATCHING (PATCH MIX TYPE) IM-19..0D 

	596.290 
	596.290 
	TON 

	100.00000 
	100.00000 

	59,629.00 
	59,629.00 

	100.00000 
	100.00000 

	59,629.00 
	59,629.00 

	250.00000 
	250.00000 

	149,072.50 
	149,072.50 


	0060 512SD20-0027 
	0060 512SD20-0027 
	0060 512SD20-0027 
	FLAGGER SERVICE 

	280.000 
	280.000 
	HR 

	20.00000 
	20.00000 

	5,600.00 
	5,600.00 

	5.00000 
	5.00000 

	1,400.00 
	1,400.00 

	50.10000 
	50.10000 

	14,028.00 
	14,028.00 


	0070 512SD20-0046 
	0070 512SD20-0046 
	0070 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	142,022.000 
	142,022.000 
	LF 

	0.26000 
	0.26000 

	36,925.72 
	36,925.72 

	0.26000 
	0.26000 

	36,925.72 
	36,925.72 

	0.26000 
	0.26000 

	36,925.72 
	36,925.72 




	Contract ID: CM425PMR123137 
	Letting Date: June 26, 2024 
	Call Order: 444 
	Counties: District(s): Project(s): 
	MECKLENBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE PM4R-964-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* - 2025 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) COLONY 
	(2) COLONY 

	CONSTRUCTION, INC. 
	CONSTRUCTION, INC. 

	(3) ALLAN 
	(3) ALLAN 

	MYERS VA, INC. 
	MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0047 
	0080 512SD20-0047 
	0080 512SD20-0047 
	0080 512SD20-0047 
	0080 512SD20-0047 
	TEMP. PVMT MRKG TY. A, 6" 

	36,196.000 
	36,196.000 
	LF 

	0.28000 
	0.28000 

	10,134.88 
	10,134.88 

	0.28000 
	0.28000 

	10,134.88 
	10,134.88 

	0.28000 
	0.28000 

	10,134.88 
	10,134.88 



	0090 512SD20-0048 
	0090 512SD20-0048 
	0090 512SD20-0048 
	0090 512SD20-0048 
	TEMP. PVMT MRKG TY. A, 8" 

	420.000 
	420.000 
	LF 

	0.30000 
	0.30000 

	126.00 
	126.00 

	0.30000 
	0.30000 

	126.00 
	126.00 

	0.30000 
	0.30000 

	126.00 
	126.00 


	0100 512SD20-0049 
	0100 512SD20-0049 
	0100 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	248.000 
	248.000 
	LF 

	3.00000 
	3.00000 

	744.00 
	744.00 

	3.00000 
	3.00000 

	744.00 
	744.00 

	3.00000 
	3.00000 

	744.00 
	744.00 


	0110 512SP20-0002 
	0110 512SP20-0002 
	0110 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MAINTENANCE OF TRAFFIC 

	(1) LS 
	(1) LS 

	144,394.11000 
	144,394.11000 

	144,394.11 
	144,394.11 

	177,076.65000 
	177,076.65000 

	177,076.65 
	177,076.65 

	233,637.43000 
	233,637.43000 

	233,637.43 
	233,637.43 


	0120 515SD20-0013 
	0120 515SD20-0013 
	0120 515SD20-0013 
	FLEXIBLE PAVE.PLANING 0"-2" 

	169,157.670 
	169,157.670 
	SY 

	1.00000 
	1.00000 

	169,157.67 
	169,157.67 

	2.00000 
	2.00000 

	338,315.34 
	338,315.34 

	0.50000 
	0.50000 

	84,578.84 
	84,578.84 


	0130 704SD20-0009 
	0130 704SD20-0009 
	0130 704SD20-0009 
	TYPE B CLASS I PVMT LINE MRKG 12" 

	60.000 
	60.000 
	LF 

	10.00000 
	10.00000 

	600.00 
	600.00 

	10.00000 
	10.00000 

	600.00 
	600.00 

	10.00000 
	10.00000 

	600.00 
	600.00 


	0140 704SD20-0010 
	0140 704SD20-0010 
	0140 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	462.000 
	462.000 
	LF 

	19.00000 
	19.00000 

	8,778.00 
	8,778.00 

	19.00000 
	19.00000 

	8,778.00 
	8,778.00 

	19.00000 
	19.00000 

	8,778.00 
	8,778.00 


	0150 704SD20-0032 
	0150 704SD20-0032 
	0150 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	867.000 
	867.000 
	EA 

	40.00000 
	40.00000 

	34,680.00 
	34,680.00 

	40.00000 
	40.00000 

	34,680.00 
	34,680.00 

	40.00000 
	40.00000 

	34,680.00 
	34,680.00 




	Contract ID: CM425PMR123137 
	Letting Date: June 26, 2024 
	Call Order: 444 
	Counties: District(s): Project(s): 
	MECKLENBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE PM4R-964-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* - 2025 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	(2) COLONY 
	(2) COLONY 

	CONSTRUCTION, INC. 
	CONSTRUCTION, INC. 

	(3) ALLAN 
	(3) ALLAN 

	MYERS VA, INC. 
	MYERS VA, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 704SD20-0047 
	0160 704SD20-0047 
	0160 704SD20-0047 
	0160 704SD20-0047 
	0160 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	52.000 
	52.000 
	EA 

	145.00000 
	145.00000 

	7,540.00 
	7,540.00 

	145.00000 
	145.00000 

	7,540.00 
	7,540.00 

	145.00000 
	145.00000 

	7,540.00 
	7,540.00 



	0170 704SD20-0059 
	0170 704SD20-0059 
	0170 704SD20-0059 
	0170 704SD20-0059 
	SYMB MRKG LANE REDUCTION ARR TY B CL I 

	2.000 
	2.000 
	EA 

	260.00000 
	260.00000 

	520.00 
	520.00 

	260.00000 
	260.00000 

	520.00 
	520.00 

	260.00000 
	260.00000 

	520.00 
	520.00 


	0190 704SX20-0001 
	0190 704SX20-0001 
	0190 704SX20-0001 
	NS PAVEMENT MARKING TYPE B CLASS VII PVMT LINE MRKG 4" 

	70,797.000 
	70,797.000 
	LF 

	3.25000 
	3.25000 

	230,090.25 
	230,090.25 

	3.25000 
	3.25000 

	230,090.25 
	230,090.25 

	3.20000 
	3.20000 

	226,550.40 
	226,550.40 


	0200 704SX20-0001 
	0200 704SX20-0001 
	0200 704SX20-0001 
	NS PAVEMENT MARKING TYPE B CLASS VII PVMT LINE MRKG 6" 

	17,952.000 
	17,952.000 
	LF 

	4.95000 
	4.95000 

	88,862.40 
	88,862.40 

	4.95000 
	4.95000 

	88,862.40 
	88,862.40 

	4.55000 
	4.55000 

	81,681.60 
	81,681.60 


	0210 704SX20-0001 
	0210 704SX20-0001 
	0210 704SX20-0001 
	NS PAVEMENT MARKING TYPE B CLASS VII PVMT LINE MRKG 8" 

	420.000 
	420.000 
	LF 

	7.95000 
	7.95000 

	3,339.00 
	3,339.00 

	7.95000 
	7.95000 

	3,339.00 
	3,339.00 

	7.65000 
	7.65000 

	3,213.00 
	3,213.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,997,776.00 
	$2,997,776.00 

	$3,396,777.77 
	$3,396,777.77 

	$4,866,777.00 
	$4,866,777.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,997,776.00 

	 
	 
	 
	$3,396,777.77 

	 
	 
	 
	$4,866,777.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,997,776.00 
	$2,997,776.00 
	$2,997,776.00 

	$3,396,777.77 
	$3,396,777.77 

	$4,866,777.00 
	$4,866,777.00 



	 

	Contract ID: CM425PMR123137 
	Letting Date: June 26, 2024 
	Call Order: 444 
	Counties: District(s): Project(s): 
	MECKLENBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE PM4R-964-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* - 2025 PLANT MIX - PRIMARY 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	$0.00 
	$0.00 
	$2,997,776.00 

	$0.00 
	$0.00 
	$3,396,777.77 

	$0.00 
	$0.00 
	4,866,777.00 




	( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: Letting Date: Call Order: 
	CM425PMR123137 
	June 26, 2024 10:00 A.M. 
	444 
	Counties: District(s): Project(s): 
	MECKLENBURG 
	RICHMOND / DISTRICTWIDE OR OFFICE PM4R-964-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* - 2025 PLANT MIX - PRIMARY 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	A006 
	A006 

	ADAMS CONSTRUCTION COMPANY 
	ADAMS CONSTRUCTION COMPANY 

	$2,997,776.00 
	$2,997,776.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	C750 
	C750 

	COLONY CONSTRUCTION, INC. 
	COLONY CONSTRUCTION, INC. 

	$3,396,777.77 
	$3,396,777.77 

	113.31% 
	113.31% 


	3 
	3 
	3 

	 
	 

	G303 
	G303 

	ALLAN MYERS VA, INC. 
	ALLAN MYERS VA, INC. 

	$4,866,777.00 
	$4,866,777.00 

	162.35% 
	162.35% 




	Contract ID: CM425PM3124128 
	Letting Date: June 26, 2024 
	Call Order: 446 
	Counties: District(s): Project(s): 
	CHESTERFIELD 
	RICHMOND / CHESTERFIELD PM43-020-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ALLAN 
	(1) ALLAN 

	MYERS VA, INC. 
	MYERS VA, INC. 

	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 302SX20-0004 
	0010 302SX20-0004 
	0010 302SX20-0004 
	0010 302SX20-0004 
	0010 302SX20-0004 
	NS BEDDING MATL. AGGR. NO. 21A OR 21B 

	867.000 
	867.000 
	TON 

	24.38000 
	24.38000 

	21,137.46 
	21,137.46 

	70.81000 
	70.81000 

	61,392.27 
	61,392.27 

	 
	 



	0020 303SD20-0006 
	0020 303SD20-0006 
	0020 303SD20-0006 
	0020 303SD20-0006 
	EXTRA EXCAVATION 

	437.000 
	437.000 
	CY 

	24.72000 
	24.72000 

	10,802.64 
	10,802.64 

	200.39000 
	200.39000 

	87,570.43 
	87,570.43 

	 
	 


	0030 305SP20-0003 
	0030 305SP20-0003 
	0030 305SP20-0003 
	AGR. BASE MAT. TY.I OR II NO. 21A OR 21B 

	309.760 
	309.760 
	TON 

	89.43000 
	89.43000 

	27,701.84 
	27,701.84 

	150.47000 
	150.47000 

	46,609.59 
	46,609.59 

	 
	 


	0040 310SD20-0001 
	0040 310SD20-0001 
	0040 310SD20-0001 
	TACK COAT 

	42,003.000 
	42,003.000 
	GAL 

	0.01000 
	0.01000 

	420.03 
	420.03 

	0.01000 
	0.01000 

	420.03 
	420.03 

	 
	 


	0050 315SD20-0015 
	0050 315SD20-0015 
	0050 315SD20-0015 
	RUMBLE STRIP CYLINDRICAL ASPHALT 

	132,616.000 
	132,616.000 
	LF 

	0.33000 
	0.33000 

	43,763.28 
	43,763.28 

	0.53000 
	0.53000 

	70,286.48 
	70,286.48 

	 
	 


	0060 315SD20-0036 
	0060 315SD20-0036 
	0060 315SD20-0036 
	ASPH. CONC. TY. SM-12.5E MAINT 

	33,848.490 
	33,848.490 
	TON 

	175.00000 
	175.00000 

	5,923,485.75 
	5,923,485.75 

	131.83000 
	131.83000 

	4,462,246.44 
	4,462,246.44 

	 
	 


	0070 315SD20-0043 
	0070 315SD20-0043 
	0070 315SD20-0043 
	ASPH. CONC. TY. IM-19.0D MAINT 

	232.320 
	232.320 
	TON 

	190.00000 
	190.00000 

	44,140.80 
	44,140.80 

	174.93000 
	174.93000 

	40,639.74 
	40,639.74 

	 
	 




	Contract ID: CM425PM3124128 
	Letting Date: June 26, 2024 
	Call Order: 446 
	Counties: District(s): Project(s): 
	CHESTERFIELD 
	RICHMOND / CHESTERFIELD PM43-020-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ALLAN 
	(1) ALLAN 

	MYERS VA, INC. 
	MYERS VA, INC. 

	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 315SP20-0051 
	0080 315SP20-0051 
	0080 315SP20-0051 
	0080 315SP20-0051 
	0080 315SP20-0051 
	ASPH. CONC. BMD P+VO SM- 12.5D 

	12,162.470 
	12,162.470 
	TON 

	155.00000 
	155.00000 

	1,885,182.85 
	1,885,182.85 

	104.18000 
	104.18000 

	1,267,086.12 
	1,267,086.12 

	 
	 



	0090 316SP20-0004 
	0090 316SP20-0004 
	0090 316SP20-0004 
	0090 316SP20-0004 
	PATCH HCC PAVEMENT TYPE IV-A 

	1,972.000 
	1,972.000 
	SY 

	450.00000 
	450.00000 

	887,400.00 
	887,400.00 

	734.19000 
	734.19000 

	1,447,822.68 
	1,447,822.68 

	 
	 


	0100 323SD20-0010 
	0100 323SD20-0010 
	0100 323SD20-0010 
	NS PARTIAL DEPTH PCC PATCHING (ASPHALT PATCH MIX TYPE AND DEPTH) IM- 19.0D UP TO 4" DEEP 

	140.000 
	140.000 
	SY 

	250.00000 
	250.00000 

	35,000.00 
	35,000.00 

	553.39000 
	553.39000 

	77,474.60 
	77,474.60 

	 
	 


	0110 323SD20-0030 
	0110 323SD20-0030 
	0110 323SD20-0030 
	TRAVEL LANE PATCHING (PATCH MIX TYPE) IM-19.0D 

	1,453.920 
	1,453.920 
	TON 

	220.00000 
	220.00000 

	319,862.40 
	319,862.40 

	211.09000 
	211.09000 

	306,907.97 
	306,907.97 

	 
	 


	0120 512SD20-0042 
	0120 512SD20-0042 
	0120 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	6,900.000 
	6,900.000 
	LF 

	1.50000 
	1.50000 

	10,350.00 
	10,350.00 

	12.38000 
	12.38000 

	85,422.00 
	85,422.00 

	 
	 


	0130 512SD20-0046 
	0130 512SD20-0046 
	0130 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	35,722.000 
	35,722.000 
	LF 

	0.10000 
	0.10000 

	3,572.20 
	3,572.20 

	0.26000 
	0.26000 

	9,287.72 
	9,287.72 

	 
	 


	0140 512SD20-0047 
	0140 512SD20-0047 
	0140 512SD20-0047 
	TEMP. PVMT MRKG TY. A, 6" 

	207,739.000 
	207,739.000 
	LF 

	0.01000 
	0.01000 

	2,077.39 
	2,077.39 

	0.44000 
	0.44000 

	91,405.16 
	91,405.16 

	 
	 




	Contract ID: CM425PM3124128 
	Letting Date: June 26, 2024 
	Call Order: 446 
	Counties: District(s): Project(s): 
	CHESTERFIELD 
	RICHMOND / CHESTERFIELD PM43-020-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ALLAN 
	(1) ALLAN 

	MYERS VA, INC. 
	MYERS VA, INC. 

	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 512SD20-0048 
	0150 512SD20-0048 
	0150 512SD20-0048 
	0150 512SD20-0048 
	0150 512SD20-0048 
	TEMP. PVMT MRKG TY. A, 8" 

	737.000 
	737.000 
	LF 

	0.14000 
	0.14000 

	103.18 
	103.18 

	0.54000 
	0.54000 

	397.98 
	397.98 

	 
	 



	0160 512SD20-0049 
	0160 512SD20-0049 
	0160 512SD20-0049 
	0160 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	25,785.000 
	25,785.000 
	LF 

	0.01000 
	0.01000 

	257.85 
	257.85 

	1.58000 
	1.58000 

	40,740.30 
	40,740.30 

	 
	 


	0170 512SP20-0002 
	0170 512SP20-0002 
	0170 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC MAINTENANCE OF TRAFFIC 

	(1) LS 
	(1) LS 

	264,096.12000 
	264,096.12000 

	264,096.12 
	264,096.12 

	894,627.06000 
	894,627.06000 

	894,627.06 
	894,627.06 

	 
	 


	0180 515SD20-0011 
	0180 515SD20-0011 
	0180 515SD20-0011 
	FLEX. PAVE. TIE-IN PLANING 0"-2" 

	623.600 
	623.600 
	SY 

	0.01000 
	0.01000 

	6.24 
	6.24 

	41.80000 
	41.80000 

	26,066.48 
	26,066.48 

	 
	 


	0190 515SD20-0013 
	0190 515SD20-0013 
	0190 515SD20-0013 
	FLEXIBLE PAVE.PLANING 0"-2" 

	413,464.490 
	413,464.490 
	SY 

	0.25000 
	0.25000 

	103,366.12 
	103,366.12 

	3.17000 
	3.17000 

	1,310,682.43 
	1,310,682.43 

	 
	 


	0200 515SX20-0001 
	0200 515SX20-0001 
	0200 515SX20-0001 
	FLEX.PAVE.EDGE PLANING MAINT 

	90.000 
	90.000 
	SY 

	0.01000 
	0.01000 

	0.90 
	0.90 

	120.09000 
	120.09000 

	10,808.10 
	10,808.10 

	 
	 


	0210 704SD20-0006 
	0210 704SD20-0006 
	0210 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	230.000 
	230.000 
	LF 

	2.00000 
	2.00000 

	460.00 
	460.00 

	2.16000 
	2.16000 

	496.80 
	496.80 

	 
	 


	0220 704SD20-0007 
	0220 704SD20-0007 
	0220 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	36,370.000 
	36,370.000 
	LF 

	3.00000 
	3.00000 

	109,110.00 
	109,110.00 

	2.30000 
	2.30000 

	83,651.00 
	83,651.00 

	 
	 




	Contract ID: CM425PM3124128 
	Letting Date: June 26, 2024 
	Call Order: 446 
	Counties: District(s): Project(s): 
	CHESTERFIELD 
	RICHMOND / CHESTERFIELD PM43-020-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ALLAN 
	(1) ALLAN 

	MYERS VA, INC. 
	MYERS VA, INC. 

	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 704SD20-0008 
	0230 704SD20-0008 
	0230 704SD20-0008 
	0230 704SD20-0008 
	0230 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	90.000 
	90.000 
	LF 

	8.00000 
	8.00000 

	720.00 
	720.00 

	2.48000 
	2.48000 

	223.20 
	223.20 

	 
	 



	0240 704SD20-0009 
	0240 704SD20-0009 
	0240 704SD20-0009 
	0240 704SD20-0009 
	TYPE B CLASS I PVMT LINE MRKG 12" 

	777.000 
	777.000 
	LF 

	16.00000 
	16.00000 

	12,432.00 
	12,432.00 

	33.57000 
	33.57000 

	26,083.89 
	26,083.89 

	 
	 


	0250 704SD20-0010 
	0250 704SD20-0010 
	0250 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	592.000 
	592.000 
	LF 

	24.00000 
	24.00000 

	14,208.00 
	14,208.00 

	56.77000 
	56.77000 

	33,607.84 
	33,607.84 

	 
	 


	0260 704SD20-0027 
	0260 704SD20-0027 
	0260 704SD20-0027 
	TYPE B CLASS VI PVMT LINE MRKG 6" 

	141,361.000 
	141,361.000 
	LF 

	4.95000 
	4.95000 

	699,736.95 
	699,736.95 

	7.09000 
	7.09000 

	1,002,249.49 
	1,002,249.49 

	 
	 


	0270 704SD20-0029 
	0270 704SD20-0029 
	0270 704SD20-0029 
	TYPE B CLASS VI PVMT LINE MRKG 12" 

	13,210.000 
	13,210.000 
	LF 

	15.00000 
	15.00000 

	198,150.00 
	198,150.00 

	14.09000 
	14.09000 

	186,128.90 
	186,128.90 

	 
	 


	0280 704SD20-0032 
	0280 704SD20-0032 
	0280 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	2,190.000 
	2,190.000 
	EA 

	38.00000 
	38.00000 

	83,220.00 
	83,220.00 

	45.10000 
	45.10000 

	98,769.00 
	98,769.00 

	 
	 


	0290 704SD20-0033 
	0290 704SD20-0033 
	0290 704SD20-0033 
	INLAID PAVEMENT MARKER CONCRETE 

	10.000 
	10.000 
	EA 

	55.00000 
	55.00000 

	550.00 
	550.00 

	97.49000 
	97.49000 

	974.90 
	974.90 

	 
	 




	Contract ID: CM425PM3124128 
	Letting Date: June 26, 2024 
	Call Order: 446 
	Counties: District(s): Project(s): 
	CHESTERFIELD 
	RICHMOND / CHESTERFIELD PM43-020-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ALLAN 
	(1) ALLAN 

	MYERS VA, INC. 
	MYERS VA, INC. 

	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0300 704SD20-0047 
	0300 704SD20-0047 
	0300 704SD20-0047 
	0300 704SD20-0047 
	0300 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	13.000 
	13.000 
	EA 

	170.00000 
	170.00000 

	2,210.00 
	2,210.00 

	282.34000 
	282.34000 

	3,670.42 
	3,670.42 

	 
	 



	0310 704SD20-0050 
	0310 704SD20-0050 
	0310 704SD20-0050 
	0310 704SD20-0050 
	DBL TURN ARR.THRU/LT OR RT TY B, CL I 

	1.000 
	1.000 
	EA 

	290.00000 
	290.00000 

	290.00 
	290.00 

	560.84000 
	560.84000 

	560.84 
	560.84 

	 
	 


	0320 704SD20-0062 
	0320 704SD20-0062 
	0320 704SD20-0062 
	SYMB MRKG WRONG-WAY ARROW TY B CL I 

	3.000 
	3.000 
	EA 

	275.00000 
	275.00000 

	825.00 
	825.00 

	553.45000 
	553.45000 

	1,660.35 
	1,660.35 

	 
	 


	0330 704SD20-0086 
	0330 704SD20-0086 
	0330 704SD20-0086 
	PVMT SYMB MRKG YIELD 2' X 3' TY B CL I 

	6.000 
	6.000 
	EA 

	25.00000 
	25.00000 

	150.00 
	150.00 

	135.03000 
	135.03000 

	810.18 
	810.18 

	 
	 


	0340 704SX20-0001 
	0340 704SX20-0001 
	0340 704SX20-0001 
	NS PAVEMENT MARKING THERMOPLASTIC RUMBLE STRIP 

	570.000 
	570.000 
	LF 

	20.00000 
	20.00000 

	11,400.00 
	11,400.00 

	36.98000 
	36.98000 

	21,078.60 
	21,078.60 

	 
	 


	0350 704SX20-0002 
	0350 704SX20-0002 
	0350 704SX20-0002 
	NS PAVEMENT MARKING "15 MPH" MSG MARK TY B CL I 

	5.000 
	5.000 
	EA 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	2,054.93000 
	2,054.93000 

	10,274.65 
	10,274.65 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$10,723,689.00 
	$10,723,689.00 

	$11,808,133.64 
	$11,808,133.64 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$10,723,689.00 

	 
	 
	 
	$11,808,133.64 




	Contract ID: CM425PM3124128 
	Letting Date: June 26, 2024 
	Call Order: 446 
	Counties: District(s): Project(s): 
	CHESTERFIELD 
	RICHMOND / CHESTERFIELD PM43-020-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ALLAN 
	(1) ALLAN 

	MYERS VA, INC. 
	MYERS VA, INC. 

	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 
	(2) BRANSCOME OPERATING, LLC dba BRANSCOME 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	Figure
	0002 ALTERNATE ITEM 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0360 
	0360 
	0360 
	0360 
	0360 

	305SX20-0006 
	305SX20-0006 

	1.000 
	1.000 
	Figure

	88.00000 
	88.00000 

	88.00 
	88.00 
	Figure

	590.11000 
	590.11000 

	590.11 
	590.11 



	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIAL 

	TON 
	TON 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	 
	 

	$88.00 
	$88.00 

	$590.11 
	$590.11 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$88.00 
	$88.00 

	$590.11 
	$590.11 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$10,723,777.00 
	$10,723,777.00 
	$10,723,777.00 
	 
	 
	$0.00 
	$10,723,777.00 

	$11,808,723.75 
	$11,808,723.75 
	 
	 
	$0.00 
	$11,808,723.75 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: Letting Date: Call Order: 
	CM425PM3124128 
	June 26, 2024 10:00 A.M. 
	446 
	Counties: District(s): Project(s): 
	CHESTERFIELD 
	RICHMOND / CHESTERFIELD PM43-020-F24, P401, PM04(531); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 PLANT MIX - PRIMARY/SECONDARY 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	G303 
	G303 

	ALLAN MYERS VA, INC. 
	ALLAN MYERS VA, INC. 

	$10,723,777.00 
	$10,723,777.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	B850 
	B850 

	BRANSCOME OPERATING, LLC dba BRANSCOME 
	BRANSCOME OPERATING, LLC dba BRANSCOME 

	$11,808,723.75 
	$11,808,723.75 

	110.12% 
	110.12% 




	Contract ID: CM525PML123770 
	Letting Date: June 26, 2024 
	Call Order: 530 
	Counties: District(s): Project(s): 
	VIRGINIA BEACH 
	HAMPTON ROADS / NORFOLK/VA BEACH PM5L-134-F24, P401, PM05(537); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 CONCRETE REPAIR - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) RICHARD HITE CONCRETE CONSTRUCTION, INC. 
	(1) RICHARD HITE CONCRETE CONSTRUCTION, INC. 

	(2) M & F 
	(2) M & F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(3) CURTIS 
	(3) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 316SP20-0001 
	0010 316SP20-0001 
	0010 316SP20-0001 
	0010 316SP20-0001 
	0010 316SP20-0001 
	PATCH HCC PAVEMENT TYPE I 

	3,296.000 
	3,296.000 
	SY 

	420.00000 
	420.00000 

	1,384,320.00 
	1,384,320.00 

	426.92000 
	426.92000 

	1,407,128.32 
	1,407,128.32 

	1,232.33000 
	1,232.33000 

	4,061,759.68 
	4,061,759.68 



	0020 316SP20-0002 
	0020 316SP20-0002 
	0020 316SP20-0002 
	0020 316SP20-0002 
	PATCH HCC PAVEMENT TYPE II 

	4,367.000 
	4,367.000 
	SY 

	470.00000 
	470.00000 

	2,052,490.00 
	2,052,490.00 

	469.82000 
	469.82000 

	2,051,703.94 
	2,051,703.94 

	1,210.64000 
	1,210.64000 

	5,286,864.88 
	5,286,864.88 


	0030 316SP20-0003 
	0030 316SP20-0003 
	0030 316SP20-0003 
	PATCH HCC PAVEMENT TYPE III-P 

	352.000 
	352.000 
	SY 

	900.00000 
	900.00000 

	316,800.00 
	316,800.00 

	469.82000 
	469.82000 

	165,376.64 
	165,376.64 

	1,455.07000 
	1,455.07000 

	512,184.64 
	512,184.64 


	0040 316SX20-0006 
	0040 316SX20-0006 
	0040 316SX20-0006 
	CLEAN AND RESEAL LONG. JOINT 

	13,920.000 
	13,920.000 
	LF 

	1.00000 
	1.00000 

	13,920.00 
	13,920.00 

	7.62000 
	7.62000 

	106,070.40 
	106,070.40 

	7.59000 
	7.59000 

	105,652.80 
	105,652.80 


	0050 316SX20-0007 
	0050 316SX20-0007 
	0050 316SX20-0007 
	CLEAN AND RESEAL TRAN. JOINT 

	6,775.000 
	6,775.000 
	LF 

	1.00000 
	1.00000 

	6,775.00 
	6,775.00 

	7.62000 
	7.62000 

	51,625.50 
	51,625.50 

	7.59000 
	7.59000 

	51,422.25 
	51,422.25 


	0060 512SP20-0002 
	0060 512SP20-0002 
	0060 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC CONCRETE REPAIR 

	(1) LS 
	(1) LS 

	139,000.00000 
	139,000.00000 

	139,000.00 
	139,000.00 

	525,738.56000 
	525,738.56000 

	525,738.56 
	525,738.56 

	1,687,347.00000 
	1,687,347.00000 

	1,687,347.00 
	1,687,347.00 


	0070 704SD20-0006 
	0070 704SD20-0006 
	0070 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	6,780.000 
	6,780.000 
	LF 

	6.00000 
	6.00000 

	40,680.00 
	40,680.00 

	6.30000 
	6.30000 

	42,714.00 
	42,714.00 

	5.00000 
	5.00000 

	33,900.00 
	33,900.00 




	Contract ID: CM525PML123770 
	Letting Date: June 26, 2024 
	Call Order: 530 
	Counties: District(s): Project(s): 
	VIRGINIA BEACH 
	HAMPTON ROADS / NORFOLK/VA BEACH PM5L-134-F24, P401, PM05(537); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 CONCRETE REPAIR - INTERSTATE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) RICHARD HITE CONCRETE CONSTRUCTION, INC. 
	(1) RICHARD HITE CONCRETE CONSTRUCTION, INC. 

	(2) M & F 
	(2) M & F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(3) CURTIS 
	(3) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 704SD20-0010 
	0080 704SD20-0010 
	0080 704SD20-0010 
	0080 704SD20-0010 
	0080 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	27.000 
	27.000 
	LF 

	12.00000 
	12.00000 

	324.00 
	324.00 

	107.10000 
	107.10000 

	2,891.70 
	2,891.70 

	85.00000 
	85.00000 

	2,295.00 
	2,295.00 



	0090 704SD20-0047 
	0090 704SD20-0047 
	0090 704SD20-0047 
	0090 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	4.000 
	4.000 
	EA 

	400.00000 
	400.00000 

	1,600.00 
	1,600.00 

	945.00000 
	945.00000 

	3,780.00 
	3,780.00 

	750.00000 
	750.00000 

	3,000.00 
	3,000.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,955,909.00 
	$3,955,909.00 

	$4,357,029.06 
	$4,357,029.06 

	$11,744,426.25 
	$11,744,426.25 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,955,909.00 

	 
	 
	 
	$4,357,029.06 

	 
	 
	 
	$11,744,426.25 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,955,909.00 
	$3,955,909.00 
	$3,955,909.00 
	 
	 
	$0.00 
	$3,955,909.00 

	$4,357,029.06 
	$4,357,029.06 
	 
	 
	$0.00 
	$4,357,029.06 

	$11,744,426.25 
	$11,744,426.25 
	 
	$0.00 11,744,426.25 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: Letting Date: Call Order: 
	CM525PML123770 
	June 26, 2024 10:00 A.M. 
	530 
	Counties: District(s): Project(s): 
	VIRGINIA BEACH 
	HAMPTON ROADS / NORFOLK/VA BEACH PM5L-134-F24, P401, PM05(537); 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: 2025 CONCRETE REPAIR - INTERSTATE 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	H594 
	H594 

	RICHARD HITE CONCRETE CONSTRUCTION, INC. 
	RICHARD HITE CONCRETE CONSTRUCTION, INC. 

	$3,955,909.00 
	$3,955,909.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	M1117 
	M1117 

	M & F CONCRETE, INC. 
	M & F CONCRETE, INC. 

	$4,357,029.06 
	$4,357,029.06 

	110.14% 
	110.14% 


	3 
	3 
	3 

	 
	 

	C333 
	C333 

	CURTIS CONTRACTING, INC. 
	CURTIS CONTRACTING, INC. 

	$11,744,426.25 
	$11,744,426.25 

	296.88% 
	296.88% 




	Contract ID: CM525PMT123387 
	Letting Date: June 26, 2024 
	Call Order: 536 
	Counties: District(s): Project(s): 
	EMPORIA 
	HAMPTON ROADS / FRANKLIN 0301-109-191, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* 2025 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SD20-0031 
	0010 303SD20-0031 
	0010 303SD20-0031 
	0010 303SD20-0031 
	0010 303SD20-0031 
	INLET PROTECTION TYPE B 

	14.000 
	14.000 
	EA 

	50.00000 
	50.00000 

	700.00 
	700.00 

	 
	 

	 
	 



	0020 305SP20-0003 
	0020 305SP20-0003 
	0020 305SP20-0003 
	0020 305SP20-0003 

	25.000 
	25.000 

	125.00000 
	125.00000 

	3,125.00 
	3,125.00 

	 
	 

	 
	 


	TR
	AGR. BASE MAT. TY.I OR II NO. 
	AGR. BASE MAT. TY.I OR II NO. 

	TON 
	TON 

	 
	 

	 
	 


	TR
	21A OR 21B 
	21A OR 21B 

	 
	 

	 
	 

	 
	 


	0030 310SD20-0001 
	0030 310SD20-0001 
	0030 310SD20-0001 
	TACK COAT 

	852.000 
	852.000 
	GAL 

	0.01000 
	0.01000 

	8.52 
	8.52 

	 
	 

	 
	 


	0040 315SP20-0050 
	0040 315SP20-0050 
	0040 315SP20-0050 

	702.960 
	702.960 

	160.00000 
	160.00000 

	112,473.60 
	112,473.60 

	 
	 

	 
	 


	TR
	ASPH. CONC. BMD P+VO SM- 
	ASPH. CONC. BMD P+VO SM- 

	TON 
	TON 

	 
	 

	 
	 


	TR
	12.5A 
	12.5A 

	 
	 

	 
	 

	 
	 


	0050 412SD20-0044 
	0050 412SD20-0044 
	0050 412SD20-0044 
	SAW CUTTING 

	375.000 
	375.000 
	LF 

	0.50000 
	0.50000 

	187.50 
	187.50 

	 
	 

	 
	 


	0060 502SD20-0011 
	0060 502SD20-0011 
	0060 502SD20-0011 
	CURB, STD. CG-2 

	7.000 
	7.000 
	LF 

	70.00000 
	70.00000 

	490.00 
	490.00 

	 
	 

	 
	 


	0070 502SD20-0012 
	0070 502SD20-0012 
	0070 502SD20-0012 
	CURB, RADIAL CG-2 

	18.000 
	18.000 
	LF 

	70.00000 
	70.00000 

	1,260.00 
	1,260.00 

	 
	 

	 
	 




	Contract ID: CM525PMT123387 
	Letting Date: June 26, 2024 
	Call Order: 536 
	Counties: District(s): Project(s): 
	EMPORIA 
	HAMPTON ROADS / FRANKLIN 0301-109-191, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* 2025 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 502SD20-0023 
	0080 502SD20-0023 
	0080 502SD20-0023 
	0080 502SD20-0023 
	0080 502SD20-0023 
	COMB. CURB & GUTTER, RAD. CG-6 

	58.000 
	58.000 
	LF 

	70.00000 
	70.00000 

	4,060.00 
	4,060.00 

	 
	 

	 
	 



	0090 504SD20-0002 
	0090 504SD20-0002 
	0090 504SD20-0002 
	0090 504SD20-0002 
	CG-12 DETECTABLE WARNING SURFACE 

	6.000 
	6.000 
	SY 

	700.00000 
	700.00000 

	4,200.00 
	4,200.00 

	 
	 

	 
	 


	0100 504SD20-0003 
	0100 504SD20-0003 
	0100 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	51.000 
	51.000 
	SY 

	75.00000 
	75.00000 

	3,825.00 
	3,825.00 

	 
	 

	 
	 


	0110 510SX20-0001 
	0110 510SX20-0001 
	0110 510SX20-0001 
	REMOVE SIDEWALK AND ENTRANCE 

	44.000 
	44.000 
	SY 

	250.00000 
	250.00000 

	11,000.00 
	11,000.00 

	 
	 

	 
	 


	0120 510SX20-0002 
	0120 510SX20-0002 
	0120 510SX20-0002 
	REMOVE COMB. CURB AND GUTTER 

	58.000 
	58.000 
	LF 

	250.00000 
	250.00000 

	14,500.00 
	14,500.00 

	 
	 

	 
	 


	0130 512SD20-0027 
	0130 512SD20-0027 
	0130 512SD20-0027 
	FLAGGER SERVICE 

	500.000 
	500.000 
	HR 

	20.00000 
	20.00000 

	10,000.00 
	10,000.00 

	 
	 

	 
	 


	0140 512SD20-0046 
	0140 512SD20-0046 
	0140 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	7,730.000 
	7,730.000 
	LF 

	0.15000 
	0.15000 

	1,159.50 
	1,159.50 

	 
	 

	 
	 


	0150 512SD20-0049 
	0150 512SD20-0049 
	0150 512SD20-0049 
	TEMP. PVMT MRKG TY. A, 12" 

	60.000 
	60.000 
	LF 

	1.25000 
	1.25000 

	75.00 
	75.00 

	 
	 

	 
	 




	Contract ID: CM525PMT123387 
	Letting Date: June 26, 2024 
	Call Order: 536 
	Counties: District(s): Project(s): 
	EMPORIA 
	HAMPTON ROADS / FRANKLIN 0301-109-191, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* 2025 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 512SP20-0002 
	0160 512SP20-0002 
	0160 512SP20-0002 
	0160 512SP20-0002 
	0160 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC PLANT MIX 

	(1) LS 
	(1) LS 

	73,449.38000 
	73,449.38000 

	73,449.38 
	73,449.38 

	 
	 

	 
	 



	0170 515SD20-0013 
	0170 515SD20-0013 
	0170 515SD20-0013 
	0170 515SD20-0013 
	FLEXIBLE PAVE.PLANING 0"-2" 

	8,515.000 
	8,515.000 
	SY 

	4.00000 
	4.00000 

	34,060.00 
	34,060.00 

	 
	 

	 
	 


	0180 602SD20-0004 
	0180 602SD20-0004 
	0180 602SD20-0004 
	TOPSOIL CLASS B 

	4.000 
	4.000 
	CY 

	50.00000 
	50.00000 

	200.00 
	200.00 

	 
	 

	 
	 


	0190 603SD20-0003 
	0190 603SD20-0003 
	0190 603SD20-0003 
	REGULAR SEED 

	20.000 
	20.000 
	LB 

	5.00000 
	5.00000 

	100.00 
	100.00 

	 
	 

	 
	 


	0200 603SD20-0014 
	0200 603SD20-0014 
	0200 603SD20-0014 
	FERTILIZER NITROGEN - N 

	9.000 
	9.000 
	LB 

	5.00000 
	5.00000 

	45.00 
	45.00 

	 
	 

	 
	 


	0210 603SD20-0015 
	0210 603SD20-0015 
	0210 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	14.000 
	14.000 
	LB 

	5.00000 
	5.00000 

	70.00 
	70.00 

	 
	 

	 
	 


	0220 603SD20-0016 
	0220 603SD20-0016 
	0220 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	7.000 
	7.000 
	LB 

	5.00000 
	5.00000 

	35.00 
	35.00 

	 
	 

	 
	 


	0230 603SD20-0017 
	0230 603SD20-0017 
	0230 603SD20-0017 
	LIME 

	0.250 
	0.250 
	TON 

	400.00000 
	400.00000 

	100.00 
	100.00 

	 
	 

	 
	 




	Contract ID: CM525PMT123387 
	Letting Date: June 26, 2024 
	Call Order: 536 
	Counties: District(s): Project(s): 
	EMPORIA 
	HAMPTON ROADS / FRANKLIN 0301-109-191, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* 2025 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 700SD20-0118 
	0240 700SD20-0118 
	0240 700SD20-0118 
	0240 700SD20-0118 
	0240 700SD20-0118 
	14/1 CONDUCTOR CABLE ENCLOSED 

	1,383.000 
	1,383.000 
	LF 

	1.00000 
	1.00000 

	1,383.00 
	1,383.00 

	 
	 

	 
	 



	0250 700SD20-0182 
	0250 700SD20-0182 
	0250 700SD20-0182 
	0250 700SD20-0182 
	CONDUIT PVC 1" 

	20.000 
	20.000 
	LF 

	5.00000 
	5.00000 

	100.00 
	100.00 

	 
	 

	 
	 


	0260 703SD20-0042 
	0260 703SD20-0042 
	0260 703SD20-0042 
	LOOP SAW CUT 3/8" 

	396.000 
	396.000 
	LF 

	5.00000 
	5.00000 

	1,980.00 
	1,980.00 

	 
	 

	 
	 


	0270 703SD20-0043 
	0270 703SD20-0043 
	0270 703SD20-0043 
	LOOP SAW CUT 5/8" 

	65.000 
	65.000 
	LF 

	5.00000 
	5.00000 

	325.00 
	325.00 

	 
	 

	 
	 


	0280 704SD20-0006 
	0280 704SD20-0006 
	0280 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	4,321.000 
	4,321.000 
	LF 

	3.50000 
	3.50000 

	15,123.50 
	15,123.50 

	 
	 

	 
	 


	0290 704SD20-0008 
	0290 704SD20-0008 
	0290 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	40.000 
	40.000 
	LF 

	18.00000 
	18.00000 

	720.00 
	720.00 

	 
	 

	 
	 


	0300 704SD20-0010 
	0300 704SD20-0010 
	0300 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	30.000 
	30.000 
	LF 

	54.00000 
	54.00000 

	1,620.00 
	1,620.00 

	 
	 

	 
	 


	0310 704SX20-0005 
	0310 704SX20-0005 
	0310 704SX20-0005 
	NS PAVE. MESSAGE MARKING HANDICAP SYMBOL (BLUE) 

	2.000 
	2.000 
	EA 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	 
	 

	 
	 




	Contract ID: CM525PMT123387 
	Letting Date: June 26, 2024 
	Call Order: 536 
	Counties: District(s): Project(s): 
	EMPORIA 
	HAMPTON ROADS / FRANKLIN 0301-109-191, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* 2025 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$299,375.00 
	$299,375.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$299,375.00 




	Contract ID: CM525PMT123387 
	Letting Date: June 26, 2024 
	Call Order: 536 
	Counties: District(s): Project(s): 
	EMPORIA 
	HAMPTON ROADS / FRANKLIN 0301-109-191, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* 2025 PLANT MIX - PRIMARY 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ADAMS CONSTRUCTION COMPANY 
	(1) ADAMS CONSTRUCTION COMPANY 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	Figure
	Figure
	0002 ALTERNATE ITEM 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0320 
	0320 
	0320 
	0320 
	0320 

	305SX20-0006 
	305SX20-0006 

	1.000 
	1.000 
	Figure

	125.00000 
	125.00000 

	125.00 
	125.00 



	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIALS 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIALS 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIALS 
	NS SELECT MATERIAL ALTERNATE SHOULDER MATERIALS 

	TON 
	TON 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	 
	 

	$125.00 
	$125.00 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$125.00 
	$125.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$299,500.00 
	$299,500.00 
	$299,500.00 
	 
	 
	$0.00 
	$299,500.00 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: Letting Date: Call Order: 
	CM525PMT123387 
	June 26, 2024 10:00 A.M. 
	536 
	Counties: District(s): Project(s): 
	EMPORIA 
	HAMPTON ROADS / FRANKLIN 0301-109-191, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR* 2025 PLANT MIX - PRIMARY 
	Figure
	 
	1 A006 ADAMS CONSTRUCTION COMPANY $299,500.00 100.00% 
	Contract ID: C0000122277N01C 
	Letting Date: June 26, 2024 
	Call Order: K73 
	Counties: District(s): Project(s): 
	ALBEMARLE, CULPEPER, FAUQUIER, GREENE, RAPPAHANNOCK CULPEPER / DISTRICTWIDE OR OFFICE 
	BRDG-967-567, N501, STP-BR07(336); 
	Contract Time: 
	06/06/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SCOUR REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 
	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 

	(2) BURLEIGH CONSTRUCTION CO., INC 
	(2) BURLEIGH CONSTRUCTION CO., INC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 305SD20-0011 
	0010 305SD20-0011 
	0010 305SD20-0011 
	0010 305SD20-0011 
	0010 305SD20-0011 
	AGGR. MATL. NO. 25 OR 26 

	100.000 
	100.000 
	TON 

	250.00000 
	250.00000 

	25,000.00 
	25,000.00 

	225.00000 
	225.00000 

	22,500.00 
	22,500.00 

	 
	 



	0020 308SD20-0001 
	0020 308SD20-0001 
	0020 308SD20-0001 
	0020 308SD20-0001 
	AGGR. MATL. NO. 1 

	100.000 
	100.000 
	TON 

	300.00000 
	300.00000 

	30,000.00 
	30,000.00 

	225.00000 
	225.00000 

	22,500.00 
	22,500.00 

	 
	 


	0030 401SD20-0007 
	0030 401SD20-0007 
	0030 401SD20-0007 
	COFFERDAM 

	11.000 
	11.000 
	EA 

	25,000.00000 
	25,000.00000 

	275,000.00 
	275,000.00 

	17,000.00000 
	17,000.00000 

	187,000.00 
	187,000.00 

	 
	 


	0040 401SD20-0009 
	0040 401SD20-0009 
	0040 401SD20-0009 
	STRUCTURE EXCAVATION MAINT. 

	135.000 
	135.000 
	CY 

	500.00000 
	500.00000 

	67,500.00 
	67,500.00 

	1,125.00000 
	1,125.00000 

	151,875.00 
	151,875.00 

	 
	 


	0050 404SX20-0001 
	0050 404SX20-0001 
	0050 404SX20-0001 
	NS CONCRETE CLASS A3 SUBSTRUCT. MAINT. 

	80.000 
	80.000 
	CY 

	4,200.00000 
	4,200.00000 

	336,000.00 
	336,000.00 

	5,250.00000 
	5,250.00000 

	420,000.00 
	420,000.00 

	 
	 


	0060 406SD20-0014 
	0060 406SD20-0014 
	0060 406SD20-0014 
	REINFORCING STEEL SPR. STRUCT. MAINT. 

	1,660.000 
	1,660.000 
	LB 

	10.00000 
	10.00000 

	16,600.00 
	16,600.00 

	6.75000 
	6.75000 

	11,205.00 
	11,205.00 

	 
	 


	0070 412SX20-0018 
	0070 412SX20-0018 
	0070 412SX20-0018 
	NS BR. SUBSTR. WID./REPAIR RECONSTRUCT EXIST. MORTAR RETAINING WALLS STR. 6002/60017 

	140.000 
	140.000 
	SF 

	600.00000 
	600.00000 

	84,000.00 
	84,000.00 

	225.00000 
	225.00000 

	31,500.00 
	31,500.00 

	 
	 




	Contract ID: C0000122277N01C 
	Letting Date: June 26, 2024 
	Call Order: K73 
	Counties: District(s): Project(s): 
	ALBEMARLE, CULPEPER, FAUQUIER, GREENE, RAPPAHANNOCK CULPEPER / DISTRICTWIDE OR OFFICE 
	BRDG-967-567, N501, STP-BR07(336); 
	Contract Time: 
	06/06/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SCOUR REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 
	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 

	(2) BURLEIGH CONSTRUCTION CO., INC 
	(2) BURLEIGH CONSTRUCTION CO., INC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080    412SX20-0024 
	0080    412SX20-0024 
	0080    412SX20-0024 
	0080    412SX20-0024 
	0080    412SX20-0024 
	NS BR. SUBSTR. WID./REPAIR REMOVE PORTION OF CONC. SLAB STR. 6018/6323 

	80.000 
	80.000 
	SY 

	1,000.00000 
	1,000.00000 

	80,000.00 
	80,000.00 

	225.00000 
	225.00000 

	18,000.00 
	18,000.00 

	 
	 



	0090 413SX20-0005 
	0090 413SX20-0005 
	0090 413SX20-0005 
	0090 413SX20-0005 
	NS REM. PORT.OF EX.STR. 6002 

	(1) LS 
	(1) LS 

	18,000.00000 
	18,000.00000 

	18,000.00 
	18,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	 
	 


	0100 413SX20-0005 
	0100 413SX20-0005 
	0100 413SX20-0005 
	NS REM. PORT.OF EX.STR. 6017 

	(1) LS 
	(1) LS 

	14,000.00000 
	14,000.00000 

	14,000.00 
	14,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	 
	 


	0110 414SD20-0067 
	0110 414SD20-0067 
	0110 414SD20-0067 
	CONCRETE SLAB RIPRAP 

	80.000 
	80.000 
	SY 

	750.00000 
	750.00000 

	60,000.00 
	60,000.00 

	495.00000 
	495.00000 

	39,600.00 
	39,600.00 

	 
	 


	0120 414SX20-0007 
	0120 414SX20-0007 
	0120 414SX20-0007 
	NS RIPRAP STONE 30" 

	160.000 
	160.000 
	TON 

	400.00000 
	400.00000 

	64,000.00 
	64,000.00 

	135.00000 
	135.00000 

	21,600.00 
	21,600.00 

	 
	 


	0130 509SD20-0001 
	0130 509SD20-0001 
	0130 509SD20-0001 
	FLOWABLE BACKFILL 

	75.000 
	75.000 
	CY 

	700.00000 
	700.00000 

	52,500.00 
	52,500.00 

	900.00000 
	900.00000 

	67,500.00 
	67,500.00 

	 
	 


	0140 512SP20-0002 
	0140 512SP20-0002 
	0140 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC STR. 1056 

	(1) LS 
	(1) LS 

	55,000.00000 
	55,000.00000 

	55,000.00 
	55,000.00 

	52,000.00000 
	52,000.00000 

	52,000.00 
	52,000.00 

	 
	 


	0150 512SP20-0002 
	0150 512SP20-0002 
	0150 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC STR. 1165 

	(1) LS 
	(1) LS 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	42,000.00000 
	42,000.00000 

	42,000.00 
	42,000.00 

	 
	 




	Contract ID: C0000122277N01C 
	Letting Date: June 26, 2024 
	Call Order: K73 
	Counties: District(s): Project(s): 
	ALBEMARLE, CULPEPER, FAUQUIER, GREENE, RAPPAHANNOCK CULPEPER / DISTRICTWIDE OR OFFICE 
	BRDG-967-567, N501, STP-BR07(336); 
	Contract Time: 
	06/06/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SCOUR REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 
	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 

	(2) BURLEIGH CONSTRUCTION CO., INC 
	(2) BURLEIGH CONSTRUCTION CO., INC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 512SP20-0002 
	0160 512SP20-0002 
	0160 512SP20-0002 
	0160 512SP20-0002 
	0160 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC STR. 6002 

	(1) LS 
	(1) LS 

	77,000.00000 
	77,000.00000 

	77,000.00 
	77,000.00 

	102,000.00000 
	102,000.00000 

	102,000.00 
	102,000.00 

	 
	 



	0170 512SP20-0002 
	0170 512SP20-0002 
	0170 512SP20-0002 
	0170 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC STR. 6017 

	(1) LS 
	(1) LS 

	58,000.00000 
	58,000.00000 

	58,000.00 
	58,000.00 

	102,000.00000 
	102,000.00000 

	102,000.00 
	102,000.00 

	 
	 


	0180 512SP20-0002 
	0180 512SP20-0002 
	0180 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC STR. 6018 

	(1) LS 
	(1) LS 

	43,000.00000 
	43,000.00000 

	43,000.00 
	43,000.00 

	72,000.00000 
	72,000.00000 

	72,000.00 
	72,000.00 

	 
	 


	0190 512SP20-0002 
	0190 512SP20-0002 
	0190 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC STR. 6082 

	(1) LS 
	(1) LS 

	38,000.00000 
	38,000.00000 

	38,000.00 
	38,000.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 

	 
	 


	0200 512SP20-0002 
	0200 512SP20-0002 
	0200 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC STR. 6084 

	(1) LS 
	(1) LS 

	67,000.00000 
	67,000.00000 

	67,000.00 
	67,000.00 

	102,000.00000 
	102,000.00000 

	102,000.00 
	102,000.00 

	 
	 


	0210 512SP20-0002 
	0210 512SP20-0002 
	0210 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC STR. 6183 

	(1) LS 
	(1) LS 

	38,000.00000 
	38,000.00000 

	38,000.00 
	38,000.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 

	 
	 


	0220 512SP20-0002 
	0220 512SP20-0002 
	0220 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC STR. 6323 

	(1) LS 
	(1) LS 

	29,000.00000 
	29,000.00000 

	29,000.00 
	29,000.00 

	72,000.00000 
	72,000.00000 

	72,000.00 
	72,000.00 

	 
	 


	0230 513SD20-0001 
	0230 513SD20-0001 
	0230 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	98,000.00000 
	98,000.00000 

	98,000.00 
	98,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	 
	 




	Contract ID: C0000122277N01C 
	Letting Date: June 26, 2024 
	Call Order: K73 
	Counties: District(s): Project(s): 
	ALBEMARLE, CULPEPER, FAUQUIER, GREENE, RAPPAHANNOCK CULPEPER / DISTRICTWIDE OR OFFICE 
	BRDG-967-567, N501, STP-BR07(336); 
	Contract Time: 
	06/06/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SCOUR REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 
	(1) OTB ASSOCIATES, LLC dba OTB CONTRACTING 

	(2) BURLEIGH CONSTRUCTION CO., INC 
	(2) BURLEIGH CONSTRUCTION CO., INC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,645,600.00 
	$1,645,600.00 

	$1,827,280.00 
	$1,827,280.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,645,600.00 

	 
	 
	 
	$1,827,280.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,645,600.00 
	$1,645,600.00 
	$1,645,600.00 
	 
	 
	$0.00 
	$1,645,600.00 

	$1,827,280.00 
	$1,827,280.00 
	 
	 
	$0.00 
	$1,827,280.00 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: Letting Date: Call Order: 
	C0000122277N01C 
	June 26, 2024 10:00 A.M. K73 
	Counties: District(s): Project(s): 
	ALBEMARLE, CULPEPER, FAUQUIER, GREENE, RAPPAHANNOCK CULPEPER / DISTRICTWIDE OR OFFICE 
	BRDG-967-567, N501, STP-BR07(336); 
	Contract Time: 06/06/25 COMPLETION DATE Min: Max: Contract Description: SCOUR REPAIRS 
	Contract Time: 06/06/25 COMPLETION DATE Min: Max: Contract Description: SCOUR REPAIRS 
	Contract Time: 06/06/25 COMPLETION DATE Min: Max: Contract Description: SCOUR REPAIRS 
	Contract Time: 06/06/25 COMPLETION DATE Min: Max: Contract Description: SCOUR REPAIRS 
	Contract Time: 06/06/25 COMPLETION DATE Min: Max: Contract Description: SCOUR REPAIRS 

	 
	 



	 
	 
	 
	 
	Rank Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 


	1 O913 OTB ASSOCIATES, LLC dba OTB CONTRACTING 
	1 O913 OTB ASSOCIATES, LLC dba OTB CONTRACTING 
	1 O913 OTB ASSOCIATES, LLC dba OTB CONTRACTING 

	$1,645,600.00 
	$1,645,600.00 

	100.00% 
	100.00% 


	2 W210 BURLEIGH CONSTRUCTION CO., INC 
	2 W210 BURLEIGH CONSTRUCTION CO., INC 
	2 W210 BURLEIGH CONSTRUCTION CO., INC 

	$1,827,280.00 
	$1,827,280.00 

	111.04% 
	111.04% 




	Contract ID: C0000123364N01B 
	Letting Date: June 26, 2024 
	Call Order: K98 
	Counties: District(s): Project(s): 
	KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	BRDG-966-630,N501, STP-PM06(410); 
	Contract Time: 
	12/11/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE SCOUR REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) J. SANDERS CONSTRUCTION CO. 
	(2) J. SANDERS CONSTRUCTION CO. 

	(3) ABERNATHY CONSTRUCTION CORPORATION 
	(3) ABERNATHY CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 302SD20-0004 
	0010 302SD20-0004 
	0010 302SD20-0004 
	0010 302SD20-0004 
	0010 302SD20-0004 
	CONCRETE CLASS A4 BOX CULVERT 

	12.000 
	12.000 
	CY 

	10,000.00000 
	10,000.00000 

	120,000.00 
	120,000.00 

	2,500.00000 
	2,500.00000 

	30,000.00 
	30,000.00 

	10,400.00000 
	10,400.00000 

	124,800.00 
	124,800.00 



	0020 302SD20-0005 
	0020 302SD20-0005 
	0020 302SD20-0005 
	0020 302SD20-0005 
	REINF. STEEL 

	1,117.000 
	1,117.000 
	LB 

	10.00000 
	10.00000 

	11,170.00 
	11,170.00 

	9.00000 
	9.00000 

	10,053.00 
	10,053.00 

	4.00000 
	4.00000 

	4,468.00 
	4,468.00 


	0030 303SD20-0007 
	0030 303SD20-0007 
	0030 303SD20-0007 
	BORROW EXCAVATION 

	100.000 
	100.000 
	CY 

	20.00000 
	20.00000 

	2,000.00 
	2,000.00 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 

	202.00000 
	202.00000 

	20,200.00 
	20,200.00 


	0040 303SD20-0017 
	0040 303SD20-0017 
	0040 303SD20-0017 
	MINOR STR. EXCAV. BOX CULVERT 

	5.000 
	5.000 
	CY 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	5,000.00000 
	5,000.00000 

	25,000.00 
	25,000.00 

	900.00000 
	900.00000 

	4,500.00 
	4,500.00 


	0050 303SD20-0028 
	0050 303SD20-0028 
	0050 303SD20-0028 
	DEWATERING BASIN EC-8 

	7.000 
	7.000 
	EA 

	100.00000 
	100.00000 

	700.00 
	700.00 

	1,500.00000 
	1,500.00000 

	10,500.00 
	10,500.00 

	970.00000 
	970.00000 

	6,790.00 
	6,790.00 


	0060 303SD20-0034 
	0060 303SD20-0034 
	0060 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	1,200.000 
	1,200.000 
	LF 

	0.01000 
	0.01000 

	12.00 
	12.00 

	5.00000 
	5.00000 

	6,000.00 
	6,000.00 

	8.95000 
	8.95000 

	10,740.00 
	10,740.00 


	0070 303SX20-0009 
	0070 303SX20-0009 
	0070 303SX20-0009 
	NS GRADING FED ID 10615 

	(1) 
	(1) 
	LS 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 

	36,000.00000 
	36,000.00000 

	36,000.00 
	36,000.00 




	Contract ID: C0000123364N01B 
	Letting Date: June 26, 2024 
	Call Order: K98 
	Counties: District(s): Project(s): 
	KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	BRDG-966-630,N501, STP-PM06(410); 
	Contract Time: 
	12/11/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE SCOUR REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) J. SANDERS CONSTRUCTION CO. 
	(2) J. SANDERS CONSTRUCTION CO. 

	(3) ABERNATHY CONSTRUCTION CORPORATION 
	(3) ABERNATHY CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 303SX20-0009 
	0080 303SX20-0009 
	0080 303SX20-0009 
	0080 303SX20-0009 
	0080 303SX20-0009 
	NS GRADING FED ID 10681 

	(1) 
	(1) 
	LS 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 

	450,000.00000 
	450,000.00000 

	450,000.00 
	450,000.00 

	53,000.00000 
	53,000.00000 

	53,000.00 
	53,000.00 



	0090 303SX20-0009 
	0090 303SX20-0009 
	0090 303SX20-0009 
	0090 303SX20-0009 
	NS GRADING FED ID 12776 

	(1) 
	(1) 
	LS 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 


	0100 303SX20-0009 
	0100 303SX20-0009 
	0100 303SX20-0009 
	NS GRADING FED ID 19225 

	(1) 
	(1) 
	LS 

	223,000.00000 
	223,000.00000 

	223,000.00 
	223,000.00 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 


	0110 401SX20-0003 
	0110 401SX20-0003 
	0110 401SX20-0003 
	NS COFFERDAM FED ID 10615 

	4.000 
	4.000 
	EA 

	50,000.00000 
	50,000.00000 

	200,000.00 
	200,000.00 

	56,000.00000 
	56,000.00000 

	224,000.00 
	224,000.00 

	120,000.00000 
	120,000.00000 

	480,000.00 
	480,000.00 


	0120 401SX20-0003 
	0120 401SX20-0003 
	0120 401SX20-0003 
	NS COFFERDAM FED ID 10681 

	4.000 
	4.000 
	EA 

	50,000.00000 
	50,000.00000 

	200,000.00 
	200,000.00 

	56,000.00000 
	56,000.00000 

	224,000.00 
	224,000.00 

	190,000.00000 
	190,000.00000 

	760,000.00 
	760,000.00 


	0130 401SX20-0003 
	0130 401SX20-0003 
	0130 401SX20-0003 
	NS COFFERDAM FED ID 12776 

	4.000 
	4.000 
	EA 

	50,000.00000 
	50,000.00000 

	200,000.00 
	200,000.00 

	56,000.00000 
	56,000.00000 

	224,000.00 
	224,000.00 

	190,000.00000 
	190,000.00000 

	760,000.00 
	760,000.00 


	0140 401SX20-0003 
	0140 401SX20-0003 
	0140 401SX20-0003 
	NS COFFERDAM FED ID 19225 

	2.000 
	2.000 
	EA 

	200,000.00000 
	200,000.00000 

	400,000.00 
	400,000.00 

	56,000.00000 
	56,000.00000 

	112,000.00 
	112,000.00 

	290,000.00000 
	290,000.00000 

	580,000.00 
	580,000.00 


	0150 401SX20-0004 
	0150 401SX20-0004 
	0150 401SX20-0004 
	NS BRIDGE SUBSTRUCTURE GROUT 

	28.000 
	28.000 
	CY 

	2,250.00000 
	2,250.00000 

	63,000.00 
	63,000.00 

	1,500.00000 
	1,500.00000 

	42,000.00 
	42,000.00 

	3,400.00000 
	3,400.00000 

	95,200.00 
	95,200.00 




	Contract ID: C0000123364N01B 
	Letting Date: June 26, 2024 
	Call Order: K98 
	Counties: District(s): Project(s): 
	KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	BRDG-966-630,N501, STP-PM06(410); 
	Contract Time: 
	12/11/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE SCOUR REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) J. SANDERS CONSTRUCTION CO. 
	(2) J. SANDERS CONSTRUCTION CO. 

	(3) ABERNATHY CONSTRUCTION CORPORATION 
	(3) ABERNATHY CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 413SX20-0005 
	0160 413SX20-0005 
	0160 413SX20-0005 
	0160 413SX20-0005 
	0160 413SX20-0005 
	NS REM. PORT.OF EX.STR. NS REM. PORT.OF EX.STR. (STR. NO. 1003) 

	(1) LS 
	(1) LS 

	257,500.34000 
	257,500.34000 

	257,500.34 
	257,500.34 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	19,400.00000 
	19,400.00000 

	19,400.00 
	19,400.00 



	0170 414SD20-0012 
	0170 414SD20-0012 
	0170 414SD20-0012 
	0170 414SD20-0012 
	DRY RIPRAP CL.I 26" 

	1,622.000 
	1,622.000 
	TON 

	250.00000 
	250.00000 

	405,500.00 
	405,500.00 

	250.00000 
	250.00000 

	405,500.00 
	405,500.00 

	160.00000 
	160.00000 

	259,520.00 
	259,520.00 


	0180 414SD20-0057 
	0180 414SD20-0057 
	0180 414SD20-0057 
	DRY RIPRAP CL.II 38" 

	309.000 
	309.000 
	TON 

	250.00000 
	250.00000 

	77,250.00 
	77,250.00 

	300.00000 
	300.00000 

	92,700.00 
	92,700.00 

	220.00000 
	220.00000 

	67,980.00 
	67,980.00 


	0190 505SD20-0001 
	0190 505SD20-0001 
	0190 505SD20-0001 
	SALVAGE EX. GUARDRAIL 

	75.000 
	75.000 
	LF 

	40.00000 
	40.00000 

	3,000.00 
	3,000.00 

	75.00000 
	75.00000 

	5,625.00 
	5,625.00 

	57.00000 
	57.00000 

	4,275.00 
	4,275.00 


	0200 505SD20-0004 
	0200 505SD20-0004 
	0200 505SD20-0004 
	INSTALL SALV. GUARDRAIL 

	75.000 
	75.000 
	LF 

	60.00000 
	60.00000 

	4,500.00 
	4,500.00 

	85.00000 
	85.00000 

	6,375.00 
	6,375.00 

	55.00000 
	55.00000 

	4,125.00 
	4,125.00 


	0210 512SD20-0003 
	0210 512SD20-0003 
	0210 512SD20-0003 
	TRAFFIC BARRIER SERVICE MB-11A 

	1,195.000 
	1,195.000 
	LF 

	100.00000 
	100.00000 

	119,500.00 
	119,500.00 

	220.00000 
	220.00000 

	262,900.00 
	262,900.00 

	99.00000 
	99.00000 

	118,305.00 
	118,305.00 


	0220 512SD20-0007 
	0220 512SD20-0007 
	0220 512SD20-0007 
	IMPACT ATTEN.SER. TY. 1 TL- 3, >=40 MPH 

	4.000 
	4.000 
	EA 

	12,500.00000 
	12,500.00000 

	50,000.00 
	50,000.00 

	35,000.00000 
	35,000.00000 

	140,000.00 
	140,000.00 

	15,200.00000 
	15,200.00000 

	60,800.00 
	60,800.00 


	0230 512SD20-0013 
	0230 512SD20-0013 
	0230 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	18.000 
	18.000 
	EA 

	450.00000 
	450.00000 

	8,100.00 
	8,100.00 

	1,000.00000 
	1,000.00000 

	18,000.00 
	18,000.00 

	1,100.00000 
	1,100.00000 

	19,800.00 
	19,800.00 




	Contract ID: C0000123364N01B 
	Letting Date: June 26, 2024 
	Call Order: K98 
	Counties: District(s): Project(s): 
	KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	BRDG-966-630,N501, STP-PM06(410); 
	Contract Time: 
	12/11/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE SCOUR REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) J. SANDERS CONSTRUCTION CO. 
	(2) J. SANDERS CONSTRUCTION CO. 

	(3) ABERNATHY CONSTRUCTION CORPORATION 
	(3) ABERNATHY CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 512SD20-0014 
	0240 512SD20-0014 
	0240 512SD20-0014 
	0240 512SD20-0014 
	0240 512SD20-0014 
	TEMPORARY SIGN 

	1,310.000 
	1,310.000 
	SF 

	56.00000 
	56.00000 

	73,360.00 
	73,360.00 

	15.00000 
	15.00000 

	19,650.00 
	19,650.00 

	64.00000 
	64.00000 

	83,840.00 
	83,840.00 



	0250 512SD20-0023 
	0250 512SD20-0023 
	0250 512SD20-0023 
	0250 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	168.000 
	168.000 
	HR 

	15.00000 
	15.00000 

	2,520.00 
	2,520.00 

	45.00000 
	45.00000 

	7,560.00 
	7,560.00 

	36.00000 
	36.00000 

	6,048.00 
	6,048.00 


	0260 512SD20-0024 
	0260 512SD20-0024 
	0260 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	3,594.000 
	3,594.000 
	DAY 

	0.01000 
	0.01000 

	35.94 
	35.94 

	5.00000 
	5.00000 

	17,970.00 
	17,970.00 

	1.80000 
	1.80000 

	6,469.20 
	6,469.20 


	0270 512SD20-0026 
	0270 512SD20-0026 
	0270 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	3,600.000 
	3,600.000 
	HR 

	6.00000 
	6.00000 

	21,600.00 
	21,600.00 

	15.00000 
	15.00000 

	54,000.00 
	54,000.00 

	9.80000 
	9.80000 

	35,280.00 
	35,280.00 


	0280 512SD20-0027 
	0280 512SD20-0027 
	0280 512SD20-0027 
	FLAGGER SERVICE 

	400.000 
	400.000 
	HR 

	0.01000 
	0.01000 

	4.00 
	4.00 

	85.00000 
	85.00000 

	34,000.00 
	34,000.00 

	35.00000 
	35.00000 

	14,000.00 
	14,000.00 


	0290 512SD20-0029 
	0290 512SD20-0029 
	0290 512SD20-0029 
	WARNING LIGHT TY. B 

	450.000 
	450.000 
	DAY 

	10.00000 
	10.00000 

	4,500.00 
	4,500.00 

	5.00000 
	5.00000 

	2,250.00 
	2,250.00 

	2.00000 
	2.00000 

	900.00 
	900.00 


	0300 512SD20-0031 
	0300 512SD20-0031 
	0300 512SD20-0031 
	TRAFFIC BARRIER SER. CONC. MB-7D PC 

	96.000 
	96.000 
	LF 

	50.00000 
	50.00000 

	4,800.00 
	4,800.00 

	200.00000 
	200.00000 

	19,200.00 
	19,200.00 

	106.00000 
	106.00000 

	10,176.00 
	10,176.00 


	0310 512SD20-0044 
	0310 512SD20-0044 
	0310 512SD20-0044 
	TEMP. PAVE. MARKER 1 WAY 

	86.000 
	86.000 
	EA 

	11.00000 
	11.00000 

	946.00 
	946.00 

	25.00000 
	25.00000 

	2,150.00 
	2,150.00 

	42.00000 
	42.00000 

	3,612.00 
	3,612.00 




	Contract ID: C0000123364N01B 
	Letting Date: June 26, 2024 
	Call Order: K98 
	Counties: District(s): Project(s): 
	KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	BRDG-966-630,N501, STP-PM06(410); 
	Contract Time: 
	12/11/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE SCOUR REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) J. SANDERS CONSTRUCTION CO. 
	(2) J. SANDERS CONSTRUCTION CO. 

	(3) ABERNATHY CONSTRUCTION CORPORATION 
	(3) ABERNATHY CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0320 512SD20-0054 
	0320 512SD20-0054 
	0320 512SD20-0054 
	0320 512SD20-0054 
	0320 512SD20-0054 
	TEMP. PVMT MRKG TY. E, 6" 

	3,606.000 
	3,606.000 
	LF 

	6.60000 
	6.60000 

	23,799.60 
	23,799.60 

	7.00000 
	7.00000 

	25,242.00 
	25,242.00 

	5.15000 
	5.15000 

	18,570.90 
	18,570.90 



	0330 512SD20-0061 
	0330 512SD20-0061 
	0330 512SD20-0061 
	0330 512SD20-0061 
	TEMP. PVMT MRKG TY. D, CL. III, 4" 

	214.000 
	214.000 
	LF 

	3.30000 
	3.30000 

	706.20 
	706.20 

	5.00000 
	5.00000 

	1,070.00 
	1,070.00 

	7.00000 
	7.00000 

	1,498.00 
	1,498.00 


	0340 512SD20-0062 
	0340 512SD20-0062 
	0340 512SD20-0062 
	TEMP. PVMT MRKG TY. D, CL. III, 6" 

	437.000 
	437.000 
	LF 

	4.40000 
	4.40000 

	1,922.80 
	1,922.80 

	6.00000 
	6.00000 

	2,622.00 
	2,622.00 

	8.10000 
	8.10000 

	3,539.70 
	3,539.70 


	0350 512SD20-0063 
	0350 512SD20-0063 
	0350 512SD20-0063 
	TEMP. PVMT MRKG TY. D, CL. III, 8" 

	2,496.000 
	2,496.000 
	LF 

	4.40000 
	4.40000 

	10,982.40 
	10,982.40 

	8.00000 
	8.00000 

	19,968.00 
	19,968.00 

	6.20000 
	6.20000 

	15,475.20 
	15,475.20 


	0360 512SD20-0065 
	0360 512SD20-0065 
	0360 512SD20-0065 
	TEMP. PVMT MRKG TY. D, CL. III, 24" 

	24.000 
	24.000 
	LF 

	16.50000 
	16.50000 

	396.00 
	396.00 

	50.00000 
	50.00000 

	1,200.00 
	1,200.00 

	120.00000 
	120.00000 

	2,880.00 
	2,880.00 


	0370 512SP20-0001 
	0370 512SP20-0001 
	0370 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	72.000 
	72.000 
	DAY 

	0.01000 
	0.01000 

	0.72 
	0.72 

	125.00000 
	125.00000 

	9,000.00 
	9,000.00 

	20.00000 
	20.00000 

	1,440.00 
	1,440.00 


	0380    512SX20-0025 
	0380    512SX20-0025 
	0380    512SX20-0025 
	NS TEMPORARY TRAFFIC CONTROL SIGNAL FED ID 19225 

	(1) LS 
	(1) LS 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 

	65,000.00000 
	65,000.00000 

	65,000.00 
	65,000.00 

	98,000.00000 
	98,000.00000 

	98,000.00 
	98,000.00 




	Contract ID: C0000123364N01B 
	Letting Date: June 26, 2024 
	Call Order: K98 
	Counties: District(s): Project(s): 
	KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	BRDG-966-630,N501, STP-PM06(410); 
	Contract Time: 
	12/11/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE SCOUR REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) J. SANDERS CONSTRUCTION CO. 
	(2) J. SANDERS CONSTRUCTION CO. 

	(3) ABERNATHY CONSTRUCTION CORPORATION 
	(3) ABERNATHY CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 513SX20-0001 
	0390 513SX20-0001 
	0390 513SX20-0001 
	0390 513SX20-0001 
	0390 513SX20-0001 
	NS MOBILIZATION FED ID 10615 

	1.000 
	1.000 
	EA 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	120,000.00000 
	120,000.00000 

	120,000.00 
	120,000.00 



	0400 513SX20-0001 
	0400 513SX20-0001 
	0400 513SX20-0001 
	0400 513SX20-0001 
	NS MOBILIZATION FED ID 10681 

	1.000 
	1.000 
	EA 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	144,000.00000 
	144,000.00000 

	144,000.00 
	144,000.00 


	0410 513SX20-0001 
	0410 513SX20-0001 
	0410 513SX20-0001 
	NS MOBILIZATION FED ID 12776 

	1.000 
	1.000 
	EA 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 


	0420 513SX20-0001 
	0420 513SX20-0001 
	0420 513SX20-0001 
	NS MOBILIZATION FED ID 19225 

	1.000 
	1.000 
	EA 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	166,000.00000 
	166,000.00000 

	166,000.00 
	166,000.00 


	0430 603SD20-0002 
	0430 603SD20-0002 
	0430 603SD20-0002 
	TEMPORARY SEED 

	36.000 
	36.000 
	LB 

	1.00000 
	1.00000 

	36.00 
	36.00 

	20.00000 
	20.00000 

	720.00 
	720.00 

	44.00000 
	44.00000 

	1,584.00 
	1,584.00 


	0440 603SD20-0003 
	0440 603SD20-0003 
	0440 603SD20-0003 
	REGULAR SEED 

	68.000 
	68.000 
	LB 

	4.00000 
	4.00000 

	272.00 
	272.00 

	25.00000 
	25.00000 

	1,700.00 
	1,700.00 

	44.50000 
	44.50000 

	3,026.00 
	3,026.00 


	0450 603SD20-0004 
	0450 603SD20-0004 
	0450 603SD20-0004 
	OVERSEEDING 

	54.000 
	54.000 
	LB 

	1.00000 
	1.00000 

	54.00 
	54.00 

	25.00000 
	25.00000 

	1,350.00 
	1,350.00 

	39.00000 
	39.00000 

	2,106.00 
	2,106.00 


	0460 603SD20-0014 
	0460 603SD20-0014 
	0460 603SD20-0014 
	FERTILIZER NITROGEN - N 

	54.000 
	54.000 
	LB 

	1.00000 
	1.00000 

	54.00 
	54.00 

	12.00000 
	12.00000 

	648.00 
	648.00 

	80.00000 
	80.00000 

	4,320.00 
	4,320.00 




	Contract ID: C0000123364N01B 
	Letting Date: June 26, 2024 
	Call Order: K98 
	Counties: District(s): Project(s): 
	KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	BRDG-966-630,N501, STP-PM06(410); 
	Contract Time: 
	12/11/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE SCOUR REPAIRS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) HOWARD BROTHERS CONTRACTOR, INC. 
	(1) HOWARD BROTHERS CONTRACTOR, INC. 

	(2) J. SANDERS CONSTRUCTION CO. 
	(2) J. SANDERS CONSTRUCTION CO. 

	(3) ABERNATHY CONSTRUCTION CORPORATION 
	(3) ABERNATHY CONSTRUCTION CORPORATION 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0470 603SD20-0015 
	0470 603SD20-0015 
	0470 603SD20-0015 
	0470 603SD20-0015 
	0470 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	32.000 
	32.000 
	LB 

	1.00000 
	1.00000 

	32.00 
	32.00 

	12.00000 
	12.00000 

	384.00 
	384.00 

	102.00000 
	102.00000 

	3,264.00 
	3,264.00 



	0480 603SD20-0016 
	0480 603SD20-0016 
	0480 603SD20-0016 
	0480 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	32.000 
	32.000 
	LB 

	1.00000 
	1.00000 

	32.00 
	32.00 

	12.00000 
	12.00000 

	384.00 
	384.00 

	102.00000 
	102.00000 

	3,264.00 
	3,264.00 


	0490 603SD20-0017 
	0490 603SD20-0017 
	0490 603SD20-0017 
	LIME 

	2.000 
	2.000 
	TON 

	100.00000 
	100.00000 

	200.00 
	200.00 

	750.00000 
	750.00000 

	1,500.00 
	1,500.00 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,476,486.00 
	$3,476,486.00 

	$3,493,721.00 
	$3,493,721.00 

	$4,492,196.00 
	$4,492,196.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,476,486.00 

	 
	 
	 
	$3,493,721.00 

	 
	 
	 
	$4,492,196.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,476,486.00 
	$3,476,486.00 
	$3,476,486.00 
	 
	 
	$0.00 
	$3,476,486.00 

	$3,493,721.00 
	$3,493,721.00 
	 
	 
	$0.00 
	$3,493,721.00 

	$4,492,196.00 
	$4,492,196.00 
	 
	$0.00 4,492,196.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: Letting Date: Call Order: 
	C0000123364N01B 
	June 26, 2024 10:00 A.M. K98 
	Counties: District(s): Project(s): 
	KING & QUEEN, LANCASTER, NORTHUMBERLAND, WESTMORELAND FREDERICKSBURG / DISTRICTWIDE OR OFFICE 
	BRDG-966-630,N501, STP-PM06(410); 
	Contract Time: 
	12/11/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE SCOUR REPAIRS 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	H301 
	H301 

	HOWARD BROTHERS CONTRACTOR, INC. 
	HOWARD BROTHERS CONTRACTOR, INC. 

	$3,476,486.00 
	$3,476,486.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	S837 
	S837 

	J. SANDERS CONSTRUCTION CO. 
	J. SANDERS CONSTRUCTION CO. 

	$3,493,721.00 
	$3,493,721.00 

	100.50% 
	100.50% 


	3 
	3 
	3 

	 
	 

	A003 
	A003 

	ABERNATHY CONSTRUCTION CORPORATION 
	ABERNATHY CONSTRUCTION CORPORATION 

	$4,492,196.00 
	$4,492,196.00 

	129.22% 
	129.22% 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	7,590.00000 
	7,590.00000 

	7,590.00 
	7,590.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	36.000 
	36.000 
	EA 

	495.00000 
	495.00000 

	17,820.00 
	17,820.00 

	580.00000 
	580.00000 

	20,880.00 
	20,880.00 

	1,000.00000 
	1,000.00000 

	36,000.00 
	36,000.00 


	0030 301SD20-0001 
	0030 301SD20-0001 
	0030 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	761,548.00000 
	761,548.00000 

	761,548.00 
	761,548.00 

	85,000.00000 
	85,000.00000 

	85,000.00 
	85,000.00 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 


	0040 302SD20-0013 
	0040 302SD20-0013 
	0040 302SD20-0013 
	ENDWALL EW-12 

	1.000 
	1.000 
	EA 

	2,633.00000 
	2,633.00000 

	2,633.00 
	2,633.00 

	750.00000 
	750.00000 

	750.00 
	750.00 

	750.00000 
	750.00000 

	750.00 
	750.00 


	0050 302SD20-0027 
	0050 302SD20-0027 
	0050 302SD20-0027 
	15" STORM SEWER PIPE 

	70.000 
	70.000 
	LF 

	132.00000 
	132.00000 

	9,240.00 
	9,240.00 

	120.00000 
	120.00000 

	8,400.00 
	8,400.00 

	180.00000 
	180.00000 

	12,600.00 
	12,600.00 


	0060 302SD20-0198 
	0060 302SD20-0198 
	0060 302SD20-0198 
	15" END SECTION ES-1 OR 2 

	2.000 
	2.000 
	EA 

	1,206.25000 
	1,206.25000 

	2,412.50 
	2,412.50 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	1,650.00000 
	1,650.00000 

	3,300.00 
	3,300.00 


	0070 302SD20-0241 
	0070 302SD20-0241 
	0070 302SD20-0241 
	DROP INLET DI-2B,L=4' 

	1.000 
	1.000 
	EA 

	8,700.00000 
	8,700.00000 

	8,700.00 
	8,700.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	0080 302SD20-0242 
	0080 302SD20-0242 
	0080 302SD20-0242 
	DROP INLET DI-2B,L=6' 

	1.000 
	1.000 
	EA 

	9,029.00000 
	9,029.00000 

	9,029.00 
	9,029.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 302SD20-0662 
	0090 302SD20-0662 
	0090 302SD20-0662 
	0090 302SD20-0662 
	0090 302SD20-0662 
	MANHOLE MH-1 OR 2 

	23.400 
	23.400 
	LF 

	833.00000 
	833.00000 

	19,492.20 
	19,492.20 

	400.00000 
	400.00000 

	9,360.00 
	9,360.00 

	600.00000 
	600.00000 

	14,040.00 
	14,040.00 



	0100 302SD20-0663 
	0100 302SD20-0663 
	0100 302SD20-0663 
	0100 302SD20-0663 
	FRAME & COVER MH-1 

	2.000 
	2.000 
	EA 

	890.00000 
	890.00000 

	1,780.00 
	1,780.00 

	800.00000 
	800.00000 

	1,600.00 
	1,600.00 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 


	0110 303SD20-0001 
	0110 303SD20-0001 
	0110 303SD20-0001 
	REGULAR EXCAVATION 

	2,474.000 
	2,474.000 
	CY 

	34.25000 
	34.25000 

	84,734.50 
	84,734.50 

	18.00000 
	18.00000 

	44,532.00 
	44,532.00 

	55.00000 
	55.00000 

	136,070.00 
	136,070.00 


	0120 303SD20-0018 
	0120 303SD20-0018 
	0120 303SD20-0018 
	SLOPE DRAIN 

	2.000 
	2.000 
	EA 

	702.15000 
	702.15000 

	1,404.30 
	1,404.30 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	1,800.00000 
	1,800.00000 

	3,600.00 
	3,600.00 


	0130 303SD20-0021 
	0130 303SD20-0021 
	0130 303SD20-0021 
	TEMPORARY DIVERSION DIKE 

	517.000 
	517.000 
	LF 

	4.00000 
	4.00000 

	2,068.00 
	2,068.00 

	22.00000 
	22.00000 

	11,374.00 
	11,374.00 

	15.00000 
	15.00000 

	7,755.00 
	7,755.00 


	0140 303SD20-0028 
	0140 303SD20-0028 
	0140 303SD20-0028 
	DEWATERING BASIN EC-8 

	2.000 
	2.000 
	EA 

	1,192.00000 
	1,192.00000 

	2,384.00 
	2,384.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 


	0150 303SD20-0029 
	0150 303SD20-0029 
	0150 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	482.000 
	482.000 
	CY 

	0.01000 
	0.01000 

	4.82 
	4.82 

	10.00000 
	10.00000 

	4,820.00 
	4,820.00 

	0.01000 
	0.01000 

	4.82 
	4.82 


	0160 303SD20-0031 
	0160 303SD20-0031 
	0160 303SD20-0031 
	INLET PROTECTION TYPE B 

	2.000 
	2.000 
	EA 

	403.00000 
	403.00000 

	806.00 
	806.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	650.00000 
	650.00000 

	1,300.00 
	1,300.00 


	0170 303SD20-0034 
	0170 303SD20-0034 
	0170 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	2,729.000 
	2,729.000 
	LF 

	4.15000 
	4.15000 

	11,325.35 
	11,325.35 

	6.00000 
	6.00000 

	16,374.00 
	16,374.00 

	8.00000 
	8.00000 

	21,832.00 
	21,832.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0180 305SX20-0002 
	0180 305SX20-0002 
	0180 305SX20-0002 
	0180 305SX20-0002 
	0180 305SX20-0002 
	NS AGGREGATE MATERIAL AGGREGATE NO. 57 

	1,017.000 
	1,017.000 
	TON 

	51.75000 
	51.75000 

	52,629.75 
	52,629.75 

	70.00000 
	70.00000 

	71,190.00 
	71,190.00 

	65.00000 
	65.00000 

	66,105.00 
	66,105.00 



	0190 308SD20-0012 
	0190 308SD20-0012 
	0190 308SD20-0012 
	0190 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	601.000 
	601.000 
	TON 

	53.70000 
	53.70000 

	32,273.70 
	32,273.70 

	68.00000 
	68.00000 

	40,868.00 
	40,868.00 

	70.00000 
	70.00000 

	42,070.00 
	42,070.00 


	0200 308SX20-0003 
	0200 308SX20-0003 
	0200 308SX20-0003 
	CRUSHER RUN AGGR. NO. 25 OR 26 

	53.200 
	53.200 
	TON 

	98.80000 
	98.80000 

	5,256.16 
	5,256.16 

	58.00000 
	58.00000 

	3,085.60 
	3,085.60 

	65.00000 
	65.00000 

	3,458.00 
	3,458.00 


	0210 315SD20-0005 
	0210 315SD20-0005 
	0210 315SD20-0005 
	ASPHALT CONCRETE TY. IM- 19.0D CONST 

	174.000 
	174.000 
	TON 

	341.60000 
	341.60000 

	59,438.40 
	59,438.40 

	342.00000 
	342.00000 

	59,508.00 
	59,508.00 

	350.00000 
	350.00000 

	60,900.00 
	60,900.00 


	0220 315SD20-0010 
	0220 315SD20-0010 
	0220 315SD20-0010 
	ASPHALT CONCRETE BM-25.0 

	536.000 
	536.000 
	TON 

	236.45000 
	236.45000 

	126,737.20 
	126,737.20 

	238.00000 
	238.00000 

	127,568.00 
	127,568.00 

	250.00000 
	250.00000 

	134,000.00 
	134,000.00 


	0230 315SX20-0011 
	0230 315SX20-0011 
	0230 315SX20-0011 
	NS SAW-CUT ASPH CONC 12" SAWCUT 

	941.000 
	941.000 
	LF 

	6.25000 
	6.25000 

	5,881.25 
	5,881.25 

	10.00000 
	10.00000 

	9,410.00 
	9,410.00 

	8.00000 
	8.00000 

	7,528.00 
	7,528.00 


	0240 401SD20-0001 
	0240 401SD20-0001 
	0240 401SD20-0001 
	STRUCTURE EXCAVATION CONST. 

	1,220.000 
	1,220.000 
	CY 

	106.00000 
	106.00000 

	129,320.00 
	129,320.00 

	48.00000 
	48.00000 

	58,560.00 
	58,560.00 

	30.00000 
	30.00000 

	36,600.00 
	36,600.00 


	0250 401SD20-0002 
	0250 401SD20-0002 
	0250 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	1,289.000 
	1,289.000 
	TON 

	53.00000 
	53.00000 

	68,317.00 
	68,317.00 

	74.00000 
	74.00000 

	95,386.00 
	95,386.00 

	54.00000 
	54.00000 

	69,606.00 
	69,606.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0260 401SD20-0004 
	0260 401SD20-0004 
	0260 401SD20-0004 
	0260 401SD20-0004 
	0260 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	96.000 
	96.000 
	SY 

	81.00000 
	81.00000 

	7,776.00 
	7,776.00 

	20.00000 
	20.00000 

	1,920.00 
	1,920.00 

	35.00000 
	35.00000 

	3,360.00 
	3,360.00 



	0270 401SD20-0005 
	0270 401SD20-0005 
	0270 401SD20-0005 
	0270 401SD20-0005 
	PIPE UNDERDRAIN 6" CONST. 

	130.000 
	130.000 
	LF 

	7.00000 
	7.00000 

	910.00 
	910.00 

	6.00000 
	6.00000 

	780.00 
	780.00 

	40.00000 
	40.00000 

	5,200.00 
	5,200.00 


	0280 401SX20-0001 
	0280 401SX20-0001 
	0280 401SX20-0001 
	NS BRIDGE DECK DRAINAGE SYSTEM (VIRGINIA STR. NO. 1998) 

	(1) LS 
	(1) LS 

	66,000.00000 
	66,000.00000 

	66,000.00 
	66,000.00 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	120,000.00000 
	120,000.00000 

	120,000.00 
	120,000.00 


	0290 401SX20-0001 
	0290 401SX20-0001 
	0290 401SX20-0001 
	NS BRIDGE GENERAL BRIDGE CONSTRUCTION ACCESS 

	(1) LS 
	(1) LS 

	1,430,000.00000 
	1,430,000.00000 

	1,430,000.00 
	1,430,000.00 

	750,000.00000 
	750,000.00000 

	750,000.00 
	750,000.00 

	530,000.00000 
	530,000.00000 

	530,000.00 
	530,000.00 


	0300 401SX20-0001 
	0300 401SX20-0001 
	0300 401SX20-0001 
	NS BRIDGE MAINTENANCE OF NAVIGATION 

	(1) LS 
	(1) LS 

	9,600.00000 
	9,600.00000 

	9,600.00 
	9,600.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	24,000.00000 
	24,000.00000 

	24,000.00 
	24,000.00 


	0310 401SX20-0002 
	0310 401SX20-0002 
	0310 401SX20-0002 
	NS TEMP. CAUSEWAY CAUSEWAY A (VIRGINIA STR. NO. 1998) 

	(1) LS 
	(1) LS 

	742,000.00000 
	742,000.00000 

	742,000.00 
	742,000.00 

	1,250,000.00000 
	1,250,000.00000 

	1,250,000.00 
	1,250,000.00 

	1,500,000.00000 
	1,500,000.00000 

	1,500,000.00 
	1,500,000.00 


	0320 401SX20-0002 
	0320 401SX20-0002 
	0320 401SX20-0002 
	NS TEMP. CAUSEWAY CAUSEWAY B (VIRGINIA STR. NO. 1998) 

	(1) LS 
	(1) LS 

	39,000.00000 
	39,000.00000 

	39,000.00 
	39,000.00 

	275,000.00000 
	275,000.00000 

	275,000.00 
	275,000.00 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0330 401SX20-0002 
	0330 401SX20-0002 
	0330 401SX20-0002 
	0330 401SX20-0002 
	0330 401SX20-0002 
	NS TEMP. CAUSEWAY CAUSEWAY C (VIRGINIA STR. NO. 1998) 

	(1) LS 
	(1) LS 

	390,000.00000 
	390,000.00000 

	390,000.00 
	390,000.00 

	450,000.00000 
	450,000.00000 

	450,000.00 
	450,000.00 

	265,000.00000 
	265,000.00000 

	265,000.00 
	265,000.00 



	0340 401SX20-0003 
	0340 401SX20-0003 
	0340 401SX20-0003 
	0340 401SX20-0003 
	NS COFFERDAM (EXISTING PIER 13) 

	1.000 
	1.000 
	EA 

	161,000.00000 
	161,000.00000 

	161,000.00 
	161,000.00 

	130,000.00000 
	130,000.00000 

	130,000.00 
	130,000.00 

	120,000.00000 
	120,000.00000 

	120,000.00 
	120,000.00 


	0350 401SX20-0003 
	0350 401SX20-0003 
	0350 401SX20-0003 
	NS COFFERDAM (EXISTING PIER 14 - ADJACENT) 

	1.000 
	1.000 
	EA 

	69,000.00000 
	69,000.00000 

	69,000.00 
	69,000.00 

	145,000.00000 
	145,000.00000 

	145,000.00 
	145,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 


	0360 401SX20-0003 
	0360 401SX20-0003 
	0360 401SX20-0003 
	NS COFFERDAM (EXISTING PIER 14) 

	1.000 
	1.000 
	EA 

	69,000.00000 
	69,000.00000 

	69,000.00 
	69,000.00 

	145,000.00000 
	145,000.00000 

	145,000.00 
	145,000.00 

	120,000.00000 
	120,000.00000 

	120,000.00 
	120,000.00 


	0370 401SX20-0003 
	0370 401SX20-0003 
	0370 401SX20-0003 
	NS COFFERDAM (EXISTING PIER 3) 

	1.000 
	1.000 
	EA 

	63,000.00000 
	63,000.00000 

	63,000.00 
	63,000.00 

	180,000.00000 
	180,000.00000 

	180,000.00 
	180,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 


	0380 401SX20-0005 
	0380 401SX20-0005 
	0380 401SX20-0005 
	NS BRIDGE SUBSTRUCTURE PRODUCTION SHAFTS - PERMANENT STEEL CASING 72" DIA. 

	168.000 
	168.000 
	LF 

	902.00000 
	902.00000 

	151,536.00 
	151,536.00 

	1,250.00000 
	1,250.00000 

	210,000.00 
	210,000.00 

	460.00000 
	460.00000 

	77,280.00 
	77,280.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 401SX20-0005 
	0390 401SX20-0005 
	0390 401SX20-0005 
	0390 401SX20-0005 
	0390 401SX20-0005 
	NS BRIDGE SUBSTRUCTURE PRODUCTION SHAFTS - ROCK SOCKET 66" DIA. 

	658.000 
	658.000 
	LF 

	4,662.00000 
	4,662.00000 

	3,067,596.00 
	3,067,596.00 

	4,600.00000 
	4,600.00000 

	3,026,800.00 
	3,026,800.00 

	3,475.00000 
	3,475.00000 

	2,286,550.00 
	2,286,550.00 



	0400 401SX20-0005 
	0400 401SX20-0005 
	0400 401SX20-0005 
	0400 401SX20-0005 
	NS BRIDGE SUBSTRUCTURE PRODUCTION SHAFTS - SPECIAL EXCAVATION DRILLED SHAFTS 72" DIA. 

	668.000 
	668.000 
	LF 

	2,591.00000 
	2,591.00000 

	1,730,788.00 
	1,730,788.00 

	2,600.00000 
	2,600.00000 

	1,736,800.00 
	1,736,800.00 

	3,475.00000 
	3,475.00000 

	2,321,300.00 
	2,321,300.00 


	0410    401SX20-0005 
	0410    401SX20-0005 
	0410    401SX20-0005 
	NS BRIDGE SUBSTRUCTURE TRIAL PRODUCTION SHAFT - ROCK SOCKET 66" DIA. 

	30.000 
	30.000 
	LF 

	4,611.00000 
	4,611.00000 

	138,330.00 
	138,330.00 

	5,200.00000 
	5,200.00000 

	156,000.00 
	156,000.00 

	3,210.00000 
	3,210.00000 

	96,300.00 
	96,300.00 


	0420 401SX20-0005 
	0420 401SX20-0005 
	0420 401SX20-0005 
	NS BRIDGE SUBSTRUCTURE TRIAL PRODUCTION SHAFT - SPECIAL EXCAVATION DRILLED SHAFTS 72" DIA. 

	61.000 
	61.000 
	LF 

	2,826.00000 
	2,826.00000 

	172,386.00 
	172,386.00 

	3,000.00000 
	3,000.00000 

	183,000.00 
	183,000.00 

	3,210.00000 
	3,210.00000 

	195,810.00 
	195,810.00 


	0430 401SX20-0007 
	0430 401SX20-0007 
	0430 401SX20-0007 
	NS BRIDGE SUBSTRUCTURE REINFORCING STEEL DRILLED SHAFTS 

	647,370.000 
	647,370.000 
	LB 

	1.35000 
	1.35000 

	873,949.50 
	873,949.50 

	1.25000 
	1.25000 

	809,212.50 
	809,212.50 

	2.30000 
	2.30000 

	1,488,951.00 
	1,488,951.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0440 401SX20-0008 
	0440 401SX20-0008 
	0440 401SX20-0008 
	0440 401SX20-0008 
	0440 401SX20-0008 
	NS BRIDGE SUBSTRUCTURE CROSSHOLE SONIC LOGGING (CSL) TEST 

	24.000 
	24.000 
	EA 

	1,850.00000 
	1,850.00000 

	44,400.00 
	44,400.00 

	1,950.00000 
	1,950.00000 

	46,800.00 
	46,800.00 

	3,000.00000 
	3,000.00000 

	72,000.00 
	72,000.00 



	0450 401SX20-0008 
	0450 401SX20-0008 
	0450 401SX20-0008 
	0450 401SX20-0008 
	NS BRIDGE SUBSTRUCTURE THERMAL INTEGRITY PROFILING (TIP) 

	24.000 
	24.000 
	EA 

	1,850.00000 
	1,850.00000 

	44,400.00 
	44,400.00 

	1,950.00000 
	1,950.00000 

	46,800.00 
	46,800.00 

	15,000.00000 
	15,000.00000 

	360,000.00 
	360,000.00 


	0460 404SD20-0005 
	0460 404SD20-0005 
	0460 404SD20-0005 
	CONC. CL. A4 MOD. LOW SHRINK., SPR. STRUCT. CONST. 

	1,056.400 
	1,056.400 
	CY 

	1,305.00000 
	1,305.00000 

	1,378,602.00 
	1,378,602.00 

	1,725.00000 
	1,725.00000 

	1,822,290.00 
	1,822,290.00 

	1,420.00000 
	1,420.00000 

	1,500,088.00 
	1,500,088.00 


	0470 404SD20-0009 
	0470 404SD20-0009 
	0470 404SD20-0009 
	BRIDGE DECK GROOVING CONST. 

	3,018.000 
	3,018.000 
	SY 

	9.17000 
	9.17000 

	27,675.06 
	27,675.06 

	4.30000 
	4.30000 

	12,977.40 
	12,977.40 

	6.75000 
	6.75000 

	20,371.50 
	20,371.50 


	0480 404SD20-0010 
	0480 404SD20-0010 
	0480 404SD20-0010 
	COVER DEPTH SURVEY CONST. 

	3,018.000 
	3,018.000 
	SY 

	2.90000 
	2.90000 

	8,752.20 
	8,752.20 

	3.00000 
	3.00000 

	9,054.00 
	9,054.00 

	3.00000 
	3.00000 

	9,054.00 
	9,054.00 


	0490 404SD20-0011 
	0490 404SD20-0011 
	0490 404SD20-0011 
	CONCRETE CLASS A3, SUBSTRUCT. CONST. 

	193.900 
	193.900 
	CY 

	2,005.00000 
	2,005.00000 

	388,769.50 
	388,769.50 

	1,200.00000 
	1,200.00000 

	232,680.00 
	232,680.00 

	1,055.00000 
	1,055.00000 

	204,564.50 
	204,564.50 


	0500 404SD20-0012 
	0500 404SD20-0012 
	0500 404SD20-0012 
	CONCRETE CLASS A4, SUBSTRUCT. CONST. 

	599.100 
	599.100 
	CY 

	1,260.00000 
	1,260.00000 

	754,866.00 
	754,866.00 

	1,550.00000 
	1,550.00000 

	928,605.00 
	928,605.00 

	1,165.00000 
	1,165.00000 

	697,951.50 
	697,951.50 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0510 404SX20-0004 
	0510 404SX20-0004 
	0510 404SX20-0004 
	0510 404SX20-0004 
	0510 404SX20-0004 
	NS CONCRETE CONCRETE CLASS A5 SELF CONSOLIDATING CONC. (SCC) 

	149.200 
	149.200 
	CY 

	852.00000 
	852.00000 

	127,118.40 
	127,118.40 

	1,775.00000 
	1,775.00000 

	264,830.00 
	264,830.00 

	850.00000 
	850.00000 

	126,820.00 
	126,820.00 



	0520 405SD20-0072 
	0520 405SD20-0072 
	0520 405SD20-0072 
	0520 405SD20-0072 
	PREST.CONC.BEAM,BULB- T69"DPTH +110'-120' 

	32.000 
	32.000 
	EA 

	56,000.00000 
	56,000.00000 

	1,792,000.00 
	1,792,000.00 

	67,500.00000 
	67,500.00000 

	2,160,000.00 
	2,160,000.00 

	66,000.00000 
	66,000.00000 

	2,112,000.00 
	2,112,000.00 


	0530 406SD20-0003 
	0530 406SD20-0003 
	0530 406SD20-0003 
	CR REINF. STEEL CL. I SPR. STRUCT. CONST. 

	228,680.000 
	228,680.000 
	LB 

	2.72000 
	2.72000 

	622,009.60 
	622,009.60 

	3.10000 
	3.10000 

	708,908.00 
	708,908.00 

	3.75000 
	3.75000 

	857,550.00 
	857,550.00 


	0540 406SD20-0006 
	0540 406SD20-0006 
	0540 406SD20-0006 
	REINFORCING STEEL SUBSTRUCT. CONST. 

	193,600.000 
	193,600.000 
	LB 

	1.24000 
	1.24000 

	240,064.00 
	240,064.00 

	1.50000 
	1.50000 

	290,400.00 
	290,400.00 

	2.50000 
	2.50000 

	484,000.00 
	484,000.00 


	0550 406SD20-0008 
	0550 406SD20-0008 
	0550 406SD20-0008 
	CR REINF. STEEL CL. I SUBSTRUCT. CONST. 

	20,660.000 
	20,660.000 
	LB 

	2.57000 
	2.57000 

	53,096.20 
	53,096.20 

	3.75000 
	3.75000 

	77,475.00 
	77,475.00 

	3.85000 
	3.85000 

	79,541.00 
	79,541.00 


	0560 410SD20-0011 
	0560 410SD20-0011 
	0560 410SD20-0011 
	RAILING CPSR 2 RAIL CONST. 

	2,026.000 
	2,026.000 
	LF 

	398.00000 
	398.00000 

	806,348.00 
	806,348.00 

	275.00000 
	275.00000 

	557,150.00 
	557,150.00 

	360.00000 
	360.00000 

	729,360.00 
	729,360.00 


	0570 413SX20-0002 
	0570 413SX20-0002 
	0570 413SX20-0002 
	NS DISM. & REM. EXIST. STR. (VIRGINIA STR. NO. 1998) 

	(1) LS 
	(1) LS 

	1,412,317.09000 
	1,412,317.09000 

	1,412,317.09 
	1,412,317.09 

	1,200,000.00000 
	1,200,000.00000 

	1,200,000.00 
	1,200,000.00 

	1,400,000.00000 
	1,400,000.00000 

	1,400,000.00 
	1,400,000.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0580 413SX20-0003 
	0580 413SX20-0003 
	0580 413SX20-0003 
	0580 413SX20-0003 
	0580 413SX20-0003 
	NS ENV.& WORKER PROTECT. (VIRGINIA STR. NO. 1998) 

	(1) LS 
	(1) LS 

	6,600.00000 
	6,600.00000 

	6,600.00 
	6,600.00 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 



	0590    413SX20-0004 
	0590    413SX20-0004 
	0590    413SX20-0004 
	0590    413SX20-0004 
	NS MATERIAL DISPOSAL (VIRGINIA STR. NO. 1998, TYPE B) 

	(1) LS 
	(1) LS 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 

	8,400.00000 
	8,400.00000 

	8,400.00 
	8,400.00 

	12,500.00000 
	12,500.00000 

	12,500.00 
	12,500.00 


	0600 414SD20-0003 
	0600 414SD20-0003 
	0600 414SD20-0003 
	EROSION CTRL. STONE CL. I, EC-1 

	7.000 
	7.000 
	TON 

	156.45000 
	156.45000 

	1,095.15 
	1,095.15 

	110.00000 
	110.00000 

	770.00 
	770.00 

	100.00000 
	100.00000 

	700.00 
	700.00 


	0610 414SD20-0057 
	0610 414SD20-0057 
	0610 414SD20-0057 
	DRY RIPRAP CL.II 38" 

	2,248.000 
	2,248.000 
	TON 

	22.00000 
	22.00000 

	49,456.00 
	49,456.00 

	40.00000 
	40.00000 

	89,920.00 
	89,920.00 

	75.00000 
	75.00000 

	168,600.00 
	168,600.00 


	0620 419SX20-0004 
	0620 419SX20-0004 
	0620 419SX20-0004 
	NS COMM. LINE CONDUIT SYSTEM (VIRGINIA STR. NO. 1998) 

	(1) LS 
	(1) LS 

	368,000.00000 
	368,000.00000 

	368,000.00 
	368,000.00 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 

	17,000.00000 
	17,000.00000 

	17,000.00 
	17,000.00 


	0630 423SD20-0002 
	0630 423SD20-0002 
	0630 423SD20-0002 
	TOOTH EXP.JT. ASSEMBLY 1- 3/4" CONST. 

	60.000 
	60.000 
	LF 

	3,963.00000 
	3,963.00000 

	237,780.00 
	237,780.00 

	2,900.00000 
	2,900.00000 

	174,000.00 
	174,000.00 

	3,750.00000 
	3,750.00000 

	225,000.00 
	225,000.00 


	0640 430SX20-0001 
	0640 430SX20-0001 
	0640 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE (VIRGINIA STR. NO. 1998) 

	1.000 
	1.000 
	DAY 

	7,700.00000 
	7,700.00000 

	7,700.00 
	7,700.00 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0650 501SD20-0001 
	0650 501SD20-0001 
	0650 501SD20-0001 
	0650 501SD20-0001 
	0650 501SD20-0001 
	UNDERDRAIN UD-1 

	225.000 
	225.000 
	LF 

	29.00000 
	29.00000 

	6,525.00 
	6,525.00 

	40.00000 
	40.00000 

	9,000.00 
	9,000.00 

	40.00000 
	40.00000 

	9,000.00 
	9,000.00 



	0660 501SD20-0009 
	0660 501SD20-0009 
	0660 501SD20-0009 
	0660 501SD20-0009 
	OUTLET PIPE 

	12.000 
	12.000 
	LF 

	30.00000 
	30.00000 

	360.00 
	360.00 

	45.00000 
	45.00000 

	540.00 
	540.00 

	42.00000 
	42.00000 

	504.00 
	504.00 


	0670 502SD20-0014 
	0670 502SD20-0014 
	0670 502SD20-0014 
	CURB, STD. CG-3 

	638.000 
	638.000 
	LF 

	50.75000 
	50.75000 

	32,378.50 
	32,378.50 

	71.00000 
	71.00000 

	45,298.00 
	45,298.00 

	55.00000 
	55.00000 

	35,090.00 
	35,090.00 


	0680 505SD20-0013 
	0680 505SD20-0013 
	0680 505SD20-0013 
	GUARDRAIL GR-MGS1, 9' POST 

	1,062.000 
	1,062.000 
	LF 

	39.60000 
	39.60000 

	42,055.20 
	42,055.20 

	40.00000 
	40.00000 

	42,480.00 
	42,480.00 

	40.50000 
	40.50000 

	43,011.00 
	43,011.00 


	0690 505SD20-0017 
	0690 505SD20-0017 
	0690 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	2.000 
	2.000 
	EA 

	3,960.00000 
	3,960.00000 

	7,920.00 
	7,920.00 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 

	4,050.00000 
	4,050.00000 

	8,100.00 
	8,100.00 


	0700 505SD20-0019 
	0700 505SD20-0019 
	0700 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	2.000 
	2.000 
	EA 

	1,650.00000 
	1,650.00000 

	3,300.00 
	3,300.00 

	1,650.00000 
	1,650.00000 

	3,300.00 
	3,300.00 

	1,750.00000 
	1,750.00000 

	3,500.00 
	3,500.00 


	0710 505SD20-0039 
	0710 505SD20-0039 
	0710 505SD20-0039 
	GUARDRAIL TER.SITE PREPARATION 

	2.000 
	2.000 
	EA 

	2,542.50000 
	2,542.50000 

	5,085.00 
	5,085.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	1,350.00000 
	1,350.00000 

	2,700.00 
	2,700.00 


	0720 505SD20-0055 
	0720 505SD20-0055 
	0720 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	4.000 
	4.000 
	EA 

	4,400.00000 
	4,400.00000 

	17,600.00 
	17,600.00 

	4,400.00000 
	4,400.00000 

	17,600.00 
	17,600.00 

	4,500.00000 
	4,500.00000 

	18,000.00 
	18,000.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0730 505SD20-0073 
	0730 505SD20-0073 
	0730 505SD20-0073 
	0730 505SD20-0073 
	0730 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	1,371.000 
	1,371.000 
	LF 

	8.80000 
	8.80000 

	12,064.80 
	12,064.80 

	8.80000 
	8.80000 

	12,064.80 
	12,064.80 

	6.00000 
	6.00000 

	8,226.00 
	8,226.00 



	0740 506SX20-0005 
	0740 506SX20-0005 
	0740 506SX20-0005 
	0740 506SX20-0005 
	NS RETAINING WALL ANCHORED WALL 

	480.000 
	480.000 
	LF 

	2,642.00000 
	2,642.00000 

	1,268,160.00 
	1,268,160.00 

	2,800.00000 
	2,800.00000 

	1,344,000.00 
	1,344,000.00 

	1,650.00000 
	1,650.00000 

	792,000.00 
	792,000.00 


	0750 506SX20-0005 
	0750 506SX20-0005 
	0750 506SX20-0005 
	NS RETAINING WALL CANTILEVER WALL 

	199.000 
	199.000 
	LF 

	1,802.00000 
	1,802.00000 

	358,598.00 
	358,598.00 

	2,310.00000 
	2,310.00000 

	459,690.00 
	459,690.00 

	1,250.00000 
	1,250.00000 

	248,750.00 
	248,750.00 


	0760 507SD20-0027 
	0760 507SD20-0027 
	0760 507SD20-0027 
	HIGH VISIBILITY FENCE, 4 FEET 

	3,133.000 
	3,133.000 
	LF 

	4.05000 
	4.05000 

	12,688.65 
	12,688.65 

	5.00000 
	5.00000 

	15,665.00 
	15,665.00 

	7.50000 
	7.50000 

	23,497.50 
	23,497.50 


	0770 508SD20-0004 
	0770 508SD20-0004 
	0770 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	1,581.000 
	1,581.000 
	SY 

	17.35000 
	17.35000 

	27,430.35 
	27,430.35 

	20.00000 
	20.00000 

	31,620.00 
	31,620.00 

	12.50000 
	12.50000 

	19,762.50 
	19,762.50 


	0780 511SD20-0001 
	0780 511SD20-0001 
	0780 511SD20-0001 
	ALLAYING DUST 

	500.000 
	500.000 
	HR 

	0.01000 
	0.01000 

	5.00 
	5.00 

	1.00000 
	1.00000 

	500.00 
	500.00 

	0.01000 
	0.01000 

	5.00 
	5.00 


	0790 512SD20-0013 
	0790 512SD20-0013 
	0790 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	4.000 
	4.000 
	EA 

	375.00000 
	375.00000 

	1,500.00 
	1,500.00 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	550.00000 
	550.00000 

	2,200.00 
	2,200.00 


	0800 512SD20-0014 
	0800 512SD20-0014 
	0800 512SD20-0014 
	TEMPORARY SIGN 

	150.000 
	150.000 
	SF 

	26.40000 
	26.40000 

	3,960.00 
	3,960.00 

	32.00000 
	32.00000 

	4,800.00 
	4,800.00 

	32.00000 
	32.00000 

	4,800.00 
	4,800.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0810 512SD20-0023 
	0810 512SD20-0023 
	0810 512SD20-0023 
	0810 512SD20-0023 
	0810 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	32.000 
	32.000 
	HR 

	36.00000 
	36.00000 

	1,152.00 
	1,152.00 

	20.00000 
	20.00000 

	640.00 
	640.00 

	60.00000 
	60.00000 

	1,920.00 
	1,920.00 



	0820 512SD20-0024 
	0820 512SD20-0024 
	0820 512SD20-0024 
	0820 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	60.000 
	60.000 
	DAY 

	41.95000 
	41.95000 

	2,517.00 
	2,517.00 

	25.00000 
	25.00000 

	1,500.00 
	1,500.00 

	7.00000 
	7.00000 

	420.00 
	420.00 


	0830 512SD20-0025 
	0830 512SD20-0025 
	0830 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	32.000 
	32.000 
	HR 

	26.50000 
	26.50000 

	848.00 
	848.00 

	50.00000 
	50.00000 

	1,600.00 
	1,600.00 

	10.00000 
	10.00000 

	320.00 
	320.00 


	0840 512SD20-0026 
	0840 512SD20-0026 
	0840 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	32.000 
	32.000 
	HR 

	12.35000 
	12.35000 

	395.20 
	395.20 

	40.00000 
	40.00000 

	1,280.00 
	1,280.00 

	4.00000 
	4.00000 

	128.00 
	128.00 


	0850 512SD20-0027 
	0850 512SD20-0027 
	0850 512SD20-0027 
	FLAGGER SERVICE 

	16.000 
	16.000 
	HR 

	86.20000 
	86.20000 

	1,379.20 
	1,379.20 

	50.00000 
	50.00000 

	800.00 
	800.00 

	35.00000 
	35.00000 

	560.00 
	560.00 


	0860 513SD20-0001 
	0860 513SD20-0001 
	0860 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	1,137,000.00000 
	1,137,000.00000 

	1,137,000.00 
	1,137,000.00 

	1,000,000.00000 
	1,000,000.00000 

	1,000,000.00 
	1,000,000.00 

	1,150,000.00000 
	1,150,000.00000 

	1,150,000.00 
	1,150,000.00 


	0870 514SD20-0001 
	0870 514SD20-0001 
	0870 514SD20-0001 
	FIELD OFFICE TY.I 

	36.000 
	36.000 
	MO 

	3,734.00000 
	3,734.00000 

	134,424.00 
	134,424.00 

	2,800.00000 
	2,800.00000 

	100,800.00 
	100,800.00 

	3,200.00000 
	3,200.00000 

	115,200.00 
	115,200.00 


	0880 602SD20-0002 
	0880 602SD20-0002 
	0880 602SD20-0002 
	TOPSOIL CLASS A 

	480.000 
	480.000 
	CY 

	11.65000 
	11.65000 

	5,592.00 
	5,592.00 

	60.00000 
	60.00000 

	28,800.00 
	28,800.00 

	58.00000 
	58.00000 

	27,840.00 
	27,840.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0890 603SD20-0002 
	0890 603SD20-0002 
	0890 603SD20-0002 
	0890 603SD20-0002 
	0890 603SD20-0002 
	TEMPORARY SEED 

	66.000 
	66.000 
	LB 

	16.50000 
	16.50000 

	1,089.00 
	1,089.00 

	16.50000 
	16.50000 

	1,089.00 
	1,089.00 

	20.00000 
	20.00000 

	1,320.00 
	1,320.00 



	0900 603SD20-0003 
	0900 603SD20-0003 
	0900 603SD20-0003 
	0900 603SD20-0003 
	REGULAR SEED 

	623.000 
	623.000 
	LB 

	8.55000 
	8.55000 

	5,326.65 
	5,326.65 

	8.50000 
	8.50000 

	5,295.50 
	5,295.50 

	22.00000 
	22.00000 

	13,706.00 
	13,706.00 


	0910 603SD20-0004 
	0910 603SD20-0004 
	0910 603SD20-0004 
	OVERSEEDING 

	499.000 
	499.000 
	LB 

	4.40000 
	4.40000 

	2,195.60 
	2,195.60 

	4.40000 
	4.40000 

	2,195.60 
	2,195.60 

	18.00000 
	18.00000 

	8,982.00 
	8,982.00 


	0920 603SD20-0005 
	0920 603SD20-0005 
	0920 603SD20-0005 
	LEGUME SEED 

	30.000 
	30.000 
	LB 

	15.40000 
	15.40000 

	462.00 
	462.00 

	15.40000 
	15.40000 

	462.00 
	462.00 

	50.00000 
	50.00000 

	1,500.00 
	1,500.00 


	0930 603SD20-0006 
	0930 603SD20-0006 
	0930 603SD20-0006 
	LEGUME OVERSEEDING 

	24.000 
	24.000 
	LB 

	11.00000 
	11.00000 

	264.00 
	264.00 

	11.00000 
	11.00000 

	264.00 
	264.00 

	40.00000 
	40.00000 

	960.00 
	960.00 


	0940 603SD20-0009 
	0940 603SD20-0009 
	0940 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	3,194.000 
	3,194.000 
	SY 

	1.40000 
	1.40000 

	4,471.60 
	4,471.60 

	1.40000 
	1.40000 

	4,471.60 
	4,471.60 

	2.00000 
	2.00000 

	6,388.00 
	6,388.00 


	0950 603SD20-0010 
	0950 603SD20-0010 
	0950 603SD20-0010 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 4 

	7,212.000 
	7,212.000 
	SY 

	1.70000 
	1.70000 

	12,260.40 
	12,260.40 

	1.75000 
	1.75000 

	12,621.00 
	12,621.00 

	2.50000 
	2.50000 

	18,030.00 
	18,030.00 


	0960 603SD20-0014 
	0960 603SD20-0014 
	0960 603SD20-0014 
	FERTILIZER NITROGEN - N 

	388.000 
	388.000 
	LB 

	4.15000 
	4.15000 

	1,610.20 
	1,610.20 

	4.15000 
	4.15000 

	1,610.20 
	1,610.20 

	3.00000 
	3.00000 

	1,164.00 
	1,164.00 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W. C. ENGLISH, INCORPORATED 
	(1) W. C. ENGLISH, INCORPORATED 

	(2) HAYMES 
	(2) HAYMES 

	BROTHERS, INC. 
	BROTHERS, INC. 

	(3) CROSSROADS BRIDGE INC. 
	(3) CROSSROADS BRIDGE INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0970 603SD20-0015 
	0970 603SD20-0015 
	0970 603SD20-0015 
	0970 603SD20-0015 
	0970 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	248.000 
	248.000 
	LB 

	4.15000 
	4.15000 

	1,029.20 
	1,029.20 

	4.15000 
	4.15000 

	1,029.20 
	1,029.20 

	3.00000 
	3.00000 

	744.00 
	744.00 



	0980 603SD20-0016 
	0980 603SD20-0016 
	0980 603SD20-0016 
	0980 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	248.000 
	248.000 
	LB 

	4.15000 
	4.15000 

	1,029.20 
	1,029.20 

	4.15000 
	4.15000 

	1,029.20 
	1,029.20 

	3.00000 
	3.00000 

	744.00 
	744.00 


	0990 603SD20-0017 
	0990 603SD20-0017 
	0990 603SD20-0017 
	LIME 

	17.740 
	17.740 
	TON 

	412.50000 
	412.50000 

	7,317.75 
	7,317.75 

	415.00000 
	415.00000 

	7,362.10 
	7,362.10 

	225.00000 
	225.00000 

	3,991.50 
	3,991.50 


	1000 605SX20-0017 
	1000 605SX20-0017 
	1000 605SX20-0017 
	NS SEED MIXTURE WETLAND MIX 

	112.000 
	112.000 
	LB 

	93.50000 
	93.50000 

	10,472.00 
	10,472.00 

	94.00000 
	94.00000 

	10,528.00 
	10,528.00 

	110.00000 
	110.00000 

	12,320.00 
	12,320.00 


	1010 606SD20-0002 
	1010 606SD20-0002 
	1010 606SD20-0002 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 2 

	1,285.000 
	1,285.000 
	SY 

	2.40000 
	2.40000 

	3,084.00 
	3,084.00 

	2.40000 
	2.40000 

	3,084.00 
	3,084.00 

	6.00000 
	6.00000 

	7,710.00 
	7,710.00 


	1020 704SD20-0030 
	1020 704SD20-0030 
	1020 704SD20-0030 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4" 

	1,954.000 
	1,954.000 
	LF 

	8.25000 
	8.25000 

	16,120.50 
	16,120.50 

	8.25000 
	8.25000 

	16,120.50 
	16,120.50 

	11.00000 
	11.00000 

	21,494.00 
	21,494.00 


	1030 704SD20-0031 
	1030 704SD20-0031 
	1030 704SD20-0031 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 6" 

	1,954.000 
	1,954.000 
	LF 

	10.45000 
	10.45000 

	20,419.30 
	20,419.30 

	10.50000 
	10.50000 

	20,517.00 
	20,517.00 

	13.00000 
	13.00000 

	25,402.00 
	25,402.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$22,151,335.13 
	$22,151,335.13 

	$22,324,394.20 
	$22,324,394.20 

	$22,399,359.82 
	$22,399,359.82 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$22,151,335.13 

	 
	 
	 
	$22,324,394.20 

	 
	 
	 
	$22,399,359.82 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$22,151,335.13 
	$22,151,335.13 
	$22,151,335.13 
	 
	 
	$0.00 
	$22,151,335.13 

	$22,324,394.20 
	$22,324,394.20 
	 
	 
	$0.00 
	$22,324,394.20 

	$22,399,359.82 
	$22,399,359.82 
	 
	$0.00 22,399,359.82 



	 

	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CO 

	(6) CROWDER NSTRUCTION COMPANY 
	(6) CROWDER NSTRUCTION COMPANY 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 

	10,000.00000 
	10,000.00000 
	Figure

	10,000.00 
	10,000.00 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 

	 
	 

	10,749.82000 
	10,749.82000 

	10,749.82 
	10,749.82 


	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHEDULE 
	SCHEDULE 
	SCHEDULE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 108SP20-0002 36.000 
	0020 108SP20-0002 36.000 
	0020 108SP20-0002 36.000 

	1,500.00000 
	1,500.00000 

	54,000.00 
	54,000.00 

	450.00000 
	450.00000 

	16,200.00 
	16,200.00 

	 
	 

	1,343.73000 
	1,343.73000 

	48,374.28 
	48,374.28 


	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	UPDATES 
	UPDATES 
	UPDATES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 301SD20-0001 (1) 
	0030 301SD20-0001 (1) 
	0030 301SD20-0001 (1) 

	43,623.50000 
	43,623.50000 

	43,623.50 
	43,623.50 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 

	 
	 

	180,000.00000 
	180,000.00000 

	180,000.00 
	180,000.00 


	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 302SD20-0013 1.000 
	0040 302SD20-0013 1.000 
	0040 302SD20-0013 1.000 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	 
	 

	1,854.58000 
	1,854.58000 

	1,854.58 
	1,854.58 


	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 
	ENDWALL EW-12 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 302SD20-0027 70.000 
	0050 302SD20-0027 70.000 
	0050 302SD20-0027 70.000 

	437.50000 
	437.50000 

	30,625.00 
	30,625.00 

	600.00000 
	600.00000 

	42,000.00 
	42,000.00 

	 
	 

	223.90000 
	223.90000 

	15,673.00 
	15,673.00 


	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0198 2.000 
	0060 302SD20-0198 2.000 
	0060 302SD20-0198 2.000 

	3,436.50000 
	3,436.50000 

	6,873.00 
	6,873.00 

	2,950.00000 
	2,950.00000 

	5,900.00 
	5,900.00 

	 
	 

	2,237.68000 
	2,237.68000 

	4,475.36 
	4,475.36 


	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0241 1.000 
	0070 302SD20-0241 1.000 
	0070 302SD20-0241 1.000 

	12,754.50000 
	12,754.50000 

	12,754.50 
	12,754.50 

	13,500.00000 
	13,500.00000 

	13,500.00 
	13,500.00 

	 
	 

	6,935.19000 
	6,935.19000 

	6,935.19 
	6,935.19 


	DROP INLET DI-2B,L=4' EA 
	DROP INLET DI-2B,L=4' EA 
	DROP INLET DI-2B,L=4' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 302SD20-0242 1.000 
	0080 302SD20-0242 1.000 
	0080 302SD20-0242 1.000 

	14,443.50000 
	14,443.50000 

	14,443.50 
	14,443.50 

	13,500.00000 
	13,500.00000 

	13,500.00 
	13,500.00 

	 
	 

	15,361.69000 
	15,361.69000 

	15,361.69 
	15,361.69 


	DROP INLET DI-2B,L=6' EA 
	DROP INLET DI-2B,L=6' EA 
	DROP INLET DI-2B,L=6' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CONS 

	(6) CROWDER TRUCTION COMPANY 
	(6) CROWDER TRUCTION COMPANY 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0090 302SD20-0662 23.400 
	0090 302SD20-0662 23.400 
	0090 302SD20-0662 23.400 

	3,502.00000 
	3,502.00000 
	Figure

	81,946.80 
	81,946.80 

	1,050.00000 
	1,050.00000 

	24,570.00 
	24,570.00 

	 
	 

	1,355.51000 
	1,355.51000 

	31,718.93 
	31,718.93 


	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 302SD20-0663 2.000 
	0100 302SD20-0663 2.000 
	0100 302SD20-0663 2.000 

	1,304.50000 
	1,304.50000 

	2,609.00 
	2,609.00 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 

	 
	 

	2,006.55000 
	2,006.55000 

	4,013.10 
	4,013.10 


	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 303SD20-0001 2,474.000 
	0110 303SD20-0001 2,474.000 
	0110 303SD20-0001 2,474.000 

	75.50000 
	75.50000 

	186,787.00 
	186,787.00 

	41.00000 
	41.00000 

	101,434.00 
	101,434.00 

	 
	 

	87.05000 
	87.05000 

	215,361.70 
	215,361.70 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 303SD20-0018 2.000 
	0120 303SD20-0018 2.000 
	0120 303SD20-0018 2.000 

	4,464.50000 
	4,464.50000 

	8,929.00 
	8,929.00 

	4,500.00000 
	4,500.00000 

	9,000.00 
	9,000.00 

	 
	 

	3,411.20000 
	3,411.20000 

	6,822.40 
	6,822.40 


	SLOPE DRAIN EA 
	SLOPE DRAIN EA 
	SLOPE DRAIN EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 303SD20-0021 517.000 
	0130 303SD20-0021 517.000 
	0130 303SD20-0021 517.000 

	41.00000 
	41.00000 

	21,197.00 
	21,197.00 

	10.00000 
	10.00000 

	5,170.00 
	5,170.00 

	 
	 

	9.96000 
	9.96000 

	5,149.32 
	5,149.32 


	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 303SD20-0028 2.000 
	0140 303SD20-0028 2.000 
	0140 303SD20-0028 2.000 

	33,177.50000 
	33,177.50000 

	66,355.00 
	66,355.00 

	4,500.00000 
	4,500.00000 

	9,000.00 
	9,000.00 

	 
	 

	1,546.03000 
	1,546.03000 

	3,092.06 
	3,092.06 


	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 303SD20-0029 482.000 
	0150 303SD20-0029 482.000 
	0150 303SD20-0029 482.000 

	56.00000 
	56.00000 

	26,992.00 
	26,992.00 

	20.00000 
	20.00000 

	9,640.00 
	9,640.00 

	 
	 

	14.88000 
	14.88000 

	7,172.16 
	7,172.16 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 303SD20-0031 2.000 
	0160 303SD20-0031 2.000 
	0160 303SD20-0031 2.000 

	110.50000 
	110.50000 

	221.00 
	221.00 

	2,000.00000 
	2,000.00000 

	4,000.00 
	4,000.00 

	 
	 

	250.00000 
	250.00000 

	500.00 
	500.00 


	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0170 303SD20-0034 2,729.000 
	0170 303SD20-0034 2,729.000 
	0170 303SD20-0034 2,729.000 

	1.50000 
	1.50000 

	4,093.50 
	4,093.50 

	28.00000 
	28.00000 

	76,412.00 
	76,412.00 

	 
	 

	4.50000 
	4.50000 

	12,280.50 
	12,280.50 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111280B07 
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	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CONS 

	(6) CROWDER TRUCTION COMPANY 
	(6) CROWDER TRUCTION COMPANY 



	TBody
	TR
	Unit Price 
	Unit Price 
	Figure

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0180 305SX20-0002 1,017.000 
	0180 305SX20-0002 1,017.000 
	0180 305SX20-0002 1,017.000 

	90.00000 
	90.00000 

	91,530.00 
	91,530.00 

	85.00000 
	85.00000 

	86,445.00 
	86,445.00 

	 
	 

	75.35000 
	75.35000 

	76,630.95 
	76,630.95 


	NS AGGREGATE MATERIAL TON 
	NS AGGREGATE MATERIAL TON 
	NS AGGREGATE MATERIAL TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	AGGREGATE NO. 57 
	AGGREGATE NO. 57 
	AGGREGATE NO. 57 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 308SD20-0012 601.000 
	0190 308SD20-0012 601.000 
	0190 308SD20-0012 601.000 

	109.00000 
	109.00000 

	65,509.00 
	65,509.00 

	95.00000 
	95.00000 

	57,095.00 
	57,095.00 

	 
	 

	79.94000 
	79.94000 

	48,043.94 
	48,043.94 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 308SX20-0003 53.200 
	0200 308SX20-0003 53.200 
	0200 308SX20-0003 53.200 

	134.50000 
	134.50000 

	7,155.40 
	7,155.40 

	75.00000 
	75.00000 

	3,990.00 
	3,990.00 

	 
	 

	99.92000 
	99.92000 

	5,315.74 
	5,315.74 


	CRUSHER RUN AGGR. NO. 25 TON 
	CRUSHER RUN AGGR. NO. 25 TON 
	CRUSHER RUN AGGR. NO. 25 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OR 26 
	OR 26 
	OR 26 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 315SD20-0005 174.000 
	0210 315SD20-0005 174.000 
	0210 315SD20-0005 174.000 

	322.50000 
	322.50000 

	56,115.00 
	56,115.00 

	311.00000 
	311.00000 

	54,114.00 
	54,114.00 

	 
	 

	310.54000 
	310.54000 

	54,033.96 
	54,033.96 


	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	19.0D CONST 
	19.0D CONST 
	19.0D CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 315SD20-0010 536.000 
	0220 315SD20-0010 536.000 
	0220 315SD20-0010 536.000 

	223.50000 
	223.50000 

	119,796.00 
	119,796.00 

	215.00000 
	215.00000 

	115,240.00 
	115,240.00 

	 
	 

	214.94000 
	214.94000 

	115,207.84 
	115,207.84 


	ASPHALT CONCRETE BM-25.0 TON 
	ASPHALT CONCRETE BM-25.0 TON 
	ASPHALT CONCRETE BM-25.0 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 315SX20-0011 941.000 
	0230 315SX20-0011 941.000 
	0230 315SX20-0011 941.000 

	22.00000 
	22.00000 

	20,702.00 
	20,702.00 

	15.00000 
	15.00000 

	14,115.00 
	14,115.00 

	 
	 

	15.00000 
	15.00000 

	14,115.00 
	14,115.00 


	NS SAW-CUT ASPH CONC 12" LF 
	NS SAW-CUT ASPH CONC 12" LF 
	NS SAW-CUT ASPH CONC 12" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAWCUT 
	SAWCUT 
	SAWCUT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 401SD20-0001 1,220.000 
	0240 401SD20-0001 1,220.000 
	0240 401SD20-0001 1,220.000 

	40.50000 
	40.50000 

	49,410.00 
	49,410.00 

	40.00000 
	40.00000 

	48,800.00 
	48,800.00 

	 
	 

	85.43000 
	85.43000 

	104,224.60 
	104,224.60 


	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	(6) CROWDER CONSTRUCTION COMPANY 
	(6) CROWDER CONSTRUCTION COMPANY 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 


	0250 401SD20-0002 1,289.000 
	0250 401SD20-0002 1,289.000 
	0250 401SD20-0002 1,289.000 

	61.50000 79,273.50 
	61.50000 79,273.50 

	60.00000 
	60.00000 

	77,340.00 
	77,340.00 

	81.27000 
	81.27000 

	104,757.03 
	104,757.03 


	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ZONE 
	ZONE 
	ZONE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 401SD20-0004 96.000 
	0260 401SD20-0004 96.000 
	0260 401SD20-0004 96.000 

	40.00000 3,840.00 
	40.00000 3,840.00 

	70.00000 
	70.00000 

	6,720.00 
	6,720.00 

	267.41000 
	267.41000 

	25,671.36 
	25,671.36 


	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0270 401SD20-0005 130.000 
	0270 401SD20-0005 130.000 
	0270 401SD20-0005 130.000 

	20.00000 2,600.00 
	20.00000 2,600.00 

	65.00000 
	65.00000 

	8,450.00 
	8,450.00 

	53.14000 
	53.14000 

	6,908.20 
	6,908.20 


	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 401SX20-0001 (1) 
	0280 401SX20-0001 (1) 
	0280 401SX20-0001 (1) 

	47,586.50000 47,586.50 
	47,586.50000 47,586.50 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 

	72,336.09000 
	72,336.09000 

	72,336.09 
	72,336.09 


	NS BRIDGE DECK DRAINAGE LS 
	NS BRIDGE DECK DRAINAGE LS 
	NS BRIDGE DECK DRAINAGE LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SYSTEM (VIRGINIA STR. NO. 
	SYSTEM (VIRGINIA STR. NO. 
	SYSTEM (VIRGINIA STR. NO. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1998) 
	1998) 
	1998) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 401SX20-0001 (1) 
	0290 401SX20-0001 (1) 
	0290 401SX20-0001 (1) 

	1,350,000.00000 1,350,000.00 
	1,350,000.00000 1,350,000.00 

	1,250,000.00000 
	1,250,000.00000 

	1,250,000.00 
	1,250,000.00 

	1,329,268.56000 
	1,329,268.56000 

	1,329,268.56 
	1,329,268.56 


	NS BRIDGE GENERAL BRIDGE LS 
	NS BRIDGE GENERAL BRIDGE LS 
	NS BRIDGE GENERAL BRIDGE LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTRUCTION ACCESS 
	CONSTRUCTION ACCESS 
	CONSTRUCTION ACCESS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 401SX20-0001 (1) 
	0300 401SX20-0001 (1) 
	0300 401SX20-0001 (1) 

	24,780.00000 24,780.00 
	24,780.00000 24,780.00 

	23,000.00000 
	23,000.00000 

	23,000.00 
	23,000.00 

	243,957.91000 
	243,957.91000 

	243,957.91 
	243,957.91 


	NS BRIDGE MAINTENANCE OF LS 
	NS BRIDGE MAINTENANCE OF LS 
	NS BRIDGE MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NAVIGATION 
	NAVIGATION 
	NAVIGATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 401SX20-0002 (1) 
	0310 401SX20-0002 (1) 
	0310 401SX20-0002 (1) 

	1,406,340.85000 1,406,340.85 
	1,406,340.85000 1,406,340.85 

	1,840,000.00000 
	1,840,000.00000 

	1,840,000.00 
	1,840,000.00 

	1,879,417.23000 
	1,879,417.23000 

	1,879,417.23 
	1,879,417.23 


	NS TEMP. CAUSEWAY LS 
	NS TEMP. CAUSEWAY LS 
	NS TEMP. CAUSEWAY LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CAUSEWAY A (VIRGINIA STR. 
	CAUSEWAY A (VIRGINIA STR. 
	CAUSEWAY A (VIRGINIA STR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO. 1998) 
	NO. 1998) 
	NO. 1998) 
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	Contract Time: 
	08/20/27 COMPLETION DATE 
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	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CO 

	(6) CROWDER NSTRUCTION COMPANY 
	(6) CROWDER NSTRUCTION COMPANY 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0320 401SX20-0002 (1) 
	0320 401SX20-0002 (1) 
	0320 401SX20-0002 (1) 

	195,000.00000 
	195,000.00000 
	Figure

	195,000.00 
	195,000.00 

	250,000.00000 
	250,000.00000 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	250,000.00 
	250,000.00 

	 
	 

	288,369.54000 
	288,369.54000 

	288,369.54 
	288,369.54 


	NS TEMP. CAUSEWAY LS 
	NS TEMP. CAUSEWAY LS 
	NS TEMP. CAUSEWAY LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CAUSEWAY B (VIRGINIA STR. 
	CAUSEWAY B (VIRGINIA STR. 
	CAUSEWAY B (VIRGINIA STR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO. 1998) 
	NO. 1998) 
	NO. 1998) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 401SX20-0002 (1) 
	0330 401SX20-0002 (1) 
	0330 401SX20-0002 (1) 

	399,245.00000 
	399,245.00000 

	399,245.00 
	399,245.00 

	550,000.00000 
	550,000.00000 

	550,000.00 
	550,000.00 

	 
	 

	846,478.69000 
	846,478.69000 

	846,478.69 
	846,478.69 


	NS TEMP. CAUSEWAY LS 
	NS TEMP. CAUSEWAY LS 
	NS TEMP. CAUSEWAY LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CAUSEWAY C (VIRGINIA STR. 
	CAUSEWAY C (VIRGINIA STR. 
	CAUSEWAY C (VIRGINIA STR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO. 1998) 
	NO. 1998) 
	NO. 1998) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 401SX20-0003 1.000 
	0340 401SX20-0003 1.000 
	0340 401SX20-0003 1.000 

	155,000.00000 
	155,000.00000 

	155,000.00 
	155,000.00 

	175,000.00000 
	175,000.00000 

	175,000.00 
	175,000.00 

	 
	 

	171,867.32000 
	171,867.32000 

	171,867.32 
	171,867.32 


	NS COFFERDAM (EXISTING EA 
	NS COFFERDAM (EXISTING EA 
	NS COFFERDAM (EXISTING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PIER 13) 
	PIER 13) 
	PIER 13) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 401SX20-0003 1.000 
	0350 401SX20-0003 1.000 
	0350 401SX20-0003 1.000 

	160,000.00000 
	160,000.00000 

	160,000.00 
	160,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	 
	 

	171,867.32000 
	171,867.32000 

	171,867.32 
	171,867.32 


	NS COFFERDAM (EXISTING EA 
	NS COFFERDAM (EXISTING EA 
	NS COFFERDAM (EXISTING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PIER 14 - ADJACENT) 
	PIER 14 - ADJACENT) 
	PIER 14 - ADJACENT) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 401SX20-0003 1.000 
	0360 401SX20-0003 1.000 
	0360 401SX20-0003 1.000 

	76,796.00000 
	76,796.00000 

	76,796.00 
	76,796.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	 
	 

	171,867.32000 
	171,867.32000 

	171,867.32 
	171,867.32 


	NS COFFERDAM (EXISTING EA 
	NS COFFERDAM (EXISTING EA 
	NS COFFERDAM (EXISTING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PIER 14) 
	PIER 14) 
	PIER 14) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 401SX20-0003 1.000 
	0370 401SX20-0003 1.000 
	0370 401SX20-0003 1.000 

	137,894.00000 
	137,894.00000 

	137,894.00 
	137,894.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 

	 
	 

	205,432.91000 
	205,432.91000 

	205,432.91 
	205,432.91 


	NS COFFERDAM (EXISTING EA 
	NS COFFERDAM (EXISTING EA 
	NS COFFERDAM (EXISTING EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PIER 3) 
	PIER 3) 
	PIER 3) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CONS 

	(6) CROWDER TRUCTION COMPANY 
	(6) CROWDER TRUCTION COMPANY 



	TBody
	TR
	Unit Price 
	Unit Price 
	Figure

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0380 401SX20-0005 168.000 
	0380 401SX20-0005 168.000 
	0380 401SX20-0005 168.000 

	950.00000 
	950.00000 

	159,600.00 
	159,600.00 

	1,500.00000 
	1,500.00000 

	252,000.00 
	252,000.00 

	 
	 

	1,003.70000 
	1,003.70000 

	168,621.60 
	168,621.60 


	NS BRIDGE SUBSTRUCTURE LF 
	NS BRIDGE SUBSTRUCTURE LF 
	NS BRIDGE SUBSTRUCTURE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCTION SHAFTS - 
	PRODUCTION SHAFTS - 
	PRODUCTION SHAFTS - 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PERMANENT STEEL CASING 
	PERMANENT STEEL CASING 
	PERMANENT STEEL CASING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	72" DIA. 
	72" DIA. 
	72" DIA. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 401SX20-0005 658.000 
	0390 401SX20-0005 658.000 
	0390 401SX20-0005 658.000 

	4,100.00000 
	4,100.00000 

	2,697,800.00 
	2,697,800.00 

	2,150.00000 
	2,150.00000 

	1,414,700.00 
	1,414,700.00 

	 
	 

	4,333.39000 
	4,333.39000 

	2,851,370.62 
	2,851,370.62 


	NS BRIDGE SUBSTRUCTURE LF 
	NS BRIDGE SUBSTRUCTURE LF 
	NS BRIDGE SUBSTRUCTURE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCTION SHAFTS - ROCK 
	PRODUCTION SHAFTS - ROCK 
	PRODUCTION SHAFTS - ROCK 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SOCKET 66" DIA. 
	SOCKET 66" DIA. 
	SOCKET 66" DIA. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 401SX20-0005 668.000 
	0400 401SX20-0005 668.000 
	0400 401SX20-0005 668.000 

	2,200.00000 
	2,200.00000 

	1,469,600.00 
	1,469,600.00 

	1,850.00000 
	1,850.00000 

	1,235,800.00 
	1,235,800.00 

	 
	 

	2,268.90000 
	2,268.90000 

	1,515,625.20 
	1,515,625.20 


	NS BRIDGE SUBSTRUCTURE LF 
	NS BRIDGE SUBSTRUCTURE LF 
	NS BRIDGE SUBSTRUCTURE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCTION SHAFTS - 
	PRODUCTION SHAFTS - 
	PRODUCTION SHAFTS - 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SPECIAL EXCAVATION 
	SPECIAL EXCAVATION 
	SPECIAL EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DRILLED SHAFTS 72" DIA. 
	DRILLED SHAFTS 72" DIA. 
	DRILLED SHAFTS 72" DIA. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 401SX20-0005 30.000 
	0410 401SX20-0005 30.000 
	0410 401SX20-0005 30.000 

	4,000.00000 
	4,000.00000 

	120,000.00 
	120,000.00 

	2,300.00000 
	2,300.00000 

	69,000.00 
	69,000.00 

	 
	 

	4,262.37000 
	4,262.37000 

	127,871.10 
	127,871.10 


	NS BRIDGE SUBSTRUCTURE LF 
	NS BRIDGE SUBSTRUCTURE LF 
	NS BRIDGE SUBSTRUCTURE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRIAL PRODUCTION SHAFT - 
	TRIAL PRODUCTION SHAFT - 
	TRIAL PRODUCTION SHAFT - 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ROCK SOCKET 66" DIA. 
	ROCK SOCKET 66" DIA. 
	ROCK SOCKET 66" DIA. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0420 401SX20-0005 61.000 
	0420 401SX20-0005 61.000 
	0420 401SX20-0005 61.000 

	2,500.00000 
	2,500.00000 

	152,500.00 
	152,500.00 

	1,500.00000 
	1,500.00000 

	91,500.00 
	91,500.00 

	 
	 

	2,297.71000 
	2,297.71000 

	140,160.31 
	140,160.31 


	NS BRIDGE SUBSTRUCTURE LF 
	NS BRIDGE SUBSTRUCTURE LF 
	NS BRIDGE SUBSTRUCTURE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRIAL PRODUCTION SHAFT - 
	TRIAL PRODUCTION SHAFT - 
	TRIAL PRODUCTION SHAFT - 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SPECIAL EXCAVATION 
	SPECIAL EXCAVATION 
	SPECIAL EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DRILLED SHAFTS 72" DIA. 
	DRILLED SHAFTS 72" DIA. 
	DRILLED SHAFTS 72" DIA. 
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	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CONS 

	(6) CROWDER TRUCTION COMPANY 
	(6) CROWDER TRUCTION COMPANY 



	TBody
	TR
	Unit Price 
	Unit Price 
	Figure

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0430 401SX20-0007 647,370.000 
	0430 401SX20-0007 647,370.000 
	0430 401SX20-0007 647,370.000 

	1.50000 
	1.50000 

	971,055.00 
	971,055.00 

	1.50000 
	1.50000 

	971,055.00 
	971,055.00 

	 
	 

	1.63000 
	1.63000 

	1,055,213.10 
	1,055,213.10 


	NS BRIDGE SUBSTRUCTURE LB 
	NS BRIDGE SUBSTRUCTURE LB 
	NS BRIDGE SUBSTRUCTURE LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	REINFORCING STEEL 
	REINFORCING STEEL 
	REINFORCING STEEL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DRILLED SHAFTS 
	DRILLED SHAFTS 
	DRILLED SHAFTS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0440 401SX20-0008 24.000 
	0440 401SX20-0008 24.000 
	0440 401SX20-0008 24.000 

	12,000.00000 
	12,000.00000 

	288,000.00 
	288,000.00 

	5,900.00000 
	5,900.00000 

	141,600.00 
	141,600.00 

	 
	 

	7,013.32000 
	7,013.32000 

	168,319.68 
	168,319.68 


	NS BRIDGE SUBSTRUCTURE EA 
	NS BRIDGE SUBSTRUCTURE EA 
	NS BRIDGE SUBSTRUCTURE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CROSSHOLE SONIC LOGGING 
	CROSSHOLE SONIC LOGGING 
	CROSSHOLE SONIC LOGGING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(CSL) TEST 
	(CSL) TEST 
	(CSL) TEST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0450 401SX20-0008 24.000 
	0450 401SX20-0008 24.000 
	0450 401SX20-0008 24.000 

	2,500.00000 
	2,500.00000 

	60,000.00 
	60,000.00 

	850.00000 
	850.00000 

	20,400.00 
	20,400.00 

	 
	 

	4,248.04000 
	4,248.04000 

	101,952.96 
	101,952.96 


	NS BRIDGE SUBSTRUCTURE EA 
	NS BRIDGE SUBSTRUCTURE EA 
	NS BRIDGE SUBSTRUCTURE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	THERMAL INTEGRITY 
	THERMAL INTEGRITY 
	THERMAL INTEGRITY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PROFILING (TIP) 
	PROFILING (TIP) 
	PROFILING (TIP) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0460 404SD20-0005 1,056.400 
	0460 404SD20-0005 1,056.400 
	0460 404SD20-0005 1,056.400 

	1,600.00000 
	1,600.00000 

	1,690,240.00 
	1,690,240.00 

	2,500.00000 
	2,500.00000 

	2,641,000.00 
	2,641,000.00 

	 
	 

	2,082.00000 
	2,082.00000 

	2,199,424.80 
	2,199,424.80 


	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 404SD20-0009 3,018.000 
	0470 404SD20-0009 3,018.000 
	0470 404SD20-0009 3,018.000 

	3.50000 
	3.50000 

	10,563.00 
	10,563.00 

	4.00000 
	4.00000 

	12,072.00 
	12,072.00 

	 
	 

	24.79000 
	24.79000 

	74,816.22 
	74,816.22 


	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0480 404SD20-0010 3,018.000 
	0480 404SD20-0010 3,018.000 
	0480 404SD20-0010 3,018.000 

	7.00000 
	7.00000 

	21,126.00 
	21,126.00 

	3.00000 
	3.00000 

	9,054.00 
	9,054.00 

	 
	 

	2.78000 
	2.78000 

	8,390.04 
	8,390.04 


	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CO 

	(6) CROWDER NSTRUCTION COMPANY 
	(6) CROWDER NSTRUCTION COMPANY 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0490 404SD20-0011 193.900 
	0490 404SD20-0011 193.900 
	0490 404SD20-0011 193.900 

	1,650.00000 
	1,650.00000 
	Figure

	319,935.00 
	319,935.00 

	3,700.00000 
	3,700.00000 

	717,430.00 
	717,430.00 

	 
	 

	2,025.00000 
	2,025.00000 

	392,647.50 
	392,647.50 


	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 404SD20-0012 599.100 
	0500 404SD20-0012 599.100 
	0500 404SD20-0012 599.100 

	1,460.00000 
	1,460.00000 

	874,686.00 
	874,686.00 

	2,100.00000 
	2,100.00000 

	1,258,110.00 
	1,258,110.00 

	 
	 

	2,948.84000 
	2,948.84000 

	1,766,650.04 
	1,766,650.04 


	CONCRETE CLASS A4, CY 
	CONCRETE CLASS A4, CY 
	CONCRETE CLASS A4, CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 404SX20-0004 149.200 
	0510 404SX20-0004 149.200 
	0510 404SX20-0004 149.200 

	845.00000 
	845.00000 

	126,074.00 
	126,074.00 

	1,350.00000 
	1,350.00000 

	201,420.00 
	201,420.00 

	 
	 

	1,221.82000 
	1,221.82000 

	182,295.54 
	182,295.54 


	NS CONCRETE CONCRETE CY 
	NS CONCRETE CONCRETE CY 
	NS CONCRETE CONCRETE CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CLASS A5 SELF 
	CLASS A5 SELF 
	CLASS A5 SELF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSOLIDATING CONC. (SCC) 
	CONSOLIDATING CONC. (SCC) 
	CONSOLIDATING CONC. (SCC) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 405SD20-0072 32.000 
	0520 405SD20-0072 32.000 
	0520 405SD20-0072 32.000 

	80,000.00000 
	80,000.00000 

	2,560,000.00 
	2,560,000.00 

	65,000.00000 
	65,000.00000 

	2,080,000.00 
	2,080,000.00 

	 
	 

	76,893.87000 
	76,893.87000 

	2,460,603.84 
	2,460,603.84 


	PREST.CONC.BEAM,BULB- EA 
	PREST.CONC.BEAM,BULB- EA 
	PREST.CONC.BEAM,BULB- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	T69"DPTH +110'-120' 
	T69"DPTH +110'-120' 
	T69"DPTH +110'-120' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0530 406SD20-0003 228,680.000 
	0530 406SD20-0003 228,680.000 
	0530 406SD20-0003 228,680.000 

	3.50000 
	3.50000 

	800,380.00 
	800,380.00 

	3.00000 
	3.00000 

	686,040.00 
	686,040.00 

	 
	 

	4.27000 
	4.27000 

	976,463.60 
	976,463.60 


	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCT. CONST. 
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 406SD20-0006 193,600.000 
	0540 406SD20-0006 193,600.000 
	0540 406SD20-0006 193,600.000 

	1.50000 
	1.50000 

	290,400.00 
	290,400.00 

	1.30000 
	1.30000 

	251,680.00 
	251,680.00 

	 
	 

	1.73000 
	1.73000 

	334,928.00 
	334,928.00 


	REINFORCING STEEL LB 
	REINFORCING STEEL LB 
	REINFORCING STEEL LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 406SD20-0008 20,660.000 
	0550 406SD20-0008 20,660.000 
	0550 406SD20-0008 20,660.000 

	3.00000 
	3.00000 

	61,980.00 
	61,980.00 

	3.00000 
	3.00000 

	61,980.00 
	61,980.00 

	 
	 

	4.64000 
	4.64000 

	95,862.40 
	95,862.40 


	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CO 

	(6) CROWDER NSTRUCTION COMPANY 
	(6) CROWDER NSTRUCTION COMPANY 



	TBody
	TR
	Unit Price 
	Unit Price 
	Figure

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0560 410SD20-0011 2,026.000 
	0560 410SD20-0011 2,026.000 
	0560 410SD20-0011 2,026.000 

	380.00000 
	380.00000 

	769,880.00 
	769,880.00 

	435.00000 
	435.00000 

	881,310.00 
	881,310.00 

	 
	 

	534.71000 
	534.71000 

	1,083,322.46 
	1,083,322.46 


	RAILING CPSR 2 RAIL CONST. LF 
	RAILING CPSR 2 RAIL CONST. LF 
	RAILING CPSR 2 RAIL CONST. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 413SX20-0002 (1) 
	0570 413SX20-0002 (1) 
	0570 413SX20-0002 (1) 

	500,000.00000 
	500,000.00000 

	500,000.00 
	500,000.00 

	600,000.00000 
	600,000.00000 

	600,000.00 
	600,000.00 

	 
	 

	600,000.00000 
	600,000.00000 

	600,000.00 
	600,000.00 


	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(VIRGINIA STR. NO. 1998) 
	(VIRGINIA STR. NO. 1998) 
	(VIRGINIA STR. NO. 1998) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 413SX20-0003 (1) 
	0580 413SX20-0003 (1) 
	0580 413SX20-0003 (1) 

	6,232.00000 
	6,232.00000 

	6,232.00 
	6,232.00 

	22,500.00000 
	22,500.00000 

	22,500.00 
	22,500.00 

	 
	 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	NS ENV.& WORKER PROTECT. LS 
	NS ENV.& WORKER PROTECT. LS 
	NS ENV.& WORKER PROTECT. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(VIRGINIA STR. NO. 1998) 
	(VIRGINIA STR. NO. 1998) 
	(VIRGINIA STR. NO. 1998) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0590 413SX20-0004 (1) 
	0590 413SX20-0004 (1) 
	0590 413SX20-0004 (1) 

	115,319.50000 
	115,319.50000 

	115,319.50 
	115,319.50 

	350,000.00000 
	350,000.00000 

	350,000.00 
	350,000.00 

	 
	 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 


	NS MATERIAL DISPOSAL LS 
	NS MATERIAL DISPOSAL LS 
	NS MATERIAL DISPOSAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(VIRGINIA STR. NO. 1998, 
	(VIRGINIA STR. NO. 1998, 
	(VIRGINIA STR. NO. 1998, 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TYPE B) 
	TYPE B) 
	TYPE B) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0600 414SD20-0003 7.000 
	0600 414SD20-0003 7.000 
	0600 414SD20-0003 7.000 

	134.50000 
	134.50000 

	941.50 
	941.50 

	315.00000 
	315.00000 

	2,205.00 
	2,205.00 

	 
	 

	134.25000 
	134.25000 

	939.75 
	939.75 


	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EC-1 
	EC-1 
	EC-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0610 414SD20-0057 2,248.000 
	0610 414SD20-0057 2,248.000 
	0610 414SD20-0057 2,248.000 

	24.00000 
	24.00000 

	53,952.00 
	53,952.00 

	30.00000 
	30.00000 

	67,440.00 
	67,440.00 

	 
	 

	28.31000 
	28.31000 

	63,640.88 
	63,640.88 


	DRY RIPRAP CL.II 38" TON 
	DRY RIPRAP CL.II 38" TON 
	DRY RIPRAP CL.II 38" TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0620 419SX20-0004 (1) 
	0620 419SX20-0004 (1) 
	0620 419SX20-0004 (1) 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 

	 
	 

	321,326.28000 
	321,326.28000 

	321,326.28 
	321,326.28 


	NS COMM. LINE CONDUIT LS 
	NS COMM. LINE CONDUIT LS 
	NS COMM. LINE CONDUIT LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SYSTEM (VIRGINIA STR. NO. 
	SYSTEM (VIRGINIA STR. NO. 
	SYSTEM (VIRGINIA STR. NO. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1998) 
	1998) 
	1998) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CONS 

	(6) CROWDER TRUCTION COMPANY 
	(6) CROWDER TRUCTION COMPANY 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0630 423SD20-0002 60.000 
	0630 423SD20-0002 60.000 
	0630 423SD20-0002 60.000 

	3,578.00000 
	3,578.00000 
	Figure

	214,680.00 
	214,680.00 

	4,000.00000 
	4,000.00000 

	240,000.00 
	240,000.00 

	 
	 

	3,722.29000 
	3,722.29000 

	223,337.40 
	223,337.40 


	TOOTH EXP.JT. ASSEMBLY 1- LF 
	TOOTH EXP.JT. ASSEMBLY 1- LF 
	TOOTH EXP.JT. ASSEMBLY 1- LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3/4" CONST. 
	3/4" CONST. 
	3/4" CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0640 430SX20-0001 1.000 
	0640 430SX20-0001 1.000 
	0640 430SX20-0001 1.000 

	10,950.00000 
	10,950.00000 

	10,950.00 
	10,950.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 

	9,065.47000 
	9,065.47000 

	9,065.47 
	9,065.47 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BRIDGE (VIRGINIA STR. NO. 
	BRIDGE (VIRGINIA STR. NO. 
	BRIDGE (VIRGINIA STR. NO. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1998) 
	1998) 
	1998) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0650 501SD20-0001 225.000 
	0650 501SD20-0001 225.000 
	0650 501SD20-0001 225.000 

	89.50000 
	89.50000 

	20,137.50 
	20,137.50 

	45.00000 
	45.00000 

	10,125.00 
	10,125.00 

	 
	 

	41.57000 
	41.57000 

	9,353.25 
	9,353.25 


	UNDERDRAIN UD-1 LF 
	UNDERDRAIN UD-1 LF 
	UNDERDRAIN UD-1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 501SD20-0009 12.000 
	0660 501SD20-0009 12.000 
	0660 501SD20-0009 12.000 

	134.00000 
	134.00000 

	1,608.00 
	1,608.00 

	90.00000 
	90.00000 

	1,080.00 
	1,080.00 

	 
	 

	113.27000 
	113.27000 

	1,359.24 
	1,359.24 


	OUTLET PIPE LF 
	OUTLET PIPE LF 
	OUTLET PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0670 502SD20-0014 638.000 
	0670 502SD20-0014 638.000 
	0670 502SD20-0014 638.000 

	96.50000 
	96.50000 

	61,567.00 
	61,567.00 

	150.00000 
	150.00000 

	95,700.00 
	95,700.00 

	 
	 

	79.53000 
	79.53000 

	50,740.14 
	50,740.14 


	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0680 505SD20-0013 1,062.000 
	0680 505SD20-0013 1,062.000 
	0680 505SD20-0013 1,062.000 

	37.50000 
	37.50000 

	39,825.00 
	39,825.00 

	36.00000 
	36.00000 

	38,232.00 
	38,232.00 

	 
	 

	36.00000 
	36.00000 

	38,232.00 
	38,232.00 


	GUARDRAIL GR-MGS1, 9' LF 
	GUARDRAIL GR-MGS1, 9' LF 
	GUARDRAIL GR-MGS1, 9' LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	POST 
	POST 
	POST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 505SD20-0017 2.000 
	0690 505SD20-0017 2.000 
	0690 505SD20-0017 2.000 

	4,100.00000 
	4,100.00000 

	8,200.00 
	8,200.00 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 

	 
	 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 


	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MGS2 
	MGS2 
	MGS2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CONS 

	(6) CROWDER TRUCTION COMPANY 
	(6) CROWDER TRUCTION COMPANY 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0700 505SD20-0019 2.000 
	0700 505SD20-0019 2.000 
	0700 505SD20-0019 2.000 

	1,558.00000 
	1,558.00000 
	Figure

	3,116.00 
	3,116.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	 
	 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 


	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0710 505SD20-0039 2.000 
	0710 505SD20-0039 2.000 
	0710 505SD20-0039 2.000 

	1,775.00000 
	1,775.00000 

	3,550.00 
	3,550.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	 
	 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 


	GUARDRAIL TER.SITE EA 
	GUARDRAIL TER.SITE EA 
	GUARDRAIL TER.SITE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PREPARATION 
	PREPARATION 
	PREPARATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 505SD20-0055 4.000 
	0720 505SD20-0055 4.000 
	0720 505SD20-0055 4.000 

	4,154.50000 
	4,154.50000 

	16,618.00 
	16,618.00 

	4,000.00000 
	4,000.00000 

	16,000.00 
	16,000.00 

	 
	 

	4,000.00000 
	4,000.00000 

	16,000.00 
	16,000.00 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-5 
	FOA-5 
	FOA-5 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 505SD20-0073 1,371.000 
	0730 505SD20-0073 1,371.000 
	0730 505SD20-0073 1,371.000 

	8.50000 
	8.50000 

	11,653.50 
	11,653.50 

	5.00000 
	5.00000 

	6,855.00 
	6,855.00 

	 
	 

	5.00000 
	5.00000 

	6,855.00 
	6,855.00 


	REMOVE EXISTING LF 
	REMOVE EXISTING LF 
	REMOVE EXISTING LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GUARDRAIL 
	GUARDRAIL 
	GUARDRAIL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 506SX20-0005 480.000 
	0740 506SX20-0005 480.000 
	0740 506SX20-0005 480.000 

	2,500.00000 
	2,500.00000 

	1,200,000.00 
	1,200,000.00 

	2,650.00000 
	2,650.00000 

	1,272,000.00 
	1,272,000.00 

	 
	 

	2,189.30000 
	2,189.30000 

	1,050,864.00 
	1,050,864.00 


	NS RETAINING WALL LF 
	NS RETAINING WALL LF 
	NS RETAINING WALL LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ANCHORED WALL 
	ANCHORED WALL 
	ANCHORED WALL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0750 506SX20-0005 199.000 
	0750 506SX20-0005 199.000 
	0750 506SX20-0005 199.000 

	2,300.00000 
	2,300.00000 

	457,700.00 
	457,700.00 

	1,750.00000 
	1,750.00000 

	348,250.00 
	348,250.00 

	 
	 

	1,750.00000 
	1,750.00000 

	348,250.00 
	348,250.00 


	NS RETAINING WALL LF 
	NS RETAINING WALL LF 
	NS RETAINING WALL LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CANTILEVER WALL 
	CANTILEVER WALL 
	CANTILEVER WALL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0760 507SD20-0027 3,133.000 
	0760 507SD20-0027 3,133.000 
	0760 507SD20-0027 3,133.000 

	6.50000 
	6.50000 

	20,364.50 
	20,364.50 

	8.00000 
	8.00000 

	25,064.00 
	25,064.00 

	 
	 

	6.00000 
	6.00000 

	18,798.00 
	18,798.00 


	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FEET 
	FEET 
	FEET 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CONS 

	(6) CROWDER TRUCTION COMPANY 
	(6) CROWDER TRUCTION COMPANY 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0770 508SD20-0004 1,581.000 
	0770 508SD20-0004 1,581.000 
	0770 508SD20-0004 1,581.000 

	25.00000 
	25.00000 

	39,525.00 
	39,525.00 

	18.00000 
	18.00000 

	28,458.00 
	28,458.00 

	 
	 

	10.00000 
	10.00000 

	15,810.00 
	15,810.00 


	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0780 511SD20-0001 500.000 
	0780 511SD20-0001 500.000 
	0780 511SD20-0001 500.000 

	150.00000 
	150.00000 

	75,000.00 
	75,000.00 

	65.00000 
	65.00000 

	32,500.00 
	32,500.00 

	 
	 

	181.63000 
	181.63000 

	90,815.00 
	90,815.00 


	ALLAYING DUST HR 
	ALLAYING DUST HR 
	ALLAYING DUST HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0790 512SD20-0013 4.000 
	0790 512SD20-0013 4.000 
	0790 512SD20-0013 4.000 

	503.50000 
	503.50000 

	2,014.00 
	2,014.00 

	1,250.00000 
	1,250.00000 

	5,000.00 
	5,000.00 

	 
	 

	325.00000 
	325.00000 

	1,300.00 
	1,300.00 


	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0800 512SD20-0014 150.000 
	0800 512SD20-0014 150.000 
	0800 512SD20-0014 150.000 

	15.50000 
	15.50000 

	2,325.00 
	2,325.00 

	14.00000 
	14.00000 

	2,100.00 
	2,100.00 

	 
	 

	14.00000 
	14.00000 

	2,100.00 
	2,100.00 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 512SD20-0023 32.000 
	0810 512SD20-0023 32.000 
	0810 512SD20-0023 32.000 

	19.00000 
	19.00000 

	608.00 
	608.00 

	38.00000 
	38.00000 

	1,216.00 
	1,216.00 

	 
	 

	40.00000 
	40.00000 

	1,280.00 
	1,280.00 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0820 512SD20-0024 60.000 
	0820 512SD20-0024 60.000 
	0820 512SD20-0024 60.000 

	1.00000 
	1.00000 

	60.00 
	60.00 

	1.00000 
	1.00000 

	60.00 
	60.00 

	 
	 

	1.00000 
	1.00000 

	60.00 
	60.00 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0830 512SD20-0025 32.000 
	0830 512SD20-0025 32.000 
	0830 512SD20-0025 32.000 

	30.00000 
	30.00000 

	960.00 
	960.00 

	23.50000 
	23.50000 

	752.00 
	752.00 

	 
	 

	24.00000 
	24.00000 

	768.00 
	768.00 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 512SD20-0026 32.000 
	0840 512SD20-0026 32.000 
	0840 512SD20-0026 32.000 

	7.00000 
	7.00000 

	224.00 
	224.00 

	10.50000 
	10.50000 

	336.00 
	336.00 

	 
	 

	11.00000 
	11.00000 

	352.00 
	352.00 


	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member 

	 
	 
	 
	 
	 
	 
	Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	(6) CROWDER CONSTRUCTION COMPANY 
	(6) CROWDER CONSTRUCTION COMPANY 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 


	0850 
	0850 
	0850 

	512SD20-0027 
	512SD20-0027 

	16.000 
	16.000 

	140.50000 
	140.50000 

	2,248.00 
	2,248.00 

	70.00000 
	70.00000 

	1,120.00 
	1,120.00 

	62.00000 
	62.00000 

	992.00 
	992.00 


	FLAGGER SERVICE 
	FLAGGER SERVICE 
	FLAGGER SERVICE 

	HR 
	HR 
	Figure

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0860 
	0860 
	0860 

	513SD20-0001 
	513SD20-0001 

	(1) 
	(1) 

	1,147,747.49000 
	1,147,747.49000 

	1,147,747.49 
	1,147,747.49 

	1,100,000.00000 
	1,100,000.00000 

	1,100,000.00 
	1,100,000.00 

	1,383,241.00000 
	1,383,241.00000 

	1,383,241.00 
	1,383,241.00 


	MOBILIZATION 
	MOBILIZATION 
	MOBILIZATION 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 
	0870 
	0870 

	514SD20-0001 
	514SD20-0001 

	36.000 
	36.000 

	2,200.00000 
	2,200.00000 

	79,200.00 
	79,200.00 

	3,075.00000 
	3,075.00000 

	110,700.00 
	110,700.00 

	3,749.04000 
	3,749.04000 

	134,965.44 
	134,965.44 


	FIELD OFFICE TY.I 
	FIELD OFFICE TY.I 
	FIELD OFFICE TY.I 

	MO 
	MO 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 
	0880 
	0880 

	602SD20-0002 
	602SD20-0002 

	480.000 
	480.000 

	71.50000 
	71.50000 

	34,320.00 
	34,320.00 

	65.00000 
	65.00000 

	31,200.00 
	31,200.00 

	113.13000 
	113.13000 

	54,302.40 
	54,302.40 


	TOPSOIL CLASS A 
	TOPSOIL CLASS A 
	TOPSOIL CLASS A 

	CY 
	CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 
	0890 
	0890 

	603SD20-0002 
	603SD20-0002 

	66.000 
	66.000 

	15.50000 
	15.50000 

	1,023.00 
	1,023.00 

	15.00000 
	15.00000 

	990.00 
	990.00 

	15.00000 
	15.00000 

	990.00 
	990.00 


	TEMPORARY SEED 
	TEMPORARY SEED 
	TEMPORARY SEED 

	LB 
	LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0900 
	0900 
	0900 

	603SD20-0003 
	603SD20-0003 

	623.000 
	623.000 

	8.00000 
	8.00000 

	4,984.00 
	4,984.00 

	7.75000 
	7.75000 

	4,828.25 
	4,828.25 

	7.75000 
	7.75000 

	4,828.25 
	4,828.25 


	REGULAR SEED 
	REGULAR SEED 
	REGULAR SEED 

	LB 
	LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0910 
	0910 
	0910 

	603SD20-0004 
	603SD20-0004 

	499.000 
	499.000 

	5.00000 
	5.00000 

	2,495.00 
	2,495.00 

	4.00000 
	4.00000 

	1,996.00 
	1,996.00 

	4.00000 
	4.00000 

	1,996.00 
	1,996.00 


	OVERSEEDING 
	OVERSEEDING 
	OVERSEEDING 

	LB 
	LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0920 
	0920 
	0920 

	603SD20-0005 
	603SD20-0005 

	30.000 
	30.000 

	14.50000 
	14.50000 

	435.00 
	435.00 

	14.00000 
	14.00000 

	420.00 
	420.00 

	14.00000 
	14.00000 

	420.00 
	420.00 


	LEGUME SEED 
	LEGUME SEED 
	LEGUME SEED 

	LB 
	LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0930 
	0930 
	0930 

	603SD20-0006 
	603SD20-0006 

	24.000 
	24.000 

	10.50000 
	10.50000 

	252.00 
	252.00 

	10.00000 
	10.00000 

	240.00 
	240.00 

	10.00000 
	10.00000 

	240.00 
	240.00 


	LEGUME OVERSEEDING 
	LEGUME OVERSEEDING 
	LEGUME OVERSEEDING 

	LB 
	LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	 
	 
	CONS 

	(6) CROWDER TRUCTION COMPANY 
	(6) CROWDER TRUCTION COMPANY 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0940 603SD20-0009 3,194.000 
	0940 603SD20-0009 3,194.000 
	0940 603SD20-0009 3,194.000 

	1.50000 
	1.50000 

	4,791.00 
	4,791.00 

	1.25000 
	1.25000 

	3,992.50 
	3,992.50 

	 
	 

	1.25000 
	1.25000 

	3,992.50 
	3,992.50 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0950 603SD20-0010 7,212.000 
	0950 603SD20-0010 7,212.000 
	0950 603SD20-0010 7,212.000 

	1.50000 
	1.50000 

	10,818.00 
	10,818.00 

	1.55000 
	1.55000 

	11,178.60 
	11,178.60 

	 
	 

	1.55000 
	1.55000 

	11,178.60 
	11,178.60 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 4 
	CONTROL PRODUCT TYPE 4 
	CONTROL PRODUCT TYPE 4 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0960 603SD20-0014 388.000 
	0960 603SD20-0014 388.000 
	0960 603SD20-0014 388.000 

	4.00000 
	4.00000 

	1,552.00 
	1,552.00 

	3.75000 
	3.75000 

	1,455.00 
	1,455.00 

	 
	 

	3.75000 
	3.75000 

	1,455.00 
	1,455.00 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0970 603SD20-0015 248.000 
	0970 603SD20-0015 248.000 
	0970 603SD20-0015 248.000 

	4.00000 
	4.00000 

	992.00 
	992.00 

	3.75000 
	3.75000 

	930.00 
	930.00 

	 
	 

	3.75000 
	3.75000 

	930.00 
	930.00 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0980 603SD20-0016 248.000 
	0980 603SD20-0016 248.000 
	0980 603SD20-0016 248.000 

	4.00000 
	4.00000 

	992.00 
	992.00 

	3.75000 
	3.75000 

	930.00 
	930.00 

	 
	 

	3.75000 
	3.75000 

	930.00 
	930.00 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0990 603SD20-0017 17.740 
	0990 603SD20-0017 17.740 
	0990 603SD20-0017 17.740 

	385.00000 
	385.00000 

	6,829.90 
	6,829.90 

	375.00000 
	375.00000 

	6,652.50 
	6,652.50 

	 
	 

	375.00000 
	375.00000 

	6,652.50 
	6,652.50 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1000 605SX20-0017 112.000 
	1000 605SX20-0017 112.000 
	1000 605SX20-0017 112.000 

	88.50000 
	88.50000 

	9,912.00 
	9,912.00 

	85.00000 
	85.00000 

	9,520.00 
	9,520.00 

	 
	 

	85.00000 
	85.00000 

	9,520.00 
	9,520.00 


	NS SEED MIXTURE WETLAND LB 
	NS SEED MIXTURE WETLAND LB 
	NS SEED MIXTURE WETLAND LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MIX 
	MIX 
	MIX 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1010 606SD20-0002 1,285.000 
	1010 606SD20-0002 1,285.000 
	1010 606SD20-0002 1,285.000 

	2.00000 
	2.00000 

	2,570.00 
	2,570.00 

	2.15000 
	2.15000 

	2,762.75 
	2,762.75 

	 
	 

	2.15000 
	2.15000 

	2,762.75 
	2,762.75 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000111280B07 
	Letting Date: June 26, 2024 
	Call Order: L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) CATON CONSTRUCTION GROUP, INC. 
	(4) CATON CONSTRUCTION GROUP, INC. 

	(5) BRAYMAN CONSTRUCTION CORPORATION 
	(5) BRAYMAN CONSTRUCTION CORPORATION 

	(6) CROWDER CONSTRUCTION COMPANY 
	(6) CROWDER CONSTRUCTION COMPANY 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	1020 704SD20-0030 1,954.000 
	1020 704SD20-0030 1,954.000 
	1020 704SD20-0030 1,954.000 

	2.00000 3,908.00 
	2.00000 3,908.00 

	7.50000 14,655.00 
	7.50000 14,655.00 

	 
	 

	7.50000 
	7.50000 

	14,655.00 
	14,655.00 


	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1030 704SD20-0031 1,954.000 
	1030 704SD20-0031 1,954.000 
	1030 704SD20-0031 1,954.000 

	2.00000 3,908.00 
	2.00000 3,908.00 

	9.50000 18,563.00 
	9.50000 18,563.00 

	 
	 

	9.50000 
	9.50000 

	18,563.00 
	18,563.00 


	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT LINE MRKG 6" 
	PVMT LINE MRKG 6" 
	PVMT LINE MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$22,954,949.94 
	$22,954,949.94 

	$23,414,792.60 
	$23,414,792.60 

	 
	 

	 
	 

	$27,064,705.46 
	$27,064,705.46 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$22,954,949.94 
	$22,954,949.94 

	$23,414,792.60 
	$23,414,792.60 

	 
	 

	 
	 

	$27,064,705.46 
	$27,064,705.46 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$22,954,949.94 
	$22,954,949.94 
	 
	 
	$0.00 
	$22,954,949.94 

	$23,414,792.60 
	$23,414,792.60 
	 
	 
	$0.00 
	$23,414,792.60 

	$27,064,705.46 
	$27,064,705.46 
	 
	$0.00 27,064,705.46 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000111280B07 
	June 26, 2024 10:00 A.M. L02 
	Counties: District(s): Project(s): 
	CHARLOTTE, HALIFAX LYNCHBURG / DILLWYN 
	0092-019-860, B607, C501, STP-019-3(046); 
	Contract Time: 
	08/20/27 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT OVER STAUNTON RIVER 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	E009 
	E009 

	W. C. ENGLISH, INCORPORATED 
	W. C. ENGLISH, INCORPORATED 

	$22,151,335.13 
	$22,151,335.13 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	H018 
	H018 

	HAYMES BROTHERS, INC. 
	HAYMES BROTHERS, INC. 

	$22,324,394.20 
	$22,324,394.20 

	100.78% 
	100.78% 


	3 
	3 
	3 

	 
	 

	C1334 
	C1334 

	CROSSROADS BRIDGE INC. 
	CROSSROADS BRIDGE INC. 

	$22,399,359.82 
	$22,399,359.82 

	101.12% 
	101.12% 


	4 
	4 
	4 

	 
	 

	F451 
	F451 

	CATON CONSTRUCTION GROUP, INC. 
	CATON CONSTRUCTION GROUP, INC. 

	$22,954,949.94 
	$22,954,949.94 

	103.63% 
	103.63% 


	5 
	5 
	5 

	 
	 

	B873 
	B873 

	BRAYMAN CONSTRUCTION CORPORATION 
	BRAYMAN CONSTRUCTION CORPORATION 

	$23,414,792.60 
	$23,414,792.60 

	105.70% 
	105.70% 


	6 
	6 
	6 

	 
	 

	C046 
	C046 

	CROWDER CONSTRUCTION COMPANY 
	CROWDER CONSTRUCTION COMPANY 

	$27,064,705.46 
	$27,064,705.46 

	122.18% 
	122.18% 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SD20-0030 
	0010 303SD20-0030 
	0010 303SD20-0030 
	0010 303SD20-0030 
	0010 303SD20-0030 
	INLET PROTECTION TYPE A 

	3.000 
	3.000 
	EA 

	159.00000 
	159.00000 

	477.00 
	477.00 

	250.00000 
	250.00000 

	750.00 
	750.00 

	256.00000 
	256.00000 

	768.00 
	768.00 



	0020 303SD20-0031 
	0020 303SD20-0031 
	0020 303SD20-0031 
	0020 303SD20-0031 
	INLET PROTECTION TYPE B 

	3.000 
	3.000 
	EA 

	172.00000 
	172.00000 

	516.00 
	516.00 

	150.00000 
	150.00000 

	450.00 
	450.00 

	293.50000 
	293.50000 

	880.50 
	880.50 


	0030 303SD20-0033 
	0030 303SD20-0033 
	0030 303SD20-0033 
	TEMP. SILT FENCE TYPE B 

	75.000 
	75.000 
	LF 

	3.50000 
	3.50000 

	262.50 
	262.50 

	15.00000 
	15.00000 

	1,125.00 
	1,125.00 

	11.50000 
	11.50000 

	862.50 
	862.50 


	0040 303SD20-0034 
	0040 303SD20-0034 
	0040 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	75.000 
	75.000 
	LF 

	2.00000 
	2.00000 

	150.00 
	150.00 

	10.00000 
	10.00000 

	750.00 
	750.00 

	11.00000 
	11.00000 

	825.00 
	825.00 


	0050 510SX20-0040 
	0050 510SX20-0040 
	0050 510SX20-0040 
	NS REMOVE EXIST. CONC. FOUNDATION, GRD. MNT. STR. 

	4.000 
	4.000 
	EA 

	1,944.00000 
	1,944.00000 

	7,776.00 
	7,776.00 

	1,500.00000 
	1,500.00000 

	6,000.00 
	6,000.00 

	2,227.00000 
	2,227.00000 

	8,908.00 
	8,908.00 


	0060 510SX20-0040 
	0060 510SX20-0040 
	0060 510SX20-0040 
	NS REMOVE EXIST. CONC. FOUNDATION, O/H SIGN STR. 

	2.000 
	2.000 
	EA 

	4,665.00000 
	4,665.00000 

	9,330.00 
	9,330.00 

	7,000.00000 
	7,000.00000 

	14,000.00 
	14,000.00 

	6,688.50000 
	6,688.50000 

	13,377.00 
	13,377.00 


	0070 512SD20-0023 
	0070 512SD20-0023 
	0070 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	1,100.000 
	1,100.000 
	HR 

	97.00000 
	97.00000 

	106,700.00 
	106,700.00 

	50.00000 
	50.00000 

	55,000.00 
	55,000.00 

	166.25000 
	166.25000 

	182,875.00 
	182,875.00 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0024 
	0080 512SD20-0024 
	0080 512SD20-0024 
	0080 512SD20-0024 
	0080 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	1,250.000 
	1,250.000 
	DAY 

	0.35000 
	0.35000 

	437.50 
	437.50 

	0.01000 
	0.01000 

	12.50 
	12.50 

	15.75000 
	15.75000 

	19,687.50 
	19,687.50 



	0090 512SD20-0025 
	0090 512SD20-0025 
	0090 512SD20-0025 
	0090 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	25.000 
	25.000 
	HR 

	1.50000 
	1.50000 

	37.50 
	37.50 

	10.00000 
	10.00000 

	250.00 
	250.00 

	65.00000 
	65.00000 

	1,625.00 
	1,625.00 


	0100 512SD20-0026 
	0100 512SD20-0026 
	0100 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	625.000 
	625.000 
	HR 

	2.80000 
	2.80000 

	1,750.00 
	1,750.00 

	10.00000 
	10.00000 

	6,250.00 
	6,250.00 

	14.60000 
	14.60000 

	9,125.00 
	9,125.00 


	0110 512SD20-0027 
	0110 512SD20-0027 
	0110 512SD20-0027 
	FLAGGER SERVICE 

	32.000 
	32.000 
	HR 

	54.00000 
	54.00000 

	1,728.00 
	1,728.00 

	50.00000 
	50.00000 

	1,600.00 
	1,600.00 

	81.50000 
	81.50000 

	2,608.00 
	2,608.00 


	0120 512SP20-0001 
	0120 512SP20-0001 
	0120 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	32.000 
	32.000 
	DAY 

	195.00000 
	195.00000 

	6,240.00 
	6,240.00 

	350.00000 
	350.00000 

	11,200.00 
	11,200.00 

	3,117.25000 
	3,117.25000 

	99,752.00 
	99,752.00 


	0130 512SX20-0040 
	0130 512SX20-0040 
	0130 512SX20-0040 
	NS POLICE PATROL OFFICERS 

	24.000 
	24.000 
	HR 

	87.00000 
	87.00000 

	2,088.00 
	2,088.00 

	100.00000 
	100.00000 

	2,400.00 
	2,400.00 

	161.50000 
	161.50000 

	3,876.00 
	3,876.00 


	0140 513SX20-0001 
	0140 513SX20-0001 
	0140 513SX20-0001 
	NS MOBILIZATION ON CALL TASK ORDER GREATER THAN 
	$75,000.00 (EASTERN SHORE) 

	1.000 
	1.000 
	EA 

	10,400.00000 
	10,400.00000 

	10,400.00 
	10,400.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	112,650.00000 
	112,650.00000 

	112,650.00 
	112,650.00 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 513SX20-0001 
	0150 513SX20-0001 
	0150 513SX20-0001 
	0150 513SX20-0001 
	0150 513SX20-0001 
	NS MOBILIZATION ON CALL TASK ORDER LESS THAN 
	$75,000.00 (EASTERN SHORE) 

	1.000 
	1.000 
	EA 

	3,400.00000 
	3,400.00000 

	3,400.00 
	3,400.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	56,327.00000 
	56,327.00000 

	56,327.00 
	56,327.00 



	0160 513SX20-0001 
	0160 513SX20-0001 
	0160 513SX20-0001 
	0160 513SX20-0001 
	NS MOBILIZATION ON CALL TASK ORDER LESS THAN 
	$75,000.00 (HAMPTON ROADS) 

	1.000 
	1.000 
	EA 

	3,400.00000 
	3,400.00000 

	3,400.00 
	3,400.00 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	27,045.25000 
	27,045.25000 

	27,045.25 
	27,045.25 


	0170 513SX20-0001 
	0170 513SX20-0001 
	0170 513SX20-0001 
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	$75,000.00 (HAMPTON ROADS) 

	1.000 
	1.000 
	EA 

	10,400.00000 
	10,400.00000 

	10,400.00 
	10,400.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	54,100.00000 
	54,100.00000 

	54,100.00 
	54,100.00 


	0180 606SD20-0001 
	0180 606SD20-0001 
	0180 606SD20-0001 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 

	125.000 
	125.000 
	SY 

	5.00000 
	5.00000 

	625.00 
	625.00 

	10.00000 
	10.00000 

	1,250.00 
	1,250.00 

	11.60000 
	11.60000 

	1,450.00 
	1,450.00 


	0190 606SD20-0004 
	0190 606SD20-0004 
	0190 606SD20-0004 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 4 

	125.000 
	125.000 
	SY 

	2.50000 
	2.50000 

	312.50 
	312.50 

	10.00000 
	10.00000 

	1,250.00 
	1,250.00 

	7.25000 
	7.25000 

	906.25 
	906.25 


	0200 700SD20-0001 
	0200 700SD20-0001 
	0200 700SD20-0001 
	SIGN POST WOOD 4" X 4" 

	24.000 
	24.000 
	LF 

	22.00000 
	22.00000 

	528.00 
	528.00 

	30.00000 
	30.00000 

	720.00 
	720.00 

	58.25000 
	58.25000 

	1,398.00 
	1,398.00 


	0210 700SD20-0002 
	0210 700SD20-0002 
	0210 700SD20-0002 
	SIGN POST WOOD 6" X 6" 

	48.000 
	48.000 
	LF 

	29.00000 
	29.00000 

	1,392.00 
	1,392.00 

	40.00000 
	40.00000 

	1,920.00 
	1,920.00 

	53.50000 
	53.50000 

	2,568.00 
	2,568.00 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0220 700SD20-0007 
	0220 700SD20-0007 
	0220 700SD20-0007 
	0220 700SD20-0007 
	0220 700SD20-0007 
	REMOVE EXISTING 1 POST SIGN PANEL 

	3.000 
	3.000 
	EA 

	243.00000 
	243.00000 

	729.00 
	729.00 

	200.00000 
	200.00000 

	600.00 
	600.00 

	296.00000 
	296.00000 

	888.00 
	888.00 



	0230 700SD20-0008 
	0230 700SD20-0008 
	0230 700SD20-0008 
	0230 700SD20-0008 
	REMOVE EXISTING 2 POST SIGN PANEL 

	3.000 
	3.000 
	EA 

	292.00000 
	292.00000 

	876.00 
	876.00 

	400.00000 
	400.00000 

	1,200.00 
	1,200.00 

	444.50000 
	444.50000 

	1,333.50 
	1,333.50 


	0240 700SD20-0009 
	0240 700SD20-0009 
	0240 700SD20-0009 
	REMOVE EXISTING 3 POST SIGN PANEL 

	5.000 
	5.000 
	EA 

	389.00000 
	389.00000 

	1,945.00 
	1,945.00 

	600.00000 
	600.00000 

	3,000.00 
	3,000.00 

	592.00000 
	592.00000 

	2,960.00 
	2,960.00 


	0250 700SD20-0018 
	0250 700SD20-0018 
	0250 700SD20-0018 
	VA SIGN POST W4 X 13 

	36.000 
	36.000 
	LF 

	105.00000 
	105.00000 

	3,780.00 
	3,780.00 

	100.00000 
	100.00000 

	3,600.00 
	3,600.00 

	133.50000 
	133.50000 

	4,806.00 
	4,806.00 


	0260 700SD20-0019 
	0260 700SD20-0019 
	0260 700SD20-0019 
	VA SIGN POST W6 X 12 

	175.000 
	175.000 
	LF 

	86.00000 
	86.00000 

	15,050.00 
	15,050.00 

	100.00000 
	100.00000 

	17,500.00 
	17,500.00 

	140.00000 
	140.00000 

	24,500.00 
	24,500.00 


	0270 700SD20-0020 
	0270 700SD20-0020 
	0270 700SD20-0020 
	VIA SIGN POST W10 X 12 

	34.000 
	34.000 
	LF 

	111.00000 
	111.00000 

	3,774.00 
	3,774.00 

	140.00000 
	140.00000 

	4,760.00 
	4,760.00 

	160.00000 
	160.00000 

	5,440.00 
	5,440.00 


	0280 700SD20-0021 
	0280 700SD20-0021 
	0280 700SD20-0021 
	VIA SIGN POST W12 X 14 

	37.000 
	37.000 
	LF 

	125.00000 
	125.00000 

	4,625.00 
	4,625.00 

	150.00000 
	150.00000 

	5,550.00 
	5,550.00 

	169.00000 
	169.00000 

	6,253.00 
	6,253.00 


	0290 700SD20-0024 
	0290 700SD20-0024 
	0290 700SD20-0024 
	VIA SIGN POST W14 X 22 

	45.000 
	45.000 
	LF 

	138.00000 
	138.00000 

	6,210.00 
	6,210.00 

	180.00000 
	180.00000 

	8,100.00 
	8,100.00 

	181.00000 
	181.00000 

	8,145.00 
	8,145.00 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0300 700SD20-0025 
	0300 700SD20-0025 
	0300 700SD20-0025 
	0300 700SD20-0025 
	0300 700SD20-0025 
	VIA SIGN POST W14 X 26 

	45.000 
	45.000 
	LF 

	150.00000 
	150.00000 

	6,750.00 
	6,750.00 

	200.00000 
	200.00000 

	9,000.00 
	9,000.00 

	196.00000 
	196.00000 

	8,820.00 
	8,820.00 



	0310 700SD20-0026 
	0310 700SD20-0026 
	0310 700SD20-0026 
	0310 700SD20-0026 
	VIA SIGN POST W16 X 26 

	50.000 
	50.000 
	LF 

	146.00000 
	146.00000 

	7,300.00 
	7,300.00 

	200.00000 
	200.00000 

	10,000.00 
	10,000.00 

	191.00000 
	191.00000 

	9,550.00 
	9,550.00 


	0320 700SD20-0034 
	0320 700SD20-0034 
	0320 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	1,200.000 
	1,200.000 
	LF 

	13.00000 
	13.00000 

	15,600.00 
	15,600.00 

	18.00000 
	18.00000 

	21,600.00 
	21,600.00 

	39.25000 
	39.25000 

	47,100.00 
	47,100.00 


	0330 700SD20-0035 
	0330 700SD20-0035 
	0330 700SD20-0035 
	SIGN POST STP-1, 2 3/16", 10 GAUGE 

	500.000 
	500.000 
	LF 

	21.00000 
	21.00000 

	10,500.00 
	10,500.00 

	23.00000 
	23.00000 

	11,500.00 
	11,500.00 

	25.50000 
	25.50000 

	12,750.00 
	12,750.00 


	0340 700SD20-0036 
	0340 700SD20-0036 
	0340 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	1,200.000 
	1,200.000 
	LF 

	20.00000 
	20.00000 

	24,000.00 
	24,000.00 

	25.00000 
	25.00000 

	30,000.00 
	30,000.00 

	46.00000 
	46.00000 

	55,200.00 
	55,200.00 


	0350 700SD20-0037 
	0350 700SD20-0037 
	0350 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	400.000 
	400.000 
	LF 

	16.00000 
	16.00000 

	6,400.00 
	6,400.00 

	20.00000 
	20.00000 

	8,000.00 
	8,000.00 

	41.00000 
	41.00000 

	16,400.00 
	16,400.00 


	0360 700SD20-0038 
	0360 700SD20-0038 
	0360 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	10.000 
	10.000 
	EA 

	564.00000 
	564.00000 

	5,640.00 
	5,640.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	542.00000 
	542.00000 

	5,420.00 
	5,420.00 


	0370 700SD20-0039 
	0370 700SD20-0039 
	0370 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	100.000 
	100.000 
	EA 

	776.00000 
	776.00000 

	77,600.00 
	77,600.00 

	700.00000 
	700.00000 

	70,000.00 
	70,000.00 

	799.00000 
	799.00000 

	79,900.00 
	79,900.00 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0380 700SD20-0041 
	0380 700SD20-0041 
	0380 700SD20-0041 
	0380 700SD20-0041 
	0380 700SD20-0041 
	CONC. FOUND. STP-1, TY. D 

	100.000 
	100.000 
	EA 

	313.00000 
	313.00000 

	31,300.00 
	31,300.00 

	250.00000 
	250.00000 

	25,000.00 
	25,000.00 

	373.50000 
	373.50000 

	37,350.00 
	37,350.00 



	0390 700SD20-0042 
	0390 700SD20-0042 
	0390 700SD20-0042 
	0390 700SD20-0042 
	CONC. FOUND. STP-1, TY. E 

	35.000 
	35.000 
	EA 

	330.00000 
	330.00000 

	11,550.00 
	11,550.00 

	325.00000 
	325.00000 

	11,375.00 
	11,375.00 

	396.00000 
	396.00000 

	13,860.00 
	13,860.00 


	0400 700SD20-0045 
	0400 700SD20-0045 
	0400 700SD20-0045 
	CONC. FOUND. SSP-VA, 2'6" DIA. X 7' DEEP 

	4.000 
	4.000 
	EA 

	1,502.00000 
	1,502.00000 

	6,008.00 
	6,008.00 

	2,000.00000 
	2,000.00000 

	8,000.00 
	8,000.00 

	2,874.00000 
	2,874.00000 

	11,496.00 
	11,496.00 


	0410 700SD20-0046 
	0410 700SD20-0046 
	0410 700SD20-0046 
	CONC. FOUND. SSP-VA, 1'9" DIA. X 4'6" DEEP 

	1.000 
	1.000 
	EA 

	1,163.00000 
	1,163.00000 

	1,163.00 
	1,163.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	2,081.25000 
	2,081.25000 

	2,081.25 
	2,081.25 


	0420 700SD20-0047 
	0420 700SD20-0047 
	0420 700SD20-0047 
	CONC. FOUND. SSP-VA, 2'6" DIA. X 6' DEEP 

	3.000 
	3.000 
	EA 

	1,572.00000 
	1,572.00000 

	4,716.00 
	4,716.00 

	2,000.00000 
	2,000.00000 

	6,000.00 
	6,000.00 

	2,960.00000 
	2,960.00000 

	8,880.00 
	8,880.00 


	0430 700SD20-0048 
	0430 700SD20-0048 
	0430 700SD20-0048 
	CONC. FOUND. SSP-VIA, 2'3" DIA. X 4'6" DEEP 

	2.000 
	2.000 
	EA 

	1,484.00000 
	1,484.00000 

	2,968.00 
	2,968.00 

	1,600.00000 
	1,600.00000 

	3,200.00 
	3,200.00 

	2,313.00000 
	2,313.00000 

	4,626.00 
	4,626.00 


	0440 700SD20-0049 
	0440 700SD20-0049 
	0440 700SD20-0049 
	CONC. FOUND. SSP-VIA, 3' DIA. X 7' DEEP 

	2.000 
	2.000 
	EA 

	2,403.00000 
	2,403.00000 

	4,806.00 
	4,806.00 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 

	3,832.00000 
	3,832.00000 

	7,664.00 
	7,664.00 


	0450 700SD20-0051 
	0450 700SD20-0051 
	0450 700SD20-0051 
	CONC. FOUND. SSP-VIA, 3'6" DIA. X 9' DEEP 

	2.000 
	2.000 
	EA 

	3,640.00000 
	3,640.00000 

	7,280.00 
	7,280.00 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 

	4,522.00000 
	4,522.00000 

	9,044.00 
	9,044.00 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0460 700SD20-0053 
	0460 700SD20-0053 
	0460 700SD20-0053 
	0460 700SD20-0053 
	0460 700SD20-0053 
	CONC. FOUND. SSP-VIA, 4' DIA. X 9'6" DEEP 

	2.000 
	2.000 
	EA 

	4,622.00000 
	4,622.00000 

	9,244.00 
	9,244.00 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	6,032.00000 
	6,032.00000 

	12,064.00 
	12,064.00 



	0470 700SD20-0200 
	0470 700SD20-0200 
	0470 700SD20-0200 
	0470 700SD20-0200 
	SIGN POST STP-2, 4", 8 GAUGE 

	125.000 
	125.000 
	LF 

	52.00000 
	52.00000 

	6,500.00 
	6,500.00 

	100.00000 
	100.00000 

	12,500.00 
	12,500.00 

	116.25000 
	116.25000 

	14,531.25 
	14,531.25 


	0480 700SX20-0019 
	0480 700SX20-0019 
	0480 700SX20-0019 
	NS TRAFFIC SIGN POST UPS- 1, 2 LB/LF 

	48.000 
	48.000 
	LF 

	12.00000 
	12.00000 

	576.00 
	576.00 

	25.00000 
	25.00000 

	1,200.00 
	1,200.00 

	22.50000 
	22.50000 

	1,080.00 
	1,080.00 


	0490 700SX20-0020 
	0490 700SX20-0020 
	0490 700SX20-0020 
	NS TRAFFIC SIGN GROUND MOUNTED SIGN PANELS 

	4,400.000 
	4,400.000 
	SF 

	36.00000 
	36.00000 

	158,400.00 
	158,400.00 

	35.00000 
	35.00000 

	154,000.00 
	154,000.00 

	45.00000 
	45.00000 

	198,000.00 
	198,000.00 


	0500 700SX20-0020 
	0500 700SX20-0020 
	0500 700SX20-0020 
	NS TRAFFIC SIGN OVERHEAD SIGN PANELS 

	1,000.000 
	1,000.000 
	SF 

	47.00000 
	47.00000 

	47,000.00 
	47,000.00 

	45.00000 
	45.00000 

	45,000.00 
	45,000.00 

	62.00000 
	62.00000 

	62,000.00 
	62,000.00 


	0510 700SX20-0021 
	0510 700SX20-0021 
	0510 700SX20-0021 
	NS TRAFFIC SIGN CONCRETE BARRIER SIGN MOUNTING ASSEMBLY 

	3.000 
	3.000 
	EA 

	671.00000 
	671.00000 

	2,013.00 
	2,013.00 

	625.00000 
	625.00000 

	1,875.00 
	1,875.00 

	815.00000 
	815.00000 

	2,445.00 
	2,445.00 


	0520 700SX20-0021 
	0520 700SX20-0021 
	0520 700SX20-0021 
	NS TRAFFIC SIGN CONCRETE FOUNDATION STP-2, TYPE A 

	2.000 
	2.000 
	EA 

	2,580.00000 
	2,580.00000 

	5,160.00 
	5,160.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	4,332.00000 
	4,332.00000 

	8,664.00 
	8,664.00 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0530 700SX20-0021 
	0530 700SX20-0021 
	0530 700SX20-0021 
	0530 700SX20-0021 
	0530 700SX20-0021 
	NS TRAFFIC SIGN CONCRETE FOUNDATION STP-2, TYPE B OR TYPE C 

	2.000 
	2.000 
	EA 

	2,628.00000 
	2,628.00000 

	5,256.00 
	5,256.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	5,060.00000 
	5,060.00000 

	10,120.00 
	10,120.00 



	0540 700SX20-0021 
	0540 700SX20-0021 
	0540 700SX20-0021 
	0540 700SX20-0021 
	NS TRAFFIC SIGN CONCRETE FOUNDATION STP-2, TYPE D OR TYPE E 

	2.000 
	2.000 
	EA 

	2,677.00000 
	2,677.00000 

	5,354.00 
	5,354.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	5,180.00000 
	5,180.00000 

	10,360.00 
	10,360.00 


	0550 700SX20-0021 
	0550 700SX20-0021 
	0550 700SX20-0021 
	NS TRAFFIC SIGN CONCRETE FOUNDATION STP-2, TYPE F OR TYPE G 

	2.000 
	2.000 
	EA 

	2,706.00000 
	2,706.00000 

	5,412.00 
	5,412.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	5,030.00000 
	5,030.00000 

	10,060.00 
	10,060.00 


	0560 700SX20-0021 
	0560 700SX20-0021 
	0560 700SX20-0021 
	NS TRAFFIC SIGN CONCRETE FOUNDATION STP-2, TYPE H OR TYPE I 

	2.000 
	2.000 
	EA 

	2,839.00000 
	2,839.00000 

	5,678.00 
	5,678.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	5,213.00000 
	5,213.00000 

	10,426.00 
	10,426.00 


	0570 700SX20-0021 
	0570 700SX20-0021 
	0570 700SX20-0021 
	NS TRAFFIC SIGN CONCRETE FOUNDATION STP-2, TYPE J OR TYPE K 

	2.000 
	2.000 
	EA 

	2,951.00000 
	2,951.00000 

	5,902.00 
	5,902.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	5,508.00000 
	5,508.00000 

	11,016.00 
	11,016.00 


	0580 700SX20-0021 
	0580 700SX20-0021 
	0580 700SX20-0021 
	NS TRAFFIC SIGN CONCRETE FOUNDATION STP-2, TYPE L OR TYPE M 

	4.000 
	4.000 
	EA 

	2,999.00000 
	2,999.00000 

	11,996.00 
	11,996.00 

	3,500.00000 
	3,500.00000 

	14,000.00 
	14,000.00 

	5,639.00000 
	5,639.00000 

	22,556.00 
	22,556.00 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0590 700SX20-0021 
	0590 700SX20-0021 
	0590 700SX20-0021 
	0590 700SX20-0021 
	0590 700SX20-0021 
	NS TRAFFIC SIGN CONCRETE FOUNDATION STP-2, TYPE N OR TYPE O 

	1.000 
	1.000 
	EA 

	2,951.00000 
	2,951.00000 

	2,951.00 
	2,951.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	5,642.00000 
	5,642.00000 

	5,642.00 
	5,642.00 



	0600 700SX20-0027 
	0600 700SX20-0027 
	0600 700SX20-0027 
	0600 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. MBM 

	5.000 
	5.000 
	EA 

	292.00000 
	292.00000 

	1,460.00 
	1,460.00 

	300.00000 
	300.00000 

	1,500.00 
	1,500.00 

	591.00000 
	591.00000 

	2,955.00 
	2,955.00 


	0610 700SX20-0027 
	0610 700SX20-0027 
	0610 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. STP-1P 

	75.000 
	75.000 
	EA 

	243.00000 
	243.00000 

	18,225.00 
	18,225.00 

	300.00000 
	300.00000 

	22,500.00 
	22,500.00 

	222.00000 
	222.00000 

	16,650.00 
	16,650.00 


	0620 700SX20-0027 
	0620 700SX20-0027 
	0620 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. STP-2P 

	10.000 
	10.000 
	EA 

	292.00000 
	292.00000 

	2,920.00 
	2,920.00 

	350.00000 
	350.00000 

	3,500.00 
	3,500.00 

	355.00000 
	355.00000 

	3,550.00 
	3,550.00 


	0630 700SX20-0027 
	0630 700SX20-0027 
	0630 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. STP-3P 

	10.000 
	10.000 
	EA 

	340.00000 
	340.00000 

	3,400.00 
	3,400.00 

	350.00000 
	350.00000 

	3,500.00 
	3,500.00 

	507.50000 
	507.50000 

	5,075.00 
	5,075.00 


	0640 700SX20-0027 
	0640 700SX20-0027 
	0640 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. UPS-1 

	40.000 
	40.000 
	EA 

	24.00000 
	24.00000 

	960.00 
	960.00 

	100.00000 
	100.00000 

	4,000.00 
	4,000.00 

	197.00000 
	197.00000 

	7,880.00 
	7,880.00 


	0650 700SX20-0027 
	0650 700SX20-0027 
	0650 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. V 

	2.000 
	2.000 
	EA 

	389.00000 
	389.00000 

	778.00 
	778.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	874.00000 
	874.00000 

	1,748.00 
	1,748.00 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0660 700SX20-0027 
	0660 700SX20-0027 
	0660 700SX20-0027 
	0660 700SX20-0027 
	0660 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. V A 

	5.000 
	5.000 
	EA 

	583.00000 
	583.00000 

	2,915.00 
	2,915.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	874.00000 
	874.00000 

	4,370.00 
	4,370.00 



	0670 700SX20-0027 
	0670 700SX20-0027 
	0670 700SX20-0027 
	0670 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. VI A 

	5.000 
	5.000 
	EA 

	1,361.00000 
	1,361.00000 

	6,805.00 
	6,805.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	1,312.00000 
	1,312.00000 

	6,560.00 
	6,560.00 


	0680 700SX20-0027 
	0680 700SX20-0027 
	0680 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. WSP-1 

	100.000 
	100.000 
	EA 

	97.00000 
	97.00000 

	9,700.00 
	9,700.00 

	125.00000 
	125.00000 

	12,500.00 
	12,500.00 

	198.00000 
	198.00000 

	19,800.00 
	19,800.00 


	0690 700SX20-0027 
	0690 700SX20-0027 
	0690 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE TY. WSP-2 

	10.000 
	10.000 
	EA 

	146.00000 
	146.00000 

	1,460.00 
	1,460.00 

	200.00000 
	200.00000 

	2,000.00 
	2,000.00 

	394.00000 
	394.00000 

	3,940.00 
	3,940.00 


	0700 700SX20-0028 
	0700 700SX20-0028 
	0700 700SX20-0028 
	NS REMOVE EXISTING SIGN PANEL TY SP-1 FROM O/H SIGN STR. 

	20.000 
	20.000 
	EA 

	972.00000 
	972.00000 

	19,440.00 
	19,440.00 

	900.00000 
	900.00000 

	18,000.00 
	18,000.00 

	2,635.00000 
	2,635.00000 

	52,700.00 
	52,700.00 


	0710 700SX20-0028 
	0710 700SX20-0028 
	0710 700SX20-0028 
	NS REMOVE EXISTING SIGN PANEL TY SP-2 FROM O/H SIGN STR. 

	5.000 
	5.000 
	EA 

	1,555.00000 
	1,555.00000 

	7,775.00 
	7,775.00 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	3,510.00000 
	3,510.00000 

	17,550.00 
	17,550.00 


	0720 700SX20-0028 
	0720 700SX20-0028 
	0720 700SX20-0028 
	NS REMOVE EXISTING SIGN PANEL TY SP-3 FROM O/H SIGN STR. 

	1.000 
	1.000 
	EA 

	2,332.00000 
	2,332.00000 

	2,332.00 
	2,332.00 

	1,800.00000 
	1,800.00000 

	1,800.00 
	1,800.00 

	4,210.00000 
	4,210.00000 

	4,210.00 
	4,210.00 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0730 700SX20-0028 
	0730 700SX20-0028 
	0730 700SX20-0028 
	0730 700SX20-0028 
	0730 700SX20-0028 
	NS REMOVE EXISTING SIGN PANEL TY SP-4 FROM O/H SIGN STR. 

	1.000 
	1.000 
	EA 

	2,916.00000 
	2,916.00000 

	2,916.00 
	2,916.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	5,259.00000 
	5,259.00000 

	5,259.00 
	5,259.00 



	0740 700SX20-0028 
	0740 700SX20-0028 
	0740 700SX20-0028 
	0740 700SX20-0028 
	NS REMOVE EXISTING SIGN PANEL TY SP-5 FROM O/H SIGN STR. 

	1.000 
	1.000 
	EA 

	3,887.00000 
	3,887.00000 

	3,887.00 
	3,887.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	6,580.00000 
	6,580.00000 

	6,580.00 
	6,580.00 


	0750 700SX20-0028 
	0750 700SX20-0028 
	0750 700SX20-0028 
	NS REMOVE EXISTING SIGN PANEL TY SP-6 FROM O/H SIGN STR. 

	1.000 
	1.000 
	EA 

	4,859.00000 
	4,859.00000 

	4,859.00 
	4,859.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	8,765.00000 
	8,765.00000 

	8,765.00 
	8,765.00 


	0760 700SX20-0029 
	0760 700SX20-0029 
	0760 700SX20-0029 
	NS RELOCATE EXISTING SIGN PANEL TY. GRD. MNT. SP-1 

	10.000 
	10.000 
	EA 

	611.00000 
	611.00000 

	6,110.00 
	6,110.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	625.00000 
	625.00000 

	6,250.00 
	6,250.00 


	0770 700SX20-0029 
	0770 700SX20-0029 
	0770 700SX20-0029 
	NS RELOCATE EXISTING SIGN PANEL TY. O/H SP-1 

	1.000 
	1.000 
	EA 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	5,325.00000 
	5,325.00000 

	5,325.00 
	5,325.00 


	0780 701SD20-0002 
	0780 701SD20-0002 
	0780 701SD20-0002 
	OVERLAY SIGN PANEL 

	50.000 
	50.000 
	SF 

	36.50000 
	36.50000 

	1,825.00 
	1,825.00 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	49.00000 
	49.00000 

	2,450.00 
	2,450.00 


	0790 702SD20-0003 
	0790 702SD20-0003 
	0790 702SD20-0003 
	ROAD EDGE DEL. ED-2 

	5.000 
	5.000 
	EA 

	259.00000 
	259.00000 

	1,295.00 
	1,295.00 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	225.00000 
	225.00000 

	1,125.00 
	1,125.00 




	Contract ID: C0000124645N01 
	Letting Date: June 26, 2024 
	Call Order: L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL SIGN REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CES 
	(1) CES 

	CONSULTING, LLC 
	CONSULTING, LLC 

	(2) CURTIS 
	(2) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$800,524.00 
	$800,524.00 

	$806,287.50 
	$806,287.50 

	$1,547,787.00 
	$1,547,787.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$800,524.00 

	 
	 
	 
	$806,287.50 

	 
	 
	 
	$1,547,787.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$800,524.00 
	$800,524.00 
	$800,524.00 
	 
	 
	$0.00 
	$800,524.00 

	$806,287.50 
	$806,287.50 
	 
	 
	$0.00 
	$806,287.50 

	$1,547,787.00 
	$1,547,787.00 
	 
	$0.00 1,547,787.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000124645N01 
	June 26, 2024 10:00 A.M. L12 
	Counties: District(s): Project(s): 
	HAMPTON RDS 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SN24-965-494, N501, STP-TS05(327); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description:  ON-CALL SIGN REPLACEMENT 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	C1407 
	C1407 

	CES CONSULTING, LLC 
	CES CONSULTING, LLC 

	$800,524.00 
	$800,524.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	C333 
	C333 

	CURTIS CONTRACTING, INC. 
	CURTIS CONTRACTING, INC. 

	$806,287.50 
	$806,287.50 

	100.72% 
	100.72% 


	3 
	3 
	3 

	 
	 

	V1674 
	V1674 

	VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	VSL ELECTRICAL, SIGNING, LIGHTING LLC 

	$1,547,787.00 
	$1,547,787.00 

	193.35% 
	193.35% 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SD20-0023 
	0010 303SD20-0023 
	0010 303SD20-0023 
	0010 303SD20-0023 
	0010 303SD20-0023 
	CHECK DAM ROCK TY. II 

	5.000 
	5.000 
	EA 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	919.00000 
	919.00000 

	4,595.00 
	4,595.00 

	1,385.25000 
	1,385.25000 

	6,926.25 
	6,926.25 



	0020 303SD20-0029 
	0020 303SD20-0029 
	0020 303SD20-0029 
	0020 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	100.000 
	100.000 
	CY 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 

	32.00000 
	32.00000 

	3,200.00 
	3,200.00 

	170.00000 
	170.00000 

	17,000.00 
	17,000.00 


	0030 303SD20-0030 
	0030 303SD20-0030 
	0030 303SD20-0030 
	INLET PROTECTION TYPE A 

	5.000 
	5.000 
	EA 

	300.00000 
	300.00000 

	1,500.00 
	1,500.00 

	656.00000 
	656.00000 

	3,280.00 
	3,280.00 

	275.25000 
	275.25000 

	1,376.25 
	1,376.25 


	0040 303SD20-0031 
	0040 303SD20-0031 
	0040 303SD20-0031 
	INLET PROTECTION TYPE B 

	10.000 
	10.000 
	EA 

	150.00000 
	150.00000 

	1,500.00 
	1,500.00 

	328.00000 
	328.00000 

	3,280.00 
	3,280.00 

	316.25000 
	316.25000 

	3,162.50 
	3,162.50 


	0050 303SD20-0034 
	0050 303SD20-0034 
	0050 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	600.000 
	600.000 
	LF 

	10.00000 
	10.00000 

	6,000.00 
	6,000.00 

	1.50000 
	1.50000 

	900.00 
	900.00 

	10.00000 
	10.00000 

	6,000.00 
	6,000.00 


	0060 305SD20-0012 
	0060 305SD20-0012 
	0060 305SD20-0012 
	AGGR.BASE MAT.TY. I NO.21A OR 21B 

	40.000 
	40.000 
	TON 

	100.00000 
	100.00000 

	4,000.00 
	4,000.00 

	395.00000 
	395.00000 

	15,800.00 
	15,800.00 

	174.00000 
	174.00000 

	6,960.00 
	6,960.00 


	0070 315SX20-0005 
	0070 315SX20-0005 
	0070 315SX20-0005 
	NS PAVEMENT RESTORATION 

	3.000 
	3.000 
	TON 

	750.00000 
	750.00000 

	2,250.00 
	2,250.00 

	395.00000 
	395.00000 

	1,185.00 
	1,185.00 

	6,328.00000 
	6,328.00000 

	18,984.00 
	18,984.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 502SD20-0011 
	0080 502SD20-0011 
	0080 502SD20-0011 
	0080 502SD20-0011 
	0080 502SD20-0011 
	CURB, STD. CG-2 

	130.000 
	130.000 
	LF 

	90.00000 
	90.00000 

	11,700.00 
	11,700.00 

	125.00000 
	125.00000 

	16,250.00 
	16,250.00 

	188.50000 
	188.50000 

	24,505.00 
	24,505.00 



	0090 502SD20-0014 
	0090 502SD20-0014 
	0090 502SD20-0014 
	0090 502SD20-0014 
	CURB, STD. CG-3 

	35.000 
	35.000 
	LF 

	90.00000 
	90.00000 

	3,150.00 
	3,150.00 

	125.00000 
	125.00000 

	4,375.00 
	4,375.00 

	188.50000 
	188.50000 

	6,597.50 
	6,597.50 


	0100 502SD20-0022 
	0100 502SD20-0022 
	0100 502SD20-0022 
	COMB. CURB & GUTTER, STD. CG-6 

	50.000 
	50.000 
	LF 

	100.00000 
	100.00000 

	5,000.00 
	5,000.00 

	295.00000 
	295.00000 

	14,750.00 
	14,750.00 

	244.50000 
	244.50000 

	12,225.00 
	12,225.00 


	0110 502SD20-0024 
	0110 502SD20-0024 
	0110 502SD20-0024 
	COMB. CURB & GUTTER, STD. CG-7 

	35.000 
	35.000 
	LF 

	100.00000 
	100.00000 

	3,500.00 
	3,500.00 

	328.00000 
	328.00000 

	11,480.00 
	11,480.00 

	244.50000 
	244.50000 

	8,557.50 
	8,557.50 


	0120 502SX20-0010 
	0120 502SX20-0010 
	0120 502SX20-0010 
	NS SAW CUT H.C.C. ITEMS 4" SIDEWALKS 

	200.000 
	200.000 
	LF 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	36.00000 
	36.00000 

	7,200.00 
	7,200.00 


	0130 504SD20-0001 
	0130 504SD20-0001 
	0130 504SD20-0001 
	CONCRETE CLASS A3 MISC. 

	10.000 
	10.000 
	CY 

	4,000.00000 
	4,000.00000 

	40,000.00 
	40,000.00 

	328.00000 
	328.00000 

	3,280.00 
	3,280.00 

	1,843.00000 
	1,843.00000 

	18,430.00 
	18,430.00 


	0140 504SD20-0002 
	0140 504SD20-0002 
	0140 504SD20-0002 
	CG-12 DETECTABLE WARNING SURFACE 

	15.000 
	15.000 
	SY 

	800.00000 
	800.00000 

	12,000.00 
	12,000.00 

	650.00000 
	650.00000 

	9,750.00 
	9,750.00 

	375.50000 
	375.50000 

	5,632.50 
	5,632.50 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 504SD20-0003 
	0150 504SD20-0003 
	0150 504SD20-0003 
	0150 504SD20-0003 
	0150 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	100.000 
	100.000 
	SY 

	150.00000 
	150.00000 

	15,000.00 
	15,000.00 

	175.00000 
	175.00000 

	17,500.00 
	17,500.00 

	209.50000 
	209.50000 

	20,950.00 
	20,950.00 



	0160 510SX20-0001 
	0160 510SX20-0001 
	0160 510SX20-0001 
	0160 510SX20-0001 
	REMOVE SIDEWALK AND ENTRANCE . 

	120.000 
	120.000 
	SY 

	80.00000 
	80.00000 

	9,600.00 
	9,600.00 

	125.00000 
	125.00000 

	15,000.00 
	15,000.00 

	118.00000 
	118.00000 

	14,160.00 
	14,160.00 


	0170 510SX20-0002 
	0170 510SX20-0002 
	0170 510SX20-0002 
	REMOVE COMB. CURB AND GUTTER . 

	100.000 
	100.000 
	LF 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 

	98.00000 
	98.00000 

	9,800.00 
	9,800.00 

	118.00000 
	118.00000 

	11,800.00 
	11,800.00 


	0180 510SX20-0031 
	0180 510SX20-0031 
	0180 510SX20-0031 
	NS MODIFY EXIST. CONTROLLER CABINET 

	2.000 
	2.000 
	EA 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	3,389.00000 
	3,389.00000 

	6,778.00 
	6,778.00 

	1,146.00000 
	1,146.00000 

	2,292.00 
	2,292.00 


	0190 510SX20-0031 
	0190 510SX20-0031 
	0190 510SX20-0031 
	NS MODIFY EXIST. MAST ARM HANGER ASSEMBLY SM-3 

	2.000 
	2.000 
	EA 

	400.00000 
	400.00000 

	800.00 
	800.00 

	470.00000 
	470.00000 

	940.00 
	940.00 

	733.00000 
	733.00000 

	1,466.00 
	1,466.00 


	0200 510SX20-0031 
	0200 510SX20-0031 
	0200 510SX20-0031 
	NS MODIFY EXIST. MAST ARM HANGER ASSEMBLY SMD-2 

	2.000 
	2.000 
	EA 

	400.00000 
	400.00000 

	800.00 
	800.00 

	470.00000 
	470.00000 

	940.00 
	940.00 

	570.00000 
	570.00000 

	1,140.00 
	1,140.00 


	0210 510SX20-0040 
	0210 510SX20-0040 
	0210 510SX20-0040 
	NS REMOVE EXIST. COMM. ANTENNA & MAST 

	4.000 
	4.000 
	EA 

	600.00000 
	600.00000 

	2,400.00 
	2,400.00 

	940.00000 
	940.00000 

	3,760.00 
	3,760.00 

	480.50000 
	480.50000 

	1,922.00 
	1,922.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0220 510SX20-0040 
	0220 510SX20-0040 
	0220 510SX20-0040 
	0220 510SX20-0040 
	0220 510SX20-0040 
	NS REMOVE EXIST. ELECTRICAL SERVICE 

	4.000 
	4.000 
	EA 

	1,500.00000 
	1,500.00000 

	6,000.00 
	6,000.00 

	1,224.00000 
	1,224.00000 

	4,896.00 
	4,896.00 

	1,921.25000 
	1,921.25000 

	7,685.00 
	7,685.00 



	0230 510SX20-0040 
	0230 510SX20-0040 
	0230 510SX20-0040 
	0230 510SX20-0040 
	NS REMOVE EXIST. EMERGENCY PREEMPTION DETECTOR 

	4.000 
	4.000 
	EA 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	306.00000 
	306.00000 

	1,224.00 
	1,224.00 

	320.25000 
	320.25000 

	1,281.00 
	1,281.00 


	0240 510SX20-0040 
	0240 510SX20-0040 
	0240 510SX20-0040 
	NS REMOVE EXIST. O/H SIGN (MAST ARM/SPAN WIRE) 

	6.000 
	6.000 
	EA 

	350.00000 
	350.00000 

	2,100.00 
	2,100.00 

	38.00000 
	38.00000 

	228.00 
	228.00 

	480.50000 
	480.50000 

	2,883.00 
	2,883.00 


	0250 510SX20-0040 
	0250 510SX20-0040 
	0250 510SX20-0040 
	NS REMOVE EXIST. PUSH BUTTON 

	5.000 
	5.000 
	EA 

	250.00000 
	250.00000 

	1,250.00 
	1,250.00 

	285.00000 
	285.00000 

	1,425.00 
	1,425.00 

	240.00000 
	240.00000 

	1,200.00 
	1,200.00 


	0260 510SX20-0040 
	0260 510SX20-0040 
	0260 510SX20-0040 
	NS REMOVE EXIST. UNDERGROUND SPLICE ENCLOSURE 

	4.000 
	4.000 
	EA 

	2,500.00000 
	2,500.00000 

	10,000.00 
	10,000.00 

	1,135.00000 
	1,135.00000 

	4,540.00 
	4,540.00 

	873.00000 
	873.00000 

	3,492.00 
	3,492.00 


	0270 510SX20-0040 
	0270 510SX20-0040 
	0270 510SX20-0040 
	NS REMOVE EXIST. UNINTERRUPTABLE POWER SUPPLY & CABINET 

	4.000 
	4.000 
	EA 

	750.00000 
	750.00000 

	3,000.00 
	3,000.00 

	1,867.00000 
	1,867.00000 

	7,468.00 
	7,468.00 

	960.75000 
	960.75000 

	3,843.00 
	3,843.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0280 510SX20-0040 
	0280 510SX20-0040 
	0280 510SX20-0040 
	0280 510SX20-0040 
	0280 510SX20-0040 
	NS REMOVE EXIST. VIDEO DETECTION CAMERA 

	4.000 
	4.000 
	EA 

	450.00000 
	450.00000 

	1,800.00 
	1,800.00 

	731.00000 
	731.00000 

	2,924.00 
	2,924.00 

	640.50000 
	640.50000 

	2,562.00 
	2,562.00 



	0290 510SX20-0042 
	0290 510SX20-0042 
	0290 510SX20-0042 
	0290 510SX20-0042 
	NS RELOCATE EXIST. CONTROLLER CABINET 

	2.000 
	2.000 
	EA 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	3,167.00000 
	3,167.00000 

	6,334.00 
	6,334.00 

	4,027.50000 
	4,027.50000 

	8,055.00 
	8,055.00 


	0300 510SX20-0042 
	0300 510SX20-0042 
	0300 510SX20-0042 
	NS RELOCATE EXIST. EMERGENCY PREEEMPTION DETECTOR 

	2.000 
	2.000 
	EA 

	450.00000 
	450.00000 

	900.00 
	900.00 

	1,180.00000 
	1,180.00000 

	2,360.00 
	2,360.00 

	775.00000 
	775.00000 

	1,550.00 
	1,550.00 


	0310 510SX20-0042 
	0310 510SX20-0042 
	0310 510SX20-0042 
	NS RELOCATE EXIST. MAST ARM SIGN 

	2.000 
	2.000 
	EA 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	567.00000 
	567.00000 

	1,134.00 
	1,134.00 

	640.50000 
	640.50000 

	1,281.00 
	1,281.00 


	0320 510SX20-0042 
	0320 510SX20-0042 
	0320 510SX20-0042 
	NS RELOCATE EXIST. VIDEO DETECTION CAMERA 

	2.000 
	2.000 
	EA 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	1,180.00000 
	1,180.00000 

	2,360.00 
	2,360.00 

	677.00000 
	677.00000 

	1,354.00 
	1,354.00 


	0330 510SX20-0070 
	0330 510SX20-0070 
	0330 510SX20-0070 
	NS INSTALL 5.8 GHZ WIRELESS BROADBAND RADIO 

	2.000 
	2.000 
	EA 

	8,000.00000 
	8,000.00000 

	16,000.00 
	16,000.00 

	1,463.00000 
	1,463.00000 

	2,926.00 
	2,926.00 

	998.00000 
	998.00000 

	1,996.00 
	1,996.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0340 510SX20-0070 
	0340 510SX20-0070 
	0340 510SX20-0070 
	0340 510SX20-0070 
	0340 510SX20-0070 
	NS INSTALL AUXILIARY EQUIPMENT CABINET 

	3.000 
	3.000 
	EA 

	1,750.00000 
	1,750.00000 

	5,250.00 
	5,250.00 

	2,927.00000 
	2,927.00000 

	8,781.00 
	8,781.00 

	1,054.00000 
	1,054.00000 

	3,162.00 
	3,162.00 



	0350 510SX20-0070 
	0350 510SX20-0070 
	0350 510SX20-0070 
	0350 510SX20-0070 
	NS INSTALL CABINET 

	4.000 
	4.000 
	EA 

	2,250.00000 
	2,250.00000 

	9,000.00 
	9,000.00 

	3,495.00000 
	3,495.00000 

	13,980.00 
	13,980.00 

	3,940.00000 
	3,940.00000 

	15,760.00 
	15,760.00 


	0360 510SX20-0070 
	0360 510SX20-0070 
	0360 510SX20-0070 
	NS INSTALL LIGHT POLE AND ARM 

	4.000 
	4.000 
	EA 

	4,000.00000 
	4,000.00000 

	16,000.00 
	16,000.00 

	2,000.00000 
	2,000.00000 

	8,000.00 
	8,000.00 

	1,053.00000 
	1,053.00000 

	4,212.00 
	4,212.00 


	0370 512SD20-0023 
	0370 512SD20-0023 
	0370 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	1,200.000 
	1,200.000 
	HR 

	50.00000 
	50.00000 

	60,000.00 
	60,000.00 

	34.00000 
	34.00000 

	40,800.00 
	40,800.00 

	114.00000 
	114.00000 

	136,800.00 
	136,800.00 


	0380 512SD20-0024 
	0380 512SD20-0024 
	0380 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	1,800.000 
	1,800.000 
	DAY 

	0.01000 
	0.01000 

	18.00 
	18.00 

	8.00000 
	8.00000 

	14,400.00 
	14,400.00 

	0.80000 
	0.80000 

	1,440.00 
	1,440.00 


	0390 512SD20-0025 
	0390 512SD20-0025 
	0390 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	550.000 
	550.000 
	HR 

	5.00000 
	5.00000 

	2,750.00 
	2,750.00 

	45.00000 
	45.00000 

	24,750.00 
	24,750.00 

	17.50000 
	17.50000 

	9,625.00 
	9,625.00 


	0400 512SD20-0026 
	0400 512SD20-0026 
	0400 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	250.000 
	250.000 
	HR 

	5.00000 
	5.00000 

	1,250.00 
	1,250.00 

	12.00000 
	12.00000 

	3,000.00 
	3,000.00 

	5.25000 
	5.25000 

	1,312.50 
	1,312.50 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0410 512SD20-0027 
	0410 512SD20-0027 
	0410 512SD20-0027 
	0410 512SD20-0027 
	0410 512SD20-0027 
	FLAGGER SERVICE 

	30.000 
	30.000 
	HR 

	75.00000 
	75.00000 

	2,250.00 
	2,250.00 

	46.00000 
	46.00000 

	1,380.00 
	1,380.00 

	88.00000 
	88.00000 

	2,640.00 
	2,640.00 



	0420 512SD20-0042 
	0420 512SD20-0042 
	0420 512SD20-0042 
	0420 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	630.000 
	630.000 
	LF 

	3.00000 
	3.00000 

	1,890.00 
	1,890.00 

	2.00000 
	2.00000 

	1,260.00 
	1,260.00 

	2.75000 
	2.75000 

	1,732.50 
	1,732.50 


	0430 512SD20-0043 
	0430 512SD20-0043 
	0430 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	310.000 
	310.000 
	SF 

	3.00000 
	3.00000 

	930.00 
	930.00 

	13.00000 
	13.00000 

	4,030.00 
	4,030.00 

	13.25000 
	13.25000 

	4,107.50 
	4,107.50 


	0440 512SP20-0001 
	0440 512SP20-0001 
	0440 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	8.000 
	8.000 
	DAY 

	350.00000 
	350.00000 

	2,800.00 
	2,800.00 

	940.00000 
	940.00000 

	7,520.00 
	7,520.00 

	3,372.00000 
	3,372.00000 

	26,976.00 
	26,976.00 


	0450 512SX20-0040 
	0450 512SX20-0040 
	0450 512SX20-0040 
	NS POLICE PATROL OFFICERS 

	40.000 
	40.000 
	HR 

	100.00000 
	100.00000 

	4,000.00 
	4,000.00 

	85.00000 
	85.00000 

	3,400.00 
	3,400.00 

	175.00000 
	175.00000 

	7,000.00 
	7,000.00 


	0460 513SX20-0001 
	0460 513SX20-0001 
	0460 513SX20-0001 
	NS MOBILIZATION ON CALL TASK ORDER GREATER THAN 
	$80,000.00 (EASTERN SHORE) 

	1.000 
	1.000 
	EA 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	62,613.00000 
	62,613.00000 

	62,613.00 
	62,613.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0470 513SX20-0001 
	0470 513SX20-0001 
	0470 513SX20-0001 
	0470 513SX20-0001 
	0470 513SX20-0001 
	NS MOBILIZATION ON CALL TASK ORDER GREATER THAN 
	$80,000.00 HAMPTON ROADS 

	3.000 
	3.000 
	EA 

	15,000.00000 
	15,000.00000 

	45,000.00 
	45,000.00 

	25,000.00000 
	25,000.00000 

	75,000.00 
	75,000.00 

	30,515.00000 
	30,515.00000 

	91,545.00 
	91,545.00 



	0480 513SX20-0001 
	0480 513SX20-0001 
	0480 513SX20-0001 
	0480 513SX20-0001 
	NS MOBILIZATION ON CALL TASK ORDER LESS THAN 
	$80,000.00 EASTERN SHORE 

	1.000 
	1.000 
	EA 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	31,527.00000 
	31,527.00000 

	31,527.00 
	31,527.00 


	0490 513SX20-0001 
	0490 513SX20-0001 
	0490 513SX20-0001 
	NS MOBILIZATION ON CALL TASK ORDER LESS THAN 
	$80,000.00 HAMPTON ROADS 

	2.000 
	2.000 
	EA 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	25,000.00000 
	25,000.00000 

	50,000.00 
	50,000.00 

	14,536.00000 
	14,536.00000 

	29,072.00 
	29,072.00 


	0500 513SX20-0002 
	0500 513SX20-0002 
	0500 513SX20-0002 
	EMERGENCY MOBILIZATION 

	1.000 
	1.000 
	EA 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	11,828.75000 
	11,828.75000 

	11,828.75 
	11,828.75 


	0510 700SD20-0001 
	0510 700SD20-0001 
	0510 700SD20-0001 
	SIGN POST WOOD 4" X 4" 

	40.000 
	40.000 
	LF 

	30.00000 
	30.00000 

	1,200.00 
	1,200.00 

	65.00000 
	65.00000 

	2,600.00 
	2,600.00 

	56.75000 
	56.75000 

	2,270.00 
	2,270.00 


	0520 700SD20-0002 
	0520 700SD20-0002 
	0520 700SD20-0002 
	SIGN POST WOOD 6" X 6" 

	40.000 
	40.000 
	LF 

	40.00000 
	40.00000 

	1,600.00 
	1,600.00 

	78.00000 
	78.00000 

	3,120.00 
	3,120.00 

	77.50000 
	77.50000 

	3,100.00 
	3,100.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0530 700SD20-0007 
	0530 700SD20-0007 
	0530 700SD20-0007 
	0530 700SD20-0007 
	0530 700SD20-0007 
	REMOVE EXISTING 1 POST SIGN PANEL 

	4.000 
	4.000 
	EA 

	200.00000 
	200.00000 

	800.00 
	800.00 

	850.00000 
	850.00000 

	3,400.00 
	3,400.00 

	319.25000 
	319.25000 

	1,277.00 
	1,277.00 



	0540 700SD20-0034 
	0540 700SD20-0034 
	0540 700SD20-0034 
	0540 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	40.000 
	40.000 
	LF 

	25.00000 
	25.00000 

	1,000.00 
	1,000.00 

	39.00000 
	39.00000 

	1,560.00 
	1,560.00 

	44.50000 
	44.50000 

	1,780.00 
	1,780.00 


	0550 700SD20-0035 
	0550 700SD20-0035 
	0550 700SD20-0035 
	SIGN POST STP-1, 2 3/16", 10 GAUGE 

	40.000 
	40.000 
	LF 

	30.00000 
	30.00000 

	1,200.00 
	1,200.00 

	39.00000 
	39.00000 

	1,560.00 
	1,560.00 

	29.00000 
	29.00000 

	1,160.00 
	1,160.00 


	0560 700SD20-0036 
	0560 700SD20-0036 
	0560 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	40.000 
	40.000 
	LF 

	30.00000 
	30.00000 

	1,200.00 
	1,200.00 

	45.00000 
	45.00000 

	1,800.00 
	1,800.00 

	54.00000 
	54.00000 

	2,160.00 
	2,160.00 


	0570 700SD20-0037 
	0570 700SD20-0037 
	0570 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	40.000 
	40.000 
	LF 

	26.00000 
	26.00000 

	1,040.00 
	1,040.00 

	45.00000 
	45.00000 

	1,800.00 
	1,800.00 

	47.25000 
	47.25000 

	1,890.00 
	1,890.00 


	0580 700SD20-0038 
	0580 700SD20-0038 
	0580 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	4.000 
	4.000 
	EA 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 

	656.00000 
	656.00000 

	2,624.00 
	2,624.00 

	589.00000 
	589.00000 

	2,356.00 
	2,356.00 


	0590 700SD20-0039 
	0590 700SD20-0039 
	0590 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	4.000 
	4.000 
	EA 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 

	1,050.00000 
	1,050.00000 

	4,200.00 
	4,200.00 

	941.00000 
	941.00000 

	3,764.00 
	3,764.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0600 700SD20-0060 
	0600 700SD20-0060 
	0600 700SD20-0060 
	0600 700SD20-0060 
	0600 700SD20-0060 
	ELECTRICAL SERVICE SE-5 

	1.000 
	1.000 
	EA 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	3,586.00000 
	3,586.00000 

	3,586.00 
	3,586.00 

	10,265.00000 
	10,265.00000 

	10,265.00 
	10,265.00 



	0610 700SD20-0066 
	0610 700SD20-0066 
	0610 700SD20-0066 
	0610 700SD20-0066 
	PEDESTAL POLE PF-2, 10' 

	8.000 
	8.000 
	EA 

	2,000.00000 
	2,000.00000 

	16,000.00 
	16,000.00 

	2,129.00000 
	2,129.00000 

	17,032.00 
	17,032.00 

	2,133.00000 
	2,133.00000 

	17,064.00 
	17,064.00 


	0620 700SD20-0068 
	0620 700SD20-0068 
	0620 700SD20-0068 
	CONC. FOUND. PF-8 

	40.000 
	40.000 
	CY 

	3,000.00000 
	3,000.00000 

	120,000.00 
	120,000.00 

	1,969.00000 
	1,969.00000 

	78,760.00 
	78,760.00 

	4,853.00000 
	4,853.00000 

	194,120.00 
	194,120.00 


	0630 700SD20-0069 
	0630 700SD20-0069 
	0630 700SD20-0069 
	CONC. FOUND. PF-2 

	6.000 
	6.000 
	EA 

	1,500.00000 
	1,500.00000 

	9,000.00 
	9,000.00 

	2,500.00000 
	2,500.00000 

	15,000.00 
	15,000.00 

	1,975.00000 
	1,975.00000 

	11,850.00 
	11,850.00 


	0640 700SD20-0091 
	0640 700SD20-0091 
	0640 700SD20-0091 
	SIGNAL MAST ARM POLE MP- 3, TY. B1 

	1.000 
	1.000 
	EA 

	22,000.00000 
	22,000.00000 

	22,000.00 
	22,000.00 

	28,082.00000 
	28,082.00000 

	28,082.00 
	28,082.00 

	31,080.00000 
	31,080.00000 

	31,080.00 
	31,080.00 


	0650 700SD20-0092 
	0650 700SD20-0092 
	0650 700SD20-0092 
	SIGNAL MAST ARM POLE MP- 3, TY. B2 

	1.000 
	1.000 
	EA 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	31,251.00000 
	31,251.00000 

	31,251.00 
	31,251.00 

	31,995.00000 
	31,995.00000 

	31,995.00 
	31,995.00 


	0660 700SD20-0093 
	0660 700SD20-0093 
	0660 700SD20-0093 
	SIGNAL MAST ARM POLE MP- 3, TY. C 

	1.000 
	1.000 
	EA 

	28,000.00000 
	28,000.00000 

	28,000.00 
	28,000.00 

	35,170.00000 
	35,170.00000 

	35,170.00 
	35,170.00 

	33,375.00000 
	33,375.00000 

	33,375.00 
	33,375.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0670 700SD20-0095 
	0670 700SD20-0095 
	0670 700SD20-0095 
	0670 700SD20-0095 
	0670 700SD20-0095 
	SIGNAL MAST ARM POLE MP- 3, TY. E1 

	1.000 
	1.000 
	EA 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	31,163.00000 
	31,163.00000 

	31,163.00 
	31,163.00 

	32,740.00000 
	32,740.00000 

	32,740.00 
	32,740.00 



	0680 700SD20-0096 
	0680 700SD20-0096 
	0680 700SD20-0096 
	0680 700SD20-0096 
	SIGNAL MAST ARM POLE MP- 3, TY. E2 

	1.000 
	1.000 
	EA 

	26,000.00000 
	26,000.00000 

	26,000.00 
	26,000.00 

	32,734.00000 
	32,734.00000 

	32,734.00 
	32,734.00 

	33,702.00000 
	33,702.00000 

	33,702.00 
	33,702.00 


	0690 700SD20-0097 
	0690 700SD20-0097 
	0690 700SD20-0097 
	SIGNAL MAST ARM POLE MP- 3, TY. F 

	1.000 
	1.000 
	EA 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	37,451.00000 
	37,451.00000 

	37,451.00 
	37,451.00 

	35,240.00000 
	35,240.00000 

	35,240.00 
	35,240.00 


	0700 700SD20-0101 
	0700 700SD20-0101 
	0700 700SD20-0101 
	MAST ARM 60' 

	1.000 
	1.000 
	EA 

	16,000.00000 
	16,000.00000 

	16,000.00 
	16,000.00 

	15,293.00000 
	15,293.00000 

	15,293.00 
	15,293.00 

	18,212.00000 
	18,212.00000 

	18,212.00 
	18,212.00 


	0710 700SD20-0102 
	0710 700SD20-0102 
	0710 700SD20-0102 
	MAST ARM 65' 

	1.000 
	1.000 
	EA 

	18,000.00000 
	18,000.00000 

	18,000.00 
	18,000.00 

	18,204.00000 
	18,204.00000 

	18,204.00 
	18,204.00 

	18,550.00000 
	18,550.00000 

	18,550.00 
	18,550.00 


	0720 700SD20-0103 
	0720 700SD20-0103 
	0720 700SD20-0103 
	MAST ARM 70' 

	1.000 
	1.000 
	EA 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	21,261.00000 
	21,261.00000 

	21,261.00 
	21,261.00 

	21,008.00000 
	21,008.00000 

	21,008.00 
	21,008.00 


	0730 700SD20-0104 
	0730 700SD20-0104 
	0730 700SD20-0104 
	MAST ARM 75', CASE 1 LOADING 

	1.000 
	1.000 
	EA 

	22,500.00000 
	22,500.00000 

	22,500.00 
	22,500.00 

	24,592.00000 
	24,592.00000 

	24,592.00 
	24,592.00 

	22,244.00000 
	22,244.00000 

	22,244.00 
	22,244.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0740 700SD20-0105 
	0740 700SD20-0105 
	0740 700SD20-0105 
	0740 700SD20-0105 
	0740 700SD20-0105 
	MAST ARM 75', CASE 2 LOADING 

	1.000 
	1.000 
	EA 

	24,500.00000 
	24,500.00000 

	24,500.00 
	24,500.00 

	26,819.00000 
	26,819.00000 

	26,819.00 
	26,819.00 

	26,580.00000 
	26,580.00000 

	26,580.00 
	26,580.00 



	0750 700SD20-0112 
	0750 700SD20-0112 
	0750 700SD20-0112 
	0750 700SD20-0112 
	14/4 CONDUCTOR CABLE 

	4,000.000 
	4,000.000 
	LF 

	4.00000 
	4.00000 

	16,000.00 
	16,000.00 

	2.40000 
	2.40000 

	9,600.00 
	9,600.00 

	3.20000 
	3.20000 

	12,800.00 
	12,800.00 


	0760 700SD20-0114 
	0760 700SD20-0114 
	0760 700SD20-0114 
	14/7 CONDUCTOR CABLE 

	1,500.000 
	1,500.000 
	LF 

	4.00000 
	4.00000 

	6,000.00 
	6,000.00 

	2.75000 
	2.75000 

	4,125.00 
	4,125.00 

	4.65000 
	4.65000 

	6,975.00 
	6,975.00 


	0770 700SD20-0118 
	0770 700SD20-0118 
	0770 700SD20-0118 
	14/1 CONDUCTOR CABLE ENCLOSED 

	2,000.000 
	2,000.000 
	LF 

	5.00000 
	5.00000 

	10,000.00 
	10,000.00 

	1.70000 
	1.70000 

	3,400.00 
	3,400.00 

	4.40000 
	4.40000 

	8,800.00 
	8,800.00 


	0780 700SD20-0120 
	0780 700SD20-0120 
	0780 700SD20-0120 
	14/2 CONDUCTOR CABLE SHIELDED 

	5,000.000 
	5,000.000 
	LF 

	4.00000 
	4.00000 

	20,000.00 
	20,000.00 

	1.70000 
	1.70000 

	8,500.00 
	8,500.00 

	2.75000 
	2.75000 

	13,750.00 
	13,750.00 


	0790 700SD20-0130 
	0790 700SD20-0130 
	0790 700SD20-0130 
	ELECTRICAL SERVICE SE-2, TY. A 

	1.000 
	1.000 
	EA 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	2,444.00000 
	2,444.00000 

	2,444.00 
	2,444.00 

	9,123.00000 
	9,123.00000 

	9,123.00 
	9,123.00 


	0800 700SD20-0131 
	0800 700SD20-0131 
	0800 700SD20-0131 
	ELECTRICAL SERVICE SE-2, TY. B 

	1.000 
	1.000 
	EA 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	2,955.00000 
	2,955.00000 

	2,955.00 
	2,955.00 

	9,343.00000 
	9,343.00000 

	9,343.00 
	9,343.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0810 700SD20-0132 
	0810 700SD20-0132 
	0810 700SD20-0132 
	0810 700SD20-0132 
	0810 700SD20-0132 
	ELECTRICAL SERVICE SE-3, TY. A 

	1.000 
	1.000 
	EA 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	2,747.00000 
	2,747.00000 

	2,747.00 
	2,747.00 

	6,614.00000 
	6,614.00000 

	6,614.00 
	6,614.00 



	0820 700SD20-0133 
	0820 700SD20-0133 
	0820 700SD20-0133 
	0820 700SD20-0133 
	ELECTRICAL SERVICE SE-3, TY. B 

	1.000 
	1.000 
	EA 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	3,535.00000 
	3,535.00000 

	3,535.00 
	3,535.00 

	6,835.00000 
	6,835.00000 

	6,835.00 
	6,835.00 


	0830 700SD20-0134 
	0830 700SD20-0134 
	0830 700SD20-0134 
	ELECTRICAL SERVICE SE-4, TY. A 

	1.000 
	1.000 
	EA 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	3,095.00000 
	3,095.00000 

	3,095.00 
	3,095.00 

	9,123.00000 
	9,123.00000 

	9,123.00 
	9,123.00 


	0840 700SD20-0135 
	0840 700SD20-0135 
	0840 700SD20-0135 
	ELECTRICAL SERVICE SE-4, TY. B 

	1.000 
	1.000 
	EA 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	3,795.00000 
	3,795.00000 

	3,795.00 
	3,795.00 

	9,343.00000 
	9,343.00000 

	9,343.00 
	9,343.00 


	0850 700SD20-0143 
	0850 700SD20-0143 
	0850 700SD20-0143 
	6 CONDUCTOR CABLE 

	400.000 
	400.000 
	LF 

	5.00000 
	5.00000 

	2,000.00 
	2,000.00 

	4.00000 
	4.00000 

	1,600.00 
	1,600.00 

	4.35000 
	4.35000 

	1,740.00 
	1,740.00 


	0860 700SD20-0144 
	0860 700SD20-0144 
	0860 700SD20-0144 
	8 CONDUCTOR CABLE 

	800.000 
	800.000 
	LF 

	5.00000 
	5.00000 

	4,000.00 
	4,000.00 

	3.00000 
	3.00000 

	2,400.00 
	2,400.00 

	3.70000 
	3.70000 

	2,960.00 
	2,960.00 


	0870 700SD20-0148 
	0870 700SD20-0148 
	0870 700SD20-0148 
	8 CONDUCTOR CABLE EGC 

	1,900.000 
	1,900.000 
	LF 

	5.00000 
	5.00000 

	9,500.00 
	9,500.00 

	3.00000 
	3.00000 

	5,700.00 
	5,700.00 

	2.90000 
	2.90000 

	5,510.00 
	5,510.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0880 700SD20-0149 
	0880 700SD20-0149 
	0880 700SD20-0149 
	0880 700SD20-0149 
	0880 700SD20-0149 
	CONC. FOUND. LF-1, TY. A 

	4.000 
	4.000 
	EA 

	4,500.00000 
	4,500.00000 

	18,000.00 
	18,000.00 

	2,950.00000 
	2,950.00000 

	11,800.00 
	11,800.00 

	3,978.00000 
	3,978.00000 

	15,912.00 
	15,912.00 



	0890 700SD20-0169 
	0890 700SD20-0169 
	0890 700SD20-0169 
	0890 700SD20-0169 
	ELECTRICAL SERVICE SE-7 

	1.000 
	1.000 
	EA 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 

	7,710.00000 
	7,710.00000 

	7,710.00 
	7,710.00 

	8,536.00000 
	8,536.00000 

	8,536.00 
	8,536.00 


	0900 700SD20-0176 
	0900 700SD20-0176 
	0900 700SD20-0176 
	JUNCTION BOX JB-R2 

	3.000 
	3.000 
	EA 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 

	2,351.00000 
	2,351.00000 

	7,053.00 
	7,053.00 

	5,056.00000 
	5,056.00000 

	15,168.00 
	15,168.00 


	0910 700SD20-0177 
	0910 700SD20-0177 
	0910 700SD20-0177 
	JUNCTION BOX JB-S1 

	3.000 
	3.000 
	EA 

	2,000.00000 
	2,000.00000 

	6,000.00 
	6,000.00 

	1,710.00000 
	1,710.00000 

	5,130.00 
	5,130.00 

	3,175.00000 
	3,175.00000 

	9,525.00 
	9,525.00 


	0920 700SD20-0178 
	0920 700SD20-0178 
	0920 700SD20-0178 
	JUNCTION BOX JB-S2 

	25.000 
	25.000 
	EA 

	2,000.00000 
	2,000.00000 

	50,000.00 
	50,000.00 

	2,168.00000 
	2,168.00000 

	54,200.00 
	54,200.00 

	3,372.00000 
	3,372.00000 

	84,300.00 
	84,300.00 


	0930 700SD20-0179 
	0930 700SD20-0179 
	0930 700SD20-0179 
	JUNCTION BOX JB-S3 

	5.000 
	5.000 
	EA 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 

	2,797.00000 
	2,797.00000 

	13,985.00 
	13,985.00 

	3,675.00000 
	3,675.00000 

	18,375.00 
	18,375.00 


	0940 700SD20-0180 
	0940 700SD20-0180 
	0940 700SD20-0180 
	JUNCTION BOX JB-S4 

	4.000 
	4.000 
	EA 

	3,500.00000 
	3,500.00000 

	14,000.00 
	14,000.00 

	6,700.00000 
	6,700.00000 

	26,800.00 
	26,800.00 

	4,897.00000 
	4,897.00000 

	19,588.00 
	19,588.00 


	0950 700SD20-0181 
	0950 700SD20-0181 
	0950 700SD20-0181 
	ELECT. SER. GRD. ELECTRODE 10' 

	20.000 
	20.000 
	EA 

	250.00000 
	250.00000 

	5,000.00 
	5,000.00 

	281.00000 
	281.00000 

	5,620.00 
	5,620.00 

	267.00000 
	267.00000 

	5,340.00 
	5,340.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0960 700SD20-0182 
	0960 700SD20-0182 
	0960 700SD20-0182 
	0960 700SD20-0182 
	0960 700SD20-0182 
	CONDUIT PVC 1" 

	90.000 
	90.000 
	LF 

	10.00000 
	10.00000 

	900.00 
	900.00 

	8.46000 
	8.46000 

	761.40 
	761.40 

	2.35000 
	2.35000 

	211.50 
	211.50 



	0970 700SD20-0183 
	0970 700SD20-0183 
	0970 700SD20-0183 
	0970 700SD20-0183 
	CONDUIT METAL 1" 

	50.000 
	50.000 
	LF 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	21.00000 
	21.00000 

	1,050.00 
	1,050.00 

	54.50000 
	54.50000 

	2,725.00 
	2,725.00 


	0980 700SD20-0185 
	0980 700SD20-0185 
	0980 700SD20-0185 
	CONDUIT METAL 1-1/4" 

	50.000 
	50.000 
	LF 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	22.00000 
	22.00000 

	1,100.00 
	1,100.00 

	59.50000 
	59.50000 

	2,975.00 
	2,975.00 


	0990 700SD20-0186 
	0990 700SD20-0186 
	0990 700SD20-0186 
	CONDUIT METAL 1-1/2" 

	50.000 
	50.000 
	LF 

	60.00000 
	60.00000 

	3,000.00 
	3,000.00 

	25.00000 
	25.00000 

	1,250.00 
	1,250.00 

	61.75000 
	61.75000 

	3,087.50 
	3,087.50 


	1000 700SD20-0187 
	1000 700SD20-0187 
	1000 700SD20-0187 
	CONDUIT METAL 2" 

	50.000 
	50.000 
	LF 

	70.00000 
	70.00000 

	3,500.00 
	3,500.00 

	44.00000 
	44.00000 

	2,200.00 
	2,200.00 

	66.25000 
	66.25000 

	3,312.50 
	3,312.50 


	1010 700SD20-0191 
	1010 700SD20-0191 
	1010 700SD20-0191 
	BORED CONDUIT 2" 

	2,500.000 
	2,500.000 
	LF 

	40.00000 
	40.00000 

	100,000.00 
	100,000.00 

	22.00000 
	22.00000 

	55,000.00 
	55,000.00 

	41.00000 
	41.00000 

	102,500.00 
	102,500.00 


	1020 700SD20-0192 
	1020 700SD20-0192 
	1020 700SD20-0192 
	BORED CONDUIT 3" 

	1,500.000 
	1,500.000 
	LF 

	45.00000 
	45.00000 

	67,500.00 
	67,500.00 

	24.00000 
	24.00000 

	36,000.00 
	36,000.00 

	42.75000 
	42.75000 

	64,125.00 
	64,125.00 


	1030 700SD20-0193 
	1030 700SD20-0193 
	1030 700SD20-0193 
	BORED CONDUIT 4" 

	300.000 
	300.000 
	LF 

	50.00000 
	50.00000 

	15,000.00 
	15,000.00 

	28.00000 
	28.00000 

	8,400.00 
	8,400.00 

	51.50000 
	51.50000 

	15,450.00 
	15,450.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1040 700SD20-0194 
	1040 700SD20-0194 
	1040 700SD20-0194 
	1040 700SD20-0194 
	1040 700SD20-0194 
	CONDUIT PVC 2" 

	3,500.000 
	3,500.000 
	LF 

	12.00000 
	12.00000 

	42,000.00 
	42,000.00 

	15.00000 
	15.00000 

	52,500.00 
	52,500.00 

	4.60000 
	4.60000 

	16,100.00 
	16,100.00 



	1050 700SD20-0195 
	1050 700SD20-0195 
	1050 700SD20-0195 
	1050 700SD20-0195 
	CONDUIT PVC 3" 

	400.000 
	400.000 
	LF 

	15.00000 
	15.00000 

	6,000.00 
	6,000.00 

	18.00000 
	18.00000 

	7,200.00 
	7,200.00 

	8.40000 
	8.40000 

	3,360.00 
	3,360.00 


	1060 700SD20-0196 
	1060 700SD20-0196 
	1060 700SD20-0196 
	CONDUIT PVC 4" 

	10.000 
	10.000 
	LF 

	40.00000 
	40.00000 

	400.00 
	400.00 

	26.00000 
	26.00000 

	260.00 
	260.00 

	11.40000 
	11.40000 

	114.00 
	114.00 


	1070 700SD20-0197 
	1070 700SD20-0197 
	1070 700SD20-0197 
	TRENCH EXCAVATION ECI-1 

	3,500.000 
	3,500.000 
	LF 

	8.00000 
	8.00000 

	28,000.00 
	28,000.00 

	5.00000 
	5.00000 

	17,500.00 
	17,500.00 

	44.50000 
	44.50000 

	155,750.00 
	155,750.00 


	1080 700SD20-0199 
	1080 700SD20-0199 
	1080 700SD20-0199 
	TEST BORE 

	4.000 
	4.000 
	EA 

	3,500.00000 
	3,500.00000 

	14,000.00 
	14,000.00 

	3,325.00000 
	3,325.00000 

	13,300.00 
	13,300.00 

	13,000.00000 
	13,000.00000 

	52,000.00 
	52,000.00 


	1090 700SD20-0222 
	1090 700SD20-0222 
	1090 700SD20-0222 
	LUMINAIRE ARM 12' 

	1.000 
	1.000 
	EA 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	2,464.00000 
	2,464.00000 

	2,464.00 
	2,464.00 

	3,466.00000 
	3,466.00000 

	3,466.00 
	3,466.00 


	1100 700SD20-0225 
	1100 700SD20-0225 
	1100 700SD20-0225 
	LUMINAIRE ARM 18' 

	1.000 
	1.000 
	EA 

	2,600.00000 
	2,600.00000 

	2,600.00 
	2,600.00 

	2,804.00000 
	2,804.00000 

	2,804.00 
	2,804.00 

	3,743.00000 
	3,743.00000 

	3,743.00 
	3,743.00 


	1110 700SD20-0228 
	1110 700SD20-0228 
	1110 700SD20-0228 
	LUMINAIRE ARM 24' 

	1.000 
	1.000 
	EA 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	3,169.00000 
	3,169.00000 

	3,169.00 
	3,169.00 

	4,113.00000 
	4,113.00000 

	4,113.00 
	4,113.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1120 700SD20-0231 
	1120 700SD20-0231 
	1120 700SD20-0231 
	1120 700SD20-0231 
	1120 700SD20-0231 
	WOOD POLE CL. 3, 45' 

	3.000 
	3.000 
	EA 

	3,500.00000 
	3,500.00000 

	10,500.00 
	10,500.00 

	7,513.00000 
	7,513.00000 

	22,539.00 
	22,539.00 

	4,899.00000 
	4,899.00000 

	14,697.00 
	14,697.00 



	1130 700SX20-0007 
	1130 700SX20-0007 
	1130 700SX20-0007 
	1130 700SX20-0007 
	NS CONDUCTOR CABLE CAT 6 WATER BLOCKING SHIELDED DIRECT BURIAL CABLE 

	1,000.000 
	1,000.000 
	LF 

	5.00000 
	5.00000 

	5,000.00 
	5,000.00 

	3.00000 
	3.00000 

	3,000.00 
	3,000.00 

	3.70000 
	3.70000 

	3,700.00 
	3,700.00 


	1140 700SX20-0007 
	1140 700SX20-0007 
	1140 700SX20-0007 
	NS CONDUCTOR CABLE EMERGENCY VEH. PREEMPTION DETECTOR CABLE 

	2,000.000 
	2,000.000 
	LF 

	5.00000 
	5.00000 

	10,000.00 
	10,000.00 

	3.00000 
	3.00000 

	6,000.00 
	6,000.00 

	4.20000 
	4.20000 

	8,400.00 
	8,400.00 


	1150 700SX20-0007 
	1150 700SX20-0007 
	1150 700SX20-0007 
	NS CONDUCTOR CABLE INSTALL CONDUCTOR CABLE 

	2,000.000 
	2,000.000 
	LF 

	4.50000 
	4.50000 

	9,000.00 
	9,000.00 

	2.00000 
	2.00000 

	4,000.00 
	4,000.00 

	2.10000 
	2.10000 

	4,200.00 
	4,200.00 


	1160 700SX20-0007 
	1160 700SX20-0007 
	1160 700SX20-0007 
	NS CONDUCTOR CABLE RELOCATE/REUSE EXIST. CABLE 

	2,000.000 
	2,000.000 
	LF 

	4.50000 
	4.50000 

	9,000.00 
	9,000.00 

	2.00000 
	2.00000 

	4,000.00 
	4,000.00 

	3.95000 
	3.95000 

	7,900.00 
	7,900.00 


	1170 700SX20-0007 
	1170 700SX20-0007 
	1170 700SX20-0007 
	NS CONDUCTOR CABLE REMOVE EXIST CONDUCTOR CABLE 

	2,000.000 
	2,000.000 
	LF 

	4.50000 
	4.50000 

	9,000.00 
	9,000.00 

	1.00000 
	1.00000 

	2,000.00 
	2,000.00 

	1.30000 
	1.30000 

	2,600.00 
	2,600.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1180 700SX20-0009 
	1180 700SX20-0009 
	1180 700SX20-0009 
	1180 700SX20-0009 
	1180 700SX20-0009 
	NS TRAFFIC SIGNALIZATION ANTENNA MAST SSR 

	50.000 
	50.000 
	LF 

	750.00000 
	750.00000 

	37,500.00 
	37,500.00 

	25.00000 
	25.00000 

	1,250.00 
	1,250.00 

	172.00000 
	172.00000 

	8,600.00 
	8,600.00 



	1190 700SX20-0010 
	1190 700SX20-0010 
	1190 700SX20-0010 
	1190 700SX20-0010 
	NS TRAFFIC SIGNALIZATION CABINET FOUNDATION CF-5 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	4,867.00000 
	4,867.00000 

	4,867.00 
	4,867.00 

	10,448.00000 
	10,448.00000 

	10,448.00 
	10,448.00 


	1200 700SX20-0010 
	1200 700SX20-0010 
	1200 700SX20-0010 
	NS TRAFFIC SIGNALIZATION GUY WIRE 

	240.000 
	240.000 
	EA 

	20.00000 
	20.00000 

	4,800.00 
	4,800.00 

	31.00000 
	31.00000 

	7,440.00 
	7,440.00 

	61.00000 
	61.00000 

	14,640.00 
	14,640.00 


	1210 700SX20-0010 
	1210 700SX20-0010 
	1210 700SX20-0010 
	NS TRAFFIC SIGNALIZATION RECTANGULAR RAPID FLASHING BEACON ASSEMBLY 

	2.000 
	2.000 
	EA 

	9,000.00000 
	9,000.00000 

	18,000.00 
	18,000.00 

	16,189.00000 
	16,189.00000 

	32,378.00 
	32,378.00 

	24,562.00000 
	24,562.00000 

	49,124.00 
	49,124.00 


	1220 700SX20-0024 
	1220 700SX20-0024 
	1220 700SX20-0024 
	NS SIGNAL POLE PEDESTAL POLE PF-2, 15' 

	4.000 
	4.000 
	EA 

	2,400.00000 
	2,400.00000 

	9,600.00 
	9,600.00 

	3,223.00000 
	3,223.00000 

	12,892.00 
	12,892.00 

	2,403.00000 
	2,403.00000 

	9,612.00 
	9,612.00 


	1230 700SX20-0027 
	1230 700SX20-0027 
	1230 700SX20-0027 
	NS REMOVE EXISTING SIGN STRUCTURE GROUND MOUNTED 

	4.000 
	4.000 
	EA 

	650.00000 
	650.00000 

	2,600.00 
	2,600.00 

	709.00000 
	709.00000 

	2,836.00 
	2,836.00 

	383.00000 
	383.00000 

	1,532.00 
	1,532.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1240 701SD20-0001 
	1240 701SD20-0001 
	1240 701SD20-0001 
	1240 701SD20-0001 
	1240 701SD20-0001 
	SIGN PANEL 

	100.000 
	100.000 
	SF 

	35.00000 
	35.00000 

	3,500.00 
	3,500.00 

	65.00000 
	65.00000 

	6,500.00 
	6,500.00 

	57.00000 
	57.00000 

	5,700.00 
	5,700.00 



	1250 703SD20-0005 
	1250 703SD20-0005 
	1250 703SD20-0005 
	1250 703SD20-0005 
	FLASHING BEACON FB-2 

	2.000 
	2.000 
	EA 

	2,000.00000 
	2,000.00000 

	4,000.00 
	4,000.00 

	7,631.00000 
	7,631.00000 

	15,262.00 
	15,262.00 

	5,075.00000 
	5,075.00000 

	10,150.00 
	10,150.00 


	1260 703SD20-0006 
	1260 703SD20-0006 
	1260 703SD20-0006 
	FLASHER 

	4.000 
	4.000 
	EA 

	2,500.00000 
	2,500.00000 

	10,000.00 
	10,000.00 

	3,348.00000 
	3,348.00000 

	13,392.00 
	13,392.00 

	1,952.00000 
	1,952.00000 

	7,808.00 
	7,808.00 


	1270 703SD20-0007 
	1270 703SD20-0007 
	1270 703SD20-0007 
	TRAF. SIG. HEAD SECT. 12" HVS BACKPLATE 

	100.000 
	100.000 
	EA 

	350.00000 
	350.00000 

	35,000.00 
	35,000.00 

	469.00000 
	469.00000 

	46,900.00 
	46,900.00 

	568.00000 
	568.00000 

	56,800.00 
	56,800.00 


	1280 703SD20-0009 
	1280 703SD20-0009 
	1280 703SD20-0009 
	TRAF. SIG. HEAD SECT. 12" BLACK BACKPLATE 

	10.000 
	10.000 
	EA 

	350.00000 
	350.00000 

	3,500.00 
	3,500.00 

	460.00000 
	460.00000 

	4,600.00 
	4,600.00 

	491.50000 
	491.50000 

	4,915.00 
	4,915.00 


	1290 703SD20-0011 
	1290 703SD20-0011 
	1290 703SD20-0011 
	PEDESTRIAN ACTUATION PA-2 

	8.000 
	8.000 
	EA 

	2,000.00000 
	2,000.00000 

	16,000.00 
	16,000.00 

	1,982.00000 
	1,982.00000 

	15,856.00 
	15,856.00 

	409.50000 
	409.50000 

	3,276.00 
	3,276.00 


	1300 703SD20-0012 
	1300 703SD20-0012 
	1300 703SD20-0012 
	PEDESTRIAN ACTUATION PA-3 

	7.000 
	7.000 
	EA 

	2,000.00000 
	2,000.00000 

	14,000.00 
	14,000.00 

	2,044.00000 
	2,044.00000 

	14,308.00 
	14,308.00 

	2,732.00000 
	2,732.00000 

	19,124.00 
	19,124.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1310 703SD20-0025 
	1310 703SD20-0025 
	1310 703SD20-0025 
	1310 703SD20-0025 
	1310 703SD20-0025 
	AUX. PREEMPTION OPTICAL DET. 

	6.000 
	6.000 
	EA 

	1,750.00000 
	1,750.00000 

	10,500.00 
	10,500.00 

	1,263.00000 
	1,263.00000 

	7,578.00 
	7,578.00 

	1,883.00000 
	1,883.00000 

	11,298.00 
	11,298.00 



	1320 703SD20-0027 
	1320 703SD20-0027 
	1320 703SD20-0027 
	1320 703SD20-0027 
	SPAN WIRE 1/2" 

	200.000 
	200.000 
	LF 

	20.00000 
	20.00000 

	4,000.00 
	4,000.00 

	31.00000 
	31.00000 

	6,200.00 
	6,200.00 

	26.40000 
	26.40000 

	5,280.00 
	5,280.00 


	1330 703SD20-0029 
	1330 703SD20-0029 
	1330 703SD20-0029 
	TETHER WIRE, 1/4" 

	100.000 
	100.000 
	LF 

	20.00000 
	20.00000 

	2,000.00 
	2,000.00 

	28.00000 
	28.00000 

	2,800.00 
	2,800.00 

	13.50000 
	13.50000 

	1,350.00 
	1,350.00 


	1340 703SD20-0030 
	1340 703SD20-0030 
	1340 703SD20-0030 
	HANGER ASSEMBLY SW-1, ONE WAY 

	5.000 
	5.000 
	EA 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	318.00000 
	318.00000 

	1,590.00 
	1,590.00 

	363.00000 
	363.00000 

	1,815.00 
	1,815.00 


	1350 703SD20-0031 
	1350 703SD20-0031 
	1350 703SD20-0031 
	HANGER ASSEMBLY SW-1, TWO WAY 

	5.000 
	5.000 
	EA 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	472.00000 
	472.00000 

	2,360.00 
	2,360.00 

	598.00000 
	598.00000 

	2,990.00 
	2,990.00 


	1360 703SD20-0032 
	1360 703SD20-0032 
	1360 703SD20-0032 
	HANGER ASSEMBLY SW-2, ONE WAY 

	5.000 
	5.000 
	EA 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	366.00000 
	366.00000 

	1,830.00 
	1,830.00 

	456.00000 
	456.00000 

	2,280.00 
	2,280.00 


	1370 703SD20-0034 
	1370 703SD20-0034 
	1370 703SD20-0034 
	HANGER ASSEMBLY SM-3, ONE WAY 

	10.000 
	10.000 
	EA 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	424.00000 
	424.00000 

	4,240.00 
	4,240.00 

	545.25000 
	545.25000 

	5,452.50 
	5,452.50 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1380 703SD20-0035 
	1380 703SD20-0035 
	1380 703SD20-0035 
	1380 703SD20-0035 
	1380 703SD20-0035 
	HANGER ASSEMBLY SM-3, TWO WAY 

	5.000 
	5.000 
	EA 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	605.00000 
	605.00000 

	3,025.00 
	3,025.00 

	894.00000 
	894.00000 

	4,470.00 
	4,470.00 



	1390 703SD20-0037 
	1390 703SD20-0037 
	1390 703SD20-0037 
	1390 703SD20-0037 
	HANGER ASSEMBLY SMB-2, ONE WAY 

	5.000 
	5.000 
	EA 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	400.00000 
	400.00000 

	2,000.00 
	2,000.00 

	561.00000 
	561.00000 

	2,805.00 
	2,805.00 


	1400 703SD20-0038 
	1400 703SD20-0038 
	1400 703SD20-0038 
	HANGER ASSEMBLY SMB-2, TWO WAY 

	5.000 
	5.000 
	EA 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	529.00000 
	529.00000 

	2,645.00 
	2,645.00 

	887.00000 
	887.00000 

	4,435.00 
	4,435.00 


	1410 703SD20-0039 
	1410 703SD20-0039 
	1410 703SD20-0039 
	HANGER ASSEMBLY SMB-3, ONE WAY 

	10.000 
	10.000 
	EA 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	295.00000 
	295.00000 

	2,950.00 
	2,950.00 

	479.50000 
	479.50000 

	4,795.00 
	4,795.00 


	1420 703SD20-0040 
	1420 703SD20-0040 
	1420 703SD20-0040 
	HANGER ASSEMBLY SMB-3, TWO WAY 

	5.000 
	5.000 
	EA 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	499.00000 
	499.00000 

	2,495.00 
	2,495.00 

	597.00000 
	597.00000 

	2,985.00 
	2,985.00 


	1430 703SD20-0042 
	1430 703SD20-0042 
	1430 703SD20-0042 
	LOOP SAW CUT 3/8" 

	700.000 
	700.000 
	LF 

	25.00000 
	25.00000 

	17,500.00 
	17,500.00 

	35.00000 
	35.00000 

	24,500.00 
	24,500.00 

	35.80000 
	35.80000 

	25,060.00 
	25,060.00 


	1440 703SD20-0043 
	1440 703SD20-0043 
	1440 703SD20-0043 
	LOOP SAW CUT 5/8" 

	200.000 
	200.000 
	LF 

	30.00000 
	30.00000 

	6,000.00 
	6,000.00 

	39.00000 
	39.00000 

	7,800.00 
	7,800.00 

	42.50000 
	42.50000 

	8,500.00 
	8,500.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1450 703SD20-0044 
	1450 703SD20-0044 
	1450 703SD20-0044 
	1450 703SD20-0044 
	1450 703SD20-0044 
	REMOVE EXISTING POLE 

	3.000 
	3.000 
	EA 

	2,500.00000 
	2,500.00000 

	7,500.00 
	7,500.00 

	2,490.00000 
	2,490.00000 

	7,470.00 
	7,470.00 

	1,611.75000 
	1,611.75000 

	4,835.25 
	4,835.25 



	1460 703SD20-0045 
	1460 703SD20-0045 
	1460 703SD20-0045 
	1460 703SD20-0045 
	REMOVE EXISTING FOUNDATION 

	4.000 
	4.000 
	EA 

	3,000.00000 
	3,000.00000 

	12,000.00 
	12,000.00 

	2,230.00000 
	2,230.00000 

	8,920.00 
	8,920.00 

	5,709.00000 
	5,709.00000 

	22,836.00 
	22,836.00 


	1470 703SD20-0046 
	1470 703SD20-0046 
	1470 703SD20-0046 
	REMOVE EXISTING SIGNAL HEAD 

	4.000 
	4.000 
	EA 

	250.00000 
	250.00000 

	1,000.00 
	1,000.00 

	540.00000 
	540.00000 

	2,160.00 
	2,160.00 

	320.00000 
	320.00000 

	1,280.00 
	1,280.00 


	1480 703SD20-0047 
	1480 703SD20-0047 
	1480 703SD20-0047 
	REMOVE EXISTING CONTROLLER 

	4.000 
	4.000 
	EA 

	2,000.00000 
	2,000.00000 

	8,000.00 
	8,000.00 

	2,435.00000 
	2,435.00000 

	9,740.00 
	9,740.00 

	960.00000 
	960.00000 

	3,840.00 
	3,840.00 


	1490 703SD20-0048 
	1490 703SD20-0048 
	1490 703SD20-0048 
	REMOVE EXISTING MANHOLE/JUNCTION BOX 

	4.000 
	4.000 
	EA 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 

	1,441.00000 
	1,441.00000 

	5,764.00 
	5,764.00 

	1,421.00000 
	1,421.00000 

	5,684.00 
	5,684.00 


	1500 703SD20-0049 
	1500 703SD20-0049 
	1500 703SD20-0049 
	RELOCATE EXISTING SIGNAL HEAD 

	2.000 
	2.000 
	EA 

	750.00000 
	750.00000 

	1,500.00 
	1,500.00 

	1,180.00000 
	1,180.00000 

	2,360.00 
	2,360.00 

	498.00000 
	498.00000 

	996.00 
	996.00 


	1510 703SD20-0060 
	1510 703SD20-0060 
	1510 703SD20-0060 
	PEDESTRIAN SIGNAL HEAD SP-8 

	15.000 
	15.000 
	EA 

	700.00000 
	700.00000 

	10,500.00 
	10,500.00 

	1,018.00000 
	1,018.00000 

	15,270.00 
	15,270.00 

	1,073.00000 
	1,073.00000 

	16,095.00 
	16,095.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1520 703SD20-0061 
	1520 703SD20-0061 
	1520 703SD20-0061 
	1520 703SD20-0061 
	1520 703SD20-0061 
	PEDESTRIAN SIGNAL HEAD SP-9 

	5.000 
	5.000 
	EA 

	700.00000 
	700.00000 

	3,500.00 
	3,500.00 

	1,269.00000 
	1,269.00000 

	6,345.00 
	6,345.00 

	1,300.00000 
	1,300.00000 

	6,500.00 
	6,500.00 



	1530 703SX20-0004 
	1530 703SX20-0004 
	1530 703SX20-0004 
	1530 703SX20-0004 
	NS HANGER ASSEMBLY MAST ARM HANGER SMD-2 

	10.000 
	10.000 
	EA 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	355.00000 
	355.00000 

	3,550.00 
	3,550.00 

	410.00000 
	410.00000 

	4,100.00 
	4,100.00 


	1540 703SX20-0004 
	1540 703SX20-0004 
	1540 703SX20-0004 
	NS HANGER ASSEMBLY SMD- 1 

	5.000 
	5.000 
	EA 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	355.00000 
	355.00000 

	1,775.00 
	1,775.00 

	373.00000 
	373.00000 

	1,865.00 
	1,865.00 


	1550 704SD20-0006 
	1550 704SD20-0006 
	1550 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	1,000.000 
	1,000.000 
	LF 

	5.00000 
	5.00000 

	5,000.00 
	5,000.00 

	0.80000 
	0.80000 

	800.00 
	800.00 

	2.10000 
	2.10000 

	2,100.00 
	2,100.00 


	1560 704SD20-0007 
	1560 704SD20-0007 
	1560 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	1,000.000 
	1,000.000 
	LF 

	5.00000 
	5.00000 

	5,000.00 
	5,000.00 

	1.60000 
	1.60000 

	1,600.00 
	1,600.00 

	2.65000 
	2.65000 

	2,650.00 
	2,650.00 


	1570 704SD20-0008 
	1570 704SD20-0008 
	1570 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	500.000 
	500.000 
	LF 

	10.00000 
	10.00000 

	5,000.00 
	5,000.00 

	2.90000 
	2.90000 

	1,450.00 
	1,450.00 

	5.30000 
	5.30000 

	2,650.00 
	2,650.00 


	1580 704SD20-0010 
	1580 704SD20-0010 
	1580 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	400.000 
	400.000 
	LF 

	15.00000 
	15.00000 

	6,000.00 
	6,000.00 

	10.50000 
	10.50000 

	4,200.00 
	4,200.00 

	13.25000 
	13.25000 

	5,300.00 
	5,300.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1590 704SD20-0044 
	1590 704SD20-0044 
	1590 704SD20-0044 
	1590 704SD20-0044 
	1590 704SD20-0044 
	PVMT SYMB MRKG THRU ARROW TY B, CL I 

	8.000 
	8.000 
	EA 

	350.00000 
	350.00000 

	2,800.00 
	2,800.00 

	165.00000 
	165.00000 

	1,320.00 
	1,320.00 

	331.00000 
	331.00000 

	2,648.00 
	2,648.00 



	1600 704SD20-0047 
	1600 704SD20-0047 
	1600 704SD20-0047 
	1600 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	8.000 
	8.000 
	EA 

	400.00000 
	400.00000 

	3,200.00 
	3,200.00 

	165.00000 
	165.00000 

	1,320.00 
	1,320.00 

	331.00000 
	331.00000 

	2,648.00 
	2,648.00 


	1610 704SD20-0050 
	1610 704SD20-0050 
	1610 704SD20-0050 
	DBL TURN ARR.THRU/LT OR RT TY B, CL I 

	8.000 
	8.000 
	EA 

	450.00000 
	450.00000 

	3,600.00 
	3,600.00 

	262.00000 
	262.00000 

	2,096.00 
	2,096.00 

	596.00000 
	596.00000 

	4,768.00 
	4,768.00 


	1620 704SD20-0054 
	1620 704SD20-0054 
	1620 704SD20-0054 
	PVMT SYMB MRKG TRPL TURN ARR TY B CL II 

	8.000 
	8.000 
	EA 

	500.00000 
	500.00000 

	4,000.00 
	4,000.00 

	797.00000 
	797.00000 

	6,376.00 
	6,376.00 

	596.00000 
	596.00000 

	4,768.00 
	4,768.00 


	1630 705SX20-0002 
	1630 705SX20-0002 
	1630 705SX20-0002 
	NS LIGHTING LED LUMINAIRE, POLE MOUNTED TYPE A 

	4.000 
	4.000 
	EA 

	1,500.00000 
	1,500.00000 

	6,000.00 
	6,000.00 

	1,046.00000 
	1,046.00000 

	4,184.00 
	4,184.00 

	1,378.00000 
	1,378.00000 

	5,512.00 
	5,512.00 


	1640 705SX20-0002 
	1640 705SX20-0002 
	1640 705SX20-0002 
	NS LIGHTING LED LUMINAIRE, POLE MOUNTED TYPE B 

	4.000 
	4.000 
	EA 

	1,500.00000 
	1,500.00000 

	6,000.00 
	6,000.00 

	1,182.00000 
	1,182.00000 

	4,728.00 
	4,728.00 

	1,559.00000 
	1,559.00000 

	6,236.00 
	6,236.00 


	1650 801SX20-0001 
	1650 801SX20-0001 
	1650 801SX20-0001 
	NS COMMUNICATION EQUIP. FIBER OPTIC SPLICE 

	500.000 
	500.000 
	EA 

	60.00000 
	60.00000 

	30,000.00 
	30,000.00 

	75.00000 
	75.00000 

	37,500.00 
	37,500.00 

	88.50000 
	88.50000 

	44,250.00 
	44,250.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1660 801SX20-0001 
	1660 801SX20-0001 
	1660 801SX20-0001 
	1660 801SX20-0001 
	1660 801SX20-0001 
	NS COMMUNICATION EQUIP. PRE-TERMINATED FIBER PATCH PANEL (19" RACK MOUNT) 

	4.000 
	4.000 
	EA 

	3,000.00000 
	3,000.00000 

	12,000.00 
	12,000.00 

	4,514.00000 
	4,514.00000 

	18,056.00 
	18,056.00 

	2,627.00000 
	2,627.00000 

	10,508.00 
	10,508.00 



	1670 801SX20-0001 
	1670 801SX20-0001 
	1670 801SX20-0001 
	1670 801SX20-0001 
	NS COMMUNICATION EQUIP. PRE-TERMINATED FIBER PATCH PANEL (COMPACT) 

	4.000 
	4.000 
	EA 

	2,500.00000 
	2,500.00000 

	10,000.00 
	10,000.00 

	2,560.00000 
	2,560.00000 

	10,240.00 
	10,240.00 

	1,910.00000 
	1,910.00000 

	7,640.00 
	7,640.00 


	1680 808SD20-0001 
	1680 808SD20-0001 
	1680 808SD20-0001 
	FIBER OPTIC CABLE 24 STRAND 

	2,000.000 
	2,000.000 
	LF 

	5.25000 
	5.25000 

	10,500.00 
	10,500.00 

	5.50000 
	5.50000 

	11,000.00 
	11,000.00 

	8.50000 
	8.50000 

	17,000.00 
	17,000.00 


	1690 808SD20-0003 
	1690 808SD20-0003 
	1690 808SD20-0003 
	FIBER OPTIC CABLE 96 STRAND 

	10,000.000 
	10,000.000 
	LF 

	5.25000 
	5.25000 

	52,500.00 
	52,500.00 

	5.70000 
	5.70000 

	57,000.00 
	57,000.00 

	9.25000 
	9.25000 

	92,500.00 
	92,500.00 


	1700 808SD20-0004 
	1700 808SD20-0004 
	1700 808SD20-0004 
	FIBER OPTIC DROP CABLE 12 STRAND 

	1,500.000 
	1,500.000 
	LF 

	4.80000 
	4.80000 

	7,200.00 
	7,200.00 

	4.00000 
	4.00000 

	6,000.00 
	6,000.00 

	7.75000 
	7.75000 

	11,625.00 
	11,625.00 


	1710 808SD20-0005 
	1710 808SD20-0005 
	1710 808SD20-0005 
	PRE-TERMINATED FIBER PATCH PANEL 

	4.000 
	4.000 
	EA 

	2,000.00000 
	2,000.00000 

	8,000.00 
	8,000.00 

	4,514.00000 
	4,514.00000 

	18,056.00 
	18,056.00 

	2,627.00000 
	2,627.00000 

	10,508.00 
	10,508.00 




	Contract ID: C0000124646N01 
	 
	 
	 
	Letting Date: June 26, 2024 
	Call Order: L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CURTIS 
	(1) CURTIS 

	CONTRACTING, INC. 
	CONTRACTING, INC. 

	(2) BRYANT-RITTER ELECTRIC CORPORATION 
	(2) BRYANT-RITTER ELECTRIC CORPORATION 

	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	(3) VSL ELECTRICAL, SIGNING, LIGHTING LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1720 808SD20-0006 
	1720 808SD20-0006 
	1720 808SD20-0006 
	1720 808SD20-0006 
	1720 808SD20-0006 
	UNDERGROUND SPLICE ENCLOSURE 

	3.000 
	3.000 
	EA 

	2,000.00000 
	2,000.00000 

	6,000.00 
	6,000.00 

	6,288.00000 
	6,288.00000 

	18,864.00 
	18,864.00 

	1,003.00000 
	1,003.00000 

	3,009.00 
	3,009.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,857,628.00 
	$1,857,628.00 

	$1,898,354.40 
	$1,898,354.40 

	$2,577,389.00 
	$2,577,389.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,857,628.00 

	 
	 
	 
	$1,898,354.40 

	 
	 
	 
	$2,577,389.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,857,628.00 
	$1,857,628.00 
	$1,857,628.00 
	 
	 
	$0.00 
	$1,857,628.00 

	$1,898,354.40 
	$1,898,354.40 
	 
	 
	$0.00 
	$1,898,354.40 

	$2,577,389.00 
	$2,577,389.00 
	 
	$0.00 2,577,389.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: 
	Figure
	 
	 
	 
	Letting Date: Call Order: 
	C0000124646N01 
	 
	 
	 
	June 26, 2024 10:00 A.M. L14 
	Counties: 
	 
	 
	 
	District(s): Project(s): 
	ACCOMACK, CHESAPEAKE, EMPORIA, FRANKLIN, GREENSVILLE, HAMPTON, ISLE OF WIGHT, JAMES CITY, NEWPORT NEWS, NORFOLK, NORTHAMPTON, POQUOSON, PORTSMOUTH, SOUTHAMPTON, SUFFOLK, SURRY, SUSSEX, VIRGINIA BEACH, WILLIAMSBURG, YORK 
	HAMPTON ROADS / DISTRICTWIDE OR OFFICE SG24-965-493, N501, STP-TS05(326); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON CALL SIGNAL REPAIR 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	C333 
	C333 

	CURTIS CONTRACTING, INC. 
	CURTIS CONTRACTING, INC. 

	$1,857,628.00 
	$1,857,628.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	B980 
	B980 

	BRYANT-RITTER ELECTRIC CORPORATION 
	BRYANT-RITTER ELECTRIC CORPORATION 

	$1,898,354.40 
	$1,898,354.40 

	102.19% 
	102.19% 


	3 
	3 
	3 

	 
	 

	V1674 
	V1674 

	VSL ELECTRICAL, SIGNING, LIGHTING LLC 
	VSL ELECTRICAL, SIGNING, LIGHTING LLC 

	$2,577,389.00 
	$2,577,389.00 

	138.75% 
	138.75% 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SEMINOLE EQUIPMENT, INC. 
	(1) SEMINOLE EQUIPMENT, INC. 

	(2) ELITE CONTRACTORS,INC 
	(2) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 

	(3) SAFFO 
	(3) SAFFO 

	CONTRACTORS, INC. 
	CONTRACTORS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1683, STR # 1002, RTE 11 OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	220,000.00000 
	220,000.00000 

	220,000.00 
	220,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 

	90,000.00000 
	90,000.00000 

	90,000.00 
	90,000.00 



	0020 411SX20-0004 
	0020 411SX20-0004 
	0020 411SX20-0004 
	0020 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1748, STR # 2110, I-64 EB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	360,000.00000 
	360,000.00000 

	360,000.00 
	360,000.00 

	230,000.00000 
	230,000.00000 

	230,000.00 
	230,000.00 

	170,000.00000 
	170,000.00000 

	170,000.00 
	170,000.00 


	0030 411SX20-0004 
	0030 411SX20-0004 
	0030 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1749, STR # 2111, I-64 WB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	400,000.00000 
	400,000.00000 

	400,000.00 
	400,000.00 

	310,000.00000 
	310,000.00000 

	310,000.00 
	310,000.00 

	211,000.00000 
	211,000.00000 

	211,000.00 
	211,000.00 


	0040 411SX20-0004 
	0040 411SX20-0004 
	0040 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1751, STR # 2122, I-64 EB 
	OVER RTE 250 

	(1) LS 
	(1) LS 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 

	230,000.00000 
	230,000.00000 

	230,000.00 
	230,000.00 

	188,000.00000 
	188,000.00000 

	188,000.00 
	188,000.00 


	0050 411SX20-0004 
	0050 411SX20-0004 
	0050 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1753, STR # 2123, I-64 WB 
	OVER RTE 250 

	(1) LS 
	(1) LS 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 

	230,000.00000 
	230,000.00000 

	230,000.00 
	230,000.00 

	188,000.00000 
	188,000.00000 

	188,000.00 
	188,000.00 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SEMINOLE EQUIPMENT, INC. 
	(1) SEMINOLE EQUIPMENT, INC. 

	(2) ELITE CONTRACTORS,INC 
	(2) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 

	(3) SAFFO 
	(3) SAFFO 

	CONTRACTORS, INC. 
	CONTRACTORS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0060 411SX20-0004 
	0060 411SX20-0004 
	0060 411SX20-0004 
	0060 411SX20-0004 
	0060 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1755, STR # 2124, I-64 WB OVER RAMPS A & B OF I-64 

	(1) LS 
	(1) LS 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 

	180,000.00000 
	180,000.00000 

	180,000.00 
	180,000.00 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 



	0070 411SX20-0004 
	0070 411SX20-0004 
	0070 411SX20-0004 
	0070 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1757, STR # 2125, I-64 EB OVER RAMPS A & B OF I-64 

	(1) LS 
	(1) LS 

	220,000.00000 
	220,000.00000 

	220,000.00 
	220,000.00 

	230,000.00000 
	230,000.00000 

	230,000.00 
	230,000.00 

	108,000.00000 
	108,000.00000 

	108,000.00 
	108,000.00 


	0080 411SX20-0004 
	0080 411SX20-0004 
	0080 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1783, STR # 2020, I-81 NB OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	350,000.00000 
	350,000.00000 

	350,000.00 
	350,000.00 

	330,000.00000 
	330,000.00000 

	330,000.00 
	330,000.00 

	400,000.00000 
	400,000.00000 

	400,000.00 
	400,000.00 


	0090 411SX20-0004 
	0090 411SX20-0004 
	0090 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1784, STR # 2021, I-81 SB OVER RMIDDLE RIVER 

	(1) LS 
	(1) LS 

	350,000.00000 
	350,000.00000 

	350,000.00 
	350,000.00 

	330,000.00000 
	330,000.00000 

	330,000.00 
	330,000.00 

	400,000.00000 
	400,000.00000 

	400,000.00 
	400,000.00 


	0100 411SX20-0004 
	0100 411SX20-0004 
	0100 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1906, STR # 1233, RTE 256 OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	370,000.00000 
	370,000.00000 

	370,000.00 
	370,000.00 

	330,000.00000 
	330,000.00000 

	330,000.00 
	330,000.00 

	228,000.00000 
	228,000.00000 

	228,000.00 
	228,000.00 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SEMINOLE EQUIPMENT, INC. 
	(1) SEMINOLE EQUIPMENT, INC. 

	(2) ELITE CONTRACTORS,INC 
	(2) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 

	(3) SAFFO 
	(3) SAFFO 

	CONTRACTORS, INC. 
	CONTRACTORS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0110 411SX20-0005 
	0110 411SX20-0005 
	0110 411SX20-0005 
	0110 411SX20-0005 
	0110 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1683, STR # 1002, RTE 11 OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 



	0120 411SX20-0005 
	0120 411SX20-0005 
	0120 411SX20-0005 
	0120 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1748, STR # 2110, I-64 EB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	135,000.00000 
	135,000.00000 

	135,000.00 
	135,000.00 


	0130 411SX20-0005 
	0130 411SX20-0005 
	0130 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1749, STR # 2111, I-64 WB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	170,000.00000 
	170,000.00000 

	170,000.00 
	170,000.00 


	0140 411SX20-0005 
	0140 411SX20-0005 
	0140 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1751, STR # 2122, I-64 EB OVER RTE 250 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 


	0150 411SX20-0005 
	0150 411SX20-0005 
	0150 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1753, STR # 2123, I-64 WB OVER RTE 250 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SEMINOLE EQUIPMENT, INC. 
	(1) SEMINOLE EQUIPMENT, INC. 

	(2) ELITE CONTRACTORS,INC 
	(2) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 

	(3) SAFFO 
	(3) SAFFO 

	CONTRACTORS, INC. 
	CONTRACTORS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 411SX20-0005 
	0160 411SX20-0005 
	0160 411SX20-0005 
	0160 411SX20-0005 
	0160 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1755, STR # 2124, I-64 WB OVER RAMPS A & B OF I-64 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 



	0170 411SX20-0005 
	0170 411SX20-0005 
	0170 411SX20-0005 
	0170 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1757, STR # 2125, I-64 EB OVER RAMPS A & B OF I-64 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 


	0180 411SX20-0005 
	0180 411SX20-0005 
	0180 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1783, STR # 2020, I-81 NB OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 


	0190 411SX20-0005 
	0190 411SX20-0005 
	0190 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1784, STR # 2021, I-81 SB OVER RMIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 


	0200 411SX20-0005 
	0200 411SX20-0005 
	0200 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1906, STR # 1233, RTE 256 OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	182,000.00000 
	182,000.00000 

	182,000.00 
	182,000.00 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SEMINOLE EQUIPMENT, INC. 
	(1) SEMINOLE EQUIPMENT, INC. 

	(2) ELITE CONTRACTORS,INC 
	(2) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 

	(3) SAFFO 
	(3) SAFFO 

	CONTRACTORS, INC. 
	CONTRACTORS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0210 411SX20-0006 
	0210 411SX20-0006 
	0210 411SX20-0006 
	0210 411SX20-0006 
	0210 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1683, STR # 1002, RTE 11 OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 



	0220 411SX20-0006 
	0220 411SX20-0006 
	0220 411SX20-0006 
	0220 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1748, STR # 2110, I-64 EB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 


	0230 411SX20-0006 
	0230 411SX20-0006 
	0230 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1749, STR # 2111, I-64 WB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 


	0240 411SX20-0006 
	0240 411SX20-0006 
	0240 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1751, STR # 2122, I-64 EB OVER RTE 250 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 


	0250 411SX20-0006 
	0250 411SX20-0006 
	0250 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1753, STR # 2123, I-64 WB OVER RTE 250 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SEMINOLE EQUIPMENT, INC. 
	(1) SEMINOLE EQUIPMENT, INC. 

	(2) ELITE CONTRACTORS,INC 
	(2) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 

	(3) SAFFO 
	(3) SAFFO 

	CONTRACTORS, INC. 
	CONTRACTORS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0260 411SX20-0006 
	0260 411SX20-0006 
	0260 411SX20-0006 
	0260 411SX20-0006 
	0260 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1755, STR # 2124, I-64 WB OVER RAMPS A & B OF I- 64 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 



	0270 411SX20-0006 
	0270 411SX20-0006 
	0270 411SX20-0006 
	0270 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1757, STR # 2125, I-64 EB OVER RAMPS A & B OF I-64 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 


	0280 411SX20-0006 
	0280 411SX20-0006 
	0280 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1783, STR # 2020, I-81 NB OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 


	0290 411SX20-0006 
	0290 411SX20-0006 
	0290 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1784, STR # 2021, I-81 SB OVER RMIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 


	0300 411SX20-0006 
	0300 411SX20-0006 
	0300 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1906, STR # 1233, RTE 256 OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SEMINOLE EQUIPMENT, INC. 
	(1) SEMINOLE EQUIPMENT, INC. 

	(2) ELITE CONTRACTORS,INC 
	(2) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 

	(3) SAFFO 
	(3) SAFFO 

	CONTRACTORS, INC. 
	CONTRACTORS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0310 512SP20-0002 
	0310 512SP20-0002 
	0310 512SP20-0002 
	0310 512SP20-0002 
	0310 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1683, STR # 1002, RTE 11 OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 



	0320 512SP20-0002 
	0320 512SP20-0002 
	0320 512SP20-0002 
	0320 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1748, STR # 2110, I-64 EB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 


	0330 512SP20-0002 
	0330 512SP20-0002 
	0330 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1749, STR # 2111, I-64 WB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 


	0340 512SP20-0002 
	0340 512SP20-0002 
	0340 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1751, STR # 2122, I-64 EB OVER RTE 250 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 


	0350 512SP20-0002 
	0350 512SP20-0002 
	0350 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1753, STR # 2123, I-64 WB OVER RTE 250 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SEMINOLE EQUIPMENT, INC. 
	(1) SEMINOLE EQUIPMENT, INC. 

	(2) ELITE CONTRACTORS,INC 
	(2) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 

	(3) SAFFO 
	(3) SAFFO 

	CONTRACTORS, INC. 
	CONTRACTORS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0360 512SP20-0002 
	0360 512SP20-0002 
	0360 512SP20-0002 
	0360 512SP20-0002 
	0360 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1755, STR # 2124, I-64 WB OVER RAMPS A & B OF I-64 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 



	0370 512SP20-0002 
	0370 512SP20-0002 
	0370 512SP20-0002 
	0370 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1757, STR # 2125, I-64 EB OVER RAMPS A & B OF I-64 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	16,000.00000 
	16,000.00000 

	16,000.00 
	16,000.00 


	0380 512SP20-0002 
	0380 512SP20-0002 
	0380 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1783, STR # 2020, I-81 NB OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 


	0390 512SP20-0002 
	0390 512SP20-0002 
	0390 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1784, STR # 2021, I-81 SB OVER RMIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 


	0400 512SP20-0002 
	0400 512SP20-0002 
	0400 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1906, STR # 1233, RTE 256 OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	37,000.00000 
	37,000.00000 

	37,000.00 
	37,000.00 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SEMINOLE EQUIPMENT, INC. 
	(1) SEMINOLE EQUIPMENT, INC. 

	(2) ELITE CONTRACTORS,INC 
	(2) ELITE CONTRACTORS,INC 
	(Used in VA: ELITE CONSTRUCTORS OF VA) 

	(3) SAFFO 
	(3) SAFFO 

	CONTRACTORS, INC. 
	CONTRACTORS, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,370,000.00 
	$3,370,000.00 

	$3,780,000.00 
	$3,780,000.00 

	$3,990,000.00 
	$3,990,000.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,370,000.00 

	 
	 
	 
	$3,780,000.00 

	 
	 
	 
	$3,990,000.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,370,000.00 
	$3,370,000.00 
	$3,370,000.00 
	 
	 
	$0.00 
	$3,370,000.00 

	$3,780,000.00 
	$3,780,000.00 
	 
	 
	$0.00 
	$3,780,000.00 

	$3,990,000.00 
	$3,990,000.00 
	 
	$0.00 3,990,000.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) KLICOS PAINTING COMPANY, INC. 
	(4) KLICOS PAINTING COMPANY, INC. 

	(5) REGLAS PAINTING CO., INC. 
	(5) REGLAS PAINTING CO., INC. 

	(6) OLYMPUS PAINTING CONTRACTORS, INC. 
	(6) OLYMPUS PAINTING CONTRACTORS, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0010 411SX20-0004 (1) 
	0010 411SX20-0004 (1) 
	0010 411SX20-0004 (1) 

	119,035.00000 119,035.00 
	119,035.00000 119,035.00 
	Figure

	98,000.00000 
	98,000.00000 

	98,000.00 
	98,000.00 

	 
	 

	195,200.00000 
	195,200.00000 

	195,200.00 
	195,200.00 


	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	#1683, STR # 1002, RTE 11 
	#1683, STR # 1002, RTE 11 
	#1683, STR # 1002, RTE 11 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER MIDDLE RIVER 
	OVER MIDDLE RIVER 
	OVER MIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 411SX20-0004 (1) 
	0020 411SX20-0004 (1) 
	0020 411SX20-0004 (1) 

	205,850.00000 205,850.00 
	205,850.00000 205,850.00 

	130,000.00000 
	130,000.00000 

	130,000.00 
	130,000.00 

	 
	 

	324,400.00000 
	324,400.00000 

	324,400.00 
	324,400.00 


	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	#1748, STR # 2110, I-64 EB 
	#1748, STR # 2110, I-64 EB 
	#1748, STR # 2110, I-64 EB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER SOUTH RIVER 
	OVER SOUTH RIVER 
	OVER SOUTH RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 411SX20-0004 (1) 
	0030 411SX20-0004 (1) 
	0030 411SX20-0004 (1) 

	259,550.00000 259,550.00 
	259,550.00000 259,550.00 

	140,000.00000 
	140,000.00000 

	140,000.00 
	140,000.00 

	 
	 

	324,400.00000 
	324,400.00000 

	324,400.00 
	324,400.00 


	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	#1749, STR # 2111, I-64 WB 
	#1749, STR # 2111, I-64 WB 
	#1749, STR # 2111, I-64 WB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER SOUTH RIVER 
	OVER SOUTH RIVER 
	OVER SOUTH RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 411SX20-0004 (1) 
	0040 411SX20-0004 (1) 
	0040 411SX20-0004 (1) 

	237,175.00000 237,175.00 
	237,175.00000 237,175.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	 
	 

	317,600.00000 
	317,600.00000 

	317,600.00 
	317,600.00 


	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	#1751, STR # 2122, I-64 EB 
	#1751, STR # 2122, I-64 EB 
	#1751, STR # 2122, I-64 EB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER RTE 250 
	OVER RTE 250 
	OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 411SX20-0004 (1) 
	0050 411SX20-0004 (1) 
	0050 411SX20-0004 (1) 

	237,175.00000 237,175.00 
	237,175.00000 237,175.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	 
	 

	317,600.00000 
	317,600.00000 

	317,600.00 
	317,600.00 


	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	#1753, STR # 2123, I-64 WB 
	#1753, STR # 2123, I-64 WB 
	#1753, STR # 2123, I-64 WB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER RTE 250 
	OVER RTE 250 
	OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 411SX20-0004 (1) 
	0060 411SX20-0004 (1) 
	0060 411SX20-0004 (1) 

	92,185.00000 92,185.00 
	92,185.00000 92,185.00 

	98,000.00000 
	98,000.00000 

	98,000.00 
	98,000.00 

	 
	 

	156,800.00000 
	156,800.00000 

	156,800.00 
	156,800.00 


	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	#1755, STR # 2124, I-64 WB 
	#1755, STR # 2124, I-64 WB 
	#1755, STR # 2124, I-64 WB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER RAMPS A & B OF I-64 
	OVER RAMPS A & B OF I-64 
	OVER RAMPS A & B OF I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) KLICOS PAINTING COMPANY, INC. 
	(4) KLICOS PAINTING COMPANY, INC. 

	(5) REGLAS PAINTING CO., INC. 
	(5) REGLAS PAINTING CO., INC. 

	(6) OLYMPUS PAINTING CONTRACTORS, INC. 
	(6) OLYMPUS PAINTING CONTRACTORS, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0070 411SX20-0004 (1) 
	0070 411SX20-0004 (1) 
	0070 411SX20-0004 (1) 

	120,825.00000 120,825.00 
	120,825.00000 120,825.00 
	Figure

	98,000.00000 
	98,000.00000 

	98,000.00 
	98,000.00 

	 
	 

	192,000.00000 
	192,000.00000 

	192,000.00 
	192,000.00 


	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	#1757, STR # 2125, I-64 EB 
	#1757, STR # 2125, I-64 EB 
	#1757, STR # 2125, I-64 EB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER RAMPS A & B OF I-64 
	OVER RAMPS A & B OF I-64 
	OVER RAMPS A & B OF I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 411SX20-0004 (1) 
	0080 411SX20-0004 (1) 
	0080 411SX20-0004 (1) 

	465,400.00000 465,400.00 
	465,400.00000 465,400.00 

	298,000.00000 
	298,000.00000 

	298,000.00 
	298,000.00 

	 
	 

	600,800.00000 
	600,800.00000 

	600,800.00 
	600,800.00 


	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	#1783, STR # 2020, I-81 NB 
	#1783, STR # 2020, I-81 NB 
	#1783, STR # 2020, I-81 NB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER MIDDLE RIVER 
	OVER MIDDLE RIVER 
	OVER MIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0090 411SX20-0004 (1) 
	0090 411SX20-0004 (1) 
	0090 411SX20-0004 (1) 

	465,400.00000 465,400.00 
	465,400.00000 465,400.00 

	298,000.00000 
	298,000.00000 

	298,000.00 
	298,000.00 

	 
	 

	600,800.00000 
	600,800.00000 

	600,800.00 
	600,800.00 


	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	#1784, STR # 2021, I-81 SB 
	#1784, STR # 2021, I-81 SB 
	#1784, STR # 2021, I-81 SB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER RMIDDLE RIVER 
	OVER RMIDDLE RIVER 
	OVER RMIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 411SX20-0004 (1) 
	0100 411SX20-0004 (1) 
	0100 411SX20-0004 (1) 

	280,135.00000 280,135.00 
	280,135.00000 280,135.00 

	198,000.00000 
	198,000.00000 

	198,000.00 
	198,000.00 

	 
	 

	385,600.00000 
	385,600.00000 

	385,600.00 
	385,600.00 


	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 
	NS RECOAT EX. STR. FED ID LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	#1906, STR # 1233, RTE 256 
	#1906, STR # 1233, RTE 256 
	#1906, STR # 1233, RTE 256 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER MIDDLE RIVER 
	OVER MIDDLE RIVER 
	OVER MIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 411SX20-0005 (1) 
	0110 411SX20-0005 (1) 
	0110 411SX20-0005 (1) 

	39,900.00000 39,900.00 
	39,900.00000 39,900.00 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 

	 
	 

	48,800.00000 
	48,800.00000 

	48,800.00 
	48,800.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY FED ID #1683, STR # 
	SAFETY FED ID #1683, STR # 
	SAFETY FED ID #1683, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1002, RTE 11 OVER MIDDLE 
	1002, RTE 11 OVER MIDDLE 
	1002, RTE 11 OVER MIDDLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 
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	Counties: District(s): Project(s): 
	AUGUSTA 
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	Contract Time: 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) KLICOS PAINTING COMPANY, INC. 
	(4) KLICOS PAINTING COMPANY, INC. 

	(5) REGLAS PAINTING CO., INC. 
	(5) REGLAS PAINTING CO., INC. 

	(6) OLYMPUS PAINTING CONTRACTORS, INC. 
	(6) OLYMPUS PAINTING CONTRACTORS, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0120 411SX20-0005 (1) 
	0120 411SX20-0005 (1) 
	0120 411SX20-0005 (1) 

	69,000.00000 
	69,000.00000 
	Figure

	69,000.00 
	69,000.00 

	288,000.00000 
	288,000.00000 
	Figure
	Figure
	Figure
	Figure
	Figure

	288,000.00 
	288,000.00 

	 
	 

	68,600.00000 
	68,600.00000 

	68,600.00 
	68,600.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY FED ID #1748, STR # 
	SAFETY FED ID #1748, STR # 
	SAFETY FED ID #1748, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2110, I-64 EB OVER SOUTH 
	2110, I-64 EB OVER SOUTH 
	2110, I-64 EB OVER SOUTH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 411SX20-0005 (1) 
	0130 411SX20-0005 (1) 
	0130 411SX20-0005 (1) 

	87,000.00000 
	87,000.00000 

	87,000.00 
	87,000.00 

	308,000.00000 
	308,000.00000 

	308,000.00 
	308,000.00 

	 
	 

	68,600.00000 
	68,600.00000 

	68,600.00 
	68,600.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY FED ID #1749, STR # 
	SAFETY FED ID #1749, STR # 
	SAFETY FED ID #1749, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2111, I-64 WB OVER SOUTH 
	2111, I-64 WB OVER SOUTH 
	2111, I-64 WB OVER SOUTH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 411SX20-0005 (1) 
	0140 411SX20-0005 (1) 
	0140 411SX20-0005 (1) 

	79,500.00000 
	79,500.00000 

	79,500.00 
	79,500.00 

	298,000.00000 
	298,000.00000 

	298,000.00 
	298,000.00 

	 
	 

	79,400.00000 
	79,400.00000 

	79,400.00 
	79,400.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY FED ID #1751, STR # 
	SAFETY FED ID #1751, STR # 
	SAFETY FED ID #1751, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2122, I-64 EB OVER RTE 250 
	2122, I-64 EB OVER RTE 250 
	2122, I-64 EB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 411SX20-0005 (1) 
	0150 411SX20-0005 (1) 
	0150 411SX20-0005 (1) 

	79,500.00000 
	79,500.00000 

	79,500.00 
	79,500.00 

	298,000.00000 
	298,000.00000 

	298,000.00 
	298,000.00 

	 
	 

	79,400.00000 
	79,400.00000 

	79,400.00 
	79,400.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY FED ID #1753, STR # 
	SAFETY FED ID #1753, STR # 
	SAFETY FED ID #1753, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2123, I-64 WB OVER RTE 250 
	2123, I-64 WB OVER RTE 250 
	2123, I-64 WB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 411SX20-0005 (1) 
	0160 411SX20-0005 (1) 
	0160 411SX20-0005 (1) 

	30,900.00000 
	30,900.00000 

	30,900.00 
	30,900.00 

	110,000.00000 
	110,000.00000 

	110,000.00 
	110,000.00 

	 
	 

	39,200.00000 
	39,200.00000 

	39,200.00 
	39,200.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY FED ID #1755, STR # 
	SAFETY FED ID #1755, STR # 
	SAFETY FED ID #1755, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2124, I-64 WB OVER RAMPS A 
	2124, I-64 WB OVER RAMPS A 
	2124, I-64 WB OVER RAMPS A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	& B OF I-64 
	& B OF I-64 
	& B OF I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
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	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) KLICOS PAINTING COMPANY, INC. 
	(4) KLICOS PAINTING COMPANY, INC. 

	(5) REGLAS PAINTING CO., INC. 
	(5) REGLAS PAINTING CO., INC. 

	(6) OLYMPUS PAINTING CONTRACTORS, INC. 
	(6) OLYMPUS PAINTING CONTRACTORS, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0170 411SX20-0005 (1) 
	0170 411SX20-0005 (1) 
	0170 411SX20-0005 (1) 

	40,500.00000 40,500.00 
	40,500.00000 40,500.00 
	Figure

	110,000.00000 
	110,000.00000 
	Figure
	Figure
	Figure
	Figure
	Figure

	110,000.00 
	110,000.00 

	 
	 

	48,800.00000 
	48,800.00000 

	48,800.00 
	48,800.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY FED ID #1757, STR # 
	SAFETY FED ID #1757, STR # 
	SAFETY FED ID #1757, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2125, I-64 EB OVER RAMPS A 
	2125, I-64 EB OVER RAMPS A 
	2125, I-64 EB OVER RAMPS A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	& B OF I-64 
	& B OF I-64 
	& B OF I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 411SX20-0005 (1) 
	0180 411SX20-0005 (1) 
	0180 411SX20-0005 (1) 

	156,000.00000 156,000.00 
	156,000.00000 156,000.00 

	510,000.00000 
	510,000.00000 

	510,000.00 
	510,000.00 

	 
	 

	150,200.00000 
	150,200.00000 

	150,200.00 
	150,200.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY FED ID #1783, STR # 
	SAFETY FED ID #1783, STR # 
	SAFETY FED ID #1783, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2020, I-81 NB OVER MIDDLE 
	2020, I-81 NB OVER MIDDLE 
	2020, I-81 NB OVER MIDDLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 411SX20-0005 (1) 
	0190 411SX20-0005 (1) 
	0190 411SX20-0005 (1) 

	156,000.00000 156,000.00 
	156,000.00000 156,000.00 

	510,000.00000 
	510,000.00000 

	510,000.00 
	510,000.00 

	 
	 

	150,200.00000 
	150,200.00000 

	150,200.00 
	150,200.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY FED ID #1784, STR # 
	SAFETY FED ID #1784, STR # 
	SAFETY FED ID #1784, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2021, I-81 SB OVER RMIDDLE 
	2021, I-81 SB OVER RMIDDLE 
	2021, I-81 SB OVER RMIDDLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 411SX20-0005 (1) 
	0200 411SX20-0005 (1) 
	0200 411SX20-0005 (1) 

	93,900.00000 93,900.00 
	93,900.00000 93,900.00 

	350,000.00000 
	350,000.00000 

	350,000.00 
	350,000.00 

	 
	 

	96,400.00000 
	96,400.00000 

	96,400.00 
	96,400.00 


	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 
	NS ENV. PROT. & HEALTH & LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SAFETY FED ID #1906, STR # 
	SAFETY FED ID #1906, STR # 
	SAFETY FED ID #1906, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1233, RTE 256 OVER MIDDLE 
	1233, RTE 256 OVER MIDDLE 
	1233, RTE 256 OVER MIDDLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 411SX20-0006 (1) 
	0210 411SX20-0006 (1) 
	0210 411SX20-0006 (1) 

	13,300.00000 13,300.00 
	13,300.00000 13,300.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FED ID #1683, STR # 1002, RTE 
	FED ID #1683, STR # 1002, RTE 
	FED ID #1683, STR # 1002, RTE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	11 OVER MIDDLE RIVER 
	11 OVER MIDDLE RIVER 
	11 OVER MIDDLE RIVER 
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	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
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	Contract Time: 
	09/30/25 COMPLETION DATE 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) KLICOS PAINTING COMPANY, INC. 
	(4) KLICOS PAINTING COMPANY, INC. 

	(5) REGLAS PAINTING CO., INC. 
	(5) REGLAS PAINTING CO., INC. 

	(6) OLYMPUS PAINTING CONTRACTORS, INC. 
	(6) OLYMPUS PAINTING CONTRACTORS, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0220 411SX20-0006 (1) 
	0220 411SX20-0006 (1) 
	0220 411SX20-0006 (1) 

	23,000.00000 
	23,000.00000 
	Figure

	23,000.00 
	23,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FED ID #1748, STR # 2110, I-64 
	FED ID #1748, STR # 2110, I-64 
	FED ID #1748, STR # 2110, I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EB OVER SOUTH RIVER 
	EB OVER SOUTH RIVER 
	EB OVER SOUTH RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 411SX20-0006 (1) 
	0230 411SX20-0006 (1) 
	0230 411SX20-0006 (1) 

	29,000.00000 
	29,000.00000 

	29,000.00 
	29,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FED ID #1749, STR # 2111, I-64 
	FED ID #1749, STR # 2111, I-64 
	FED ID #1749, STR # 2111, I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WB OVER SOUTH RIVER 
	WB OVER SOUTH RIVER 
	WB OVER SOUTH RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 411SX20-0006 (1) 
	0240 411SX20-0006 (1) 
	0240 411SX20-0006 (1) 

	26,500.00000 
	26,500.00000 

	26,500.00 
	26,500.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FED ID #1751, STR # 2122, I-64 
	FED ID #1751, STR # 2122, I-64 
	FED ID #1751, STR # 2122, I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EB OVER RTE 250 
	EB OVER RTE 250 
	EB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 411SX20-0006 (1) 
	0250 411SX20-0006 (1) 
	0250 411SX20-0006 (1) 

	26,500.00000 
	26,500.00000 

	26,500.00 
	26,500.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FED ID #1753, STR # 2123, I-64 
	FED ID #1753, STR # 2123, I-64 
	FED ID #1753, STR # 2123, I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WB OVER RTE 250 
	WB OVER RTE 250 
	WB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 411SX20-0006 (1) 
	0260 411SX20-0006 (1) 
	0260 411SX20-0006 (1) 

	10,300.00000 
	10,300.00000 

	10,300.00 
	10,300.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FED ID #1755, STR # 2124, I-64 
	FED ID #1755, STR # 2124, I-64 
	FED ID #1755, STR # 2124, I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WB OVER RAMPS A & B OF I- 
	WB OVER RAMPS A & B OF I- 
	WB OVER RAMPS A & B OF I- 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	64 
	64 
	64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0270 411SX20-0006 (1) 
	0270 411SX20-0006 (1) 
	0270 411SX20-0006 (1) 

	13,500.00000 
	13,500.00000 

	13,500.00 
	13,500.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FED ID #1757, STR # 2125, I-64 
	FED ID #1757, STR # 2125, I-64 
	FED ID #1757, STR # 2125, I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EB OVER RAMPS A & B OF I-64 
	EB OVER RAMPS A & B OF I-64 
	EB OVER RAMPS A & B OF I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) KLICOS PAINTING COMPANY, INC. 
	(4) KLICOS PAINTING COMPANY, INC. 

	(5) REGLAS PAINTING CO., INC. 
	(5) REGLAS PAINTING CO., INC. 

	(6) OLYMPUS PAINTING CONTRACTORS, INC. 
	(6) OLYMPUS PAINTING CONTRACTORS, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0280 411SX20-0006 (1) 
	0280 411SX20-0006 (1) 
	0280 411SX20-0006 (1) 

	52,000.00000 
	52,000.00000 
	Figure

	52,000.00 
	52,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FED ID #1783, STR # 2020, I-81 
	FED ID #1783, STR # 2020, I-81 
	FED ID #1783, STR # 2020, I-81 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NB OVER MIDDLE RIVER 
	NB OVER MIDDLE RIVER 
	NB OVER MIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 411SX20-0006 (1) 
	0290 411SX20-0006 (1) 
	0290 411SX20-0006 (1) 

	52,000.00000 
	52,000.00000 

	52,000.00 
	52,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FED ID #1784, STR # 2021, I-81 
	FED ID #1784, STR # 2021, I-81 
	FED ID #1784, STR # 2021, I-81 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SB OVER RMIDDLE RIVER 
	SB OVER RMIDDLE RIVER 
	SB OVER RMIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 411SX20-0006 (1) 
	0300 411SX20-0006 (1) 
	0300 411SX20-0006 (1) 

	31,300.00000 
	31,300.00000 

	31,300.00 
	31,300.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 


	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 
	NS DISPOSAL OF MATERIAL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FED ID #1906, STR # 1233, RTE 
	FED ID #1906, STR # 1233, RTE 
	FED ID #1906, STR # 1233, RTE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	256 OVER MIDDLE RIVER 
	256 OVER MIDDLE RIVER 
	256 OVER MIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 512SP20-0002 (1) 
	0310 512SP20-0002 (1) 
	0310 512SP20-0002 (1) 

	26,600.00000 
	26,600.00000 

	26,600.00 
	26,600.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	22,500.00000 
	22,500.00000 

	22,500.00 
	22,500.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC FED ID #1683, STR # 
	TRAFFIC FED ID #1683, STR # 
	TRAFFIC FED ID #1683, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1002, RTE 11 OVER MIDDLE 
	1002, RTE 11 OVER MIDDLE 
	1002, RTE 11 OVER MIDDLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 512SP20-0002 (1) 
	0320 512SP20-0002 (1) 
	0320 512SP20-0002 (1) 

	46,000.00000 
	46,000.00000 

	46,000.00 
	46,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC FED ID #1748, STR # 
	TRAFFIC FED ID #1748, STR # 
	TRAFFIC FED ID #1748, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2110, I-64 EB OVER SOUTH 
	2110, I-64 EB OVER SOUTH 
	2110, I-64 EB OVER SOUTH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) KLICOS PAINTING COMPANY, INC. 
	(4) KLICOS PAINTING COMPANY, INC. 

	(5) REGLAS PAINTING CO., INC. 
	(5) REGLAS PAINTING CO., INC. 

	(6) OLYMPUS PAINTING CONTRACTORS, INC. 
	(6) OLYMPUS PAINTING CONTRACTORS, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0330 512SP20-0002 (1) 
	0330 512SP20-0002 (1) 
	0330 512SP20-0002 (1) 

	58,000.00000 
	58,000.00000 
	Figure

	58,000.00 
	58,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC FED ID #1749, STR # 
	TRAFFIC FED ID #1749, STR # 
	TRAFFIC FED ID #1749, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2111, I-64 WB OVER SOUTH 
	2111, I-64 WB OVER SOUTH 
	2111, I-64 WB OVER SOUTH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 512SP20-0002 (1) 
	0340 512SP20-0002 (1) 
	0340 512SP20-0002 (1) 

	53,000.00000 
	53,000.00000 

	53,000.00 
	53,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC FED ID #1751, STR # 
	TRAFFIC FED ID #1751, STR # 
	TRAFFIC FED ID #1751, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2122, I-64 EB OVER RTE 250 
	2122, I-64 EB OVER RTE 250 
	2122, I-64 EB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 512SP20-0002 (1) 
	0350 512SP20-0002 (1) 
	0350 512SP20-0002 (1) 

	53,000.00000 
	53,000.00000 

	53,000.00 
	53,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC FED ID #1753, STR # 
	TRAFFIC FED ID #1753, STR # 
	TRAFFIC FED ID #1753, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2123, I-64 WB OVER RTE 250 
	2123, I-64 WB OVER RTE 250 
	2123, I-64 WB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 512SP20-0002 (1) 
	0360 512SP20-0002 (1) 
	0360 512SP20-0002 (1) 

	20,600.00000 
	20,600.00000 

	20,600.00 
	20,600.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	22,500.00000 
	22,500.00000 

	22,500.00 
	22,500.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC FED ID #1755, STR # 
	TRAFFIC FED ID #1755, STR # 
	TRAFFIC FED ID #1755, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2124, I-64 WB OVER RAMPS A 
	2124, I-64 WB OVER RAMPS A 
	2124, I-64 WB OVER RAMPS A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	& B OF I-64 
	& B OF I-64 
	& B OF I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 512SP20-0002 (1) 
	0370 512SP20-0002 (1) 
	0370 512SP20-0002 (1) 

	27,000.00000 
	27,000.00000 

	27,000.00 
	27,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	22,500.00000 
	22,500.00000 

	22,500.00 
	22,500.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC FED ID #1757, STR # 
	TRAFFIC FED ID #1757, STR # 
	TRAFFIC FED ID #1757, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2125, I-64 EB OVER RAMPS A 
	2125, I-64 EB OVER RAMPS A 
	2125, I-64 EB OVER RAMPS A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	& B OF I-64 
	& B OF I-64 
	& B OF I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) KLICOS PAINTING COMPANY, INC. 
	(4) KLICOS PAINTING COMPANY, INC. 

	(5) REGLAS PAINTING CO., INC. 
	(5) REGLAS PAINTING CO., INC. 

	(6) OLYMPUS PAINTING CONTRACTORS, INC. 
	(6) OLYMPUS PAINTING CONTRACTORS, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0380 512SP20-0002 (1) 
	0380 512SP20-0002 (1) 
	0380 512SP20-0002 (1) 

	104,000.00000 104,000.00 
	104,000.00000 104,000.00 
	Figure

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC FED ID #1783, STR # 
	TRAFFIC FED ID #1783, STR # 
	TRAFFIC FED ID #1783, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2020, I-81 NB OVER MIDDLE 
	2020, I-81 NB OVER MIDDLE 
	2020, I-81 NB OVER MIDDLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 512SP20-0002 (1) 
	0390 512SP20-0002 (1) 
	0390 512SP20-0002 (1) 

	104,000.00000 104,000.00 
	104,000.00000 104,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC FED ID #1784, STR # 
	TRAFFIC FED ID #1784, STR # 
	TRAFFIC FED ID #1784, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2021, I-81 SB OVER RMIDDLE 
	2021, I-81 SB OVER RMIDDLE 
	2021, I-81 SB OVER RMIDDLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 512SP20-0002 (1) 
	0400 512SP20-0002 (1) 
	0400 512SP20-0002 (1) 

	62,600.00000 62,600.00 
	62,600.00000 62,600.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	 
	 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 


	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 
	NS MAINTENANCE OF LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRAFFIC FED ID #1906, STR # 
	TRAFFIC FED ID #1906, STR # 
	TRAFFIC FED ID #1906, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1233, RTE 256 OVER MIDDLE 
	1233, RTE 256 OVER MIDDLE 
	1233, RTE 256 OVER MIDDLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RIVER 
	RIVER 
	RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$4,147,130.00 
	$4,147,130.00 

	 
	 

	$4,485,000.00 
	$4,485,000.00 

	 
	 

	 
	 

	$4,589,300.00 
	$4,589,300.00 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$4,147,130.00 
	$4,147,130.00 

	 
	 

	$4,485,000.00 
	$4,485,000.00 

	 
	 

	 
	 

	$4,589,300.00 
	$4,589,300.00 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$4,147,130.00 
	$4,147,130.00 
	 
	 
	$0.00 
	$4,147,130.00 

	$4,485,000.00 
	$4,485,000.00 
	 
	 
	$0.00 
	$4,485,000.00 

	$4,589,300.00 
	$4,589,300.00 
	 
	$0.00 4,589,300.00 




	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	(8) SOUTHERN ROAD & BRIDGE, LLC 
	(8) SOUTHERN ROAD & BRIDGE, LLC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	0010 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1683, STR # 1002, RTE 11 OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	315,000.00000 
	315,000.00000 

	315,000.00 
	315,000.00 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 

	 
	 



	0020 411SX20-0004 
	0020 411SX20-0004 
	0020 411SX20-0004 
	0020 411SX20-0004 

	(1) 
	(1) 

	530,000.00000 
	530,000.00000 

	530,000.00 
	530,000.00 

	450,000.00000 
	450,000.00000 

	450,000.00 
	450,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. FED ID 
	NS RECOAT EX. STR. FED ID 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	#1748, STR # 2110, I-64 EB 
	#1748, STR # 2110, I-64 EB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	OVER SOUTH RIVER 
	OVER SOUTH RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 411SX20-0004 
	0030 411SX20-0004 
	0030 411SX20-0004 

	(1) 
	(1) 

	695,000.00000 
	695,000.00000 

	695,000.00 
	695,000.00 

	750,000.00000 
	750,000.00000 

	750,000.00 
	750,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. FED ID 
	NS RECOAT EX. STR. FED ID 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	#1749, STR # 2111, I-64 WB 
	#1749, STR # 2111, I-64 WB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	OVER SOUTH RIVER 
	OVER SOUTH RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 411SX20-0004 
	0040 411SX20-0004 
	0040 411SX20-0004 

	(1) 
	(1) 

	425,000.00000 
	425,000.00000 

	425,000.00 
	425,000.00 

	600,000.00000 
	600,000.00000 

	600,000.00 
	600,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. FED ID 
	NS RECOAT EX. STR. FED ID 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	#1751, STR # 2122, I-64 EB 
	#1751, STR # 2122, I-64 EB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	OVER RTE 250 
	OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 411SX20-0004 
	0050 411SX20-0004 
	0050 411SX20-0004 

	(1) 
	(1) 

	425,000.00000 
	425,000.00000 

	425,000.00 
	425,000.00 

	600,000.00000 
	600,000.00000 

	600,000.00 
	600,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. FED ID 
	NS RECOAT EX. STR. FED ID 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	#1753, STR # 2123, I-64 WB 
	#1753, STR # 2123, I-64 WB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	OVER RTE 250 
	OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 411SX20-0004 
	0060 411SX20-0004 
	0060 411SX20-0004 

	(1) 
	(1) 

	188,000.00000 
	188,000.00000 

	188,000.00 
	188,000.00 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. FED ID 
	NS RECOAT EX. STR. FED ID 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	#1755, STR # 2124, I-64 WB 
	#1755, STR # 2124, I-64 WB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	OVER RAMPS A & B OF I-64 
	OVER RAMPS A & B OF I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	(8) SOUTHERN ROAD & BRIDGE, LLC 
	(8) SOUTHERN ROAD & BRIDGE, LLC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 411SX20-0004 
	0070 411SX20-0004 
	0070 411SX20-0004 
	0070 411SX20-0004 
	0070 411SX20-0004 
	NS RECOAT EX. STR. FED ID #1757, STR # 2125, I-64 EB OVER RAMPS A & B OF I-64 

	(1) LS 
	(1) LS 

	210,000.00000 
	210,000.00000 

	210,000.00 
	210,000.00 

	250,000.00000 
	250,000.00000 

	250,000.00 
	250,000.00 

	 
	 



	0080 411SX20-0004 
	0080 411SX20-0004 
	0080 411SX20-0004 
	0080 411SX20-0004 

	(1) 
	(1) 

	645,000.00000 
	645,000.00000 

	645,000.00 
	645,000.00 

	750,000.00000 
	750,000.00000 

	750,000.00 
	750,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. FED ID 
	NS RECOAT EX. STR. FED ID 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	#1783, STR # 2020, I-81 NB 
	#1783, STR # 2020, I-81 NB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	OVER MIDDLE RIVER 
	OVER MIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0090 411SX20-0004 
	0090 411SX20-0004 
	0090 411SX20-0004 

	(1) 
	(1) 

	645,000.00000 
	645,000.00000 

	645,000.00 
	645,000.00 

	750,000.00000 
	750,000.00000 

	750,000.00 
	750,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. FED ID 
	NS RECOAT EX. STR. FED ID 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	#1784, STR # 2021, I-81 SB 
	#1784, STR # 2021, I-81 SB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	OVER RMIDDLE RIVER 
	OVER RMIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 411SX20-0004 
	0100 411SX20-0004 
	0100 411SX20-0004 

	(1) 
	(1) 

	595,000.00000 
	595,000.00000 

	595,000.00 
	595,000.00 

	650,000.00000 
	650,000.00000 

	650,000.00 
	650,000.00 

	 
	 


	TR
	NS RECOAT EX. STR. FED ID 
	NS RECOAT EX. STR. FED ID 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	#1906, STR # 1233, RTE 256 
	#1906, STR # 1233, RTE 256 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	OVER MIDDLE RIVER 
	OVER MIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 411SX20-0005 
	0110 411SX20-0005 
	0110 411SX20-0005 

	(1) 
	(1) 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1683, STR # 1002, RTE 11 OVER MIDDLE RIVER 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1683, STR # 1002, RTE 11 OVER MIDDLE RIVER 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	(8) SOUTHERN ROAD & BRIDGE, LLC 
	(8) SOUTHERN ROAD & BRIDGE, LLC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0120 411SX20-0005 
	0120 411SX20-0005 
	0120 411SX20-0005 
	0120 411SX20-0005 
	0120 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1748, STR # 2110, I-64 EB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 



	0130 411SX20-0005 
	0130 411SX20-0005 
	0130 411SX20-0005 
	0130 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1749, STR # 2111, I-64 WB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	0140 411SX20-0005 
	0140 411SX20-0005 
	0140 411SX20-0005 

	(1) 
	(1) 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS ENV. PROT. & HEALTH & 
	NS ENV. PROT. & HEALTH & 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	SAFETY FED ID #1751, STR # 
	SAFETY FED ID #1751, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	2122, I-64 EB OVER RTE 250 
	2122, I-64 EB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 411SX20-0005 
	0150 411SX20-0005 
	0150 411SX20-0005 

	(1) 
	(1) 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS ENV. PROT. & HEALTH & 
	NS ENV. PROT. & HEALTH & 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	SAFETY FED ID #1753, STR # 
	SAFETY FED ID #1753, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	2123, I-64 WB OVER RTE 250 
	2123, I-64 WB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 411SX20-0005 
	0160 411SX20-0005 
	0160 411SX20-0005 

	(1) 
	(1) 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1755, STR # 2124, I-64 WB OVER RAMPS A & B OF I-64 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1755, STR # 2124, I-64 WB OVER RAMPS A & B OF I-64 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	(8) SOUTHERN ROAD & BRIDGE, LLC 
	(8) SOUTHERN ROAD & BRIDGE, LLC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 411SX20-0005 
	0170 411SX20-0005 
	0170 411SX20-0005 
	0170 411SX20-0005 
	0170 411SX20-0005 

	(1) 
	(1) 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 



	TBody
	TR
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1757, STR # 2125, I-64 EB OVER RAMPS A & B OF I-64 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1757, STR # 2125, I-64 EB OVER RAMPS A & B OF I-64 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 411SX20-0005 
	0180 411SX20-0005 
	0180 411SX20-0005 

	(1) 
	(1) 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1783, STR # 2020, I-81 NB OVER MIDDLE RIVER 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1783, STR # 2020, I-81 NB OVER MIDDLE RIVER 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 411SX20-0005 
	0190 411SX20-0005 
	0190 411SX20-0005 

	(1) 
	(1) 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1784, STR # 2021, I-81 SB OVER RMIDDLE RIVER 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1784, STR # 2021, I-81 SB OVER RMIDDLE RIVER 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 411SX20-0005 
	0200 411SX20-0005 
	0200 411SX20-0005 

	(1) 
	(1) 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1906, STR # 1233, RTE 256 OVER MIDDLE RIVER 
	NS ENV. PROT. & HEALTH & SAFETY FED ID #1906, STR # 1233, RTE 256 OVER MIDDLE RIVER 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 411SX20-0006 
	0210 411SX20-0006 
	0210 411SX20-0006 

	(1) 
	(1) 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS DISPOSAL OF MATERIAL 
	NS DISPOSAL OF MATERIAL 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	FED ID #1683, STR # 1002, RTE 
	FED ID #1683, STR # 1002, RTE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	11 OVER MIDDLE RIVER 
	11 OVER MIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	(8) SOUTHERN ROAD & BRIDGE, LLC 
	(8) SOUTHERN ROAD & BRIDGE, LLC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0220 411SX20-0006 
	0220 411SX20-0006 
	0220 411SX20-0006 
	0220 411SX20-0006 
	0220 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1748, STR # 2110, I-64 EB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 



	0230 411SX20-0006 
	0230 411SX20-0006 
	0230 411SX20-0006 
	0230 411SX20-0006 

	(1) 
	(1) 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS DISPOSAL OF MATERIAL 
	NS DISPOSAL OF MATERIAL 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	FED ID #1749, STR # 2111, I-64 
	FED ID #1749, STR # 2111, I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	WB OVER SOUTH RIVER 
	WB OVER SOUTH RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 411SX20-0006 
	0240 411SX20-0006 
	0240 411SX20-0006 

	(1) 
	(1) 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS DISPOSAL OF MATERIAL 
	NS DISPOSAL OF MATERIAL 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	FED ID #1751, STR # 2122, I-64 
	FED ID #1751, STR # 2122, I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	EB OVER RTE 250 
	EB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 411SX20-0006 
	0250 411SX20-0006 
	0250 411SX20-0006 

	(1) 
	(1) 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS DISPOSAL OF MATERIAL 
	NS DISPOSAL OF MATERIAL 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	FED ID #1753, STR # 2123, I-64 
	FED ID #1753, STR # 2123, I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	WB OVER RTE 250 
	WB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 
	0260 
	0260 

	411SX20-0006 
	411SX20-0006 

	(1) 
	(1) 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS DISPOSAL OF MATERIAL 
	NS DISPOSAL OF MATERIAL 

	LS 
	LS 

	 
	 

	 
	 


	TR
	FED ID #1755, STR # 2124, I-64 
	FED ID #1755, STR # 2124, I-64 

	 
	 

	 
	 

	 
	 


	TR
	WB OVER RAMPS A & B OF I- 
	WB OVER RAMPS A & B OF I- 

	 
	 

	 
	 

	 
	 


	TR
	64 
	64 

	 
	 

	 
	 

	 
	 


	0270 411SX20-0006 
	0270 411SX20-0006 
	0270 411SX20-0006 

	(1) 
	(1) 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS DISPOSAL OF MATERIAL 
	NS DISPOSAL OF MATERIAL 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	FED ID #1757, STR # 2125, I-64 
	FED ID #1757, STR # 2125, I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	EB OVER RAMPS A & B OF I-64 
	EB OVER RAMPS A & B OF I-64 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	(8) SOUTHERN ROAD & BRIDGE, LLC 
	(8) SOUTHERN ROAD & BRIDGE, LLC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0280 411SX20-0006 
	0280 411SX20-0006 
	0280 411SX20-0006 
	0280 411SX20-0006 
	0280 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1783, STR # 2020, I-81 NB OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 



	0290 411SX20-0006 
	0290 411SX20-0006 
	0290 411SX20-0006 
	0290 411SX20-0006 
	NS DISPOSAL OF MATERIAL FED ID #1784, STR # 2021, I-81 SB OVER RMIDDLE RIVER 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	0300 411SX20-0006 
	0300 411SX20-0006 
	0300 411SX20-0006 

	(1) 
	(1) 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	TR
	NS DISPOSAL OF MATERIAL 
	NS DISPOSAL OF MATERIAL 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	FED ID #1906, STR # 1233, RTE 
	FED ID #1906, STR # 1233, RTE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	256 OVER MIDDLE RIVER 
	256 OVER MIDDLE RIVER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 512SP20-0002 
	0310 512SP20-0002 
	0310 512SP20-0002 

	(1) 
	(1) 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	 
	 


	TR
	NS MAINTENANCE OF TRAFFIC FED ID #1683, STR # 1002, RTE 11 OVER MIDDLE RIVER 
	NS MAINTENANCE OF TRAFFIC FED ID #1683, STR # 1002, RTE 11 OVER MIDDLE RIVER 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 512SP20-0002 
	0320 512SP20-0002 
	0320 512SP20-0002 

	(1) 
	(1) 

	56,600.00000 
	56,600.00000 

	56,600.00 
	56,600.00 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	 
	 


	TR
	NS MAINTENANCE OF TRAFFIC FED ID #1748, STR # 2110, I-64 EB OVER SOUTH RIVER 
	NS MAINTENANCE OF TRAFFIC FED ID #1748, STR # 2110, I-64 EB OVER SOUTH RIVER 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	(8) SOUTHERN ROAD & BRIDGE, LLC 
	(8) SOUTHERN ROAD & BRIDGE, LLC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0330 512SP20-0002 
	0330 512SP20-0002 
	0330 512SP20-0002 
	0330 512SP20-0002 
	0330 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1749, STR # 2111, I-64 WB OVER SOUTH RIVER 

	(1) LS 
	(1) LS 

	75,600.00000 
	75,600.00000 

	75,600.00 
	75,600.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 



	0340 512SP20-0002 
	0340 512SP20-0002 
	0340 512SP20-0002 
	0340 512SP20-0002 

	(1) 
	(1) 

	51,000.00000 
	51,000.00000 

	51,000.00 
	51,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	TR
	NS MAINTENANCE OF 
	NS MAINTENANCE OF 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	TRAFFIC FED ID #1751, STR # 
	TRAFFIC FED ID #1751, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	2122, I-64 EB OVER RTE 250 
	2122, I-64 EB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 512SP20-0002 
	0350 512SP20-0002 
	0350 512SP20-0002 

	(1) 
	(1) 

	51,000.00000 
	51,000.00000 

	51,000.00 
	51,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	TR
	NS MAINTENANCE OF 
	NS MAINTENANCE OF 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	TRAFFIC FED ID #1753, STR # 
	TRAFFIC FED ID #1753, STR # 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	2123, I-64 WB OVER RTE 250 
	2123, I-64 WB OVER RTE 250 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 512SP20-0002 
	0360 512SP20-0002 
	0360 512SP20-0002 

	(1) 
	(1) 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	 
	 


	TR
	NS MAINTENANCE OF TRAFFIC FED ID #1755, STR # 2124, I-64 WB OVER RAMPS A & B OF I-64 
	NS MAINTENANCE OF TRAFFIC FED ID #1755, STR # 2124, I-64 WB OVER RAMPS A & B OF I-64 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 512SP20-0002 
	0370 512SP20-0002 
	0370 512SP20-0002 

	(1) 
	(1) 

	28,000.00000 
	28,000.00000 

	28,000.00 
	28,000.00 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	 
	 


	TR
	NS MAINTENANCE OF TRAFFIC FED ID #1757, STR # 2125, I-64 EB OVER RAMPS A & B OF I-64 
	NS MAINTENANCE OF TRAFFIC FED ID #1757, STR # 2125, I-64 EB OVER RAMPS A & B OF I-64 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124208B52 
	Letting Date: June 26, 2024 
	Call Order: L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	(7) M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	(8) SOUTHERN ROAD & BRIDGE, LLC 
	(8) SOUTHERN ROAD & BRIDGE, LLC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0380 512SP20-0002 
	0380 512SP20-0002 
	0380 512SP20-0002 
	0380 512SP20-0002 
	0380 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1783, STR # 2020, I-81 NB OVER MIDDLE RIVER 

	(1) LS 
	(1) LS 

	73,000.00000 
	73,000.00000 

	73,000.00 
	73,000.00 

	88,000.00000 
	88,000.00000 

	88,000.00 
	88,000.00 

	 
	 



	0390 512SP20-0002 
	0390 512SP20-0002 
	0390 512SP20-0002 
	0390 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC FED ID #1784, STR # 2021, I-81 SB OVER RMIDDLE RIVER 

	(1) LS 
	(1) LS 

	73,000.00000 
	73,000.00000 

	73,000.00 
	73,000.00 

	88,000.00000 
	88,000.00000 

	88,000.00 
	88,000.00 

	 
	 


	0400 512SP20-0002 
	0400 512SP20-0002 
	0400 512SP20-0002 

	(1) 
	(1) 

	68,000.00000 
	68,000.00000 

	68,000.00 
	68,000.00 

	88,000.00000 
	88,000.00000 

	88,000.00 
	88,000.00 

	 
	 


	TR
	NS MAINTENANCE OF TRAFFIC FED ID #1906, STR # 1233, RTE 256 OVER MIDDLE RIVER 
	NS MAINTENANCE OF TRAFFIC FED ID #1906, STR # 1233, RTE 256 OVER MIDDLE RIVER 

	LS 
	LS 

	 
	 

	 
	 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$5,964,200.00 
	$5,964,200.00 

	$5,974,000.00 
	$5,974,000.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$5,964,200.00 

	 
	 
	 
	$5,974,000.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$5,964,200.00 
	$5,964,200.00 
	$5,964,200.00 
	 
	 
	$0.00 
	$5,964,200.00 

	$5,974,000.00 
	$5,974,000.00 
	 
	 
	$0.00 
	$5,974,000.00 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000124208B52 
	June 26, 2024 10:00 A.M. L15 
	Counties: District(s): Project(s): 
	AUGUSTA 
	STAUNTON / DISTRICTWIDE OR OFFICE 9999-007-052, B601-B610, BR-007-8(174); 
	Contract Time: 
	09/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE PAINTING 
	 
	 
	 
	 
	 
	 

	 
	 
	Rank 

	 
	 

	 
	 
	Vendor ID/Name 

	 
	 
	Total Bid 

	 
	 
	Percent Of Low Bid 



	1 
	1 
	1 
	1 

	 
	 

	S4362 
	S4362 

	SEMINOLE EQUIPMENT, INC. 
	SEMINOLE EQUIPMENT, INC. 

	$3,370,000.00 
	$3,370,000.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	E989 
	E989 

	ELITE CONTRACTORS,INC (Used in VA: ELITE CONSTRUCTORS OF VA) 
	ELITE CONTRACTORS,INC (Used in VA: ELITE CONSTRUCTORS OF VA) 

	$3,780,000.00 
	$3,780,000.00 

	112.17% 
	112.17% 


	3 
	3 
	3 

	 
	 

	S1198 
	S1198 

	SAFFO CONTRACTORS, INC. 
	SAFFO CONTRACTORS, INC. 

	$3,990,000.00 
	$3,990,000.00 

	118.40% 
	118.40% 


	4 
	4 
	4 

	 
	 

	K129 
	K129 

	KLICOS PAINTING COMPANY, INC. 
	KLICOS PAINTING COMPANY, INC. 

	$4,147,130.00 
	$4,147,130.00 

	123.06% 
	123.06% 


	5 
	5 
	5 

	 
	 

	R081 
	R081 

	REGLAS PAINTING CO., INC. 
	REGLAS PAINTING CO., INC. 

	$4,485,000.00 
	$4,485,000.00 

	133.09% 
	133.09% 


	6 
	6 
	6 

	 
	 

	O143 
	O143 

	OLYMPUS PAINTING CONTRACTORS, INC. 
	OLYMPUS PAINTING CONTRACTORS, INC. 

	$4,589,300.00 
	$4,589,300.00 

	136.18% 
	136.18% 


	7 
	7 
	7 

	 
	 

	M832 
	M832 

	M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 
	M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 

	$5,964,200.00 
	$5,964,200.00 

	176.98% 
	176.98% 


	8 
	8 
	8 

	 
	 

	S1346 
	S1346 

	SOUTHERN ROAD & BRIDGE, LLC 
	SOUTHERN ROAD & BRIDGE, LLC 

	$5,974,000.00 
	$5,974,000.00 

	177.27% 
	177.27% 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) TERRA SITE CONSTRUCTORS LLC 
	(1) TERRA SITE CONSTRUCTORS LLC 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	10,600.00000 
	10,600.00000 

	10,600.00 
	10,600.00 

	225,000.00000 
	225,000.00000 

	225,000.00 
	225,000.00 

	12,684.00000 
	12,684.00000 

	12,684.00 
	12,684.00 



	0020 302SD20-0027 
	0020 302SD20-0027 
	0020 302SD20-0027 
	0020 302SD20-0027 
	15" STORM SEWER PIPE 

	31.000 
	31.000 
	LF 

	320.00000 
	320.00000 

	9,920.00 
	9,920.00 

	161.00000 
	161.00000 

	4,991.00 
	4,991.00 

	271.48000 
	271.48000 

	8,415.88 
	8,415.88 


	0030 302SD20-0072 
	0030 302SD20-0072 
	0030 302SD20-0072 
	48" STORM SEWER PIPE 

	138.000 
	138.000 
	LF 

	430.00000 
	430.00000 

	59,340.00 
	59,340.00 

	355.00000 
	355.00000 

	48,990.00 
	48,990.00 

	66.31000 
	66.31000 

	9,150.78 
	9,150.78 


	0040 302SD20-0198 
	0040 302SD20-0198 
	0040 302SD20-0198 
	15" END SECTION ES-1 OR 2 

	2.000 
	2.000 
	EA 

	4,300.00000 
	4,300.00000 

	8,600.00 
	8,600.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	2,609.25000 
	2,609.25000 

	5,218.50 
	5,218.50 


	0050 303SD20-0001 
	0050 303SD20-0001 
	0050 303SD20-0001 
	REGULAR EXCAVATION 

	1,542.000 
	1,542.000 
	CY 

	140.00000 
	140.00000 

	215,880.00 
	215,880.00 

	45.00000 
	45.00000 

	69,390.00 
	69,390.00 

	134.27000 
	134.27000 

	207,044.34 
	207,044.34 


	0060 303SD20-0007 
	0060 303SD20-0007 
	0060 303SD20-0007 
	BORROW EXCAVATION 

	1,228.000 
	1,228.000 
	CY 

	85.00000 
	85.00000 

	104,380.00 
	104,380.00 

	91.00000 
	91.00000 

	111,748.00 
	111,748.00 

	69.85000 
	69.85000 

	85,775.80 
	85,775.80 


	0070 303SD20-0023 
	0070 303SD20-0023 
	0070 303SD20-0023 
	CHECK DAM ROCK TY. II 

	8.000 
	8.000 
	EA 

	2,200.00000 
	2,200.00000 

	17,600.00 
	17,600.00 

	325.00000 
	325.00000 

	2,600.00 
	2,600.00 

	619.50000 
	619.50000 

	4,956.00 
	4,956.00 


	0080 303SD20-0028 
	0080 303SD20-0028 
	0080 303SD20-0028 
	DEWATERING BASIN EC-8 

	4.000 
	4.000 
	EA 

	2,400.00000 
	2,400.00000 

	9,600.00 
	9,600.00 

	2,500.00000 
	2,500.00000 

	10,000.00 
	10,000.00 

	2,184.77000 
	2,184.77000 

	8,739.08 
	8,739.08 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) TERRA SITE CONSTRUCTORS LLC 
	(1) TERRA SITE CONSTRUCTORS LLC 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 303SD20-0029 
	0090 303SD20-0029 
	0090 303SD20-0029 
	0090 303SD20-0029 
	0090 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	173.000 
	173.000 
	CY 

	130.00000 
	130.00000 

	22,490.00 
	22,490.00 

	60.00000 
	60.00000 

	10,380.00 
	10,380.00 

	0.01000 
	0.01000 

	1.73 
	1.73 



	0100 303SD20-0033 
	0100 303SD20-0033 
	0100 303SD20-0033 
	0100 303SD20-0033 
	TEMP. SILT FENCE TYPE B 

	72.000 
	72.000 
	LF 

	6.00000 
	6.00000 

	432.00 
	432.00 

	5.50000 
	5.50000 

	396.00 
	396.00 

	15.75000 
	15.75000 

	1,134.00 
	1,134.00 


	0110 303SD20-0034 
	0110 303SD20-0034 
	0110 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	856.000 
	856.000 
	LF 

	9.00000 
	9.00000 

	7,704.00 
	7,704.00 

	3.50000 
	3.50000 

	2,996.00 
	2,996.00 

	9.98000 
	9.98000 

	8,542.88 
	8,542.88 


	0120 303SD20-0037 
	0120 303SD20-0037 
	0120 303SD20-0037 
	TURBIDITY CURTAIN, PERVIOUS TY. I 

	263.000 
	263.000 
	LF 

	87.00000 
	87.00000 

	22,881.00 
	22,881.00 

	25.00000 
	25.00000 

	6,575.00 
	6,575.00 

	18.97000 
	18.97000 

	4,989.11 
	4,989.11 


	0130 306SD20-0001 
	0130 306SD20-0001 
	0130 306SD20-0001 
	LIME 

	2.520 
	2.520 
	TON 

	980.00000 
	980.00000 

	2,469.60 
	2,469.60 

	271.00000 
	271.00000 

	682.92 
	682.92 

	273.00000 
	273.00000 

	687.96 
	687.96 


	0140 308SD20-0012 
	0140 308SD20-0012 
	0140 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	499.000 
	499.000 
	TON 

	150.00000 
	150.00000 

	74,850.00 
	74,850.00 

	58.00000 
	58.00000 

	28,942.00 
	28,942.00 

	68.72000 
	68.72000 

	34,291.28 
	34,291.28 


	0150 308SX20-0003 
	0150 308SX20-0003 
	0150 308SX20-0003 
	CRUSHER RUN AGGR. NO. 25 OR 26 

	10.000 
	10.000 
	TON 

	320.00000 
	320.00000 

	3,200.00 
	3,200.00 

	750.00000 
	750.00000 

	7,500.00 
	7,500.00 

	185.33000 
	185.33000 

	1,853.30 
	1,853.30 


	0160 315SD20-0008 
	0160 315SD20-0008 
	0160 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	155.000 
	155.000 
	TON 

	360.00000 
	360.00000 

	55,800.00 
	55,800.00 

	251.00000 
	251.00000 

	38,905.00 
	38,905.00 

	252.53000 
	252.53000 

	39,142.15 
	39,142.15 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) TERRA SITE CONSTRUCTORS LLC 
	(1) TERRA SITE CONSTRUCTORS LLC 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 315SD20-0010 
	0170 315SD20-0010 
	0170 315SD20-0010 
	0170 315SD20-0010 
	0170 315SD20-0010 
	ASPHALT CONCRETE BM-25.0 

	49.000 
	49.000 
	TON 

	360.00000 
	360.00000 

	17,640.00 
	17,640.00 

	490.00000 
	490.00000 

	24,010.00 
	24,010.00 

	493.50000 
	493.50000 

	24,181.50 
	24,181.50 



	0180 315SX20-0011 
	0180 315SX20-0011 
	0180 315SX20-0011 
	0180 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	20.000 
	20.000 
	LF 

	30.00000 
	30.00000 

	600.00 
	600.00 

	125.00000 
	125.00000 

	2,500.00 
	2,500.00 

	13.76000 
	13.76000 

	275.20 
	275.20 


	0190 401SD20-0001 
	0190 401SD20-0001 
	0190 401SD20-0001 
	STRUCTURE EXCAVATION CONST. 

	1,667.000 
	1,667.000 
	CY 

	62.00000 
	62.00000 

	103,354.00 
	103,354.00 

	75.00000 
	75.00000 

	125,025.00 
	125,025.00 

	80.94000 
	80.94000 

	134,926.98 
	134,926.98 


	0200 401SD20-0002 
	0200 401SD20-0002 
	0200 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	2,174.000 
	2,174.000 
	TON 

	97.00000 
	97.00000 

	210,878.00 
	210,878.00 

	45.50000 
	45.50000 

	98,917.00 
	98,917.00 

	77.59000 
	77.59000 

	168,680.66 
	168,680.66 


	0210 401SD20-0004 
	0210 401SD20-0004 
	0210 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	76.000 
	76.000 
	SY 

	89.00000 
	89.00000 

	6,764.00 
	6,764.00 

	47.50000 
	47.50000 

	3,610.00 
	3,610.00 

	49.68000 
	49.68000 

	3,775.68 
	3,775.68 


	0220 401SD20-0007 
	0220 401SD20-0007 
	0220 401SD20-0007 
	COFFERDAM 

	2.000 
	2.000 
	EA 

	69,100.00000 
	69,100.00000 

	138,200.00 
	138,200.00 

	15,000.00000 
	15,000.00000 

	30,000.00 
	30,000.00 

	76,319.43000 
	76,319.43000 

	152,638.86 
	152,638.86 


	0230 401SD20-0009 
	0230 401SD20-0009 
	0230 401SD20-0009 
	STRUCTURE EXCAVATION MAINT. 

	6.000 
	6.000 
	CY 

	190.00000 
	190.00000 

	1,140.00 
	1,140.00 

	4,000.00000 
	4,000.00000 

	24,000.00 
	24,000.00 

	827.58000 
	827.58000 

	4,965.48 
	4,965.48 


	0240 401SX20-0011 
	0240 401SX20-0011 
	0240 401SX20-0011 
	NS BRIDGE SUBSTRUCTURE TEMPORARY SHORING 

	(1) LS 
	(1) LS 

	206,500.00000 
	206,500.00000 

	206,500.00 
	206,500.00 

	305,000.00000 
	305,000.00000 

	305,000.00 
	305,000.00 

	466,222.54000 
	466,222.54000 

	466,222.54 
	466,222.54 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) TERRA SITE CONSTRUCTORS LLC 
	(1) TERRA SITE CONSTRUCTORS LLC 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0250 403SD20-0006 
	0250 403SD20-0006 
	0250 403SD20-0006 
	0250 403SD20-0006 
	0250 403SD20-0006 
	STEEL PILES 12" 

	990.000 
	990.000 
	LF 

	190.00000 
	190.00000 

	188,100.00 
	188,100.00 

	130.00000 
	130.00000 

	128,700.00 
	128,700.00 

	110.82000 
	110.82000 

	109,711.80 
	109,711.80 



	0260 403SX20-0016 
	0260 403SX20-0016 
	0260 403SX20-0016 
	0260 403SX20-0016 
	NS PREBORING PILE . 

	945.000 
	945.000 
	LF 

	88.00000 
	88.00000 

	83,160.00 
	83,160.00 

	500.00000 
	500.00000 

	472,500.00 
	472,500.00 

	493.27000 
	493.27000 

	466,140.15 
	466,140.15 


	0270 404SD20-0011 
	0270 404SD20-0011 
	0270 404SD20-0011 
	CONCRETE CLASS A3, SUBSTRUCT. CONST. 

	253.000 
	253.000 
	CY 

	1,200.00000 
	1,200.00000 

	303,600.00 
	303,600.00 

	1,300.50000 
	1,300.50000 

	329,026.50 
	329,026.50 

	1,598.22000 
	1,598.22000 

	404,349.66 
	404,349.66 


	0280 404SD20-0021 
	0280 404SD20-0021 
	0280 404SD20-0021 
	CONCRETE CLASS A3 SUBSTRUCT. MAINT. 

	2.000 
	2.000 
	CY 

	9,700.00000 
	9,700.00000 

	19,400.00 
	19,400.00 

	4,875.00000 
	4,875.00000 

	9,750.00 
	9,750.00 

	21,983.03000 
	21,983.03000 

	43,966.06 
	43,966.06 


	0290 404SP20-0002 
	0290 404SP20-0002 
	0290 404SP20-0002 
	SHEAR KEYS 

	17.000 
	17.000 
	CF 

	1,500.00000 
	1,500.00000 

	25,500.00 
	25,500.00 

	1,300.00000 
	1,300.00000 

	22,100.00 
	22,100.00 

	1,046.47000 
	1,046.47000 

	17,789.99 
	17,789.99 


	0300 404SP20-0003 
	0300 404SP20-0003 
	0300 404SP20-0003 
	VA ADJACENT MEMBER CONN. BLOCK-OUTS 

	121.000 
	121.000 
	CF 

	460.00000 
	460.00000 

	55,660.00 
	55,660.00 

	421.50000 
	421.50000 

	51,001.50 
	51,001.50 

	629.12000 
	629.12000 

	76,123.52 
	76,123.52 


	0310 405SX20-0001 
	0310 405SX20-0001 
	0310 405SX20-0001 
	NS PRESTRESSED CONCRETE BEAM 3' x 2'-3" x 
	(+70'-75') 

	5.000 
	5.000 
	EA 

	45,000.00000 
	45,000.00000 

	225,000.00 
	225,000.00 

	65,000.00000 
	65,000.00000 

	325,000.00 
	325,000.00 

	66,652.08000 
	66,652.08000 

	333,260.40 
	333,260.40 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) TERRA SITE CONSTRUCTORS LLC 
	(1) TERRA SITE CONSTRUCTORS LLC 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0320 405SX20-0001 
	0320 405SX20-0001 
	0320 405SX20-0001 
	0320 405SX20-0001 
	0320 405SX20-0001 
	NS PRESTRESSED CONCRETE BEAM 4' x 2'-3" x 
	(+70'-75') 

	2.000 
	2.000 
	EA 

	55,000.00000 
	55,000.00000 

	110,000.00 
	110,000.00 

	73,000.00000 
	73,000.00000 

	146,000.00 
	146,000.00 

	57,750.00000 
	57,750.00000 

	115,500.00 
	115,500.00 



	0330 406SD20-0003 
	0330 406SD20-0003 
	0330 406SD20-0003 
	0330 406SD20-0003 
	CR REINF. STEEL CL. I SPR. STRUCT. CONST. 

	600.000 
	600.000 
	LB 

	5.00000 
	5.00000 

	3,000.00 
	3,000.00 

	5.00000 
	5.00000 

	3,000.00 
	3,000.00 

	7.53000 
	7.53000 

	4,518.00 
	4,518.00 


	0340 406SD20-0006 
	0340 406SD20-0006 
	0340 406SD20-0006 
	REINFORCING STEEL SUBSTRUCT. CONST. 

	15,180.000 
	15,180.000 
	LB 

	2.60000 
	2.60000 

	39,468.00 
	39,468.00 

	4.00000 
	4.00000 

	60,720.00 
	60,720.00 

	4.26000 
	4.26000 

	64,666.80 
	64,666.80 


	0350 406SD20-0008 
	0350 406SD20-0008 
	0350 406SD20-0008 
	CR REINF. STEEL CL. I SUBSTRUCT. CONST. 

	14,810.000 
	14,810.000 
	LB 

	4.60000 
	4.60000 

	68,126.00 
	68,126.00 

	5.50000 
	5.50000 

	81,455.00 
	81,455.00 

	5.99000 
	5.99000 

	88,711.90 
	88,711.90 


	0360 406SD20-0016 
	0360 406SD20-0016 
	0360 406SD20-0016 
	CR REINF. STEEL CL. I SUBSTRUCT. MAINT. 

	120.000 
	120.000 
	LB 

	4.60000 
	4.60000 

	552.00 
	552.00 

	19.50000 
	19.50000 

	2,340.00 
	2,340.00 

	73.24000 
	73.24000 

	8,788.80 
	8,788.80 


	0370 410SD20-0004 
	0370 410SD20-0004 
	0370 410SD20-0004 
	RAILING TEXAS T-6 CONST. 

	55.000 
	55.000 
	LF 

	1,100.00000 
	1,100.00000 

	60,500.00 
	60,500.00 

	347.00000 
	347.00000 

	19,085.00 
	19,085.00 

	248.47000 
	248.47000 

	13,665.85 
	13,665.85 


	0380 410SX20-0006 
	0380 410SX20-0006 
	0380 410SX20-0006 
	NS BRIDGE SUPERSTRUCTURE SLAB 3' x 15" x (+30'-35') 

	5.000 
	5.000 
	EA 

	22,300.00000 
	22,300.00000 

	111,500.00 
	111,500.00 

	42,900.00000 
	42,900.00000 

	214,500.00 
	214,500.00 

	28,755.22000 
	28,755.22000 

	143,776.10 
	143,776.10 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) TERRA SITE CONSTRUCTORS LLC 
	(1) TERRA SITE CONSTRUCTORS LLC 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 410SX20-0006 
	0390 410SX20-0006 
	0390 410SX20-0006 
	0390 410SX20-0006 
	0390 410SX20-0006 
	NS BRIDGE SUPERSTRUCTURE SLAB 4' x 15" x (+30'-35') 

	2.000 
	2.000 
	EA 

	19,027.33000 
	19,027.33000 

	38,054.66 
	38,054.66 

	54,900.00000 
	54,900.00000 

	109,800.00 
	109,800.00 

	19,026.76000 
	19,026.76000 

	38,053.52 
	38,053.52 



	0400 413SX20-0002 
	0400 413SX20-0002 
	0400 413SX20-0002 
	0400 413SX20-0002 
	NS DISM. & REM. EXIST. STR. NUMBER 6003 

	(1) LS 
	(1) LS 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	175,000.00000 
	175,000.00000 

	175,000.00 
	175,000.00 

	287,325.76000 
	287,325.76000 

	287,325.76 
	287,325.76 


	0410 413SX20-0003 
	0410 413SX20-0003 
	0410 413SX20-0003 
	NS ENV.& WORKER PROTECT. (STR. NO. 6003) 

	(1) LS 
	(1) LS 

	30,500.00000 
	30,500.00000 

	30,500.00 
	30,500.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	0.01000 
	0.01000 

	0.01 
	0.01 


	0420 413SX20-0003 
	0420 413SX20-0003 
	0420 413SX20-0003 
	NS ENV.& WORKER PROTECT. (STR. NO. 6053) 

	(1) LS 
	(1) LS 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 

	0.01000 
	0.01000 

	0.01 
	0.01 


	0430 413SX20-0004 
	0430 413SX20-0004 
	0430 413SX20-0004 
	NS MATERIAL DISPOSAL (STR. NO. 6003, TYPE B) 

	(1) LS 
	(1) LS 

	34,000.00000 
	34,000.00000 

	34,000.00 
	34,000.00 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 

	3,150.00000 
	3,150.00000 

	3,150.00 
	3,150.00 


	0440 413SX20-0004 
	0440 413SX20-0004 
	0440 413SX20-0004 
	NS MATERIAL DISPOSAL (STR. NO. 6053, TYPE B) 

	(1) LS 
	(1) LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	16,000.00000 
	16,000.00000 

	16,000.00 
	16,000.00 

	3,150.00000 
	3,150.00000 

	3,150.00 
	3,150.00 


	0450 413SX20-0005 
	0450 413SX20-0005 
	0450 413SX20-0005 
	NS REM. PORT.OF EX.STR. NUMBER 6053 

	(1) LS 
	(1) LS 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	162,827.29000 
	162,827.29000 

	162,827.29 
	162,827.29 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) TERRA SITE CONSTRUCTORS LLC 
	(1) TERRA SITE CONSTRUCTORS LLC 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0460 414SD20-0057 
	0460 414SD20-0057 
	0460 414SD20-0057 
	0460 414SD20-0057 
	0460 414SD20-0057 
	DRY RIPRAP CL.II 38" 

	773.000 
	773.000 
	TON 

	190.00000 
	190.00000 

	146,870.00 
	146,870.00 

	120.00000 
	120.00000 

	92,760.00 
	92,760.00 

	143.22000 
	143.22000 

	110,709.06 
	110,709.06 



	0470 505SD20-0073 
	0470 505SD20-0073 
	0470 505SD20-0073 
	0470 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	210.000 
	210.000 
	LF 

	35.00000 
	35.00000 

	7,350.00 
	7,350.00 

	40.00000 
	40.00000 

	8,400.00 
	8,400.00 

	21.00000 
	21.00000 

	4,410.00 
	4,410.00 


	0480 505SD20-0074 
	0480 505SD20-0074 
	0480 505SD20-0074 
	GUARDRAIL, THRIE BEAM 

	300.000 
	300.000 
	LF 

	96.00000 
	96.00000 

	28,800.00 
	28,800.00 

	235.00000 
	235.00000 

	70,500.00 
	70,500.00 

	339.80000 
	339.80000 

	101,940.00 
	101,940.00 


	0490 508SD20-0004 
	0490 508SD20-0004 
	0490 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	100.000 
	100.000 
	SY 

	37.00000 
	37.00000 

	3,700.00 
	3,700.00 

	41.50000 
	41.50000 

	4,150.00 
	4,150.00 

	20.17000 
	20.17000 

	2,017.00 
	2,017.00 


	0500 512SD20-0003 
	0500 512SD20-0003 
	0500 512SD20-0003 
	TRAFFIC BARRIER SERVICE MB-11A 

	650.000 
	650.000 
	LF 

	100.00000 
	100.00000 

	65,000.00 
	65,000.00 

	120.00000 
	120.00000 

	78,000.00 
	78,000.00 

	38.50000 
	38.50000 

	25,025.00 
	25,025.00 


	0510 512SD20-0013 
	0510 512SD20-0013 
	0510 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	3.000 
	3.000 
	EA 

	530.00000 
	530.00000 

	1,590.00 
	1,590.00 

	550.00000 
	550.00000 

	1,650.00 
	1,650.00 

	757.16000 
	757.16000 

	2,271.48 
	2,271.48 


	0520 512SD20-0014 
	0520 512SD20-0014 
	0520 512SD20-0014 
	TEMPORARY SIGN 

	539.000 
	539.000 
	SF 

	37.00000 
	37.00000 

	19,943.00 
	19,943.00 

	10.50000 
	10.50000 

	5,659.50 
	5,659.50 

	38.22000 
	38.22000 

	20,600.58 
	20,600.58 


	0530 512SD20-0024 
	0530 512SD20-0024 
	0530 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	14,364.000 
	14,364.000 
	DAY 

	0.40000 
	0.40000 

	5,745.60 
	5,745.60 

	0.50000 
	0.50000 

	7,182.00 
	7,182.00 

	0.50000 
	0.50000 

	7,182.00 
	7,182.00 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) TERRA SITE CONSTRUCTORS LLC 
	(1) TERRA SITE CONSTRUCTORS LLC 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0540 512SD20-0025 
	0540 512SD20-0025 
	0540 512SD20-0025 
	0540 512SD20-0025 
	0540 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	672.000 
	672.000 
	HR 

	16.00000 
	16.00000 

	10,752.00 
	10,752.00 

	11.50000 
	11.50000 

	7,728.00 
	7,728.00 

	18.38000 
	18.38000 

	12,351.36 
	12,351.36 



	0550 512SD20-0027 
	0550 512SD20-0027 
	0550 512SD20-0027 
	0550 512SD20-0027 
	FLAGGER SERVICE 

	104.000 
	104.000 
	HR 

	45.00000 
	45.00000 

	4,680.00 
	4,680.00 

	117.50000 
	117.50000 

	12,220.00 
	12,220.00 

	72.94000 
	72.94000 

	7,585.76 
	7,585.76 


	0560 512SD20-0029 
	0560 512SD20-0029 
	0560 512SD20-0029 
	WARNING LIGHT TY. B 

	1,204.000 
	1,204.000 
	DAY 

	1.90000 
	1.90000 

	2,287.60 
	2,287.60 

	1.50000 
	1.50000 

	1,806.00 
	1,806.00 

	0.95000 
	0.95000 

	1,143.80 
	1,143.80 


	0570 513SD20-0001 
	0570 513SD20-0001 
	0570 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	205,000.00000 
	205,000.00000 

	205,000.00 
	205,000.00 

	199,677.86000 
	199,677.86000 

	199,677.86 
	199,677.86 

	247,706.00000 
	247,706.00000 

	247,706.00 
	247,706.00 


	0580 517SD20-0001 
	0580 517SD20-0001 
	0580 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	42,500.00000 
	42,500.00000 

	42,500.00 
	42,500.00 

	48,000.00000 
	48,000.00000 

	48,000.00 
	48,000.00 

	15,120.00000 
	15,120.00000 

	15,120.00 
	15,120.00 


	0590 603SD20-0002 
	0590 603SD20-0002 
	0590 603SD20-0002 
	TEMPORARY SEED 

	56.000 
	56.000 
	LB 

	30.00000 
	30.00000 

	1,680.00 
	1,680.00 

	13.00000 
	13.00000 

	728.00 
	728.00 

	12.85000 
	12.85000 

	719.60 
	719.60 


	0600 603SD20-0003 
	0600 603SD20-0003 
	0600 603SD20-0003 
	REGULAR SEED 

	168.000 
	168.000 
	LB 

	30.00000 
	30.00000 

	5,040.00 
	5,040.00 

	15.00000 
	15.00000 

	2,520.00 
	2,520.00 

	15.02000 
	15.02000 

	2,523.36 
	2,523.36 


	0610 603SD20-0004 
	0610 603SD20-0004 
	0610 603SD20-0004 
	OVERSEEDING 

	134.000 
	134.000 
	LB 

	30.00000 
	30.00000 

	4,020.00 
	4,020.00 

	8.50000 
	8.50000 

	1,139.00 
	1,139.00 

	8.42000 
	8.42000 

	1,128.28 
	1,128.28 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) TERRA SITE CONSTRUCTORS LLC 
	(1) TERRA SITE CONSTRUCTORS LLC 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0620 603SD20-0009 
	0620 603SD20-0009 
	0620 603SD20-0009 
	0620 603SD20-0009 
	0620 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	6,098.000 
	6,098.000 
	SY 

	1.60000 
	1.60000 

	9,756.80 
	9,756.80 

	1.00000 
	1.00000 

	6,098.00 
	6,098.00 

	0.80000 
	0.80000 

	4,878.40 
	4,878.40 



	0630 603SD20-0014 
	0630 603SD20-0014 
	0630 603SD20-0014 
	0630 603SD20-0014 
	FERTILIZER NITROGEN - N 

	54.000 
	54.000 
	LB 

	9.00000 
	9.00000 

	486.00 
	486.00 

	1.50000 
	1.50000 

	81.00 
	81.00 

	1.32000 
	1.32000 

	71.28 
	71.28 


	0640 603SD20-0015 
	0640 603SD20-0015 
	0640 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	74.000 
	74.000 
	LB 

	12.00000 
	12.00000 

	888.00 
	888.00 

	1.50000 
	1.50000 

	111.00 
	111.00 

	1.32000 
	1.32000 

	97.68 
	97.68 


	0650 603SD20-0016 
	0650 603SD20-0016 
	0650 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	37.000 
	37.000 
	LB 

	9.00000 
	9.00000 

	333.00 
	333.00 

	1.50000 
	1.50000 

	55.50 
	55.50 

	1.32000 
	1.32000 

	48.84 
	48.84 


	0660 606SD20-0001 
	0660 606SD20-0001 
	0660 606SD20-0001 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 

	9.000 
	9.000 
	SY 

	26.00000 
	26.00000 

	234.00 
	234.00 

	261.00000 
	261.00000 

	2,349.00 
	2,349.00 

	2.63000 
	2.63000 

	23.67 
	23.67 


	0670 606SD20-0004 
	0670 606SD20-0004 
	0670 606SD20-0004 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 4 

	1.000 
	1.000 
	SY 

	270.00000 
	270.00000 

	270.00 
	270.00 

	340.00000 
	340.00000 

	340.00 
	340.00 

	3.42000 
	3.42000 

	3.42 
	3.42 


	0680 606SD20-0005 
	0680 606SD20-0005 
	0680 606SD20-0005 
	ROLLED EROSION CTRL PRODUCT EC-3 TYPE 1 

	1.000 
	1.000 
	SY 

	610.00000 
	610.00000 

	610.00 
	610.00 

	430.00000 
	430.00000 

	430.00 
	430.00 

	4.47000 
	4.47000 

	4.47 
	4.47 


	0690 700SD20-0003 
	0690 700SD20-0003 
	0690 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	8.000 
	8.000 
	EA 

	110.00000 
	110.00000 

	880.00 
	880.00 

	355.00000 
	355.00000 

	2,840.00 
	2,840.00 

	393.75000 
	393.75000 

	3,150.00 
	3,150.00 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) TERRA SITE CONSTRUCTORS LLC 
	(1) TERRA SITE CONSTRUCTORS LLC 

	(2) CATON CONSTRUCTION GROUP, INC. 
	(2) CATON CONSTRUCTION GROUP, INC. 

	(3) FAIRFIELD-ECHOLS, LLC 
	(3) FAIRFIELD-ECHOLS, LLC 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0700 700SD20-0012 
	0700 700SD20-0012 
	0700 700SD20-0012 
	0700 700SD20-0012 
	0700 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	1.000 
	1.000 
	EA 

	210.00000 
	210.00000 

	210.00 
	210.00 

	310.00000 
	310.00000 

	310.00 
	310.00 

	157.50000 
	157.50000 

	157.50 
	157.50 



	0710 700SD20-0034 
	0710 700SD20-0034 
	0710 700SD20-0034 
	0710 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	117.000 
	117.000 
	LF 

	28.00000 
	28.00000 

	3,276.00 
	3,276.00 

	36.50000 
	36.50000 

	4,270.50 
	4,270.50 

	18.90000 
	18.90000 

	2,211.30 
	2,211.30 


	0720 700SD20-0038 
	0720 700SD20-0038 
	0720 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	9.000 
	9.000 
	EA 

	440.00000 
	440.00000 

	3,960.00 
	3,960.00 

	1,050.00000 
	1,050.00000 

	9,450.00 
	9,450.00 

	614.25000 
	614.25000 

	5,528.25 
	5,528.25 


	0730 701SD20-0001 
	0730 701SD20-0001 
	0730 701SD20-0001 
	SIGN PANEL 

	24.000 
	24.000 
	SF 

	42.00000 
	42.00000 

	1,008.00 
	1,008.00 

	101.00000 
	101.00000 

	2,424.00 
	2,424.00 

	29.40000 
	29.40000 

	705.60 
	705.60 


	0740 703SD20-0045 
	0740 703SD20-0045 
	0740 703SD20-0045 
	REMOVE EXISTING FOUNDATION 

	4.000 
	4.000 
	EA 

	170.00000 
	170.00000 

	680.00 
	680.00 

	10.50000 
	10.50000 

	42.00 
	42.00 

	262.50000 
	262.50000 

	1,050.00 
	1,050.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$3,519,493.26 
	$3,519,493.26 

	$3,993,557.28 
	$3,993,557.28 

	$4,354,133.00 
	$4,354,133.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$3,519,493.26 

	 
	 
	 
	$3,993,557.28 

	 
	 
	 
	$4,354,133.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$3,519,493.26 
	$3,519,493.26 
	$3,519,493.26 
	 
	 
	$0.00 
	$3,519,493.26 

	$3,993,557.28 
	$3,993,557.28 
	 
	 
	$0.00 
	$3,993,557.28 

	$4,354,133.00 
	$4,354,133.00 
	 
	$0.00 4,354,133.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals 
	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	LCC: 
	LCC: 
	Figure


	0010 301SD20-0001 (1) 
	0010 301SD20-0001 (1) 
	0010 301SD20-0001 (1) 

	27,000.00000 27,000.00 
	27,000.00000 27,000.00 
	Figure

	 
	 

	 
	 


	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 

	 
	 

	 
	 

	 
	 


	0020 302SD20-0027 31.000 
	0020 302SD20-0027 31.000 
	0020 302SD20-0027 31.000 

	95.00000 2,945.00 
	95.00000 2,945.00 

	 
	 

	 
	 


	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 


	0030 302SD20-0072 138.000 
	0030 302SD20-0072 138.000 
	0030 302SD20-0072 138.000 

	775.00000 106,950.00 
	775.00000 106,950.00 

	 
	 

	 
	 


	48" STORM SEWER PIPE LF 
	48" STORM SEWER PIPE LF 
	48" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 


	0040 302SD20-0198 2.000 
	0040 302SD20-0198 2.000 
	0040 302SD20-0198 2.000 

	635.00000 1,270.00 
	635.00000 1,270.00 

	 
	 

	 
	 


	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 


	0050 303SD20-0001 1,542.000 
	0050 303SD20-0001 1,542.000 
	0050 303SD20-0001 1,542.000 

	75.00000 115,650.00 
	75.00000 115,650.00 

	 
	 

	 
	 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	0060 303SD20-0007 1,228.000 
	0060 303SD20-0007 1,228.000 
	0060 303SD20-0007 1,228.000 

	120.00000 147,360.00 
	120.00000 147,360.00 

	 
	 

	 
	 


	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	0070 303SD20-0023 8.000 
	0070 303SD20-0023 8.000 
	0070 303SD20-0023 8.000 

	445.00000 3,560.00 
	445.00000 3,560.00 

	 
	 

	 
	 


	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 

	 
	 

	 
	 

	 
	 


	0080 303SD20-0028 4.000 
	0080 303SD20-0028 4.000 
	0080 303SD20-0028 4.000 

	1,900.00000 7,600.00 
	1,900.00000 7,600.00 

	 
	 

	 
	 


	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 

	 
	 

	 
	 

	 
	 


	0090 303SD20-0029 173.000 
	0090 303SD20-0029 173.000 
	0090 303SD20-0029 173.000 

	1.00000 173.00 
	1.00000 173.00 

	 
	 

	 
	 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	LCC: 
	LCC: 
	Figure


	0100 303SD20-0033 72.000 
	0100 303SD20-0033 72.000 
	0100 303SD20-0033 72.000 

	18.00000 
	18.00000 

	1,296.00 
	1,296.00 

	 
	 

	 
	 


	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 303SD20-0034 856.000 
	0110 303SD20-0034 856.000 
	0110 303SD20-0034 856.000 

	13.00000 
	13.00000 

	11,128.00 
	11,128.00 

	 
	 

	 
	 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 303SD20-0037 263.000 
	0120 303SD20-0037 263.000 
	0120 303SD20-0037 263.000 

	38.00000 
	38.00000 

	9,994.00 
	9,994.00 

	 
	 

	 
	 


	TURBIDITY CURTAIN, LF 
	TURBIDITY CURTAIN, LF 
	TURBIDITY CURTAIN, LF 

	 
	 

	 
	 

	 
	 

	 
	 


	PERVIOUS TY. I 
	PERVIOUS TY. I 
	PERVIOUS TY. I 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 306SD20-0001 2.520 
	0130 306SD20-0001 2.520 
	0130 306SD20-0001 2.520 

	330.00000 
	330.00000 

	831.60 
	831.60 

	 
	 

	 
	 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 308SD20-0012 499.000 
	0140 308SD20-0012 499.000 
	0140 308SD20-0012 499.000 

	100.00000 
	100.00000 

	49,900.00 
	49,900.00 

	 
	 

	 
	 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 308SX20-0003 10.000 
	0150 308SX20-0003 10.000 
	0150 308SX20-0003 10.000 

	63.50000 
	63.50000 

	635.00 
	635.00 

	 
	 

	 
	 


	CRUSHER RUN AGGR. NO. 25 TON 
	CRUSHER RUN AGGR. NO. 25 TON 
	CRUSHER RUN AGGR. NO. 25 TON 

	 
	 

	 
	 

	 
	 

	 
	 


	OR 26 
	OR 26 
	OR 26 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 315SD20-0008 155.000 
	0160 315SD20-0008 155.000 
	0160 315SD20-0008 155.000 

	310.00000 
	310.00000 

	48,050.00 
	48,050.00 

	 
	 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5D CONST 
	9.5D CONST 
	9.5D CONST 

	 
	 

	 
	 

	 
	 

	 
	 


	0170 315SD20-0010 49.000 
	0170 315SD20-0010 49.000 
	0170 315SD20-0010 49.000 

	600.00000 
	600.00000 

	29,400.00 
	29,400.00 

	 
	 

	 
	 


	ASPHALT CONCRETE BM-25.0 TON 
	ASPHALT CONCRETE BM-25.0 TON 
	ASPHALT CONCRETE BM-25.0 TON 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	LCC: 
	LCC: 
	Figure


	0180 315SX20-0011 20.000 
	0180 315SX20-0011 20.000 
	0180 315SX20-0011 20.000 

	38.00000 760.00 
	38.00000 760.00 

	 
	 

	 
	 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 


	FULL DEPTH 
	FULL DEPTH 
	FULL DEPTH 

	 
	 

	 
	 

	 
	 


	0190 401SD20-0001 1,667.000 
	0190 401SD20-0001 1,667.000 
	0190 401SD20-0001 1,667.000 

	38.00000 63,346.00 
	38.00000 63,346.00 

	 
	 

	 
	 


	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 


	0200 401SD20-0002 2,174.000 
	0200 401SD20-0002 2,174.000 
	0200 401SD20-0002 2,174.000 

	62.00000 134,788.00 
	62.00000 134,788.00 

	 
	 

	 
	 


	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 

	 
	 

	 
	 

	 
	 


	ZONE 
	ZONE 
	ZONE 

	 
	 

	 
	 

	 
	 


	0210 401SD20-0004 76.000 
	0210 401SD20-0004 76.000 
	0210 401SD20-0004 76.000 

	45.00000 3,420.00 
	45.00000 3,420.00 

	 
	 

	 
	 


	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 

	 
	 

	 
	 

	 
	 


	0220 401SD20-0007 2.000 
	0220 401SD20-0007 2.000 
	0220 401SD20-0007 2.000 

	8,500.00000 17,000.00 
	8,500.00000 17,000.00 

	 
	 

	 
	 


	COFFERDAM EA 
	COFFERDAM EA 
	COFFERDAM EA 

	 
	 

	 
	 

	 
	 


	0230 401SD20-0009 6.000 
	0230 401SD20-0009 6.000 
	0230 401SD20-0009 6.000 

	650.00000 3,900.00 
	650.00000 3,900.00 

	 
	 

	 
	 


	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 

	 
	 

	 
	 

	 
	 


	MAINT. 
	MAINT. 
	MAINT. 

	 
	 

	 
	 

	 
	 


	0240 401SX20-0011 (1) 
	0240 401SX20-0011 (1) 
	0240 401SX20-0011 (1) 

	880,000.00000 880,000.00 
	880,000.00000 880,000.00 

	 
	 

	 
	 


	NS BRIDGE SUBSTRUCTURE LS 
	NS BRIDGE SUBSTRUCTURE LS 
	NS BRIDGE SUBSTRUCTURE LS 

	 
	 

	 
	 

	 
	 


	TEMPORARY SHORING 
	TEMPORARY SHORING 
	TEMPORARY SHORING 

	 
	 

	 
	 

	 
	 


	0250 403SD20-0006 990.000 
	0250 403SD20-0006 990.000 
	0250 403SD20-0006 990.000 

	63.50000 62,865.00 
	63.50000 62,865.00 

	 
	 

	 
	 


	STEEL PILES 12" LF 
	STEEL PILES 12" LF 
	STEEL PILES 12" LF 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	LCC: 
	LCC: 
	Figure


	0260 403SX20-0016 945.000 
	0260 403SX20-0016 945.000 
	0260 403SX20-0016 945.000 

	830.00000 784,350.00 
	830.00000 784,350.00 

	 
	 

	 
	 


	NS PREBORING PILE . LF 
	NS PREBORING PILE . LF 
	NS PREBORING PILE . LF 

	 
	 

	 
	 

	 
	 


	0270 404SD20-0011 253.000 
	0270 404SD20-0011 253.000 
	0270 404SD20-0011 253.000 

	1,270.00000 321,310.00 
	1,270.00000 321,310.00 

	 
	 

	 
	 


	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 


	0280 404SD20-0021 2.000 
	0280 404SD20-0021 2.000 
	0280 404SD20-0021 2.000 

	3,800.00000 7,600.00 
	3,800.00000 7,600.00 

	 
	 

	 
	 


	CONCRETE CLASS A3 CY 
	CONCRETE CLASS A3 CY 
	CONCRETE CLASS A3 CY 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. MAINT. 
	SUBSTRUCT. MAINT. 
	SUBSTRUCT. MAINT. 

	 
	 

	 
	 

	 
	 


	0290 404SP20-0002 17.000 
	0290 404SP20-0002 17.000 
	0290 404SP20-0002 17.000 

	400.00000 6,800.00 
	400.00000 6,800.00 

	 
	 

	 
	 


	SHEAR KEYS CF 
	SHEAR KEYS CF 
	SHEAR KEYS CF 

	 
	 

	 
	 

	 
	 


	0300 404SP20-0003 121.000 
	0300 404SP20-0003 121.000 
	0300 404SP20-0003 121.000 

	535.00000 64,735.00 
	535.00000 64,735.00 

	 
	 

	 
	 


	VA ADJACENT MEMBER CF 
	VA ADJACENT MEMBER CF 
	VA ADJACENT MEMBER CF 

	 
	 

	 
	 

	 
	 


	CONN. BLOCK-OUTS 
	CONN. BLOCK-OUTS 
	CONN. BLOCK-OUTS 

	 
	 

	 
	 

	 
	 


	0310 405SX20-0001 5.000 
	0310 405SX20-0001 5.000 
	0310 405SX20-0001 5.000 

	76,500.00000 382,500.00 
	76,500.00000 382,500.00 

	 
	 

	 
	 


	NS PRESTRESSED EA 
	NS PRESTRESSED EA 
	NS PRESTRESSED EA 

	 
	 

	 
	 

	 
	 


	CONCRETE BEAM 3' x 2'-3" x 
	CONCRETE BEAM 3' x 2'-3" x 
	CONCRETE BEAM 3' x 2'-3" x 

	 
	 

	 
	 

	 
	 


	(+70'-75') 
	(+70'-75') 
	(+70'-75') 

	 
	 

	 
	 

	 
	 


	0320 405SX20-0001 2.000 
	0320 405SX20-0001 2.000 
	0320 405SX20-0001 2.000 

	76,500.00000 153,000.00 
	76,500.00000 153,000.00 

	 
	 

	 
	 


	NS PRESTRESSED EA 
	NS PRESTRESSED EA 
	NS PRESTRESSED EA 

	 
	 

	 
	 

	 
	 


	CONCRETE BEAM 4' x 2'-3" x 
	CONCRETE BEAM 4' x 2'-3" x 
	CONCRETE BEAM 4' x 2'-3" x 

	 
	 

	 
	 

	 
	 


	(+70'-75') 
	(+70'-75') 
	(+70'-75') 
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	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	LCC: 
	LCC: 
	Figure


	0330 406SD20-0003 600.000 
	0330 406SD20-0003 600.000 
	0330 406SD20-0003 600.000 

	7.60000 4,560.00 
	7.60000 4,560.00 

	 
	 

	 
	 


	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 

	 
	 

	 
	 

	 
	 


	STRUCT. CONST. 
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 


	0340 406SD20-0006 15,180.000 
	0340 406SD20-0006 15,180.000 
	0340 406SD20-0006 15,180.000 

	3.30000 50,094.00 
	3.30000 50,094.00 

	 
	 

	 
	 


	REINFORCING STEEL LB 
	REINFORCING STEEL LB 
	REINFORCING STEEL LB 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 


	0350 406SD20-0008 14,810.000 
	0350 406SD20-0008 14,810.000 
	0350 406SD20-0008 14,810.000 

	5.10000 75,531.00 
	5.10000 75,531.00 

	 
	 

	 
	 


	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 


	0360 406SD20-0016 120.000 
	0360 406SD20-0016 120.000 
	0360 406SD20-0016 120.000 

	15.25000 1,830.00 
	15.25000 1,830.00 

	 
	 

	 
	 


	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. MAINT. 
	SUBSTRUCT. MAINT. 
	SUBSTRUCT. MAINT. 

	 
	 

	 
	 

	 
	 


	0370 410SD20-0004 55.000 
	0370 410SD20-0004 55.000 
	0370 410SD20-0004 55.000 

	530.00000 29,150.00 
	530.00000 29,150.00 

	 
	 

	 
	 


	RAILING TEXAS T-6 CONST. LF 
	RAILING TEXAS T-6 CONST. LF 
	RAILING TEXAS T-6 CONST. LF 

	 
	 

	 
	 

	 
	 


	0380 410SX20-0006 5.000 
	0380 410SX20-0006 5.000 
	0380 410SX20-0006 5.000 

	26,000.00000 130,000.00 
	26,000.00000 130,000.00 

	 
	 

	 
	 


	NS BRIDGE EA 
	NS BRIDGE EA 
	NS BRIDGE EA 

	 
	 

	 
	 

	 
	 


	SUPERSTRUCTURE SLAB 3' x 
	SUPERSTRUCTURE SLAB 3' x 
	SUPERSTRUCTURE SLAB 3' x 

	 
	 

	 
	 

	 
	 


	15" x (+30'-35') 
	15" x (+30'-35') 
	15" x (+30'-35') 

	 
	 

	 
	 

	 
	 


	0390 410SX20-0006 2.000 
	0390 410SX20-0006 2.000 
	0390 410SX20-0006 2.000 

	26,000.00000 52,000.00 
	26,000.00000 52,000.00 

	 
	 

	 
	 


	NS BRIDGE EA 
	NS BRIDGE EA 
	NS BRIDGE EA 

	 
	 

	 
	 

	 
	 


	SUPERSTRUCTURE SLAB 4' x 
	SUPERSTRUCTURE SLAB 4' x 
	SUPERSTRUCTURE SLAB 4' x 

	 
	 

	 
	 

	 
	 


	15" x (+30'-35') 
	15" x (+30'-35') 
	15" x (+30'-35') 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0400 413SX20-0002 (1) 
	0400 413SX20-0002 (1) 
	0400 413SX20-0002 (1) 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 

	 
	 

	 
	 


	TR
	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 

	 
	 


	TR
	NUMBER 6003 
	NUMBER 6003 

	 
	 


	TR
	0410 413SX20-0003 (1) 
	0410 413SX20-0003 (1) 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 


	TR
	NS ENV.& WORKER PROTECT. LS 
	NS ENV.& WORKER PROTECT. LS 

	 
	 


	TR
	(STR. NO. 6003) 
	(STR. NO. 6003) 

	 
	 


	TR
	0420 413SX20-0003 (1) 
	0420 413SX20-0003 (1) 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 


	TR
	NS ENV.& WORKER PROTECT. LS 
	NS ENV.& WORKER PROTECT. LS 

	 
	 


	TR
	(STR. NO. 6053) 
	(STR. NO. 6053) 

	 
	 


	TR
	0430 413SX20-0004 (1) 
	0430 413SX20-0004 (1) 

	650.00000 
	650.00000 

	650.00 
	650.00 


	TR
	NS MATERIAL DISPOSAL (STR. LS 
	NS MATERIAL DISPOSAL (STR. LS 

	 
	 


	TR
	NO. 6003, TYPE B) 
	NO. 6003, TYPE B) 

	 
	 


	TR
	0440 413SX20-0004 (1) 
	0440 413SX20-0004 (1) 

	650.00000 
	650.00000 

	650.00 
	650.00 


	TR
	NS MATERIAL DISPOSAL (STR. LS 
	NS MATERIAL DISPOSAL (STR. LS 

	 
	 


	TR
	NO. 6053, TYPE B) 
	NO. 6053, TYPE B) 

	 
	 


	TR
	0450 413SX20-0005 (1) 
	0450 413SX20-0005 (1) 

	59,000.00000 
	59,000.00000 

	59,000.00 
	59,000.00 


	TR
	NS REM. PORT.OF EX.STR. LS 
	NS REM. PORT.OF EX.STR. LS 

	 
	 


	TR
	NUMBER 6053 
	NUMBER 6053 

	 
	 


	TR
	0460 414SD20-0057 773.000 
	0460 414SD20-0057 773.000 

	110.00000 
	110.00000 

	85,030.00 
	85,030.00 


	TR
	DRY RIPRAP CL.II 38" TON 
	DRY RIPRAP CL.II 38" TON 

	 
	 


	TR
	0470 505SD20-0073 210.000 
	0470 505SD20-0073 210.000 

	13.00000 
	13.00000 

	2,730.00 
	2,730.00 


	TR
	REMOVE EXISTING LF 
	REMOVE EXISTING LF 

	 
	 


	TR
	GUARDRAIL 
	GUARDRAIL 

	 
	 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	LCC: 
	LCC: 
	Figure


	0480 505SD20-0074 300.000 
	0480 505SD20-0074 300.000 
	0480 505SD20-0074 300.000 

	250.00000 
	250.00000 

	75,000.00 
	75,000.00 

	 
	 

	 
	 


	GUARDRAIL, THRIE BEAM LF 
	GUARDRAIL, THRIE BEAM LF 
	GUARDRAIL, THRIE BEAM LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 508SD20-0004 100.000 
	0490 508SD20-0004 100.000 
	0490 508SD20-0004 100.000 

	38.00000 
	38.00000 

	3,800.00 
	3,800.00 

	 
	 

	 
	 


	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 512SD20-0003 650.000 
	0500 512SD20-0003 650.000 
	0500 512SD20-0003 650.000 

	25.00000 
	25.00000 

	16,250.00 
	16,250.00 

	 
	 

	 
	 


	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MB-11A 
	MB-11A 
	MB-11A 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 512SD20-0013 3.000 
	0510 512SD20-0013 3.000 
	0510 512SD20-0013 3.000 

	320.00000 
	320.00000 

	960.00 
	960.00 

	 
	 

	 
	 


	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 512SD20-0014 539.000 
	0520 512SD20-0014 539.000 
	0520 512SD20-0014 539.000 

	38.00000 
	38.00000 

	20,482.00 
	20,482.00 

	 
	 

	 
	 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 


	0530 512SD20-0024 14,364.000 
	0530 512SD20-0024 14,364.000 
	0530 512SD20-0024 14,364.000 

	0.30000 
	0.30000 

	4,309.20 
	4,309.20 

	 
	 

	 
	 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 512SD20-0025 672.000 
	0540 512SD20-0025 672.000 
	0540 512SD20-0025 672.000 

	9.00000 
	9.00000 

	6,048.00 
	6,048.00 

	 
	 

	 
	 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 512SD20-0027 104.000 
	0550 512SD20-0027 104.000 
	0550 512SD20-0027 104.000 

	38.00000 
	38.00000 

	3,952.00 
	3,952.00 

	 
	 

	 
	 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	LCC: 
	LCC: 
	Figure


	0560 512SD20-0029 1,204.000 
	0560 512SD20-0029 1,204.000 
	0560 512SD20-0029 1,204.000 

	2.50000 3,010.00 
	2.50000 3,010.00 

	 
	 

	 
	 


	WARNING LIGHT TY. B DAY 
	WARNING LIGHT TY. B DAY 
	WARNING LIGHT TY. B DAY 

	 
	 

	 
	 

	 
	 


	0570 513SD20-0001 (1) 
	0570 513SD20-0001 (1) 
	0570 513SD20-0001 (1) 

	250,000.00000 250,000.00 
	250,000.00000 250,000.00 

	 
	 

	 
	 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 


	0580 517SD20-0001 (1) 
	0580 517SD20-0001 (1) 
	0580 517SD20-0001 (1) 

	19,000.00000 19,000.00 
	19,000.00000 19,000.00 

	 
	 

	 
	 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 


	0590 603SD20-0002 56.000 
	0590 603SD20-0002 56.000 
	0590 603SD20-0002 56.000 

	1.00000 56.00 
	1.00000 56.00 

	 
	 

	 
	 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 


	0600 603SD20-0003 168.000 
	0600 603SD20-0003 168.000 
	0600 603SD20-0003 168.000 

	27.50000 4,620.00 
	27.50000 4,620.00 

	 
	 

	 
	 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 


	0610 603SD20-0004 134.000 
	0610 603SD20-0004 134.000 
	0610 603SD20-0004 134.000 

	10.00000 1,340.00 
	10.00000 1,340.00 

	 
	 

	 
	 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 


	0620 603SD20-0009 6,098.000 
	0620 603SD20-0009 6,098.000 
	0620 603SD20-0009 6,098.000 

	1.00000 6,098.00 
	1.00000 6,098.00 

	 
	 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 


	0630 603SD20-0014 54.000 
	0630 603SD20-0014 54.000 
	0630 603SD20-0014 54.000 

	2.00000 108.00 
	2.00000 108.00 

	 
	 

	 
	 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0640 603SD20-0015 74.000 
	0640 603SD20-0015 74.000 
	0640 603SD20-0015 74.000 

	2.00000 
	2.00000 

	148.00 
	148.00 

	 
	 

	 
	 


	TR
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 


	TR
	P 
	P 

	 
	 

	 
	 


	TR
	0650 603SD20-0016 37.000 
	0650 603SD20-0016 37.000 

	2.00000 
	2.00000 

	74.00 
	74.00 


	TR
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 


	TR
	0660 606SD20-0001 9.000 
	0660 606SD20-0001 9.000 

	35.50000 
	35.50000 

	319.50 
	319.50 


	TR
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 


	TR
	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 

	 
	 

	 
	 


	TR
	0670 606SD20-0004 1.000 
	0670 606SD20-0004 1.000 

	415.00000 
	415.00000 

	415.00 
	415.00 


	TR
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 


	TR
	PRODUCT EC-2 TYPE 4 
	PRODUCT EC-2 TYPE 4 

	 
	 

	 
	 


	TR
	0680 606SD20-0005 1.000 
	0680 606SD20-0005 1.000 

	550.00000 
	550.00000 

	550.00 
	550.00 


	TR
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 


	TR
	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 

	 
	 

	 
	 


	TR
	0690 700SD20-0003 8.000 
	0690 700SD20-0003 8.000 

	475.00000 
	475.00000 

	3,800.00 
	3,800.00 


	TR
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 


	TR
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 


	TR
	0700 700SD20-0012 1.000 
	0700 700SD20-0012 1.000 

	190.00000 
	190.00000 

	190.00 
	190.00 


	TR
	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 

	 
	 

	 
	 


	TR
	MOUNT SGN PANEL 
	MOUNT SGN PANEL 

	 
	 

	 
	 


	TR
	0710 700SD20-0034 117.000 
	0710 700SD20-0034 117.000 

	23.00000 
	23.00000 

	2,691.00 
	2,691.00 


	TR
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 


	TR
	GAUGE 
	GAUGE 

	 
	 

	 
	 




	Contract ID: C0000112880B50 
	Letting Date: June 26, 2024 
	Call Order: L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BURLEIGH CONSTRUCTION CO., INC 
	(4) BURLEIGH CONSTRUCTION CO., INC 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0720 700SD20-0038 9.000 
	0720 700SD20-0038 9.000 
	0720 700SD20-0038 9.000 

	750.00000 6,750.00 
	750.00000 6,750.00 

	 
	 

	 
	 

	 
	 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 701SD20-0001 24.000 
	0730 701SD20-0001 24.000 
	0730 701SD20-0001 24.000 

	35.50000 852.00 
	35.50000 852.00 

	 
	 

	 
	 

	 
	 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 703SD20-0045 4.000 
	0740 703SD20-0045 4.000 
	0740 703SD20-0045 4.000 

	950.00000 3,800.00 
	950.00000 3,800.00 

	 
	 

	 
	 

	 
	 


	REMOVE EXISTING EA 
	REMOVE EXISTING EA 
	REMOVE EXISTING EA 

	 
	 

	 
	 

	 
	 

	 
	 


	FOUNDATION 
	FOUNDATION 
	FOUNDATION 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$4,480,964.30 
	$4,480,964.30 

	 
	 

	 
	 

	 
	 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$4,480,964.30 
	$4,480,964.30 

	 
	 

	 
	 

	 
	 


	 
	 
	 

	 
	 

	 
	 

	 
	 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 

	$4,480,964.30 
	$4,480,964.30 

	 
	 

	 
	 


	TR
	Contract Time Totals 
	Contract Time Totals 

	 
	 


	TR
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 

	$0.00 
	$0.00 


	TR
	Contract Grand Totals 
	Contract Grand Totals 

	$4,480,964.30 
	$4,480,964.30 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000112880B50 
	June 26, 2024 10:00 A.M. L20 
	Counties: District(s): Project(s): 
	MADISON 
	CULPEPER / DISTRICTWIDE OR OFFICE 0707-056-735, B650, B699, BROS-056-7(037); 
	Contract Time: 
	12/23/25 COMPLETION DATE 
	Min: Max: 
	Contract Description:  SGR - BRIDGE REPLACEMENT 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	T1029 
	T1029 

	TERRA SITE CONSTRUCTORS LLC 
	TERRA SITE CONSTRUCTORS LLC 

	$3,519,493.26 
	$3,519,493.26 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	F451 
	F451 

	CATON CONSTRUCTION GROUP, INC. 
	CATON CONSTRUCTION GROUP, INC. 

	$3,993,557.28 
	$3,993,557.28 

	113.47% 
	113.47% 


	3 
	3 
	3 

	 
	 

	F440 
	F440 

	FAIRFIELD-ECHOLS, LLC 
	FAIRFIELD-ECHOLS, LLC 

	$4,354,133.00 
	$4,354,133.00 

	123.71% 
	123.71% 


	4 
	4 
	4 

	 
	 

	W210 
	W210 

	BURLEIGH CONSTRUCTION CO., INC 
	BURLEIGH CONSTRUCTION CO., INC 

	$4,480,964.30 
	$4,480,964.30 

	127.32% 
	127.32% 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	0010 105SP20-0002 
	NS CONST REC DOCS SWM FACILITY NS 

	(1) LS 
	(1) LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	3,250.00000 
	3,250.00000 

	3,250.00 
	3,250.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 



	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	11,500.00000 
	11,500.00000 

	11,500.00 
	11,500.00 

	5,250.00000 
	5,250.00000 

	5,250.00 
	5,250.00 


	0030 108SP20-0002 
	0030 108SP20-0002 
	0030 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	23.000 
	23.000 
	EA 

	500.00000 
	500.00000 

	11,500.00 
	11,500.00 

	680.00000 
	680.00000 

	15,640.00 
	15,640.00 

	630.00000 
	630.00000 

	14,490.00 
	14,490.00 


	0040 301SD20-0001 
	0040 301SD20-0001 
	0040 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	400,000.00000 
	400,000.00000 

	400,000.00 
	400,000.00 

	118,299.00000 
	118,299.00000 

	118,299.00 
	118,299.00 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 


	0050 302SD20-0020 
	0050 302SD20-0020 
	0050 302SD20-0020 
	12" CONC. PIPE 

	57.000 
	57.000 
	LF 

	75.00000 
	75.00000 

	4,275.00 
	4,275.00 

	179.55000 
	179.55000 

	10,234.35 
	10,234.35 

	165.00000 
	165.00000 

	9,405.00 
	9,405.00 


	0060 302SD20-0025 
	0060 302SD20-0025 
	0060 302SD20-0025 
	15" CONC. PIPE 

	952.000 
	952.000 
	LF 

	80.00000 
	80.00000 

	76,160.00 
	76,160.00 

	159.80000 
	159.80000 

	152,129.60 
	152,129.60 

	135.00000 
	135.00000 

	128,520.00 
	128,520.00 


	0070 302SD20-0030 
	0070 302SD20-0030 
	0070 302SD20-0030 
	18" CONC. PIPE 

	472.000 
	472.000 
	LF 

	90.00000 
	90.00000 

	42,480.00 
	42,480.00 

	120.00000 
	120.00000 

	56,640.00 
	56,640.00 

	145.00000 
	145.00000 

	68,440.00 
	68,440.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 302SD20-0031 
	0080 302SD20-0031 
	0080 302SD20-0031 
	0080 302SD20-0031 
	0080 302SD20-0031 
	18" RADIAL PIPE 

	65.000 
	65.000 
	LF 

	120.00000 
	120.00000 

	7,800.00 
	7,800.00 

	158.30000 
	158.30000 

	10,289.50 
	10,289.50 

	750.00000 
	750.00000 

	48,750.00 
	48,750.00 



	0090 302SD20-0039 
	0090 302SD20-0039 
	0090 302SD20-0039 
	0090 302SD20-0039 
	24" CONC. PIPE 

	1,079.000 
	1,079.000 
	LF 

	150.00000 
	150.00000 

	161,850.00 
	161,850.00 

	208.40000 
	208.40000 

	224,863.60 
	224,863.60 

	265.00000 
	265.00000 

	285,935.00 
	285,935.00 


	0100 302SD20-0199 
	0100 302SD20-0199 
	0100 302SD20-0199 
	15" END SECTION ES-1 

	3.000 
	3.000 
	EA 

	1,000.00000 
	1,000.00000 

	3,000.00 
	3,000.00 

	1,223.00000 
	1,223.00000 

	3,669.00 
	3,669.00 

	1,200.00000 
	1,200.00000 

	3,600.00 
	3,600.00 


	0110 302SD20-0201 
	0110 302SD20-0201 
	0110 302SD20-0201 
	18" END SECTION ES-1 

	2.000 
	2.000 
	EA 

	1,300.00000 
	1,300.00000 

	2,600.00 
	2,600.00 

	1,545.00000 
	1,545.00000 

	3,090.00 
	3,090.00 

	1,400.00000 
	1,400.00000 

	2,800.00 
	2,800.00 


	0120 302SD20-0239 
	0120 302SD20-0239 
	0120 302SD20-0239 
	DROP INLET DI-2A 

	1.000 
	1.000 
	EA 

	8,200.00000 
	8,200.00000 

	8,200.00 
	8,200.00 

	6,890.00000 
	6,890.00000 

	6,890.00 
	6,890.00 

	8,300.00000 
	8,300.00000 

	8,300.00 
	8,300.00 


	0130 302SD20-0242 
	0130 302SD20-0242 
	0130 302SD20-0242 
	DROP INLET DI-2B,L=6' 

	2.000 
	2.000 
	EA 

	8,800.00000 
	8,800.00000 

	17,600.00 
	17,600.00 

	8,925.00000 
	8,925.00000 

	17,850.00 
	17,850.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 


	0140 302SD20-0309 
	0140 302SD20-0309 
	0140 302SD20-0309 
	DROP INLET DI-3A 

	1.000 
	1.000 
	EA 

	7,300.00000 
	7,300.00000 

	7,300.00 
	7,300.00 

	5,760.00000 
	5,760.00000 

	5,760.00 
	5,760.00 

	7,200.00000 
	7,200.00000 

	7,200.00 
	7,200.00 


	0150 302SD20-0311 
	0150 302SD20-0311 
	0150 302SD20-0311 
	DROP INLET DI-3B,L=4' 

	3.000 
	3.000 
	EA 

	7,500.00000 
	7,500.00000 

	22,500.00 
	22,500.00 

	5,930.00000 
	5,930.00000 

	17,790.00 
	17,790.00 

	7,300.00000 
	7,300.00000 

	21,900.00 
	21,900.00 


	0160 302SD20-0312 
	0160 302SD20-0312 
	0160 302SD20-0312 
	DROP INLET DI-3B,L=6' 

	2.000 
	2.000 
	EA 

	8,200.00000 
	8,200.00000 

	16,400.00 
	16,400.00 

	7,790.00000 
	7,790.00000 

	15,580.00 
	15,580.00 

	8,450.00000 
	8,450.00000 

	16,900.00 
	16,900.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 302SD20-0313 
	0170 302SD20-0313 
	0170 302SD20-0313 
	0170 302SD20-0313 
	0170 302SD20-0313 
	DROP INLET DI-3B,L=8' 

	1.000 
	1.000 
	EA 

	8,700.00000 
	8,700.00000 

	8,700.00 
	8,700.00 

	7,840.00000 
	7,840.00000 

	7,840.00 
	7,840.00 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 



	0180 302SD20-0345 
	0180 302SD20-0345 
	0180 302SD20-0345 
	0180 302SD20-0345 
	DROP INLET DI-3D 

	1.000 
	1.000 
	EA 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 

	7,580.00000 
	7,580.00000 

	7,580.00 
	7,580.00 

	8,600.00000 
	8,600.00000 

	8,600.00 
	8,600.00 


	0190 302SD20-0347 
	0190 302SD20-0347 
	0190 302SD20-0347 
	DROP INLET DI-3E,L=4' 

	1.000 
	1.000 
	EA 

	7,300.00000 
	7,300.00000 

	7,300.00 
	7,300.00 

	5,640.00000 
	5,640.00000 

	5,640.00 
	5,640.00 

	7,200.00000 
	7,200.00000 

	7,200.00 
	7,200.00 


	0200 302SD20-0348 
	0200 302SD20-0348 
	0200 302SD20-0348 
	DROP INLET DI-3E,L=6' 

	3.000 
	3.000 
	EA 

	9,300.00000 
	9,300.00000 

	27,900.00 
	27,900.00 

	8,400.00000 
	8,400.00000 

	25,200.00 
	25,200.00 

	9,765.00000 
	9,765.00000 

	29,295.00 
	29,295.00 


	0210 302SD20-0349 
	0210 302SD20-0349 
	0210 302SD20-0349 
	DROP INLET DI-3E,L=8' 

	1.000 
	1.000 
	EA 

	9,800.00000 
	9,800.00000 

	9,800.00 
	9,800.00 

	9,350.00000 
	9,350.00000 

	9,350.00 
	9,350.00 

	10,900.00000 
	10,900.00000 

	10,900.00 
	10,900.00 


	0220 302SD20-0366 
	0220 302SD20-0366 
	0220 302SD20-0366 
	DROP INLET DI-3F,L=8' 

	1.000 
	1.000 
	EA 

	9,392.88000 
	9,392.88000 

	9,392.88 
	9,392.88 

	8,630.00000 
	8,630.00000 

	8,630.00 
	8,630.00 

	10,330.00000 
	10,330.00000 

	10,330.00 
	10,330.00 


	0230 302SD20-0446 
	0230 302SD20-0446 
	0230 302SD20-0446 
	DROP INLET DI-5 

	3.000 
	3.000 
	EA 

	8,100.00000 
	8,100.00000 

	24,300.00 
	24,300.00 

	6,221.00000 
	6,221.00000 

	18,663.00 
	18,663.00 

	7,730.00000 
	7,730.00000 

	23,190.00 
	23,190.00 


	0240 302SD20-0662 
	0240 302SD20-0662 
	0240 302SD20-0662 
	MANHOLE MH-1 OR 2 

	44.700 
	44.700 
	LF 

	350.00000 
	350.00000 

	15,645.00 
	15,645.00 

	645.00000 
	645.00000 

	28,831.50 
	28,831.50 

	1,030.00000 
	1,030.00000 

	46,041.00 
	46,041.00 


	0250 302SD20-0663 
	0250 302SD20-0663 
	0250 302SD20-0663 
	FRAME & COVER MH-1 

	7.000 
	7.000 
	EA 

	550.00000 
	550.00000 

	3,850.00 
	3,850.00 

	922.00000 
	922.00000 

	6,454.00 
	6,454.00 

	1,200.00000 
	1,200.00000 

	8,400.00 
	8,400.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0260 302SD20-0679 
	0260 302SD20-0679 
	0260 302SD20-0679 
	0260 302SD20-0679 
	0260 302SD20-0679 
	SWM RISER PIPE 60" 

	6.500 
	6.500 
	LF 

	1,500.00000 
	1,500.00000 

	9,750.00 
	9,750.00 

	2,080.00000 
	2,080.00000 

	13,520.00 
	13,520.00 

	2,700.00000 
	2,700.00000 

	17,550.00 
	17,550.00 



	0270 303SD20-0001 
	0270 303SD20-0001 
	0270 303SD20-0001 
	0270 303SD20-0001 
	REGULAR EXCAVATION 

	6,479.000 
	6,479.000 
	CY 

	40.00000 
	40.00000 

	259,160.00 
	259,160.00 

	66.80000 
	66.80000 

	432,797.20 
	432,797.20 

	75.00000 
	75.00000 

	485,925.00 
	485,925.00 


	0280 303SD20-0007 
	0280 303SD20-0007 
	0280 303SD20-0007 
	BORROW EXCAVATION 

	1,813.000 
	1,813.000 
	CY 

	30.00000 
	30.00000 

	54,390.00 
	54,390.00 

	39.75000 
	39.75000 

	72,066.75 
	72,066.75 

	75.00000 
	75.00000 

	135,975.00 
	135,975.00 


	0290 303SD20-0023 
	0290 303SD20-0023 
	0290 303SD20-0023 
	CHECK DAM ROCK TY. II 

	15.000 
	15.000 
	EA 

	500.00000 
	500.00000 

	7,500.00 
	7,500.00 

	278.00000 
	278.00000 

	4,170.00 
	4,170.00 

	500.00000 
	500.00000 

	7,500.00 
	7,500.00 


	0300 303SD20-0029 
	0300 303SD20-0029 
	0300 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	611.000 
	611.000 
	CY 

	40.00000 
	40.00000 

	24,440.00 
	24,440.00 

	0.10000 
	0.10000 

	61.10 
	61.10 

	30.00000 
	30.00000 

	18,330.00 
	18,330.00 


	0310 303SD20-0030 
	0310 303SD20-0030 
	0310 303SD20-0030 
	INLET PROTECTION TYPE A 

	4.000 
	4.000 
	EA 

	200.00000 
	200.00000 

	800.00 
	800.00 

	446.00000 
	446.00000 

	1,784.00 
	1,784.00 

	375.00000 
	375.00000 

	1,500.00 
	1,500.00 


	0320 303SD20-0031 
	0320 303SD20-0031 
	0320 303SD20-0031 
	INLET PROTECTION TYPE B 

	26.000 
	26.000 
	EA 

	150.00000 
	150.00000 

	3,900.00 
	3,900.00 

	159.50000 
	159.50000 

	4,147.00 
	4,147.00 

	400.00000 
	400.00000 

	10,400.00 
	10,400.00 


	0330 303SD20-0034 
	0330 303SD20-0034 
	0330 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	2,443.000 
	2,443.000 
	LF 

	1.00000 
	1.00000 

	2,443.00 
	2,443.00 

	4.45000 
	4.45000 

	10,871.35 
	10,871.35 

	3.50000 
	3.50000 

	8,550.50 
	8,550.50 


	0340 303SD20-0036 
	0340 303SD20-0036 
	0340 303SD20-0036 
	STORM WATER MAN. BASIN EXCAV. 

	250.000 
	250.000 
	CY 

	40.00000 
	40.00000 

	10,000.00 
	10,000.00 

	52.00000 
	52.00000 

	13,000.00 
	13,000.00 

	75.00000 
	75.00000 

	18,750.00 
	18,750.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0350 303SX20-0012 
	0350 303SX20-0012 
	0350 303SX20-0012 
	0350 303SX20-0012 
	0350 303SX20-0012 
	UTILITY TEST PIT UNPAVED 

	8.000 
	8.000 
	EA 

	500.00000 
	500.00000 

	4,000.00 
	4,000.00 

	717.00000 
	717.00000 

	5,736.00 
	5,736.00 

	1,500.00000 
	1,500.00000 

	12,000.00 
	12,000.00 



	0360 303SX20-0013 
	0360 303SX20-0013 
	0360 303SX20-0013 
	0360 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE 

	6.000 
	6.000 
	EA 

	650.00000 
	650.00000 

	3,900.00 
	3,900.00 

	1,050.00000 
	1,050.00000 

	6,300.00 
	6,300.00 

	3,500.00000 
	3,500.00000 

	21,000.00 
	21,000.00 


	0370 308SD20-0012 
	0370 308SD20-0012 
	0370 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	8,893.000 
	8,893.000 
	TON 

	25.00000 
	25.00000 

	222,325.00 
	222,325.00 

	40.93000 
	40.93000 

	363,990.49 
	363,990.49 

	43.00000 
	43.00000 

	382,399.00 
	382,399.00 


	0380 308SX20-0003 
	0380 308SX20-0003 
	0380 308SX20-0003 
	CRUSHER RUN AGGR. NO. 25 OR 26 

	145.000 
	145.000 
	TON 

	25.00000 
	25.00000 

	3,625.00 
	3,625.00 

	54.40000 
	54.40000 

	7,888.00 
	7,888.00 

	50.00000 
	50.00000 

	7,250.00 
	7,250.00 


	0390 315SD20-0001 
	0390 315SD20-0001 
	0390 315SD20-0001 
	ASPHALT CONCRETE TY. SM- 
	12.5A CONST 

	2,186.000 
	2,186.000 
	TON 

	115.00000 
	115.00000 

	251,390.00 
	251,390.00 

	138.00000 
	138.00000 

	301,668.00 
	301,668.00 

	133.00000 
	133.00000 

	290,738.00 
	290,738.00 


	0400 315SD20-0004 
	0400 315SD20-0004 
	0400 315SD20-0004 
	ASPHALT CONCRETE TY. IM- 19.0A CONST 

	815.000 
	815.000 
	TON 

	115.00000 
	115.00000 

	93,725.00 
	93,725.00 

	150.40000 
	150.40000 

	122,576.00 
	122,576.00 

	166.00000 
	166.00000 

	135,290.00 
	135,290.00 


	0410 315SD20-0008 
	0410 315SD20-0008 
	0410 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	30.000 
	30.000 
	TON 

	150.00000 
	150.00000 

	4,500.00 
	4,500.00 

	304.00000 
	304.00000 

	9,120.00 
	9,120.00 

	552.00000 
	552.00000 

	16,560.00 
	16,560.00 


	0420 315SD20-0010 
	0420 315SD20-0010 
	0420 315SD20-0010 
	ASPHALT CONCRETE BM-25.0 

	1,294.000 
	1,294.000 
	TON 

	115.00000 
	115.00000 

	148,810.00 
	148,810.00 

	147.30000 
	147.30000 

	190,606.20 
	190,606.20 

	155.00000 
	155.00000 

	200,570.00 
	200,570.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0430 315SX20-0011 
	0430 315SX20-0011 
	0430 315SX20-0011 
	0430 315SX20-0011 
	0430 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	3,142.000 
	3,142.000 
	LF 

	1.50000 
	1.50000 

	4,713.00 
	4,713.00 

	2.70000 
	2.70000 

	8,483.40 
	8,483.40 

	5.00000 
	5.00000 

	15,710.00 
	15,710.00 



	0440 414SD20-0003 
	0440 414SD20-0003 
	0440 414SD20-0003 
	0440 414SD20-0003 
	EROSION CTRL. STONE CL. I, EC-1 

	12.000 
	12.000 
	TON 

	80.00000 
	80.00000 

	960.00 
	960.00 

	200.00000 
	200.00000 

	2,400.00 
	2,400.00 

	300.00000 
	300.00000 

	3,600.00 
	3,600.00 


	0450 501SD20-0004 
	0450 501SD20-0004 
	0450 501SD20-0004 
	UNDERDRAIN UD-4 

	2,608.000 
	2,608.000 
	LF 

	10.00000 
	10.00000 

	26,080.00 
	26,080.00 

	20.00000 
	20.00000 

	52,160.00 
	52,160.00 

	15.00000 
	15.00000 

	39,120.00 
	39,120.00 


	0460 502SD20-0011 
	0460 502SD20-0011 
	0460 502SD20-0011 
	CURB, STD. CG-2 

	658.000 
	658.000 
	LF 

	40.00000 
	40.00000 

	26,320.00 
	26,320.00 

	42.76000 
	42.76000 

	28,136.08 
	28,136.08 

	40.00000 
	40.00000 

	26,320.00 
	26,320.00 


	0470 502SD20-0022 
	0470 502SD20-0022 
	0470 502SD20-0022 
	COMB. CURB & GUTTER, STD. CG-6 

	1,549.000 
	1,549.000 
	LF 

	45.00000 
	45.00000 

	69,705.00 
	69,705.00 

	46.00000 
	46.00000 

	71,254.00 
	71,254.00 

	42.00000 
	42.00000 

	65,058.00 
	65,058.00 


	0480 502SD20-0023 
	0480 502SD20-0023 
	0480 502SD20-0023 
	COMB. CURB & GUTTER, RAD. CG-6 

	639.000 
	639.000 
	LF 

	45.00000 
	45.00000 

	28,755.00 
	28,755.00 

	46.00000 
	46.00000 

	29,394.00 
	29,394.00 

	42.00000 
	42.00000 

	26,838.00 
	26,838.00 


	0490 502SD20-0029 
	0490 502SD20-0029 
	0490 502SD20-0029 
	ENTRANCE GUTTER CG-9D 

	372.000 
	372.000 
	SY 

	110.00000 
	110.00000 

	40,920.00 
	40,920.00 

	159.00000 
	159.00000 

	59,148.00 
	59,148.00 

	125.00000 
	125.00000 

	46,500.00 
	46,500.00 


	0500 502SD20-0053 
	0500 502SD20-0053 
	0500 502SD20-0053 
	MEDIAN STRIP MS-1 

	145.000 
	145.000 
	SY 

	90.00000 
	90.00000 

	13,050.00 
	13,050.00 

	111.90000 
	111.90000 

	16,225.50 
	16,225.50 

	160.00000 
	160.00000 

	23,200.00 
	23,200.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0510 504SD20-0002 
	0510 504SD20-0002 
	0510 504SD20-0002 
	0510 504SD20-0002 
	0510 504SD20-0002 
	CG-12 DETECTABLE WARNING SURFACE 

	25.000 
	25.000 
	SY 

	350.00000 
	350.00000 

	8,750.00 
	8,750.00 

	650.00000 
	650.00000 

	16,250.00 
	16,250.00 

	285.00000 
	285.00000 

	7,125.00 
	7,125.00 



	0520 504SD20-0003 
	0520 504SD20-0003 
	0520 504SD20-0003 
	0520 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	1,190.000 
	1,190.000 
	SY 

	55.00000 
	55.00000 

	65,450.00 
	65,450.00 

	70.00000 
	70.00000 

	83,300.00 
	83,300.00 

	71.00000 
	71.00000 

	84,490.00 
	84,490.00 


	0530 508SD20-0002 
	0530 508SD20-0002 
	0530 508SD20-0002 
	DEMO. OF PVMT. COMBINATION 

	1,326.000 
	1,326.000 
	SY 

	5.00000 
	5.00000 

	6,630.00 
	6,630.00 

	15.95000 
	15.95000 

	21,149.70 
	21,149.70 

	13.00000 
	13.00000 

	17,238.00 
	17,238.00 


	0540 509SD20-0001 
	0540 509SD20-0001 
	0540 509SD20-0001 
	FLOWABLE BACKFILL 

	21.900 
	21.900 
	CY 

	150.00000 
	150.00000 

	3,285.00 
	3,285.00 

	600.00000 
	600.00000 

	13,140.00 
	13,140.00 

	500.00000 
	500.00000 

	10,950.00 
	10,950.00 


	0550 510SD20-0038 
	0550 510SD20-0038 
	0550 510SD20-0038 
	ADJUST EXIST. VALVE & BOX 

	1.000 
	1.000 
	EA 

	200.00000 
	200.00000 

	200.00 
	200.00 

	865.00000 
	865.00000 

	865.00 
	865.00 

	500.00000 
	500.00000 

	500.00 
	500.00 


	0560 510SD20-0050 
	0560 510SD20-0050 
	0560 510SD20-0050 
	ADJUST EXIST FRAME & COVER 

	4.000 
	4.000 
	EA 

	250.00000 
	250.00000 

	1,000.00 
	1,000.00 

	809.70000 
	809.70000 

	3,238.80 
	3,238.80 

	800.00000 
	800.00000 

	3,200.00 
	3,200.00 


	0570 511SD20-0001 
	0570 511SD20-0001 
	0570 511SD20-0001 
	ALLAYING DUST 

	200.000 
	200.000 
	HR 

	25.00000 
	25.00000 

	5,000.00 
	5,000.00 

	30.00000 
	30.00000 

	6,000.00 
	6,000.00 

	50.00000 
	50.00000 

	10,000.00 
	10,000.00 


	0580 512SD20-0013 
	0580 512SD20-0013 
	0580 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	6.000 
	6.000 
	EA 

	250.00000 
	250.00000 

	1,500.00 
	1,500.00 

	353.00000 
	353.00000 

	2,118.00 
	2,118.00 

	600.00000 
	600.00000 

	3,600.00 
	3,600.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0590 512SD20-0014 
	0590 512SD20-0014 
	0590 512SD20-0014 
	0590 512SD20-0014 
	0590 512SD20-0014 
	TEMPORARY SIGN 

	304.000 
	304.000 
	SF 

	20.00000 
	20.00000 

	6,080.00 
	6,080.00 

	58.00000 
	58.00000 

	17,632.00 
	17,632.00 

	45.00000 
	45.00000 

	13,680.00 
	13,680.00 



	0600 512SD20-0023 
	0600 512SD20-0023 
	0600 512SD20-0023 
	0600 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	240.000 
	240.000 
	HR 

	30.00000 
	30.00000 

	7,200.00 
	7,200.00 

	21.60000 
	21.60000 

	5,184.00 
	5,184.00 

	75.00000 
	75.00000 

	18,000.00 
	18,000.00 


	0610 512SD20-0024 
	0610 512SD20-0024 
	0610 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	39,310.000 
	39,310.000 
	DAY 

	0.50000 
	0.50000 

	19,655.00 
	19,655.00 

	0.55000 
	0.55000 

	21,620.50 
	21,620.50 

	1.00000 
	1.00000 

	39,310.00 
	39,310.00 


	0620 512SD20-0025 
	0620 512SD20-0025 
	0620 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	20,064.000 
	20,064.000 
	HR 

	1.50000 
	1.50000 

	30,096.00 
	30,096.00 

	4.25000 
	4.25000 

	85,272.00 
	85,272.00 

	10.00000 
	10.00000 

	200,640.00 
	200,640.00 


	0630 512SD20-0026 
	0630 512SD20-0026 
	0630 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	240.000 
	240.000 
	HR 

	5.00000 
	5.00000 

	1,200.00 
	1,200.00 

	3.90000 
	3.90000 

	936.00 
	936.00 

	10.00000 
	10.00000 

	2,400.00 
	2,400.00 


	0640 512SD20-0027 
	0640 512SD20-0027 
	0640 512SD20-0027 
	FLAGGER SERVICE 

	1,200.000 
	1,200.000 
	HR 

	30.00000 
	30.00000 

	36,000.00 
	36,000.00 

	36.30000 
	36.30000 

	43,560.00 
	43,560.00 

	40.00000 
	40.00000 

	48,000.00 
	48,000.00 


	0650 512SD20-0042 
	0650 512SD20-0042 
	0650 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	6,120.000 
	6,120.000 
	LF 

	1.65000 
	1.65000 

	10,098.00 
	10,098.00 

	2.52000 
	2.52000 

	15,422.40 
	15,422.40 

	2.00000 
	2.00000 

	12,240.00 
	12,240.00 


	0660 512SD20-0043 
	0660 512SD20-0043 
	0660 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	300.000 
	300.000 
	SF 

	7.22000 
	7.22000 

	2,166.00 
	2,166.00 

	11.44000 
	11.44000 

	3,432.00 
	3,432.00 

	8.00000 
	8.00000 

	2,400.00 
	2,400.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0670 512SD20-0061 
	0670 512SD20-0061 
	0670 512SD20-0061 
	0670 512SD20-0061 
	0670 512SD20-0061 
	TEMP. PVMT MRKG TY. D, CL. III, 4" 

	6,120.000 
	6,120.000 
	LF 

	2.27000 
	2.27000 

	13,892.40 
	13,892.40 

	3.22000 
	3.22000 

	19,706.40 
	19,706.40 

	2.50000 
	2.50000 

	15,300.00 
	15,300.00 



	0680 512SD20-0065 
	0680 512SD20-0065 
	0680 512SD20-0065 
	0680 512SD20-0065 
	TEMP. PVMT MRKG TY. D, CL. III, 24" 

	92.000 
	92.000 
	LF 

	13.62000 
	13.62000 

	1,253.04 
	1,253.04 

	17.60000 
	17.60000 

	1,619.20 
	1,619.20 

	14.70000 
	14.70000 

	1,352.40 
	1,352.40 


	0690 512SX20-0025 
	0690 512SX20-0025 
	0690 512SX20-0025 
	NS TEMPORARY TRAFFIC CONTROL SIGNAL TEMPORARY SIGNALIZATION - HARRISON AT GORDON 

	(1) LS 
	(1) LS 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	244,400.00000 
	244,400.00000 

	244,400.00 
	244,400.00 

	126,000.00000 
	126,000.00000 

	126,000.00 
	126,000.00 


	0700 512SX20-0025 
	0700 512SX20-0025 
	0700 512SX20-0025 
	NS TEMPORARY TRAFFIC CONTROL SIGNAL TEMPORARY SIGNALIZATION - HARRISON AT OLD PLANK 

	(1) LS 
	(1) LS 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 

	170,000.00000 
	170,000.00000 

	170,000.00 
	170,000.00 

	47,250.00000 
	47,250.00000 

	47,250.00 
	47,250.00 


	0710 513SD20-0001 
	0710 513SD20-0001 
	0710 513SD20-0001 
	MOBILIZATION MOBILIZATION 

	(1) 
	(1) 
	LS 

	895,300.00000 
	895,300.00000 

	895,300.00 
	895,300.00 

	222,000.00000 
	222,000.00000 

	222,000.00 
	222,000.00 

	350,000.00000 
	350,000.00000 

	350,000.00 
	350,000.00 


	0720 514SD20-0002 
	0720 514SD20-0002 
	0720 514SD20-0002 
	FIELD OFFICE TY.II 

	23.000 
	23.000 
	MO 

	2,500.00000 
	2,500.00000 

	57,500.00 
	57,500.00 

	4,000.00000 
	4,000.00000 

	92,000.00 
	92,000.00 

	2,300.00000 
	2,300.00000 

	52,900.00 
	52,900.00 


	0730 515SD20-0004 
	0730 515SD20-0004 
	0730 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	10,820.000 
	10,820.000 
	SY 

	3.00000 
	3.00000 

	32,460.00 
	32,460.00 

	9.88000 
	9.88000 

	106,901.60 
	106,901.60 

	4.20000 
	4.20000 

	45,444.00 
	45,444.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0740 516SX20-0008 
	0740 516SX20-0008 
	0740 516SX20-0008 
	0740 516SX20-0008 
	0740 516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 001 - WELL 

	(1) LS 
	(1) LS 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	5,850.00000 
	5,850.00000 

	5,850.00 
	5,850.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 



	0750 516SX20-0008 
	0750 516SX20-0008 
	0750 516SX20-0008 
	0750 516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 003 - LIGHT POLE 

	(1) LS 
	(1) LS 

	250.00000 
	250.00000 

	250.00 
	250.00 

	73.00000 
	73.00000 

	73.00 
	73.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 


	0760 516SX20-0008 
	0760 516SX20-0008 
	0760 516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 003 - METAL CARPORT 

	(1) LS 
	(1) LS 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	508.00000 
	508.00000 

	508.00 
	508.00 

	100.00000 
	100.00000 

	100.00 
	100.00 


	0770 516SX20-0008 
	0770 516SX20-0008 
	0770 516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 003 - POST 

	(1) LS 
	(1) LS 

	250.00000 
	250.00000 

	250.00 
	250.00 

	73.00000 
	73.00000 

	73.00 
	73.00 

	250.00000 
	250.00000 

	250.00 
	250.00 


	0780 516SX20-0008 
	0780 516SX20-0008 
	0780 516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 003 - WELL 

	(1) LS 
	(1) LS 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	5,850.00000 
	5,850.00000 

	5,850.00 
	5,850.00 

	1.00000 
	1.00000 

	1.00 
	1.00 


	0790 516SX20-0008 
	0790 516SX20-0008 
	0790 516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 007 - FOR SALE SIGN 

	(1) LS 
	(1) LS 

	250.00000 
	250.00000 

	250.00 
	250.00 

	73.00000 
	73.00000 

	73.00 
	73.00 

	250.00000 
	250.00000 

	250.00 
	250.00 


	0800 516SX20-0008 
	0800 516SX20-0008 
	0800 516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 011 - RES. LIGHT POLE 

	(1) LS 
	(1) LS 

	250.00000 
	250.00000 

	250.00 
	250.00 

	73.00000 
	73.00000 

	73.00 
	73.00 

	250.00000 
	250.00000 

	250.00 
	250.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0810 516SX20-0008 
	0810 516SX20-0008 
	0810 516SX20-0008 
	0810 516SX20-0008 
	0810 516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 013 - CHAIN LINK FENCE 

	(1) LS 
	(1) LS 

	500.00000 
	500.00000 

	500.00 
	500.00 

	600.00000 
	600.00000 

	600.00 
	600.00 

	500.00000 
	500.00000 

	500.00 
	500.00 



	0820 516SX20-0008 
	0820 516SX20-0008 
	0820 516SX20-0008 
	0820 516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 014 - WELL 

	(1) LS 
	(1) LS 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	5,850.00000 
	5,850.00000 

	5,850.00 
	5,850.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 


	0830    516SX20-0008 
	0830    516SX20-0008 
	0830    516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 015 - CHANCELLOR GARDEN SIGN 

	(1) LS 
	(1) LS 

	500.00000 
	500.00000 

	500.00 
	500.00 

	73.00000 
	73.00000 

	73.00 
	73.00 

	300.00000 
	300.00000 

	300.00 
	300.00 


	0840 516SX20-0008 
	0840 516SX20-0008 
	0840 516SX20-0008 
	NS DEMO. OF BLDG. PARCEL 022 - WOODEN FENCE 

	(1) LS 
	(1) LS 

	500.00000 
	500.00000 

	500.00 
	500.00 

	1,830.00000 
	1,830.00000 

	1,830.00 
	1,830.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 


	0850 516SX20-0009 
	0850 516SX20-0009 
	0850 516SX20-0009 
	NS CLEARING PARCEL NO. PARCEL 001 

	(1) LS 
	(1) LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	813.00000 
	813.00000 

	813.00 
	813.00 

	100.00000 
	100.00000 

	100.00 
	100.00 


	0860 516SX20-0009 
	0860 516SX20-0009 
	0860 516SX20-0009 
	NS CLEARING PARCEL NO. PARCEL 013 

	(1) LS 
	(1) LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	813.00000 
	813.00000 

	813.00 
	813.00 

	100.00000 
	100.00000 

	100.00 
	100.00 


	0870 516SX20-0009 
	0870 516SX20-0009 
	0870 516SX20-0009 
	NS CLEARING PARCEL NO. PARCEL 014 

	(1) LS 
	(1) LS 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	813.00000 
	813.00000 

	813.00 
	813.00 

	100.00000 
	100.00000 

	100.00 
	100.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0880 516SX20-0009 
	0880 516SX20-0009 
	0880 516SX20-0009 
	0880 516SX20-0009 
	0880 516SX20-0009 
	NS CLEARING PARCEL NO. PARCEL 017 

	(1) LS 
	(1) LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	813.00000 
	813.00000 

	813.00 
	813.00 

	100.00000 
	100.00000 

	100.00 
	100.00 



	0890 516SX20-0009 
	0890 516SX20-0009 
	0890 516SX20-0009 
	0890 516SX20-0009 
	NS CLEARING PARCEL NO. PARCEL 022 

	(1) LS 
	(1) LS 

	85,000.00000 
	85,000.00000 

	85,000.00 
	85,000.00 

	813.00000 
	813.00000 

	813.00 
	813.00 

	100.00000 
	100.00000 

	100.00 
	100.00 


	0900 517SD20-0001 
	0900 517SD20-0001 
	0900 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	251,000.00000 
	251,000.00000 

	251,000.00 
	251,000.00 

	142,000.00000 
	142,000.00000 

	142,000.00 
	142,000.00 

	380,000.00000 
	380,000.00000 

	380,000.00 
	380,000.00 


	0910 520SD20-0003 
	0910 520SD20-0003 
	0910 520SD20-0003 
	1" WATER SERVICE LINE 

	563.000 
	563.000 
	LF 

	50.00000 
	50.00000 

	28,150.00 
	28,150.00 

	127.50000 
	127.50000 

	71,782.50 
	71,782.50 

	100.00000 
	100.00000 

	56,300.00 
	56,300.00 


	0920 520SD20-0014 
	0920 520SD20-0014 
	0920 520SD20-0014 
	6" DI WATER MAIN 

	7.000 
	7.000 
	LF 

	250.00000 
	250.00000 

	1,750.00 
	1,750.00 

	616.30000 
	616.30000 

	4,314.10 
	4,314.10 

	1,300.00000 
	1,300.00000 

	9,100.00 
	9,100.00 


	0930 520SD20-0016 
	0930 520SD20-0016 
	0930 520SD20-0016 
	8" DI WATER MAIN 

	1,203.000 
	1,203.000 
	LF 

	265.00000 
	265.00000 

	318,795.00 
	318,795.00 

	236.40000 
	236.40000 

	284,389.20 
	284,389.20 

	305.00000 
	305.00000 

	366,915.00 
	366,915.00 


	0940 520SD20-0090 
	0940 520SD20-0090 
	0940 520SD20-0090 
	8" GATE VALVE & BOX 

	2.000 
	2.000 
	EA 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	4,326.00000 
	4,326.00000 

	8,652.00 
	8,652.00 

	8,300.00000 
	8,300.00000 

	16,600.00 
	16,600.00 


	0950 520SD20-0162 
	0950 520SD20-0162 
	0950 520SD20-0162 
	FIRE HYDRANT 

	1.000 
	1.000 
	EA 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 

	6,764.00000 
	6,764.00000 

	6,764.00 
	6,764.00 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0960 520SD20-0167 
	0960 520SD20-0167 
	0960 520SD20-0167 
	0960 520SD20-0167 
	0960 520SD20-0167 
	5/8" WATER METER BOX & YOKE 

	13.000 
	13.000 
	EA 

	1,500.00000 
	1,500.00000 

	19,500.00 
	19,500.00 

	1,900.00000 
	1,900.00000 

	24,700.00 
	24,700.00 

	2,500.00000 
	2,500.00000 

	32,500.00 
	32,500.00 



	0970 520SD20-0179 
	0970 520SD20-0179 
	0970 520SD20-0179 
	0970 520SD20-0179 
	4" SANITARY SERVICE LATERAL CONNECTION 

	689.000 
	689.000 
	LF 

	220.00000 
	220.00000 

	151,580.00 
	151,580.00 

	189.00000 
	189.00000 

	130,221.00 
	130,221.00 

	194.00000 
	194.00000 

	133,666.00 
	133,666.00 


	0980 520SD20-0185 
	0980 520SD20-0185 
	0980 520SD20-0185 
	8" SANITARY SEWER PIPE 

	601.000 
	601.000 
	LF 

	300.00000 
	300.00000 

	180,300.00 
	180,300.00 

	151.05000 
	151.05000 

	90,781.05 
	90,781.05 

	195.00000 
	195.00000 

	117,195.00 
	117,195.00 


	0990 520SD20-0272 
	0990 520SD20-0272 
	0990 520SD20-0272 
	SANITARY SEWER MANHOLE 

	45.900 
	45.900 
	LF 

	350.00000 
	350.00000 

	16,065.00 
	16,065.00 

	1,876.00000 
	1,876.00000 

	86,108.40 
	86,108.40 

	1,000.00000 
	1,000.00000 

	45,900.00 
	45,900.00 


	1000 520SD20-0274 
	1000 520SD20-0274 
	1000 520SD20-0274 
	MANHOLE FRAME & COVER F & C-1 

	7.000 
	7.000 
	EA 

	650.00000 
	650.00000 

	4,550.00 
	4,550.00 

	4,646.00000 
	4,646.00000 

	32,522.00 
	32,522.00 

	1,300.00000 
	1,300.00000 

	9,100.00 
	9,100.00 


	1010 520SX20-0005 
	1010 520SX20-0005 
	1010 520SX20-0005 
	4" SEWER CLEANOUT 

	9.000 
	9.000 
	EA 

	650.00000 
	650.00000 

	5,850.00 
	5,850.00 

	1,080.00000 
	1,080.00000 

	9,720.00 
	9,720.00 

	1,500.00000 
	1,500.00000 

	13,500.00 
	13,500.00 


	1020 603SD20-0002 
	1020 603SD20-0002 
	1020 603SD20-0002 
	TEMPORARY SEED 

	238.000 
	238.000 
	LB 

	2.00000 
	2.00000 

	476.00 
	476.00 

	12.40000 
	12.40000 

	2,951.20 
	2,951.20 

	27.00000 
	27.00000 

	6,426.00 
	6,426.00 


	1030 603SD20-0003 
	1030 603SD20-0003 
	1030 603SD20-0003 
	REGULAR SEED 

	475.000 
	475.000 
	LB 

	3.00000 
	3.00000 

	1,425.00 
	1,425.00 

	19.90000 
	19.90000 

	9,452.50 
	9,452.50 

	30.00000 
	30.00000 

	14,250.00 
	14,250.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1040 603SD20-0004 
	1040 603SD20-0004 
	1040 603SD20-0004 
	1040 603SD20-0004 
	1040 603SD20-0004 
	OVERSEEDING 

	380.000 
	380.000 
	LB 

	3.00000 
	3.00000 

	1,140.00 
	1,140.00 

	5.10000 
	5.10000 

	1,938.00 
	1,938.00 

	14.00000 
	14.00000 

	5,320.00 
	5,320.00 



	1050 603SD20-0008 
	1050 603SD20-0008 
	1050 603SD20-0008 
	1050 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	11,495.000 
	11,495.000 
	SY 

	0.75000 
	0.75000 

	8,621.25 
	8,621.25 

	0.96000 
	0.96000 

	11,035.20 
	11,035.20 

	1.25000 
	1.25000 

	14,368.75 
	14,368.75 


	1060 603SD20-0009 
	1060 603SD20-0009 
	1060 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	9,196.000 
	9,196.000 
	SY 

	1.00000 
	1.00000 

	9,196.00 
	9,196.00 

	1.13000 
	1.13000 

	10,391.48 
	10,391.48 

	1.50000 
	1.50000 

	13,794.00 
	13,794.00 


	1070 603SD20-0014 
	1070 603SD20-0014 
	1070 603SD20-0014 
	FERTILIZER NITROGEN - N 

	190.000 
	190.000 
	LB 

	2.00000 
	2.00000 

	380.00 
	380.00 

	3.40000 
	3.40000 

	646.00 
	646.00 

	4.00000 
	4.00000 

	760.00 
	760.00 


	1080 603SD20-0015 
	1080 603SD20-0015 
	1080 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	133.000 
	133.000 
	LB 

	2.00000 
	2.00000 

	266.00 
	266.00 

	3.40000 
	3.40000 

	452.20 
	452.20 

	4.00000 
	4.00000 

	532.00 
	532.00 


	1090 603SD20-0016 
	1090 603SD20-0016 
	1090 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	133.000 
	133.000 
	LB 

	2.00000 
	2.00000 

	266.00 
	266.00 

	3.40000 
	3.40000 

	452.20 
	452.20 

	4.00000 
	4.00000 

	532.00 
	532.00 


	1100 603SD20-0017 
	1100 603SD20-0017 
	1100 603SD20-0017 
	LIME 

	10.450 
	10.450 
	TON 

	500.00000 
	500.00000 

	5,225.00 
	5,225.00 

	400.00000 
	400.00000 

	4,180.00 
	4,180.00 

	500.00000 
	500.00000 

	5,225.00 
	5,225.00 


	1110 606SD20-0004 
	1110 606SD20-0004 
	1110 606SD20-0004 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 4 

	507.000 
	507.000 
	SY 

	1.00000 
	1.00000 

	507.00 
	507.00 

	5.14000 
	5.14000 

	2,605.98 
	2,605.98 

	10.00000 
	10.00000 

	5,070.00 
	5,070.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1120 700SD20-0012 
	1120 700SD20-0012 
	1120 700SD20-0012 
	1120 700SD20-0012 
	1120 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	27.000 
	27.000 
	EA 

	200.00000 
	200.00000 

	5,400.00 
	5,400.00 

	345.00000 
	345.00000 

	9,315.00 
	9,315.00 

	290.00000 
	290.00000 

	7,830.00 
	7,830.00 



	1130 700SD20-0034 
	1130 700SD20-0034 
	1130 700SD20-0034 
	1130 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	120.000 
	120.000 
	LF 

	7.00000 
	7.00000 

	840.00 
	840.00 

	35.20000 
	35.20000 

	4,224.00 
	4,224.00 

	29.00000 
	29.00000 

	3,480.00 
	3,480.00 


	1140 700SD20-0037 
	1140 700SD20-0037 
	1140 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	132.000 
	132.000 
	LF 

	10.00000 
	10.00000 

	1,320.00 
	1,320.00 

	39.30000 
	39.30000 

	5,187.60 
	5,187.60 

	34.00000 
	34.00000 

	4,488.00 
	4,488.00 


	1150 700SD20-0038 
	1150 700SD20-0038 
	1150 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	22.000 
	22.000 
	EA 

	150.00000 
	150.00000 

	3,300.00 
	3,300.00 

	750.60000 
	750.60000 

	16,513.20 
	16,513.20 

	670.00000 
	670.00000 

	14,740.00 
	14,740.00 


	1160 700SD20-0060 
	1160 700SD20-0060 
	1160 700SD20-0060 
	ELECTRICAL SERVICE SE-5 

	2.000 
	2.000 
	EA 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	9,350.00000 
	9,350.00000 

	18,700.00 
	18,700.00 

	8,925.00000 
	8,925.00000 

	17,850.00 
	17,850.00 


	1170 700SD20-0067 
	1170 700SD20-0067 
	1170 700SD20-0067 
	PEDESTAL POLE PF-2, 12' 

	16.000 
	16.000 
	EA 

	2,000.00000 
	2,000.00000 

	32,000.00 
	32,000.00 

	2,077.00000 
	2,077.00000 

	33,232.00 
	33,232.00 

	1,732.50000 
	1,732.50000 

	27,720.00 
	27,720.00 


	1180 700SD20-0068 
	1180 700SD20-0068 
	1180 700SD20-0068 
	CONC. FOUND. PF-8 

	96.000 
	96.000 
	CY 

	200.00000 
	200.00000 

	19,200.00 
	19,200.00 

	2,004.00000 
	2,004.00000 

	192,384.00 
	192,384.00 

	1,890.00000 
	1,890.00000 

	181,440.00 
	181,440.00 


	1190 700SD20-0069 
	1190 700SD20-0069 
	1190 700SD20-0069 
	CONC. FOUND. PF-2 

	16.000 
	16.000 
	EA 

	2,500.00000 
	2,500.00000 

	40,000.00 
	40,000.00 

	1,505.00000 
	1,505.00000 

	24,080.00 
	24,080.00 

	1,365.00000 
	1,365.00000 

	21,840.00 
	21,840.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1200 700SD20-0090 
	1200 700SD20-0090 
	1200 700SD20-0090 
	1200 700SD20-0090 
	1200 700SD20-0090 
	SIGNAL MAST ARM POLE MP- 3, TY. A 

	2.000 
	2.000 
	EA 

	22,000.00000 
	22,000.00000 

	44,000.00 
	44,000.00 

	19,482.00000 
	19,482.00000 

	38,964.00 
	38,964.00 

	18,375.00000 
	18,375.00000 

	36,750.00 
	36,750.00 



	1210 700SD20-0091 
	1210 700SD20-0091 
	1210 700SD20-0091 
	1210 700SD20-0091 
	SIGNAL MAST ARM POLE MP- 3, TY. B1 

	2.000 
	2.000 
	EA 

	25,000.00000 
	25,000.00000 

	50,000.00 
	50,000.00 

	24,550.00000 
	24,550.00000 

	49,100.00 
	49,100.00 

	23,100.00000 
	23,100.00000 

	46,200.00 
	46,200.00 


	1220 700SD20-0094 
	1220 700SD20-0094 
	1220 700SD20-0094 
	SIGNAL MAST ARM POLE MP- 3, TY. D 

	3.000 
	3.000 
	EA 

	22,000.00000 
	22,000.00000 

	66,000.00 
	66,000.00 

	20,593.00000 
	20,593.00000 

	61,779.00 
	61,779.00 

	19,425.00000 
	19,425.00000 

	58,275.00 
	58,275.00 


	1230 700SD20-0095 
	1230 700SD20-0095 
	1230 700SD20-0095 
	SIGNAL MAST ARM POLE MP- 3, TY. E1 

	1.000 
	1.000 
	EA 

	26,000.00000 
	26,000.00000 

	26,000.00 
	26,000.00 

	26,050.00000 
	26,050.00000 

	26,050.00 
	26,050.00 

	24,675.00000 
	24,675.00000 

	24,675.00 
	24,675.00 


	1240 700SD20-0099 
	1240 700SD20-0099 
	1240 700SD20-0099 
	MAST ARM 40' 

	2.000 
	2.000 
	EA 

	10,500.00000 
	10,500.00000 

	21,000.00 
	21,000.00 

	7,884.00000 
	7,884.00000 

	15,768.00 
	15,768.00 

	7,245.00000 
	7,245.00000 

	14,490.00 
	14,490.00 


	1250 700SD20-0100 
	1250 700SD20-0100 
	1250 700SD20-0100 
	MAST ARM 49' 

	3.000 
	3.000 
	EA 

	11,200.00000 
	11,200.00000 

	33,600.00 
	33,600.00 

	11,343.00000 
	11,343.00000 

	34,029.00 
	34,029.00 

	10,395.00000 
	10,395.00000 

	31,185.00 
	31,185.00 


	1260 700SD20-0101 
	1260 700SD20-0101 
	1260 700SD20-0101 
	MAST ARM 60' 

	2.000 
	2.000 
	EA 

	16,000.00000 
	16,000.00000 

	32,000.00 
	32,000.00 

	14,745.00000 
	14,745.00000 

	29,490.00 
	29,490.00 

	13,650.00000 
	13,650.00000 

	27,300.00 
	27,300.00 


	1270 700SD20-0104 
	1270 700SD20-0104 
	1270 700SD20-0104 
	MAST ARM 75', CASE 1 LOADING 

	1.000 
	1.000 
	EA 

	20,200.00000 
	20,200.00000 

	20,200.00 
	20,200.00 

	22,220.00000 
	22,220.00000 

	22,220.00 
	22,220.00 

	20,737.50000 
	20,737.50000 

	20,737.50 
	20,737.50 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1280 700SD20-0108 
	1280 700SD20-0108 
	1280 700SD20-0108 
	1280 700SD20-0108 
	1280 700SD20-0108 
	8/3 CONDUCTOR CABLE 

	870.000 
	870.000 
	LF 

	3.00000 
	3.00000 

	2,610.00 
	2,610.00 

	5.08000 
	5.08000 

	4,419.60 
	4,419.60 

	4.20000 
	4.20000 

	3,654.00 
	3,654.00 



	1290 700SD20-0112 
	1290 700SD20-0112 
	1290 700SD20-0112 
	1290 700SD20-0112 
	14/4 CONDUCTOR CABLE 

	3,265.000 
	3,265.000 
	LF 

	1.00000 
	1.00000 

	3,265.00 
	3,265.00 

	2.66000 
	2.66000 

	8,684.90 
	8,684.90 

	2.50000 
	2.50000 

	8,162.50 
	8,162.50 


	1300 700SD20-0114 
	1300 700SD20-0114 
	1300 700SD20-0114 
	14/7 CONDUCTOR CABLE 

	5,580.000 
	5,580.000 
	LF 

	1.00000 
	1.00000 

	5,580.00 
	5,580.00 

	2.86000 
	2.86000 

	15,958.80 
	15,958.80 

	2.70000 
	2.70000 

	15,066.00 
	15,066.00 


	1310 700SD20-0118 
	1310 700SD20-0118 
	1310 700SD20-0118 
	14/1 CONDUCTOR CABLE ENCLOSED 

	7,680.000 
	7,680.000 
	LF 

	1.00000 
	1.00000 

	7,680.00 
	7,680.00 

	1.24000 
	1.24000 

	9,523.20 
	9,523.20 

	1.05000 
	1.05000 

	8,064.00 
	8,064.00 


	1320 700SD20-0120 
	1320 700SD20-0120 
	1320 700SD20-0120 
	14/2 CONDUCTOR CABLE SHIELDED 

	5,855.000 
	5,855.000 
	LF 

	1.00000 
	1.00000 

	5,855.00 
	5,855.00 

	2.03000 
	2.03000 

	11,885.65 
	11,885.65 

	1.85000 
	1.85000 

	10,831.75 
	10,831.75 


	1330 700SD20-0124 
	1330 700SD20-0124 
	1330 700SD20-0124 
	CAT 5E DIRECT BURIAL CABLE 

	1,040.000 
	1,040.000 
	LF 

	1.00000 
	1.00000 

	1,040.00 
	1,040.00 

	2.26000 
	2.26000 

	2,350.40 
	2,350.40 

	2.10000 
	2.10000 

	2,184.00 
	2,184.00 


	1340 700SD20-0144 
	1340 700SD20-0144 
	1340 700SD20-0144 
	8 CONDUCTOR CABLE 

	150.000 
	150.000 
	LF 

	1.00000 
	1.00000 

	150.00 
	150.00 

	7.50000 
	7.50000 

	1,125.00 
	1,125.00 

	4.20000 
	4.20000 

	630.00 
	630.00 


	1350 700SD20-0148 
	1350 700SD20-0148 
	1350 700SD20-0148 
	8 CONDUCTOR CABLE EGC 

	1,495.000 
	1,495.000 
	LF 

	1.00000 
	1.00000 

	1,495.00 
	1,495.00 

	4.70000 
	4.70000 

	7,026.50 
	7,026.50 

	4.20000 
	4.20000 

	6,279.00 
	6,279.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1360 700SD20-0174 
	1360 700SD20-0174 
	1360 700SD20-0174 
	1360 700SD20-0174 
	1360 700SD20-0174 
	ELECTRICAL SERVICE WORK PAD 

	2.000 
	2.000 
	EA 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	1,555.00000 
	1,555.00000 

	3,110.00 
	3,110.00 

	1,312.50000 
	1,312.50000 

	2,625.00 
	2,625.00 



	1370 700SD20-0178 
	1370 700SD20-0178 
	1370 700SD20-0178 
	1370 700SD20-0178 
	JUNCTION BOX JB-S2 

	11.000 
	11.000 
	EA 

	1,500.00000 
	1,500.00000 

	16,500.00 
	16,500.00 

	2,036.00000 
	2,036.00000 

	22,396.00 
	22,396.00 

	1,837.50000 
	1,837.50000 

	20,212.50 
	20,212.50 


	1380 700SD20-0179 
	1380 700SD20-0179 
	1380 700SD20-0179 
	JUNCTION BOX JB-S3 

	2.000 
	2.000 
	EA 

	1,700.00000 
	1,700.00000 

	3,400.00 
	3,400.00 

	2,270.00000 
	2,270.00000 

	4,540.00 
	4,540.00 

	1,995.00000 
	1,995.00000 

	3,990.00 
	3,990.00 


	1390 700SD20-0181 
	1390 700SD20-0181 
	1390 700SD20-0181 
	ELECT. SER. GRD. ELECTRODE 10' 

	10.000 
	10.000 
	EA 

	150.00000 
	150.00000 

	1,500.00 
	1,500.00 

	327.00000 
	327.00000 

	3,270.00 
	3,270.00 

	288.75000 
	288.75000 

	2,887.50 
	2,887.50 


	1400 700SD20-0182 
	1400 700SD20-0182 
	1400 700SD20-0182 
	CONDUIT PVC 1" 

	255.000 
	255.000 
	LF 

	5.00000 
	5.00000 

	1,275.00 
	1,275.00 

	21.30000 
	21.30000 

	5,431.50 
	5,431.50 

	13.65000 
	13.65000 

	3,480.75 
	3,480.75 


	1410 700SD20-0193 
	1410 700SD20-0193 
	1410 700SD20-0193 
	BORED CONDUIT 4" 

	790.000 
	790.000 
	LF 

	30.00000 
	30.00000 

	23,700.00 
	23,700.00 

	55.80000 
	55.80000 

	44,082.00 
	44,082.00 

	52.50000 
	52.50000 

	41,475.00 
	41,475.00 


	1420 700SD20-0194 
	1420 700SD20-0194 
	1420 700SD20-0194 
	CONDUIT PVC 2" 

	130.000 
	130.000 
	LF 

	8.00000 
	8.00000 

	1,040.00 
	1,040.00 

	19.20000 
	19.20000 

	2,496.00 
	2,496.00 

	15.75000 
	15.75000 

	2,047.50 
	2,047.50 


	1430 700SD20-0195 
	1430 700SD20-0195 
	1430 700SD20-0195 
	CONDUIT PVC 3" 

	750.000 
	750.000 
	LF 

	9.00000 
	9.00000 

	6,750.00 
	6,750.00 

	18.25000 
	18.25000 

	13,687.50 
	13,687.50 

	16.80000 
	16.80000 

	12,600.00 
	12,600.00 


	1440 700SD20-0196 
	1440 700SD20-0196 
	1440 700SD20-0196 
	CONDUIT PVC 4" 

	125.000 
	125.000 
	LF 

	12.00000 
	12.00000 

	1,500.00 
	1,500.00 

	22.60000 
	22.60000 

	2,825.00 
	2,825.00 

	17.85000 
	17.85000 

	2,231.25 
	2,231.25 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1450 700SD20-0197 
	1450 700SD20-0197 
	1450 700SD20-0197 
	1450 700SD20-0197 
	1450 700SD20-0197 
	TRENCH EXCAVATION ECI-1 

	980.000 
	980.000 
	LF 

	15.00000 
	15.00000 

	14,700.00 
	14,700.00 

	14.65000 
	14.65000 

	14,357.00 
	14,357.00 

	13.65000 
	13.65000 

	13,377.00 
	13,377.00 



	1460 700SD20-0199 
	1460 700SD20-0199 
	1460 700SD20-0199 
	1460 700SD20-0199 
	TEST BORE 

	8.000 
	8.000 
	EA 

	3,000.00000 
	3,000.00000 

	24,000.00 
	24,000.00 

	8,475.00000 
	8,475.00000 

	67,800.00 
	67,800.00 

	7,875.00000 
	7,875.00000 

	63,000.00 
	63,000.00 


	1470 700SD20-0224 
	1470 700SD20-0224 
	1470 700SD20-0224 
	LUMINAIRE ARM 16' 

	2.000 
	2.000 
	EA 

	2,100.00000 
	2,100.00000 

	4,200.00 
	4,200.00 

	2,825.00000 
	2,825.00000 

	5,650.00 
	5,650.00 

	2,625.00000 
	2,625.00000 

	5,250.00 
	5,250.00 


	1480 700SD20-0225 
	1480 700SD20-0225 
	1480 700SD20-0225 
	LUMINAIRE ARM 18' 

	2.000 
	2.000 
	EA 

	2,200.00000 
	2,200.00000 

	4,400.00 
	4,400.00 

	3,390.00000 
	3,390.00000 

	6,780.00 
	6,780.00 

	3,150.00000 
	3,150.00000 

	6,300.00 
	6,300.00 


	1490 700SX20-0009 
	1490 700SX20-0009 
	1490 700SX20-0009 
	NS TRAFFIC SIGNALIZATION EVP DETECTOR CABLE INFRARED 

	1,945.000 
	1,945.000 
	LF 

	2.00000 
	2.00000 

	3,890.00 
	3,890.00 

	2.54000 
	2.54000 

	4,940.30 
	4,940.30 

	2.36000 
	2.36000 

	4,590.20 
	4,590.20 


	1500 700SX20-0010 
	1500 700SX20-0010 
	1500 700SX20-0010 
	NS TRAFFIC SIGNALIZATION APS PEDESTRIAN ACTUATION (PA-2) 

	16.000 
	16.000 
	EA 

	1,350.00000 
	1,350.00000 

	21,600.00 
	21,600.00 

	5,085.00000 
	5,085.00000 

	81,360.00 
	81,360.00 

	4,725.00000 
	4,725.00000 

	75,600.00 
	75,600.00 


	1510 700SX20-0010 
	1510 700SX20-0010 
	1510 700SX20-0010 
	NS TRAFFIC SIGNALIZATION ATC CABINET 5-DOOR CONFIGURATION (32 OUTPUTS, HV) 

	2.000 
	2.000 
	EA 

	45,000.00000 
	45,000.00000 

	90,000.00 
	90,000.00 

	59,400.00000 
	59,400.00000 

	118,800.00 
	118,800.00 

	57,750.00000 
	57,750.00000 

	115,500.00 
	115,500.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1520    700SX20-0010 
	1520    700SX20-0010 
	1520    700SX20-0010 
	1520    700SX20-0010 
	1520    700SX20-0010 
	NS TRAFFIC SIGNALIZATION EVP DETECTION SYSTEM 4- WAY INFRARED. 

	2.000 
	2.000 
	EA 

	15,000.00000 
	15,000.00000 

	30,000.00 
	30,000.00 

	15,820.00000 
	15,820.00000 

	31,640.00 
	31,640.00 

	14,700.00000 
	14,700.00000 

	29,400.00 
	29,400.00 



	1530 700SX20-0010 
	1530 700SX20-0010 
	1530 700SX20-0010 
	1530 700SX20-0010 
	NS TRAFFIC SIGNALIZATION MSDS (HYBRID SENSOR) 

	4.000 
	4.000 
	EA 

	9,500.00000 
	9,500.00000 

	38,000.00 
	38,000.00 

	11,582.00000 
	11,582.00000 

	46,328.00 
	46,328.00 

	10,762.50000 
	10,762.50000 

	43,050.00 
	43,050.00 


	1540 700SX20-0010 
	1540 700SX20-0010 
	1540 700SX20-0010 
	NS TRAFFIC SIGNALIZATION MSDS CENTRAL CONTROL UNIT (RACK MOUNT) 

	2.000 
	2.000 
	EA 

	8,000.00000 
	8,000.00000 

	16,000.00 
	16,000.00 

	10,170.00000 
	10,170.00000 

	20,340.00 
	20,340.00 

	9,450.00000 
	9,450.00000 

	18,900.00 
	18,900.00 


	1550 700SX20-0010 
	1550 700SX20-0010 
	1550 700SX20-0010 
	NS TRAFFIC SIGNALIZATION MSDS DETECTION PROCESSOR 

	2.000 
	2.000 
	EA 

	7,500.00000 
	7,500.00000 

	15,000.00 
	15,000.00 

	8,758.00000 
	8,758.00000 

	17,516.00 
	17,516.00 

	8,137.50000 
	8,137.50000 

	16,275.00 
	16,275.00 


	1560 700SX20-0022 
	1560 700SX20-0022 
	1560 700SX20-0022 
	NS CONC FOUNDATION CONCRETE FOUNDATION CF- 5 

	2.000 
	2.000 
	EA 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	5,934.00000 
	5,934.00000 

	11,868.00 
	11,868.00 

	5,512.50000 
	5,512.50000 

	11,025.00 
	11,025.00 


	1570 701SD20-0001 
	1570 701SD20-0001 
	1570 701SD20-0001 
	SIGN PANEL 

	302.000 
	302.000 
	SF 

	50.00000 
	50.00000 

	15,100.00 
	15,100.00 

	90.00000 
	90.00000 

	27,180.00 
	27,180.00 

	94.50000 
	94.50000 

	28,539.00 
	28,539.00 


	1580 703SD20-0004 
	1580 703SD20-0004 
	1580 703SD20-0004 
	LOCAL CONTROLLER TY. B 

	2.000 
	2.000 
	EA 

	8,000.00000 
	8,000.00000 

	16,000.00 
	16,000.00 

	12,430.00000 
	12,430.00000 

	24,860.00 
	24,860.00 

	11,550.00000 
	11,550.00000 

	23,100.00 
	23,100.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1590 703SD20-0007 
	1590 703SD20-0007 
	1590 703SD20-0007 
	1590 703SD20-0007 
	1590 703SD20-0007 
	TRAF. SIG. HEAD SECT. 12" HVS BACKPLATE 

	90.000 
	90.000 
	EA 

	350.00000 
	350.00000 

	31,500.00 
	31,500.00 

	512.00000 
	512.00000 

	46,080.00 
	46,080.00 

	420.00000 
	420.00000 

	37,800.00 
	37,800.00 



	1600 703SD20-0026 
	1600 703SD20-0026 
	1600 703SD20-0026 
	1600 703SD20-0026 
	LOOP DETECTOR AMPLIFIER 

	7.000 
	7.000 
	EA 

	350.00000 
	350.00000 

	2,450.00 
	2,450.00 

	875.00000 
	875.00000 

	6,125.00 
	6,125.00 

	813.75000 
	813.75000 

	5,696.25 
	5,696.25 


	1610 703SD20-0034 
	1610 703SD20-0034 
	1610 703SD20-0034 
	HANGER ASSEMBLY SM-3, ONE WAY 

	25.000 
	25.000 
	EA 

	400.00000 
	400.00000 

	10,000.00 
	10,000.00 

	480.00000 
	480.00000 

	12,000.00 
	12,000.00 

	446.25000 
	446.25000 

	11,156.25 
	11,156.25 


	1620 703SD20-0039 
	1620 703SD20-0039 
	1620 703SD20-0039 
	HANGER ASSEMBLY SMB-3, ONE WAY 

	16.000 
	16.000 
	EA 

	250.00000 
	250.00000 

	4,000.00 
	4,000.00 

	339.00000 
	339.00000 

	5,424.00 
	5,424.00 

	315.00000 
	315.00000 

	5,040.00 
	5,040.00 


	1630 703SD20-0042 
	1630 703SD20-0042 
	1630 703SD20-0042 
	LOOP SAW CUT 3/8" 

	2,500.000 
	2,500.000 
	LF 

	15.00000 
	15.00000 

	37,500.00 
	37,500.00 

	11.30000 
	11.30000 

	28,250.00 
	28,250.00 

	10.50000 
	10.50000 

	26,250.00 
	26,250.00 


	1640 703SD20-0043 
	1640 703SD20-0043 
	1640 703SD20-0043 
	LOOP SAW CUT 5/8" 

	465.000 
	465.000 
	LF 

	20.00000 
	20.00000 

	9,300.00 
	9,300.00 

	39.60000 
	39.60000 

	18,414.00 
	18,414.00 

	36.75000 
	36.75000 

	17,088.75 
	17,088.75 


	1650 703SD20-0044 
	1650 703SD20-0044 
	1650 703SD20-0044 
	REMOVE EXISTING POLE 

	5.000 
	5.000 
	EA 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	847.00000 
	847.00000 

	4,235.00 
	4,235.00 

	787.50000 
	787.50000 

	3,937.50 
	3,937.50 


	1660 703SD20-0045 
	1660 703SD20-0045 
	1660 703SD20-0045 
	REMOVE EXISTING FOUNDATION 

	8.000 
	8.000 
	EA 

	550.00000 
	550.00000 

	4,400.00 
	4,400.00 

	1,640.00000 
	1,640.00000 

	13,120.00 
	13,120.00 

	1,470.00000 
	1,470.00000 

	11,760.00 
	11,760.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1670 703SD20-0047 
	1670 703SD20-0047 
	1670 703SD20-0047 
	1670 703SD20-0047 
	1670 703SD20-0047 
	REMOVE EXISTING CONTROLLER 

	2.000 
	2.000 
	EA 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	904.00000 
	904.00000 

	1,808.00 
	1,808.00 

	840.00000 
	840.00000 

	1,680.00 
	1,680.00 



	1680 703SD20-0048 
	1680 703SD20-0048 
	1680 703SD20-0048 
	1680 703SD20-0048 
	REMOVE EXISTING MANHOLE/JUNCTION BOX 

	5.000 
	5.000 
	EA 

	350.00000 
	350.00000 

	1,750.00 
	1,750.00 

	305.00000 
	305.00000 

	1,525.00 
	1,525.00 

	892.50000 
	892.50000 

	4,462.50 
	4,462.50 


	1690 703SD20-0053 
	1690 703SD20-0053 
	1690 703SD20-0053 
	UNINTERRUPT. PWR SUPPLY TYPE 2 

	2.000 
	2.000 
	EA 

	8,500.00000 
	8,500.00000 

	17,000.00 
	17,000.00 

	9,520.00000 
	9,520.00000 

	19,040.00 
	19,040.00 

	8,925.00000 
	8,925.00000 

	17,850.00 
	17,850.00 


	1700 703SD20-0054 
	1700 703SD20-0054 
	1700 703SD20-0054 
	UNINTERRUPT. PWR SUPPLY BATTERY PAC 

	12.000 
	12.000 
	EA 

	4,000.00000 
	4,000.00000 

	48,000.00 
	48,000.00 

	4,520.00000 
	4,520.00000 

	54,240.00 
	54,240.00 

	4,200.00000 
	4,200.00000 

	50,400.00 
	50,400.00 


	1710 703SD20-0061 
	1710 703SD20-0061 
	1710 703SD20-0061 
	PEDESTRIAN SIGNAL HEAD SP-9 

	16.000 
	16.000 
	EA 

	700.00000 
	700.00000 

	11,200.00 
	11,200.00 

	847.00000 
	847.00000 

	13,552.00 
	13,552.00 

	787.50000 
	787.50000 

	12,600.00 
	12,600.00 


	1720 704SD20-0006 
	1720 704SD20-0006 
	1720 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	7,119.000 
	7,119.000 
	LF 

	0.97000 
	0.97000 

	6,905.43 
	6,905.43 

	1.82000 
	1.82000 

	12,956.58 
	12,956.58 

	1.00000 
	1.00000 

	7,119.00 
	7,119.00 


	1730 704SD20-0008 
	1730 704SD20-0008 
	1730 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	343.000 
	343.000 
	LF 

	3.10000 
	3.10000 

	1,063.30 
	1,063.30 

	3.50000 
	3.50000 

	1,200.50 
	1,200.50 

	3.30000 
	3.30000 

	1,131.90 
	1,131.90 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1740 704SD20-0015 
	1740 704SD20-0015 
	1740 704SD20-0015 
	1740 704SD20-0015 
	1740 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	1,279.000 
	1,279.000 
	LF 

	9.30000 
	9.30000 

	11,894.70 
	11,894.70 

	10.50000 
	10.50000 

	13,429.50 
	13,429.50 

	10.00000 
	10.00000 

	12,790.00 
	12,790.00 



	1750 704SD20-0036 
	1750 704SD20-0036 
	1750 704SD20-0036 
	1750 704SD20-0036 
	PVMT MSG. MARK. "ONLY" TY B, CL II, 6' 

	3.000 
	3.000 
	EA 

	500.00000 
	500.00000 

	1,500.00 
	1,500.00 

	713.00000 
	713.00000 

	2,139.00 
	2,139.00 

	525.00000 
	525.00000 

	1,575.00 
	1,575.00 


	1760 704SD20-0045 
	1760 704SD20-0045 
	1760 704SD20-0045 
	PVMT SYMB MRKG THRU ARROW TY B, CL II 

	4.000 
	4.000 
	EA 

	225.00000 
	225.00000 

	900.00 
	900.00 

	370.00000 
	370.00000 

	1,480.00 
	1,480.00 

	236.25000 
	236.25000 

	945.00 
	945.00 


	1770 704SD20-0048 
	1770 704SD20-0048 
	1770 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	23.000 
	23.000 
	EA 

	225.00000 
	225.00000 

	5,175.00 
	5,175.00 

	365.00000 
	365.00000 

	8,395.00 
	8,395.00 

	236.25000 
	236.25000 

	5,433.75 
	5,433.75 


	1780 704SD20-0051 
	1780 704SD20-0051 
	1780 704SD20-0051 
	DBL TURN ARR.THRU/LT OR RT TY B, CL II 

	3.000 
	3.000 
	EA 

	350.00000 
	350.00000 

	1,050.00 
	1,050.00 

	395.50000 
	395.50000 

	1,186.50 
	1,186.50 

	367.50000 
	367.50000 

	1,102.50 
	1,102.50 


	1790 704SD20-0087 
	1790 704SD20-0087 
	1790 704SD20-0087 
	PVMT SYMB MRKG YIELD 2' X 3' TY B, CL II 

	10.000 
	10.000 
	EA 

	85.00000 
	85.00000 

	850.00 
	850.00 

	153.50000 
	153.50000 

	1,535.00 
	1,535.00 

	89.25000 
	89.25000 

	892.50 
	892.50 


	1800 705SX20-0001 
	1800 705SX20-0001 
	1800 705SX20-0001 
	NS LUMINAIRE 135W LED POLE-MOUNT 

	4.000 
	4.000 
	EA 

	650.00000 
	650.00000 

	2,600.00 
	2,600.00 

	1,695.00000 
	1,695.00000 

	6,780.00 
	6,780.00 

	1,575.00000 
	1,575.00000 

	6,300.00 
	6,300.00 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) GENERAL EXCAVATION, INC. 
	(3) GENERAL EXCAVATION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1810 801SX20-0001 
	1810 801SX20-0001 
	1810 801SX20-0001 
	1810 801SX20-0001 
	1810 801SX20-0001 
	NS COMMUNICATION EQUIP. COMMUNICATION EQUIP. - CELLULAR ROUTER 

	2.000 
	2.000 
	EA 

	6,000.00000 
	6,000.00000 

	12,000.00 
	12,000.00 

	3,446.00000 
	3,446.00000 

	6,892.00 
	6,892.00 

	3,202.50000 
	3,202.50000 

	6,405.00 
	6,405.00 



	1820 809SD20-0002 
	1820 809SD20-0002 
	1820 809SD20-0002 
	1820 809SD20-0002 
	MANAGED FIELD ETHERNET SWITCH Gbps 

	2.000 
	2.000 
	EA 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	3,730.00000 
	3,730.00000 

	7,460.00 
	7,460.00 

	3,465.00000 
	3,465.00000 

	6,930.00 
	6,930.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$5,815,100.00 
	$5,815,100.00 

	$6,286,425.46 
	$6,286,425.46 

	$6,676,977.00 
	$6,676,977.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$5,815,100.00 

	 
	 
	 
	$6,286,425.46 

	 
	 
	 
	$6,676,977.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$5,815,100.00 
	$5,815,100.00 
	$5,815,100.00 
	 
	 
	$0.00 
	$5,815,100.00 

	$6,286,425.46 
	$6,286,425.46 
	 
	 
	$0.00 
	$6,286,425.46 

	$6,676,977.00 
	$6,676,977.00 
	 
	$0.00 6,676,977.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BRANCH CIVIL, INC. 
	(4) BRANCH CIVIL, INC. 

	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 

	(6) ALLAN MYERS VA, INC. 
	(6) ALLAN MYERS VA, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 

	3,000.00000 3,000.00 
	3,000.00000 3,000.00 
	Figure

	12,722.84000 
	12,722.84000 

	12,722.84 
	12,722.84 

	 
	 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 


	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FACILITY NS 
	FACILITY NS 
	FACILITY NS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 108SP20-0001 (1) 
	0020 108SP20-0001 (1) 
	0020 108SP20-0001 (1) 

	50,000.00000 50,000.00 
	50,000.00000 50,000.00 

	6,361.42000 
	6,361.42000 

	6,361.42 
	6,361.42 

	 
	 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 


	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHEDULE 
	SCHEDULE 
	SCHEDULE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 108SP20-0002 23.000 
	0030 108SP20-0002 23.000 
	0030 108SP20-0002 23.000 

	1,000.00000 23,000.00 
	1,000.00000 23,000.00 

	636.14000 
	636.14000 

	14,631.22 
	14,631.22 

	 
	 

	2,000.00000 
	2,000.00000 

	46,000.00 
	46,000.00 


	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	UPDATES 
	UPDATES 
	UPDATES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 301SD20-0001 (1) 
	0040 301SD20-0001 (1) 
	0040 301SD20-0001 (1) 

	165,000.00000 165,000.00 
	165,000.00000 165,000.00 

	285,000.00000 
	285,000.00000 

	285,000.00 
	285,000.00 

	 
	 

	426,225.70000 
	426,225.70000 

	426,225.70 
	426,225.70 


	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 302SD20-0020 57.000 
	0050 302SD20-0020 57.000 
	0050 302SD20-0020 57.000 

	138.00000 7,866.00 
	138.00000 7,866.00 

	201.67000 
	201.67000 

	11,495.19 
	11,495.19 

	 
	 

	390.00000 
	390.00000 

	22,230.00 
	22,230.00 


	12" CONC. PIPE LF 
	12" CONC. PIPE LF 
	12" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0025 952.000 
	0060 302SD20-0025 952.000 
	0060 302SD20-0025 952.000 

	193.00000 183,736.00 
	193.00000 183,736.00 

	198.55000 
	198.55000 

	189,019.60 
	189,019.60 

	 
	 

	290.00000 
	290.00000 

	276,080.00 
	276,080.00 


	15" CONC. PIPE LF 
	15" CONC. PIPE LF 
	15" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0030 472.000 
	0070 302SD20-0030 472.000 
	0070 302SD20-0030 472.000 

	183.00000 86,376.00 
	183.00000 86,376.00 

	237.36000 
	237.36000 

	112,033.92 
	112,033.92 

	 
	 

	255.00000 
	255.00000 

	120,360.00 
	120,360.00 


	18" CONC. PIPE LF 
	18" CONC. PIPE LF 
	18" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 302SD20-0031 65.000 
	0080 302SD20-0031 65.000 
	0080 302SD20-0031 65.000 

	176.00000 11,440.00 
	176.00000 11,440.00 

	290.02000 
	290.02000 

	18,851.30 
	18,851.30 

	 
	 

	290.00000 
	290.00000 

	18,850.00 
	18,850.00 


	18" RADIAL PIPE LF 
	18" RADIAL PIPE LF 
	18" RADIAL PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	 
	Quantity and Units 

	(4) BRANCH 
	(4) BRANCH 

	CIVIL, INC. 
	CIVIL, INC. 

	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 

	(6) ALLAN MYERS VA, INC. 
	(6) ALLAN MYERS VA, INC. 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0090 
	0090 
	0090 

	302SD20-0039 
	302SD20-0039 

	1,079.000 
	1,079.000 

	404.00000 
	404.00000 

	435,916.00 
	435,916.00 

	265.61000 
	265.61000 

	286,593.19 
	286,593.19 

	 
	 

	320.00000 
	320.00000 

	345,280.00 
	345,280.00 


	24" CONC. PIPE 
	24" CONC. PIPE 
	24" CONC. PIPE 

	LF 
	LF 
	Figure

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 
	0100 
	0100 

	302SD20-0199 
	302SD20-0199 

	3.000 
	3.000 

	1,600.00000 
	1,600.00000 

	4,800.00 
	4,800.00 

	3,359.87000 
	3,359.87000 

	10,079.61 
	10,079.61 

	 
	 

	1,350.00000 
	1,350.00000 

	4,050.00 
	4,050.00 


	15" END SECTION ES-1 
	15" END SECTION ES-1 
	15" END SECTION ES-1 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 
	0110 
	0110 

	302SD20-0201 
	302SD20-0201 

	2.000 
	2.000 

	1,800.00000 
	1,800.00000 

	3,600.00 
	3,600.00 

	3,471.65000 
	3,471.65000 

	6,943.30 
	6,943.30 

	 
	 

	1,550.00000 
	1,550.00000 

	3,100.00 
	3,100.00 


	18" END SECTION ES-1 
	18" END SECTION ES-1 
	18" END SECTION ES-1 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 
	0120 
	0120 

	302SD20-0239 
	302SD20-0239 

	1.000 
	1.000 

	9,400.00000 
	9,400.00000 

	9,400.00 
	9,400.00 

	9,327.30000 
	9,327.30000 

	9,327.30 
	9,327.30 

	 
	 

	9,900.00000 
	9,900.00000 

	9,900.00 
	9,900.00 


	DROP INLET DI-2A 
	DROP INLET DI-2A 
	DROP INLET DI-2A 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 
	0130 
	0130 

	302SD20-0242 
	302SD20-0242 

	2.000 
	2.000 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	11,174.30000 
	11,174.30000 

	22,348.60 
	22,348.60 

	 
	 

	10,800.00000 
	10,800.00000 

	21,600.00 
	21,600.00 


	DROP INLET DI-2B,L=6' 
	DROP INLET DI-2B,L=6' 
	DROP INLET DI-2B,L=6' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 
	0140 
	0140 

	302SD20-0309 
	302SD20-0309 

	1.000 
	1.000 

	9,800.00000 
	9,800.00000 

	9,800.00 
	9,800.00 

	7,983.00000 
	7,983.00000 

	7,983.00 
	7,983.00 

	 
	 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 


	DROP INLET DI-3A 
	DROP INLET DI-3A 
	DROP INLET DI-3A 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 
	0150 
	0150 

	302SD20-0311 
	302SD20-0311 

	3.000 
	3.000 

	8,200.00000 
	8,200.00000 

	24,600.00 
	24,600.00 

	8,209.74000 
	8,209.74000 

	24,629.22 
	24,629.22 

	 
	 

	8,765.00000 
	8,765.00000 

	26,295.00 
	26,295.00 


	DROP INLET DI-3B,L=4' 
	DROP INLET DI-3B,L=4' 
	DROP INLET DI-3B,L=4' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 
	0160 
	0160 

	302SD20-0312 
	302SD20-0312 

	2.000 
	2.000 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	9,591.45000 
	9,591.45000 

	19,182.90 
	19,182.90 

	 
	 

	9,865.00000 
	9,865.00000 

	19,730.00 
	19,730.00 


	DROP INLET DI-3B,L=6' 
	DROP INLET DI-3B,L=6' 
	DROP INLET DI-3B,L=6' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0170 
	0170 
	0170 

	302SD20-0313 
	302SD20-0313 

	1.000 
	1.000 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	10,822.03000 
	10,822.03000 

	10,822.03 
	10,822.03 

	 
	 

	10,720.00000 
	10,720.00000 

	10,720.00 
	10,720.00 


	DROP INLET DI-3B,L=8' 
	DROP INLET DI-3B,L=8' 
	DROP INLET DI-3B,L=8' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	 
	Quantity and Units 

	(4) BRANCH CIVIL, INC. 
	(4) BRANCH CIVIL, INC. 

	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 

	(6) ALLAN MYERS VA, INC. 
	(6) ALLAN MYERS VA, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 
	SECTION: 0001 
	SECTION: 0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0180 302SD20-0345 
	0180 302SD20-0345 
	0180 302SD20-0345 

	1.000 
	1.000 
	Figure

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	9,499.91000 
	9,499.91000 

	9,499.91 
	9,499.91 

	 
	 

	10,330.00000 
	10,330.00000 

	10,330.00 
	10,330.00 


	DROP INLET DI-3D 
	DROP INLET DI-3D 
	DROP INLET DI-3D 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 302SD20-0347 
	0190 302SD20-0347 
	0190 302SD20-0347 

	1.000 
	1.000 

	7,900.00000 
	7,900.00000 

	7,900.00 
	7,900.00 

	8,839.05000 
	8,839.05000 

	8,839.05 
	8,839.05 

	 
	 

	8,450.00000 
	8,450.00000 

	8,450.00 
	8,450.00 


	DROP INLET DI-3E,L=4' 
	DROP INLET DI-3E,L=4' 
	DROP INLET DI-3E,L=4' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 302SD20-0348 
	0200 302SD20-0348 
	0200 302SD20-0348 

	3.000 
	3.000 

	12,000.00000 
	12,000.00000 

	36,000.00 
	36,000.00 

	11,439.83000 
	11,439.83000 

	34,319.49 
	34,319.49 

	 
	 

	11,600.00000 
	11,600.00000 

	34,800.00 
	34,800.00 


	DROP INLET DI-3E,L=6' 
	DROP INLET DI-3E,L=6' 
	DROP INLET DI-3E,L=6' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 302SD20-0349 
	0210 302SD20-0349 
	0210 302SD20-0349 

	1.000 
	1.000 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 

	12,071.50000 
	12,071.50000 

	12,071.50 
	12,071.50 

	 
	 

	12,300.00000 
	12,300.00000 

	12,300.00 
	12,300.00 


	DROP INLET DI-3E,L=8' 
	DROP INLET DI-3E,L=8' 
	DROP INLET DI-3E,L=8' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 302SD20-0366 
	0220 302SD20-0366 
	0220 302SD20-0366 

	1.000 
	1.000 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	11,464.20000 
	11,464.20000 

	11,464.20 
	11,464.20 

	 
	 

	11,600.00000 
	11,600.00000 

	11,600.00 
	11,600.00 


	DROP INLET DI-3F,L=8' 
	DROP INLET DI-3F,L=8' 
	DROP INLET DI-3F,L=8' 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 302SD20-0446 
	0230 302SD20-0446 
	0230 302SD20-0446 

	3.000 
	3.000 

	9,200.00000 
	9,200.00000 

	27,600.00 
	27,600.00 

	9,249.95000 
	9,249.95000 

	27,749.85 
	27,749.85 

	 
	 

	9,700.00000 
	9,700.00000 

	29,100.00 
	29,100.00 


	DROP INLET DI-5 
	DROP INLET DI-5 
	DROP INLET DI-5 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 302SD20-0662 
	0240 302SD20-0662 
	0240 302SD20-0662 

	44.700 
	44.700 

	1,100.00000 
	1,100.00000 

	49,170.00 
	49,170.00 

	1,300.00000 
	1,300.00000 

	58,110.00 
	58,110.00 

	 
	 

	1,100.00000 
	1,100.00000 

	49,170.00 
	49,170.00 


	MANHOLE MH-1 OR 2 
	MANHOLE MH-1 OR 2 
	MANHOLE MH-1 OR 2 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 302SD20-0663 
	0250 302SD20-0663 
	0250 302SD20-0663 

	7.000 
	7.000 

	1,700.00000 
	1,700.00000 

	11,900.00 
	11,900.00 

	1,441.87000 
	1,441.87000 

	10,093.09 
	10,093.09 

	 
	 

	1,200.00000 
	1,200.00000 

	8,400.00 
	8,400.00 


	FRAME & COVER MH-1 
	FRAME & COVER MH-1 
	FRAME & COVER MH-1 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 302SD20-0679 
	0260 302SD20-0679 
	0260 302SD20-0679 

	6.500 
	6.500 

	3,300.00000 
	3,300.00000 

	21,450.00 
	21,450.00 

	3,981.22000 
	3,981.22000 

	25,877.93 
	25,877.93 

	 
	 

	4,000.00000 
	4,000.00000 

	26,000.00 
	26,000.00 


	SWM RISER PIPE 60" 
	SWM RISER PIPE 60" 
	SWM RISER PIPE 60" 

	LF 
	LF 
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	Ext Amount 
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	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0270 303SD20-0001 6,479.000 
	0270 303SD20-0001 6,479.000 
	0270 303SD20-0001 6,479.000 

	45.00000 291,555.00 
	45.00000 291,555.00 

	70.00000 
	70.00000 

	453,530.00 
	453,530.00 

	 
	 

	88.00000 
	88.00000 

	570,152.00 
	570,152.00 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 303SD20-0007 1,813.000 
	0280 303SD20-0007 1,813.000 
	0280 303SD20-0007 1,813.000 

	77.00000 139,601.00 
	77.00000 139,601.00 

	101.62000 
	101.62000 

	184,237.06 
	184,237.06 

	 
	 

	39.00000 
	39.00000 

	70,707.00 
	70,707.00 


	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 303SD20-0023 15.000 
	0290 303SD20-0023 15.000 
	0290 303SD20-0023 15.000 

	437.00000 6,555.00 
	437.00000 6,555.00 

	428.86000 
	428.86000 

	6,432.90 
	6,432.90 

	 
	 

	980.00000 
	980.00000 

	14,700.00 
	14,700.00 


	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 303SD20-0029 611.000 
	0300 303SD20-0029 611.000 
	0300 303SD20-0029 611.000 

	6.00000 3,666.00 
	6.00000 3,666.00 

	15.00000 
	15.00000 

	9,165.00 
	9,165.00 

	 
	 

	1.00000 
	1.00000 

	611.00 
	611.00 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 303SD20-0030 4.000 
	0310 303SD20-0030 4.000 
	0310 303SD20-0030 4.000 

	11.25000 45.00 
	11.25000 45.00 

	438.59000 
	438.59000 

	1,754.36 
	1,754.36 

	 
	 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 


	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 303SD20-0031 26.000 
	0320 303SD20-0031 26.000 
	0320 303SD20-0031 26.000 

	63.00000 1,638.00 
	63.00000 1,638.00 

	386.74000 
	386.74000 

	10,055.24 
	10,055.24 

	 
	 

	500.00000 
	500.00000 

	13,000.00 
	13,000.00 


	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 303SD20-0034 2,443.000 
	0330 303SD20-0034 2,443.000 
	0330 303SD20-0034 2,443.000 

	4.00000 9,772.00 
	4.00000 9,772.00 

	9.90000 
	9.90000 

	24,185.70 
	24,185.70 

	 
	 

	6.00000 
	6.00000 

	14,658.00 
	14,658.00 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 303SD20-0036 250.000 
	0340 303SD20-0036 250.000 
	0340 303SD20-0036 250.000 

	91.00000 22,750.00 
	91.00000 22,750.00 

	74.28000 
	74.28000 

	18,570.00 
	18,570.00 

	 
	 

	150.00000 
	150.00000 

	37,500.00 
	37,500.00 


	STORM WATER MAN. BASIN CY 
	STORM WATER MAN. BASIN CY 
	STORM WATER MAN. BASIN CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAV. 
	EXCAV. 
	EXCAV. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0350 303SX20-0012 8.000 
	0350 303SX20-0012 8.000 
	0350 303SX20-0012 8.000 

	118.00000 944.00 
	118.00000 944.00 

	607.47000 
	607.47000 

	4,859.76 
	4,859.76 

	 
	 

	650.00000 
	650.00000 

	5,200.00 
	5,200.00 


	UTILITY TEST PIT UNPAVED EA 
	UTILITY TEST PIT UNPAVED EA 
	UTILITY TEST PIT UNPAVED EA 
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	(4) BRANCH 

	CIVIL, INC. 
	CIVIL, INC. 
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	TBody
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	Unit Price 
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	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
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	Un 
	Un 

	it Price 
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	Ext Amount 
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	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0360 303SX20-0013 6.000 
	0360 303SX20-0013 6.000 
	0360 303SX20-0013 6.000 

	620.00000 
	620.00000 

	3,720.00 
	3,720.00 

	697.38000 
	697.38000 

	4,184.28 
	4,184.28 

	 
	 

	1,900.00000 
	1,900.00000 

	11,400.00 
	11,400.00 


	UTILITY TEST PIT ASPHALT EA 
	UTILITY TEST PIT ASPHALT EA 
	UTILITY TEST PIT ASPHALT EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE 
	CONCRETE 
	CONCRETE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 308SD20-0012 8,893.000 
	0370 308SD20-0012 8,893.000 
	0370 308SD20-0012 8,893.000 

	55.00000 
	55.00000 

	489,115.00 
	489,115.00 

	57.72000 
	57.72000 

	513,303.96 
	513,303.96 

	 
	 

	59.00000 
	59.00000 

	524,687.00 
	524,687.00 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 308SX20-0003 145.000 
	0380 308SX20-0003 145.000 
	0380 308SX20-0003 145.000 

	59.00000 
	59.00000 

	8,555.00 
	8,555.00 

	52.67000 
	52.67000 

	7,637.15 
	7,637.15 

	 
	 

	200.00000 
	200.00000 

	29,000.00 
	29,000.00 


	CRUSHER RUN AGGR. NO. 25 TON 
	CRUSHER RUN AGGR. NO. 25 TON 
	CRUSHER RUN AGGR. NO. 25 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OR 26 
	OR 26 
	OR 26 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 315SD20-0001 2,186.000 
	0390 315SD20-0001 2,186.000 
	0390 315SD20-0001 2,186.000 

	153.00000 
	153.00000 

	334,458.00 
	334,458.00 

	163.76000 
	163.76000 

	357,979.36 
	357,979.36 

	 
	 

	145.00000 
	145.00000 

	316,970.00 
	316,970.00 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	12.5A CONST 
	12.5A CONST 
	12.5A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 315SD20-0004 815.000 
	0400 315SD20-0004 815.000 
	0400 315SD20-0004 815.000 

	151.00000 
	151.00000 

	123,065.00 
	123,065.00 

	159.29000 
	159.29000 

	129,821.35 
	129,821.35 

	 
	 

	180.00000 
	180.00000 

	146,700.00 
	146,700.00 


	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	19.0A CONST 
	19.0A CONST 
	19.0A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 315SD20-0008 30.000 
	0410 315SD20-0008 30.000 
	0410 315SD20-0008 30.000 

	153.00000 
	153.00000 

	4,590.00 
	4,590.00 

	321.03000 
	321.03000 

	9,630.90 
	9,630.90 

	 
	 

	750.00000 
	750.00000 

	22,500.00 
	22,500.00 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5D CONST 
	9.5D CONST 
	9.5D CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0420 315SD20-0010 1,294.000 
	0420 315SD20-0010 1,294.000 
	0420 315SD20-0010 1,294.000 

	149.00000 
	149.00000 

	192,806.00 
	192,806.00 

	159.60000 
	159.60000 

	206,522.40 
	206,522.40 

	 
	 

	160.00000 
	160.00000 

	207,040.00 
	207,040.00 


	ASPHALT CONCRETE BM-25.0 TON 
	ASPHALT CONCRETE BM-25.0 TON 
	ASPHALT CONCRETE BM-25.0 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0430 315SX20-0011 3,142.000 
	0430 315SX20-0011 3,142.000 
	0430 315SX20-0011 3,142.000 

	3.50000 
	3.50000 

	10,997.00 
	10,997.00 

	4.90000 
	4.90000 

	15,395.80 
	15,395.80 

	 
	 

	5.00000 
	5.00000 

	15,710.00 
	15,710.00 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FULL DEPTH 
	FULL DEPTH 
	FULL DEPTH 
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	Cat Alt Set: 
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	Cat Alt Member: 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
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	0440 414SD20-0003 12.000 
	0440 414SD20-0003 12.000 
	0440 414SD20-0003 12.000 

	315.00000 
	315.00000 

	3,780.00 
	3,780.00 

	130.05000 
	130.05000 

	1,560.60 
	1,560.60 

	 
	 

	500.00000 
	500.00000 

	6,000.00 
	6,000.00 


	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EC-1 
	EC-1 
	EC-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0450 501SD20-0004 2,608.000 
	0450 501SD20-0004 2,608.000 
	0450 501SD20-0004 2,608.000 

	10.00000 
	10.00000 

	26,080.00 
	26,080.00 

	15.51000 
	15.51000 

	40,450.08 
	40,450.08 

	 
	 

	40.00000 
	40.00000 

	104,320.00 
	104,320.00 


	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0460 502SD20-0011 658.000 
	0460 502SD20-0011 658.000 
	0460 502SD20-0011 658.000 

	31.00000 
	31.00000 

	20,398.00 
	20,398.00 

	141.44000 
	141.44000 

	93,067.52 
	93,067.52 

	 
	 

	40.00000 
	40.00000 

	26,320.00 
	26,320.00 


	CURB, STD. CG-2 LF 
	CURB, STD. CG-2 LF 
	CURB, STD. CG-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 502SD20-0022 1,549.000 
	0470 502SD20-0022 1,549.000 
	0470 502SD20-0022 1,549.000 

	33.00000 
	33.00000 

	51,117.00 
	51,117.00 

	114.72000 
	114.72000 

	177,701.28 
	177,701.28 

	 
	 

	50.00000 
	50.00000 

	77,450.00 
	77,450.00 


	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CG-6 
	CG-6 
	CG-6 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0480 502SD20-0023 639.000 
	0480 502SD20-0023 639.000 
	0480 502SD20-0023 639.000 

	51.00000 
	51.00000 

	32,589.00 
	32,589.00 

	97.49000 
	97.49000 

	62,296.11 
	62,296.11 

	 
	 

	50.00000 
	50.00000 

	31,950.00 
	31,950.00 


	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CG-6 
	CG-6 
	CG-6 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 502SD20-0029 372.000 
	0490 502SD20-0029 372.000 
	0490 502SD20-0029 372.000 

	130.00000 
	130.00000 

	48,360.00 
	48,360.00 

	182.78000 
	182.78000 

	67,994.16 
	67,994.16 

	 
	 

	150.00000 
	150.00000 

	55,800.00 
	55,800.00 


	ENTRANCE GUTTER CG-9D SY 
	ENTRANCE GUTTER CG-9D SY 
	ENTRANCE GUTTER CG-9D SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 502SD20-0053 145.000 
	0500 502SD20-0053 145.000 
	0500 502SD20-0053 145.000 

	110.00000 
	110.00000 

	15,950.00 
	15,950.00 

	122.53000 
	122.53000 

	17,766.85 
	17,766.85 

	 
	 

	125.00000 
	125.00000 

	18,125.00 
	18,125.00 


	MEDIAN STRIP MS-1 SY 
	MEDIAN STRIP MS-1 SY 
	MEDIAN STRIP MS-1 SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 504SD20-0002 25.000 
	0510 504SD20-0002 25.000 
	0510 504SD20-0002 25.000 

	550.00000 
	550.00000 

	13,750.00 
	13,750.00 

	575.90000 
	575.90000 

	14,397.50 
	14,397.50 

	 
	 

	550.00000 
	550.00000 

	13,750.00 
	13,750.00 


	CG-12 DETECTABLE SY 
	CG-12 DETECTABLE SY 
	CG-12 DETECTABLE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WARNING SURFACE 
	WARNING SURFACE 
	WARNING SURFACE 
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	Cat Alt Member: 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
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	Figure

	 
	 

	 
	 


	0520 504SD20-0003 1,190.000 
	0520 504SD20-0003 1,190.000 
	0520 504SD20-0003 1,190.000 

	55.00000 
	55.00000 

	65,450.00 
	65,450.00 

	90.33000 
	90.33000 

	107,492.70 
	107,492.70 

	 
	 

	80.00000 
	80.00000 

	95,200.00 
	95,200.00 


	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIDEWALK 4" 
	SIDEWALK 4" 
	SIDEWALK 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0530 508SD20-0002 1,326.000 
	0530 508SD20-0002 1,326.000 
	0530 508SD20-0002 1,326.000 

	12.00000 
	12.00000 

	15,912.00 
	15,912.00 

	16.49000 
	16.49000 

	21,865.74 
	21,865.74 

	 
	 

	35.00000 
	35.00000 

	46,410.00 
	46,410.00 


	DEMO. OF PVMT. SY 
	DEMO. OF PVMT. SY 
	DEMO. OF PVMT. SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COMBINATION 
	COMBINATION 
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	6,944.93 
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	0550 510SD20-0038 1.000 
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	328.00 
	328.00 
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	649.99000 
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	750.00000 
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	ADJUST EXIST. VALVE & BOX EA 
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	ADJUST EXIST FRAME & EA 
	ADJUST EXIST FRAME & EA 
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	1.00000 
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	100.00000 

	20,000.00 
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	23.50000 
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	7,144.00 
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	10,250.88 
	10,250.88 
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	50.00000 

	15,200.00 
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	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
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	0600 512SD20-0023 240.000 
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	014 - WELL 
	014 - WELL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0830 516SX20-0008 (1) 
	0830 516SX20-0008 (1) 
	0830 516SX20-0008 (1) 

	305.00000 
	305.00000 

	305.00 
	305.00 

	5,798.38000 
	5,798.38000 

	5,798.38 
	5,798.38 

	 
	 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 


	NS DEMO. OF BLDG. PARCEL LS 
	NS DEMO. OF BLDG. PARCEL LS 
	NS DEMO. OF BLDG. PARCEL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	015 - CHANCELLOR GARDEN 
	015 - CHANCELLOR GARDEN 
	015 - CHANCELLOR GARDEN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 516SX20-0008 (1) 
	0840 516SX20-0008 (1) 
	0840 516SX20-0008 (1) 

	3,800.00000 
	3,800.00000 

	3,800.00 
	3,800.00 

	5,798.38000 
	5,798.38000 

	5,798.38 
	5,798.38 

	 
	 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 


	NS DEMO. OF BLDG. PARCEL LS 
	NS DEMO. OF BLDG. PARCEL LS 
	NS DEMO. OF BLDG. PARCEL LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	022 - WOODEN FENCE 
	022 - WOODEN FENCE 
	022 - WOODEN FENCE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0850 516SX20-0009 (1) 
	0850 516SX20-0009 (1) 
	0850 516SX20-0009 (1) 

	4,400.00000 
	4,400.00000 

	4,400.00 
	4,400.00 

	5,798.38000 
	5,798.38000 

	5,798.38 
	5,798.38 

	 
	 

	22,000.00000 
	22,000.00000 

	22,000.00 
	22,000.00 


	NS CLEARING PARCEL NO. LS 
	NS CLEARING PARCEL NO. LS 
	NS CLEARING PARCEL NO. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PARCEL 001 
	PARCEL 001 
	PARCEL 001 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0860 516SX20-0009 (1) 
	0860 516SX20-0009 (1) 
	0860 516SX20-0009 (1) 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	5,798.38000 
	5,798.38000 

	5,798.38 
	5,798.38 

	 
	 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 


	NS CLEARING PARCEL NO. LS 
	NS CLEARING PARCEL NO. LS 
	NS CLEARING PARCEL NO. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PARCEL 013 
	PARCEL 013 
	PARCEL 013 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 516SX20-0009 (1) 
	0870 516SX20-0009 (1) 
	0870 516SX20-0009 (1) 

	2,700.00000 
	2,700.00000 

	2,700.00 
	2,700.00 

	5,798.38000 
	5,798.38000 

	5,798.38 
	5,798.38 

	 
	 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 


	NS CLEARING PARCEL NO. LS 
	NS CLEARING PARCEL NO. LS 
	NS CLEARING PARCEL NO. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PARCEL 014 
	PARCEL 014 
	PARCEL 014 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 516SX20-0009 (1) 
	0880 516SX20-0009 (1) 
	0880 516SX20-0009 (1) 

	4,700.00000 
	4,700.00000 

	4,700.00 
	4,700.00 

	5,798.38000 
	5,798.38000 

	5,798.38 
	5,798.38 

	 
	 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 


	NS CLEARING PARCEL NO. LS 
	NS CLEARING PARCEL NO. LS 
	NS CLEARING PARCEL NO. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PARCEL 017 
	PARCEL 017 
	PARCEL 017 
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	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
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	(4) BRANCH CIVIL, INC. 
	(4) BRANCH CIVIL, INC. 

	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 

	(6) ALLAN MYERS VA, INC. 
	(6) ALLAN MYERS VA, INC. 
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	Ext Amount 

	Un 
	Un 
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	Ext Amount 
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	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0890 516SX20-0009 (1) 
	0890 516SX20-0009 (1) 
	0890 516SX20-0009 (1) 

	4,400.00000 4,400.00 
	4,400.00000 4,400.00 
	Figure

	5,798.38000 
	5,798.38000 

	5,798.38 
	5,798.38 

	 
	 

	18,000.00000 
	18,000.00000 

	18,000.00 
	18,000.00 


	NS CLEARING PARCEL NO. LS 
	NS CLEARING PARCEL NO. LS 
	NS CLEARING PARCEL NO. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PARCEL 022 
	PARCEL 022 
	PARCEL 022 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0900 517SD20-0001 (1) 
	0900 517SD20-0001 (1) 
	0900 517SD20-0001 (1) 

	23,000.00000 23,000.00 
	23,000.00000 23,000.00 

	76,209.43000 
	76,209.43000 

	76,209.43 
	76,209.43 

	 
	 

	197,000.00000 
	197,000.00000 

	197,000.00 
	197,000.00 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0910 520SD20-0003 563.000 
	0910 520SD20-0003 563.000 
	0910 520SD20-0003 563.000 

	69.50000 39,128.50 
	69.50000 39,128.50 

	240.56000 
	240.56000 

	135,435.28 
	135,435.28 

	 
	 

	215.00000 
	215.00000 

	121,045.00 
	121,045.00 


	1" WATER SERVICE LINE LF 
	1" WATER SERVICE LINE LF 
	1" WATER SERVICE LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0920 520SD20-0014 7.000 
	0920 520SD20-0014 7.000 
	0920 520SD20-0014 7.000 

	633.00000 4,431.00 
	633.00000 4,431.00 

	333.12000 
	333.12000 

	2,331.84 
	2,331.84 

	 
	 

	1,625.00000 
	1,625.00000 

	11,375.00 
	11,375.00 


	6" DI WATER MAIN LF 
	6" DI WATER MAIN LF 
	6" DI WATER MAIN LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0930 520SD20-0016 1,203.000 
	0930 520SD20-0016 1,203.000 
	0930 520SD20-0016 1,203.000 

	311.00000 374,133.00 
	311.00000 374,133.00 

	342.31000 
	342.31000 

	411,798.93 
	411,798.93 

	 
	 

	365.00000 
	365.00000 

	439,095.00 
	439,095.00 


	8" DI WATER MAIN LF 
	8" DI WATER MAIN LF 
	8" DI WATER MAIN LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0940 520SD20-0090 2.000 
	0940 520SD20-0090 2.000 
	0940 520SD20-0090 2.000 

	5,400.00000 10,800.00 
	5,400.00000 10,800.00 

	5,248.52000 
	5,248.52000 

	10,497.04 
	10,497.04 

	 
	 

	5,300.00000 
	5,300.00000 

	10,600.00 
	10,600.00 


	8" GATE VALVE & BOX EA 
	8" GATE VALVE & BOX EA 
	8" GATE VALVE & BOX EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0950 520SD20-0162 1.000 
	0950 520SD20-0162 1.000 
	0950 520SD20-0162 1.000 

	7,600.00000 7,600.00 
	7,600.00000 7,600.00 

	13,396.31000 
	13,396.31000 

	13,396.31 
	13,396.31 

	 
	 

	8,800.00000 
	8,800.00000 

	8,800.00 
	8,800.00 


	FIRE HYDRANT EA 
	FIRE HYDRANT EA 
	FIRE HYDRANT EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0960 520SD20-0167 13.000 
	0960 520SD20-0167 13.000 
	0960 520SD20-0167 13.000 

	4,000.00000 52,000.00 
	4,000.00000 52,000.00 

	5,594.97000 
	5,594.97000 

	72,734.61 
	72,734.61 

	 
	 

	1,925.00000 
	1,925.00000 

	25,025.00 
	25,025.00 


	5/8" WATER METER BOX & EA 
	5/8" WATER METER BOX & EA 
	5/8" WATER METER BOX & EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	YOKE 
	YOKE 
	YOKE 
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	Cat Alt Set: 
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	Cat Alt Member: 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0970 520SD20-0179 689.000 
	0970 520SD20-0179 689.000 
	0970 520SD20-0179 689.000 

	240.00000 165,360.00 
	240.00000 165,360.00 

	200.00000 
	200.00000 

	137,800.00 
	137,800.00 

	 
	 

	620.00000 
	620.00000 

	427,180.00 
	427,180.00 


	4" SANITARY SERVICE LF 
	4" SANITARY SERVICE LF 
	4" SANITARY SERVICE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	LATERAL CONNECTION 
	LATERAL CONNECTION 
	LATERAL CONNECTION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0980 520SD20-0185 601.000 
	0980 520SD20-0185 601.000 
	0980 520SD20-0185 601.000 

	283.00000 170,083.00 
	283.00000 170,083.00 

	344.22000 
	344.22000 

	206,876.22 
	206,876.22 

	 
	 

	375.00000 
	375.00000 

	225,375.00 
	225,375.00 


	8" SANITARY SEWER PIPE LF 
	8" SANITARY SEWER PIPE LF 
	8" SANITARY SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0990 520SD20-0272 45.900 
	0990 520SD20-0272 45.900 
	0990 520SD20-0272 45.900 

	1,100.00000 50,490.00 
	1,100.00000 50,490.00 

	1,100.79000 
	1,100.79000 

	50,526.26 
	50,526.26 

	 
	 

	2,000.00000 
	2,000.00000 

	91,800.00 
	91,800.00 


	SANITARY SEWER MANHOLE LF 
	SANITARY SEWER MANHOLE LF 
	SANITARY SEWER MANHOLE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1000 520SD20-0274 7.000 
	1000 520SD20-0274 7.000 
	1000 520SD20-0274 7.000 

	1,600.00000 11,200.00 
	1,600.00000 11,200.00 

	1,011.47000 
	1,011.47000 

	7,080.29 
	7,080.29 

	 
	 

	3,000.00000 
	3,000.00000 

	21,000.00 
	21,000.00 


	MANHOLE FRAME & COVER F EA 
	MANHOLE FRAME & COVER F EA 
	MANHOLE FRAME & COVER F EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	& C-1 
	& C-1 
	& C-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1010 520SX20-0005 9.000 
	1010 520SX20-0005 9.000 
	1010 520SX20-0005 9.000 

	1,100.00000 9,900.00 
	1,100.00000 9,900.00 

	1,023.92000 
	1,023.92000 

	9,215.28 
	9,215.28 

	 
	 

	1,500.00000 
	1,500.00000 

	13,500.00 
	13,500.00 


	4" SEWER CLEANOUT EA 
	4" SEWER CLEANOUT EA 
	4" SEWER CLEANOUT EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1020 603SD20-0002 238.000 
	1020 603SD20-0002 238.000 
	1020 603SD20-0002 238.000 

	4.50000 1,071.00 
	4.50000 1,071.00 

	15.00000 
	15.00000 

	3,570.00 
	3,570.00 

	 
	 

	14.00000 
	14.00000 

	3,332.00 
	3,332.00 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1030 603SD20-0003 475.000 
	1030 603SD20-0003 475.000 
	1030 603SD20-0003 475.000 

	6.00000 2,850.00 
	6.00000 2,850.00 

	19.43000 
	19.43000 

	9,229.25 
	9,229.25 

	 
	 

	11.00000 
	11.00000 

	5,225.00 
	5,225.00 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1040 603SD20-0004 380.000 
	1040 603SD20-0004 380.000 
	1040 603SD20-0004 380.000 

	5.00000 1,900.00 
	5.00000 1,900.00 

	10.12000 
	10.12000 

	3,845.60 
	3,845.60 

	 
	 

	9.00000 
	9.00000 

	3,420.00 
	3,420.00 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 
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	Cat Alt Set: 
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	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
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	Figure

	 
	 

	 
	 


	1050 603SD20-0008 11,495.000 
	1050 603SD20-0008 11,495.000 
	1050 603SD20-0008 11,495.000 

	1.00000 
	1.00000 

	11,495.00 
	11,495.00 

	2.90000 
	2.90000 

	33,335.50 
	33,335.50 

	 
	 

	0.65000 
	0.65000 

	7,471.75 
	7,471.75 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1060 603SD20-0009 9,196.000 
	1060 603SD20-0009 9,196.000 
	1060 603SD20-0009 9,196.000 

	1.00000 
	1.00000 

	9,196.00 
	9,196.00 

	3.41000 
	3.41000 

	31,358.36 
	31,358.36 

	 
	 

	0.90000 
	0.90000 

	8,276.40 
	8,276.40 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1070 603SD20-0014 190.000 
	1070 603SD20-0014 190.000 
	1070 603SD20-0014 190.000 

	3.00000 
	3.00000 

	570.00 
	570.00 

	6.13000 
	6.13000 

	1,164.70 
	1,164.70 

	 
	 

	2.00000 
	2.00000 

	380.00 
	380.00 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1080 603SD20-0015 133.000 
	1080 603SD20-0015 133.000 
	1080 603SD20-0015 133.000 

	3.00000 
	3.00000 

	399.00 
	399.00 

	6.13000 
	6.13000 

	815.29 
	815.29 

	 
	 

	2.00000 
	2.00000 

	266.00 
	266.00 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1090 603SD20-0016 133.000 
	1090 603SD20-0016 133.000 
	1090 603SD20-0016 133.000 

	3.00000 
	3.00000 

	399.00 
	399.00 

	6.13000 
	6.13000 

	815.29 
	815.29 

	 
	 

	2.00000 
	2.00000 

	266.00 
	266.00 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1100 603SD20-0017 10.450 
	1100 603SD20-0017 10.450 
	1100 603SD20-0017 10.450 

	140.00000 
	140.00000 

	1,463.00 
	1,463.00 

	318.58000 
	318.58000 

	3,329.16 
	3,329.16 

	 
	 

	320.00000 
	320.00000 

	3,344.00 
	3,344.00 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1110 606SD20-0004 507.000 
	1110 606SD20-0004 507.000 
	1110 606SD20-0004 507.000 

	3.50000 
	3.50000 

	1,774.50 
	1,774.50 

	7.96000 
	7.96000 

	4,035.72 
	4,035.72 

	 
	 

	5.00000 
	5.00000 

	2,535.00 
	2,535.00 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 4 
	PRODUCT EC-2 TYPE 4 
	PRODUCT EC-2 TYPE 4 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1120 700SD20-0012 27.000 
	1120 700SD20-0012 27.000 
	1120 700SD20-0012 27.000 

	516.00000 
	516.00000 

	13,932.00 
	13,932.00 

	918.98000 
	918.98000 

	24,812.46 
	24,812.46 

	 
	 

	475.00000 
	475.00000 

	12,825.00 
	12,825.00 


	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
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	Figure
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	1130 700SD20-0034 120.000 
	1130 700SD20-0034 120.000 
	1130 700SD20-0034 120.000 

	22.50000 2,700.00 
	22.50000 2,700.00 

	49.01000 
	49.01000 

	5,881.20 
	5,881.20 

	 
	 

	22.00000 
	22.00000 

	2,640.00 
	2,640.00 


	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1140 700SD20-0037 132.000 
	1140 700SD20-0037 132.000 
	1140 700SD20-0037 132.000 

	39.50000 5,214.00 
	39.50000 5,214.00 

	49.01000 
	49.01000 

	6,469.32 
	6,469.32 

	 
	 

	37.00000 
	37.00000 

	4,884.00 
	4,884.00 


	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1150 700SD20-0038 22.000 
	1150 700SD20-0038 22.000 
	1150 700SD20-0038 22.000 

	554.00000 12,188.00 
	554.00000 12,188.00 

	918.98000 
	918.98000 

	20,217.56 
	20,217.56 

	 
	 

	520.00000 
	520.00000 

	11,440.00 
	11,440.00 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1160 700SD20-0060 2.000 
	1160 700SD20-0060 2.000 
	1160 700SD20-0060 2.000 

	10,000.00000 20,000.00 
	10,000.00000 20,000.00 

	5,793.67000 
	5,793.67000 

	11,587.34 
	11,587.34 

	 
	 

	9,720.00000 
	9,720.00000 

	19,440.00 
	19,440.00 


	ELECTRICAL SERVICE SE-5 EA 
	ELECTRICAL SERVICE SE-5 EA 
	ELECTRICAL SERVICE SE-5 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1170 700SD20-0067 16.000 
	1170 700SD20-0067 16.000 
	1170 700SD20-0067 16.000 

	2,000.00000 32,000.00 
	2,000.00000 32,000.00 

	2,510.59000 
	2,510.59000 

	40,169.44 
	40,169.44 

	 
	 

	1,886.00000 
	1,886.00000 

	30,176.00 
	30,176.00 


	PEDESTAL POLE PF-2, 12' EA 
	PEDESTAL POLE PF-2, 12' EA 
	PEDESTAL POLE PF-2, 12' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1180 700SD20-0068 96.000 
	1180 700SD20-0068 96.000 
	1180 700SD20-0068 96.000 

	2,100.00000 201,600.00 
	2,100.00000 201,600.00 

	2,188.72000 
	2,188.72000 

	210,117.12 
	210,117.12 

	 
	 

	2,058.00000 
	2,058.00000 

	197,568.00 
	197,568.00 


	CONC. FOUND. PF-8 CY 
	CONC. FOUND. PF-8 CY 
	CONC. FOUND. PF-8 CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1190 700SD20-0069 16.000 
	1190 700SD20-0069 16.000 
	1190 700SD20-0069 16.000 

	1,500.00000 24,000.00 
	1,500.00000 24,000.00 

	2,381.84000 
	2,381.84000 

	38,109.44 
	38,109.44 

	 
	 

	1,486.00000 
	1,486.00000 

	23,776.00 
	23,776.00 


	CONC. FOUND. PF-2 EA 
	CONC. FOUND. PF-2 EA 
	CONC. FOUND. PF-2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1200 700SD20-0090 2.000 
	1200 700SD20-0090 2.000 
	1200 700SD20-0090 2.000 

	21,000.00000 42,000.00 
	21,000.00000 42,000.00 

	23,747.61000 
	23,747.61000 

	47,495.22 
	47,495.22 

	 
	 

	20,015.00000 
	20,015.00000 

	40,030.00 
	40,030.00 


	SIGNAL MAST ARM POLE MP- EA 
	SIGNAL MAST ARM POLE MP- EA 
	SIGNAL MAST ARM POLE MP- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3, TY. A 
	3, TY. A 
	3, TY. A 
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	1210 700SD20-0091 2.000 
	1210 700SD20-0091 2.000 
	1210 700SD20-0091 2.000 

	26,000.00000 
	26,000.00000 
	Figure

	52,000.00 
	52,000.00 

	28,906.55000 
	28,906.55000 

	57,813.10 
	57,813.10 

	 
	 

	25,160.00000 
	25,160.00000 

	50,320.00 
	50,320.00 


	SIGNAL MAST ARM POLE MP- EA 
	SIGNAL MAST ARM POLE MP- EA 
	SIGNAL MAST ARM POLE MP- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3, TY. B1 
	3, TY. B1 
	3, TY. B1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1220 700SD20-0094 3.000 
	1220 700SD20-0094 3.000 
	1220 700SD20-0094 3.000 

	22,000.00000 
	22,000.00000 

	66,000.00 
	66,000.00 

	24,830.38000 
	24,830.38000 

	74,491.14 
	74,491.14 

	 
	 

	21,158.00000 
	21,158.00000 

	63,474.00 
	63,474.00 


	SIGNAL MAST ARM POLE MP- EA 
	SIGNAL MAST ARM POLE MP- EA 
	SIGNAL MAST ARM POLE MP- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3, TY. D 
	3, TY. D 
	3, TY. D 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1230 700SD20-0095 1.000 
	1230 700SD20-0095 1.000 
	1230 700SD20-0095 1.000 

	28,000.00000 
	28,000.00000 

	28,000.00 
	28,000.00 

	29,968.71000 
	29,968.71000 

	29,968.71 
	29,968.71 

	 
	 

	26,875.00000 
	26,875.00000 

	26,875.00 
	26,875.00 


	SIGNAL MAST ARM POLE MP- EA 
	SIGNAL MAST ARM POLE MP- EA 
	SIGNAL MAST ARM POLE MP- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3, TY. E1 
	3, TY. E1 
	3, TY. E1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1240 700SD20-0099 2.000 
	1240 700SD20-0099 2.000 
	1240 700SD20-0099 2.000 

	8,200.00000 
	8,200.00000 

	16,400.00 
	16,400.00 

	12,003.19000 
	12,003.19000 

	24,006.38 
	24,006.38 

	 
	 

	7,890.00000 
	7,890.00000 

	15,780.00 
	15,780.00 


	MAST ARM 40' EA 
	MAST ARM 40' EA 
	MAST ARM 40' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1250 700SD20-0100 3.000 
	1250 700SD20-0100 3.000 
	1250 700SD20-0100 3.000 

	12,000.00000 
	12,000.00000 

	36,000.00 
	36,000.00 

	14,685.02000 
	14,685.02000 

	44,055.06 
	44,055.06 

	 
	 

	11,300.00000 
	11,300.00000 

	33,900.00 
	33,900.00 


	MAST ARM 49' EA 
	MAST ARM 49' EA 
	MAST ARM 49' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1260 700SD20-0101 2.000 
	1260 700SD20-0101 2.000 
	1260 700SD20-0101 2.000 

	15,000.00000 
	15,000.00000 

	30,000.00 
	30,000.00 

	18,022.17000 
	18,022.17000 

	36,044.34 
	36,044.34 

	 
	 

	14,850.00000 
	14,850.00000 

	29,700.00 
	29,700.00 


	MAST ARM 60' EA 
	MAST ARM 60' EA 
	MAST ARM 60' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1270 700SD20-0104 1.000 
	1270 700SD20-0104 1.000 
	1270 700SD20-0104 1.000 

	24,000.00000 
	24,000.00000 

	24,000.00 
	24,000.00 

	23,814.54000 
	23,814.54000 

	23,814.54 
	23,814.54 

	 
	 

	22,580.00000 
	22,580.00000 

	22,580.00 
	22,580.00 


	MAST ARM 75', CASE 1 EA 
	MAST ARM 75', CASE 1 EA 
	MAST ARM 75', CASE 1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	LOADING 
	LOADING 
	LOADING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1280 700SD20-0108 870.000 
	1280 700SD20-0108 870.000 
	1280 700SD20-0108 870.000 

	4.75000 
	4.75000 

	4,132.50 
	4,132.50 

	7.72000 
	7.72000 

	6,716.40 
	6,716.40 

	 
	 

	4.55000 
	4.55000 

	3,958.50 
	3,958.50 


	8/3 CONDUCTOR CABLE LF 
	8/3 CONDUCTOR CABLE LF 
	8/3 CONDUCTOR CABLE LF 
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	1290 700SD20-0112 3,265.000 
	1290 700SD20-0112 3,265.000 
	1290 700SD20-0112 3,265.000 

	2.75000 
	2.75000 

	8,978.75 
	8,978.75 

	3.22000 
	3.22000 

	10,513.30 
	10,513.30 

	 
	 

	2.55000 
	2.55000 

	8,325.75 
	8,325.75 


	14/4 CONDUCTOR CABLE LF 
	14/4 CONDUCTOR CABLE LF 
	14/4 CONDUCTOR CABLE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1300 700SD20-0114 5,580.000 
	1300 700SD20-0114 5,580.000 
	1300 700SD20-0114 5,580.000 

	3.00000 
	3.00000 

	16,740.00 
	16,740.00 

	3.22000 
	3.22000 

	17,967.60 
	17,967.60 

	 
	 

	2.85000 
	2.85000 

	15,903.00 
	15,903.00 


	14/7 CONDUCTOR CABLE LF 
	14/7 CONDUCTOR CABLE LF 
	14/7 CONDUCTOR CABLE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1310 700SD20-0118 7,680.000 
	1310 700SD20-0118 7,680.000 
	1310 700SD20-0118 7,680.000 

	1.25000 
	1.25000 

	9,600.00 
	9,600.00 

	2.38000 
	2.38000 

	18,278.40 
	18,278.40 

	 
	 

	1.15000 
	1.15000 

	8,832.00 
	8,832.00 


	14/1 CONDUCTOR CABLE LF 
	14/1 CONDUCTOR CABLE LF 
	14/1 CONDUCTOR CABLE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ENCLOSED 
	ENCLOSED 
	ENCLOSED 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1320 700SD20-0120 5,855.000 
	1320 700SD20-0120 5,855.000 
	1320 700SD20-0120 5,855.000 

	2.00000 
	2.00000 

	11,710.00 
	11,710.00 

	2.45000 
	2.45000 

	14,344.75 
	14,344.75 

	 
	 

	2.00000 
	2.00000 

	11,710.00 
	11,710.00 


	14/2 CONDUCTOR CABLE LF 
	14/2 CONDUCTOR CABLE LF 
	14/2 CONDUCTOR CABLE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SHIELDED 
	SHIELDED 
	SHIELDED 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1330 700SD20-0124 1,040.000 
	1330 700SD20-0124 1,040.000 
	1330 700SD20-0124 1,040.000 

	2.50000 
	2.50000 

	2,600.00 
	2,600.00 

	3.67000 
	3.67000 

	3,816.80 
	3,816.80 

	 
	 

	2.25000 
	2.25000 

	2,340.00 
	2,340.00 


	CAT 5E DIRECT BURIAL LF 
	CAT 5E DIRECT BURIAL LF 
	CAT 5E DIRECT BURIAL LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CABLE 
	CABLE 
	CABLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1340 700SD20-0144 150.000 
	1340 700SD20-0144 150.000 
	1340 700SD20-0144 150.000 

	4.75000 
	4.75000 

	712.50 
	712.50 

	3.22000 
	3.22000 

	483.00 
	483.00 

	 
	 

	4.55000 
	4.55000 

	682.50 
	682.50 


	8 CONDUCTOR CABLE LF 
	8 CONDUCTOR CABLE LF 
	8 CONDUCTOR CABLE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1350 700SD20-0148 1,495.000 
	1350 700SD20-0148 1,495.000 
	1350 700SD20-0148 1,495.000 

	4.75000 
	4.75000 

	7,101.25 
	7,101.25 

	3.22000 
	3.22000 

	4,813.90 
	4,813.90 

	 
	 

	4.55000 
	4.55000 

	6,802.25 
	6,802.25 


	8 CONDUCTOR CABLE EGC LF 
	8 CONDUCTOR CABLE EGC LF 
	8 CONDUCTOR CABLE EGC LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1360 700SD20-0174 2.000 
	1360 700SD20-0174 2.000 
	1360 700SD20-0174 2.000 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	1,931.22000 
	1,931.22000 

	3,862.44 
	3,862.44 

	 
	 

	1,430.00000 
	1,430.00000 

	2,860.00 
	2,860.00 


	ELECTRICAL SERVICE WORK EA 
	ELECTRICAL SERVICE WORK EA 
	ELECTRICAL SERVICE WORK EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PAD 
	PAD 
	PAD 
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	1370 700SD20-0178 11.000 
	1370 700SD20-0178 11.000 
	1370 700SD20-0178 11.000 

	2,100.00000 
	2,100.00000 
	Figure

	23,100.00 
	23,100.00 

	2,253.09000 
	2,253.09000 

	24,783.99 
	24,783.99 

	 
	 

	2,000.00000 
	2,000.00000 

	22,000.00 
	22,000.00 


	JUNCTION BOX JB-S2 EA 
	JUNCTION BOX JB-S2 EA 
	JUNCTION BOX JB-S2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1380 700SD20-0179 2.000 
	1380 700SD20-0179 2.000 
	1380 700SD20-0179 2.000 

	2,300.00000 
	2,300.00000 

	4,600.00 
	4,600.00 

	2,896.84000 
	2,896.84000 

	5,793.68 
	5,793.68 

	 
	 

	2,170.00000 
	2,170.00000 

	4,340.00 
	4,340.00 


	JUNCTION BOX JB-S3 EA 
	JUNCTION BOX JB-S3 EA 
	JUNCTION BOX JB-S3 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1390 700SD20-0181 10.000 
	1390 700SD20-0181 10.000 
	1390 700SD20-0181 10.000 

	327.00000 
	327.00000 

	3,270.00 
	3,270.00 

	289.68000 
	289.68000 

	2,896.80 
	2,896.80 

	 
	 

	315.00000 
	315.00000 

	3,150.00 
	3,150.00 


	ELECT. SER. GRD. EA 
	ELECT. SER. GRD. EA 
	ELECT. SER. GRD. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ELECTRODE 10' 
	ELECTRODE 10' 
	ELECTRODE 10' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1400 700SD20-0182 255.000 
	1400 700SD20-0182 255.000 
	1400 700SD20-0182 255.000 

	15.50000 
	15.50000 

	3,952.50 
	3,952.50 

	32.83000 
	32.83000 

	8,371.65 
	8,371.65 

	 
	 

	14.85000 
	14.85000 

	3,786.75 
	3,786.75 


	CONDUIT PVC 1" LF 
	CONDUIT PVC 1" LF 
	CONDUIT PVC 1" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1410 700SD20-0193 790.000 
	1410 700SD20-0193 790.000 
	1410 700SD20-0193 790.000 

	59.50000 
	59.50000 

	47,005.00 
	47,005.00 

	80.47000 
	80.47000 

	63,571.30 
	63,571.30 

	 
	 

	57.15000 
	57.15000 

	45,148.50 
	45,148.50 


	BORED CONDUIT 4" LF 
	BORED CONDUIT 4" LF 
	BORED CONDUIT 4" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1420 700SD20-0194 130.000 
	1420 700SD20-0194 130.000 
	1420 700SD20-0194 130.000 

	17.75000 
	17.75000 

	2,307.50 
	2,307.50 

	15.45000 
	15.45000 

	2,008.50 
	2,008.50 

	 
	 

	17.15000 
	17.15000 

	2,229.50 
	2,229.50 


	CONDUIT PVC 2" LF 
	CONDUIT PVC 2" LF 
	CONDUIT PVC 2" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1430 700SD20-0195 750.000 
	1430 700SD20-0195 750.000 
	1430 700SD20-0195 750.000 

	19.00000 
	19.00000 

	14,250.00 
	14,250.00 

	15.45000 
	15.45000 

	11,587.50 
	11,587.50 

	 
	 

	18.30000 
	18.30000 

	13,725.00 
	13,725.00 


	CONDUIT PVC 3" LF 
	CONDUIT PVC 3" LF 
	CONDUIT PVC 3" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1440 700SD20-0196 125.000 
	1440 700SD20-0196 125.000 
	1440 700SD20-0196 125.000 

	20.00000 
	20.00000 

	2,500.00 
	2,500.00 

	18.02000 
	18.02000 

	2,252.50 
	2,252.50 

	 
	 

	19.40000 
	19.40000 

	2,425.00 
	2,425.00 


	CONDUIT PVC 4" LF 
	CONDUIT PVC 4" LF 
	CONDUIT PVC 4" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1450 700SD20-0197 980.000 
	1450 700SD20-0197 980.000 
	1450 700SD20-0197 980.000 

	15.50000 
	15.50000 

	15,190.00 
	15,190.00 

	23.17000 
	23.17000 

	22,706.60 
	22,706.60 

	 
	 

	14.85000 
	14.85000 

	14,553.00 
	14,553.00 


	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 
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	1530 700SX20-0010 4.000 
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	1600 703SD20-0026 7.000 
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	923.00000 
	923.00000 
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	6,461.00 
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	1,303.40 
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	15.50000 

	19,824.50 
	19,824.50 

	11.40000 
	11.40000 

	14,580.60 
	14,580.60 

	 
	 

	25.75000 
	25.75000 

	32,934.25 
	32,934.25 


	TYPE B CLASS II PVMT LINE LF 
	TYPE B CLASS II PVMT LINE LF 
	TYPE B CLASS II PVMT LINE LF 
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	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BRANCH CIVIL, INC. 
	(4) BRANCH CIVIL, INC. 

	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 

	(6) ALLAN MYERS VA, INC. 
	(6) ALLAN MYERS VA, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	1750 704SD20-0036 3.000 
	1750 704SD20-0036 3.000 
	1750 704SD20-0036 3.000 

	450.00000 
	450.00000 

	1,350.00 
	1,350.00 

	612.65000 
	612.65000 

	1,837.95 
	1,837.95 

	 
	 

	595.00000 
	595.00000 

	1,785.00 
	1,785.00 


	PVMT MSG. MARK. "ONLY" TY EA 
	PVMT MSG. MARK. "ONLY" TY EA 
	PVMT MSG. MARK. "ONLY" TY EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	B, CL II, 6' 
	B, CL II, 6' 
	B, CL II, 6' 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1760 704SD20-0045 4.000 
	1760 704SD20-0045 4.000 
	1760 704SD20-0045 4.000 

	225.00000 
	225.00000 

	900.00 
	900.00 

	275.70000 
	275.70000 

	1,102.80 
	1,102.80 

	 
	 

	490.00000 
	490.00000 

	1,960.00 
	1,960.00 


	PVMT SYMB MRKG THRU EA 
	PVMT SYMB MRKG THRU EA 
	PVMT SYMB MRKG THRU EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ARROW TY B, CL II 
	ARROW TY B, CL II 
	ARROW TY B, CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1770 704SD20-0048 23.000 
	1770 704SD20-0048 23.000 
	1770 704SD20-0048 23.000 

	253.00000 
	253.00000 

	5,819.00 
	5,819.00 

	275.69000 
	275.69000 

	6,340.87 
	6,340.87 

	 
	 

	480.00000 
	480.00000 

	11,040.00 
	11,040.00 


	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ARR. TY B CL II 
	ARR. TY B CL II 
	ARR. TY B CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1780 704SD20-0051 3.000 
	1780 704SD20-0051 3.000 
	1780 704SD20-0051 3.000 

	551.00000 
	551.00000 

	1,653.00 
	1,653.00 

	428.86000 
	428.86000 

	1,286.58 
	1,286.58 

	 
	 

	840.00000 
	840.00000 

	2,520.00 
	2,520.00 


	DBL TURN ARR.THRU/LT OR EA 
	DBL TURN ARR.THRU/LT OR EA 
	DBL TURN ARR.THRU/LT OR EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RT TY B, CL II 
	RT TY B, CL II 
	RT TY B, CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1790 704SD20-0087 10.000 
	1790 704SD20-0087 10.000 
	1790 704SD20-0087 10.000 

	33.50000 
	33.50000 

	335.00 
	335.00 

	104.15000 
	104.15000 

	1,041.50 
	1,041.50 

	 
	 

	81.00000 
	81.00000 

	810.00 
	810.00 


	PVMT SYMB MRKG YIELD 2' X EA 
	PVMT SYMB MRKG YIELD 2' X EA 
	PVMT SYMB MRKG YIELD 2' X EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3' TY B, CL II 
	3' TY B, CL II 
	3' TY B, CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1800 705SX20-0001 4.000 
	1800 705SX20-0001 4.000 
	1800 705SX20-0001 4.000 

	1,800.00000 
	1,800.00000 

	7,200.00 
	7,200.00 

	1,931.22000 
	1,931.22000 

	7,724.88 
	7,724.88 

	 
	 

	1,715.00000 
	1,715.00000 

	6,860.00 
	6,860.00 


	NS LUMINAIRE 135W LED EA 
	NS LUMINAIRE 135W LED EA 
	NS LUMINAIRE 135W LED EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	POLE-MOUNT 
	POLE-MOUNT 
	POLE-MOUNT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1810 801SX20-0001 2.000 
	1810 801SX20-0001 2.000 
	1810 801SX20-0001 2.000 

	3,600.00000 
	3,600.00000 

	7,200.00 
	7,200.00 

	7,341.22000 
	7,341.22000 

	14,682.44 
	14,682.44 

	 
	 

	3,480.00000 
	3,480.00000 

	6,960.00 
	6,960.00 


	NS COMMUNICATION EQUIP. EA 
	NS COMMUNICATION EQUIP. EA 
	NS COMMUNICATION EQUIP. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COMMUNICATION EQUIP. - 
	COMMUNICATION EQUIP. - 
	COMMUNICATION EQUIP. - 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CELLULAR ROUTER 
	CELLULAR ROUTER 
	CELLULAR ROUTER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000107141C01 
	Letting Date: June 26, 2024 
	Call Order: L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BRANCH CIVIL, INC. 
	(4) BRANCH CIVIL, INC. 

	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 

	(6) ALLAN MYERS VA, INC. 
	(6) ALLAN MYERS VA, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	1820 809SD20-0002 2.000 
	1820 809SD20-0002 2.000 
	1820 809SD20-0002 2.000 

	3,900.00000 7,800.00 
	3,900.00000 7,800.00 
	Figure

	5,446.05000 
	5,446.05000 

	10,892.10 
	10,892.10 

	 
	 

	3,770.00000 
	3,770.00000 

	7,540.00 
	7,540.00 


	MANAGED FIELD ETHERNET EA 
	MANAGED FIELD ETHERNET EA 
	MANAGED FIELD ETHERNET EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SWITCH Gbps 
	SWITCH Gbps 
	SWITCH Gbps 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$6,785,633.00 
	$6,785,633.00 

	 
	 

	$7,692,200.00 
	$7,692,200.00 

	 
	 

	 
	 

	$8,553,777.00 
	$8,553,777.00 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$6,785,633.00 
	$6,785,633.00 

	 
	 

	$7,692,200.00 
	$7,692,200.00 

	 
	 

	 
	 

	$8,553,777.00 
	$8,553,777.00 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$6,785,633.00 
	$6,785,633.00 
	 
	 
	$0.00 
	$6,785,633.00 

	$7,692,200.00 
	$7,692,200.00 
	 
	 
	$0.00 
	$7,692,200.00 

	$8,553,777.00 
	$8,553,777.00 
	 
	$0.00 8,553,777.00 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000107141C01 
	June 26, 2024 10:00 A.M. L23 
	Counties: District(s): Project(s): 
	SPOTSYLVANIA 
	FREDERICKSBURG / FREDERICKSBURG 
	0620-088-R73,C501, NONE; 0620-088-R73,P101, R201, C501, NONE; 
	Contract Time: 
	08/03/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD RECONSTRUCTION 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	A860 
	A860 

	ARDENT COMPANY, LLC 
	ARDENT COMPANY, LLC 

	$5,815,100.00 
	$5,815,100.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	K003 
	K003 

	J. L. KENT & SONS, INC. 
	J. L. KENT & SONS, INC. 

	$6,286,425.46 
	$6,286,425.46 

	108.11% 
	108.11% 


	3 
	3 
	3 

	 
	 

	G181 
	G181 

	GENERAL EXCAVATION, INC. 
	GENERAL EXCAVATION, INC. 

	$6,676,977.00 
	$6,676,977.00 

	114.82% 
	114.82% 


	4 
	4 
	4 

	 
	 

	B319 
	B319 

	BRANCH CIVIL, INC. 
	BRANCH CIVIL, INC. 

	$6,785,633.00 
	$6,785,633.00 

	116.69% 
	116.69% 


	5 
	5 
	5 

	 
	 

	S1016 
	S1016 

	SAGRES CONSTRUCTION CORPORATION 
	SAGRES CONSTRUCTION CORPORATION 

	$7,692,200.00 
	$7,692,200.00 

	132.28% 
	132.28% 


	6 
	6 
	6 

	 
	 

	G303 
	G303 

	ALLAN MYERS VA, INC. 
	ALLAN MYERS VA, INC. 

	$8,553,777.00 
	$8,553,777.00 

	147.10% 
	147.10% 




	Contract ID: C0000124847N01 
	 
	Letting Date: June 26, 2024 
	Call Order: L25 
	Counties: 
	 
	District(s): Project(s): 
	AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-867, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT PATCHING 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEM 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 322SD20-0004 
	0010 322SD20-0004 
	0010 322SD20-0004 
	0010 322SD20-0004 
	0010 322SD20-0004 
	SCRATCH/LEVEL TYPE I 

	8,000.000 
	8,000.000 
	TON 

	173.00000 
	173.00000 

	1,384,000.00 
	1,384,000.00 

	 
	 

	 
	 



	0020 323SD20-0030 
	0020 323SD20-0030 
	0020 323SD20-0030 
	0020 323SD20-0030 
	TRAVEL LANE PATCHING (PATCH MIX TYPE) SM-12.5D 

	2,000.000 
	2,000.000 
	TON 

	247.30000 
	247.30000 

	494,600.00 
	494,600.00 

	 
	 

	 
	 


	0030 512SD20-0001 
	0030 512SD20-0001 
	0030 512SD20-0001 
	PILOT VEHICLE 

	1,000.000 
	1,000.000 
	HR 

	43.00000 
	43.00000 

	43,000.00 
	43,000.00 

	 
	 

	 
	 


	0040 512SD20-0023 
	0040 512SD20-0023 
	0040 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	300.000 
	300.000 
	HR 

	15.00000 
	15.00000 

	4,500.00 
	4,500.00 

	 
	 

	 
	 


	0050 512SD20-0024 
	0050 512SD20-0024 
	0050 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	1,000.000 
	1,000.000 
	DAY 

	6.00000 
	6.00000 

	6,000.00 
	6,000.00 

	 
	 

	 
	 


	0060 512SD20-0025 
	0060 512SD20-0025 
	0060 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	500.000 
	500.000 
	HR 

	10.00000 
	10.00000 

	5,000.00 
	5,000.00 

	 
	 

	 
	 


	0070 512SD20-0026 
	0070 512SD20-0026 
	0070 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	300.000 
	300.000 
	HR 

	4.00000 
	4.00000 

	1,200.00 
	1,200.00 

	 
	 

	 
	 




	Contract ID: C0000124847N01 
	 
	Letting Date: June 26, 2024 
	Call Order: L25 
	Counties: 
	 
	District(s): Project(s): 
	AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-867, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT PATCHING 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEM 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SD20-0027 
	0080 512SD20-0027 
	0080 512SD20-0027 
	0080 512SD20-0027 
	0080 512SD20-0027 
	FLAGGER SERVICE 

	2,500.000 
	2,500.000 
	HR 

	35.00000 
	35.00000 

	87,500.00 
	87,500.00 

	 
	 

	 
	 



	0090 512SD20-0042 
	0090 512SD20-0042 
	0090 512SD20-0042 
	0090 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	100.000 
	100.000 
	LF 

	15.00000 
	15.00000 

	1,500.00 
	1,500.00 

	 
	 

	 
	 


	0100 512SD20-0043 
	0100 512SD20-0043 
	0100 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	100.000 
	100.000 
	SF 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 

	 
	 

	 
	 


	0110 512SD20-0046 
	0110 512SD20-0046 
	0110 512SD20-0046 
	TEMP. PVMT MRKG TY. A, 4" 

	5,000.000 
	5,000.000 
	LF 

	4.75000 
	4.75000 

	23,750.00 
	23,750.00 

	 
	 

	 
	 


	0120 512SP20-0001 
	0120 512SP20-0001 
	0120 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	150.000 
	150.000 
	DAY 

	75.00000 
	75.00000 

	11,250.00 
	11,250.00 

	 
	 

	 
	 


	0130 513SX20-0001 
	0130 513SX20-0001 
	0130 513SX20-0001 
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	$50,000 (AMELIA) 

	1.000 
	1.000 
	EA 

	16,150.00000 
	16,150.00000 

	16,150.00 
	16,150.00 

	 
	 

	 
	 


	0140 513SX20-0001 
	0140 513SX20-0001 
	0140 513SX20-0001 
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	$50,000 (CHARLES CITY) 

	1.000 
	1.000 
	EA 

	16,150.00000 
	16,150.00000 

	16,150.00 
	16,150.00 

	 
	 

	 
	 




	Contract ID: C0000124847N01 
	 
	Letting Date: June 26, 2024 
	Call Order: L25 
	Counties: 
	 
	District(s): Project(s): 
	AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-867, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT PATCHING 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEM 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 513SX20-0001 
	0150 513SX20-0001 
	0150 513SX20-0001 
	0150 513SX20-0001 
	0150 513SX20-0001 
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	$50,000 (CHESTERFIELD) 

	1.000 
	1.000 
	EA 

	16,150.00000 
	16,150.00000 

	16,150.00 
	16,150.00 

	 
	 

	 
	 



	0160 513SX20-0001 
	0160 513SX20-0001 
	0160 513SX20-0001 
	0160 513SX20-0001 

	1.000 
	1.000 

	16,150.00000 
	16,150.00000 

	16,150.00 
	16,150.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	$50,000 (DINWIDDIE) 

	EA 
	EA 

	 
	 

	 
	 


	0170 513SX20-0001 
	0170 513SX20-0001 
	0170 513SX20-0001 

	1.000 
	1.000 

	16,150.00000 
	16,150.00000 

	16,150.00 
	16,150.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	$50,000 (GOOCHLAND) 

	EA 
	EA 

	 
	 

	 
	 


	0180 513SX20-0001 
	0180 513SX20-0001 
	0180 513SX20-0001 

	1.000 
	1.000 

	16,150.00000 
	16,150.00000 

	16,150.00 
	16,150.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	$50,000 (HANOVER) 

	EA 
	EA 

	 
	 

	 
	 


	0190 513SX20-0001 
	0190 513SX20-0001 
	0190 513SX20-0001 

	1.000 
	1.000 

	16,150.00000 
	16,150.00000 

	16,150.00 
	16,150.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	$50,000 (NEW KENT) 

	EA 
	EA 

	 
	 

	 
	 


	0200 513SX20-0001 
	0200 513SX20-0001 
	0200 513SX20-0001 

	1.000 
	1.000 

	16,150.00000 
	16,150.00000 

	16,150.00 
	16,150.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	$50,000 (NOTTOWAY) 

	EA 
	EA 

	 
	 

	 
	 




	Contract ID: C0000124847N01 
	 
	Letting Date: June 26, 2024 
	Call Order: L25 
	Counties: 
	 
	District(s): Project(s): 
	AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-867, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT PATCHING 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEM 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0210 513SX20-0001 
	0210 513SX20-0001 
	0210 513SX20-0001 
	0210 513SX20-0001 
	0210 513SX20-0001 
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	$50,000 (POWHATAN) 

	1.000 
	1.000 
	EA 

	16,150.00000 
	16,150.00000 

	16,150.00 
	16,150.00 

	 
	 

	 
	 



	0220 513SX20-0001 
	0220 513SX20-0001 
	0220 513SX20-0001 
	0220 513SX20-0001 

	1.000 
	1.000 

	16,150.00000 
	16,150.00000 

	16,150.00 
	16,150.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	NS MOBILIZATION ON-CALL TASK ORDER GREATER THAN 
	$50,000 (PRINCE GEORGE) 

	EA 
	EA 

	 
	 

	 
	 


	0230 513SX20-0001 
	0230 513SX20-0001 
	0230 513SX20-0001 

	1.000 
	1.000 

	19,120.00000 
	19,120.00000 

	19,120.00 
	19,120.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	$50,000 (AMELIA) 

	EA 
	EA 

	 
	 

	 
	 


	0240 513SX20-0001 
	0240 513SX20-0001 
	0240 513SX20-0001 

	1.000 
	1.000 

	19,120.00000 
	19,120.00000 

	19,120.00 
	19,120.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	$50,000 (CHARLES CITY) 

	EA 
	EA 

	 
	 

	 
	 


	0250 513SX20-0001 
	0250 513SX20-0001 
	0250 513SX20-0001 

	1.000 
	1.000 

	19,120.00000 
	19,120.00000 

	19,120.00 
	19,120.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	$50,000 (CHESTERFIELD) 

	EA 
	EA 

	 
	 

	 
	 


	0260 513SX20-0001 
	0260 513SX20-0001 
	0260 513SX20-0001 

	1.000 
	1.000 

	19,120.00000 
	19,120.00000 

	19,120.00 
	19,120.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	$50,000 (DINWIDDIE) 

	EA 
	EA 

	 
	 

	 
	 




	Contract ID: C0000124847N01 
	 
	Letting Date: June 26, 2024 
	Call Order: L25 
	Counties: 
	 
	District(s): Project(s): 
	AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-867, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT PATCHING 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEM 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0270 513SX20-0001 
	0270 513SX20-0001 
	0270 513SX20-0001 
	0270 513SX20-0001 
	0270 513SX20-0001 

	1.000 
	1.000 

	19,120.00000 
	19,120.00000 

	19,120.00 
	19,120.00 

	 
	 

	 
	 



	TBody
	TR
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	$50,000 (GOOCHLAND) 

	EA 
	EA 

	 
	 

	 
	 


	0280 513SX20-0001 
	0280 513SX20-0001 
	0280 513SX20-0001 

	1.000 
	1.000 

	19,120.00000 
	19,120.00000 

	19,120.00 
	19,120.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	$50,000 (HANOVER) 

	EA 
	EA 

	 
	 

	 
	 


	0290 513SX20-0001 
	0290 513SX20-0001 
	0290 513SX20-0001 

	1.000 
	1.000 

	19,120.00000 
	19,120.00000 

	19,120.00 
	19,120.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	$50,000 (NEW KENT) 

	EA 
	EA 

	 
	 

	 
	 


	0300 513SX20-0001 
	0300 513SX20-0001 
	0300 513SX20-0001 

	1.000 
	1.000 

	19,120.00000 
	19,120.00000 

	19,120.00 
	19,120.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	$50,000 (NOTTOWAY) 

	EA 
	EA 

	 
	 

	 
	 


	0310 513SX20-0001 
	0310 513SX20-0001 
	0310 513SX20-0001 

	1.000 
	1.000 

	19,120.00000 
	19,120.00000 

	19,120.00 
	19,120.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	$50,000 (POWHATAN) 

	EA 
	EA 

	 
	 

	 
	 


	0320 513SX20-0001 
	0320 513SX20-0001 
	0320 513SX20-0001 

	1.000 
	1.000 

	19,120.00000 
	19,120.00000 

	19,120.00 
	19,120.00 

	 
	 

	 
	 


	TR
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	NS MOBILIZATION ON-CALL TASK ORDER LESS THAN 
	$50,000 (PRINCE GEORGE) 

	EA 
	EA 

	 
	 

	 
	 




	Contract ID: C0000124847N01 
	 
	Letting Date: June 26, 2024 
	Call Order: L25 
	Counties: 
	 
	District(s): Project(s): 
	AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-867, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT PATCHING 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 
	Line No / Item ID Item Description Alt Set / Alt Member 

	 
	 
	 
	 
	Quantity and Units 

	(1) SLURRY PAVERS, INC. 
	(1) SLURRY PAVERS, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEM 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0330 515SD20-0011 
	0330 515SD20-0011 
	0330 515SD20-0011 
	0330 515SD20-0011 
	0330 515SD20-0011 
	FLEX. PAVE. TIE-IN PLANING 0"-2" 

	1,000.000 
	1,000.000 
	SY 

	35.00000 
	35.00000 

	35,000.00 
	35,000.00 

	 
	 

	 
	 



	0340 704SD20-0001 
	0340 704SD20-0001 
	0340 704SD20-0001 
	0340 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	5,000.000 
	5,000.000 
	LF 

	7.00000 
	7.00000 

	35,000.00 
	35,000.00 

	 
	 

	 
	 


	0350 704SD20-0010 
	0350 704SD20-0010 
	0350 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	20.000 
	20.000 
	LF 

	28.00000 
	28.00000 

	560.00 
	560.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,488,060.00 
	$2,488,060.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,488,060.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,488,060.00 
	$2,488,060.00 
	$2,488,060.00 
	 
	 
	$0.00 
	$2,488,060.00 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: 
	 
	Letting Date: Call Order: 
	C0000124847N01 
	 
	June 26, 2024 10:00 A.M. L25 
	Counties: 
	 
	District(s): Project(s): 
	AMELIA, CHARLES CITY, CHESTERFIELD, DINWIDDIE, GOOCHLAND, HANOVER, NEW KENT, NOTTOWAY, POWHATAN, PRINCE GEORGE 
	RICHMOND / DISTRICTWIDE OR OFFICE 9999-964-867, P401, NONE; 
	Contract Time: 
	11/21/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT PATCHING 
	Figure
	 
	1 S026 SLURRY PAVERS, INC. $2,488,060.00 100.00% 
	Contract ID: C0000124876N01 
	 
	Letting Date: June 26, 2024 
	Call Order: L33 
	Counties: 
	 
	District(s): Project(s): 
	ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, MADISON, ORANGE, RAPPAHANNOCK 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-317,N501, STP-TS07(264); 
	Contract Time: 
	08/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON - CALL ADA RAMP REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NORTH 
	(1) NORTH 

	CONSTRUCTION, INC. 
	CONSTRUCTION, INC. 

	(2) ARTHUR CONSTRUCTION CO., INC. 
	(2) ARTHUR CONSTRUCTION CO., INC. 

	(3) M & F 
	(3) M & F 

	CONCRETE, INC. 
	CONCRETE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 308SD20-0006 
	0010 308SD20-0006 
	0010 308SD20-0006 
	0010 308SD20-0006 
	0010 308SD20-0006 
	AGGR. MATL. NO. 21A OR 21B 

	30.000 
	30.000 
	TON 

	45.00000 
	45.00000 

	1,350.00 
	1,350.00 

	50.00000 
	50.00000 

	1,500.00 
	1,500.00 

	95.00000 
	95.00000 

	2,850.00 
	2,850.00 



	0020 502SD20-0011 
	0020 502SD20-0011 
	0020 502SD20-0011 
	0020 502SD20-0011 
	CURB, STD. CG-2 

	350.000 
	350.000 
	LF 

	50.00000 
	50.00000 

	17,500.00 
	17,500.00 

	45.00000 
	45.00000 

	15,750.00 
	15,750.00 

	35.00000 
	35.00000 

	12,250.00 
	12,250.00 


	0030 502SD20-0012 
	0030 502SD20-0012 
	0030 502SD20-0012 
	CURB, RADIAL CG-2 

	400.000 
	400.000 
	LF 

	50.00000 
	50.00000 

	20,000.00 
	20,000.00 

	45.00000 
	45.00000 

	18,000.00 
	18,000.00 

	35.00000 
	35.00000 

	14,000.00 
	14,000.00 


	0040 502SD20-0014 
	0040 502SD20-0014 
	0040 502SD20-0014 
	CURB, STD. CG-3 

	10.000 
	10.000 
	LF 

	5.00000 
	5.00000 

	50.00 
	50.00 

	5.00000 
	5.00000 

	50.00 
	50.00 

	35.00000 
	35.00000 

	350.00 
	350.00 


	0050 502SD20-0015 
	0050 502SD20-0015 
	0050 502SD20-0015 
	CURB, RADIAL CG-3 

	10.000 
	10.000 
	LF 

	5.00000 
	5.00000 

	50.00 
	50.00 

	5.00000 
	5.00000 

	50.00 
	50.00 

	35.00000 
	35.00000 

	350.00 
	350.00 


	0060 502SD20-0022 
	0060 502SD20-0022 
	0060 502SD20-0022 
	COMB. CURB & GUTTER, STD. CG-6 

	100.000 
	100.000 
	LF 

	60.00000 
	60.00000 

	6,000.00 
	6,000.00 

	105.00000 
	105.00000 

	10,500.00 
	10,500.00 

	55.00000 
	55.00000 

	5,500.00 
	5,500.00 


	0070 502SD20-0023 
	0070 502SD20-0023 
	0070 502SD20-0023 
	COMB. CURB & GUTTER, RAD. CG-6 

	500.000 
	500.000 
	LF 

	60.00000 
	60.00000 

	30,000.00 
	30,000.00 

	105.00000 
	105.00000 

	52,500.00 
	52,500.00 

	55.00000 
	55.00000 

	27,500.00 
	27,500.00 




	Contract ID: C0000124876N01 
	 
	Letting Date: June 26, 2024 
	Call Order: L33 
	Counties: 
	 
	District(s): Project(s): 
	ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, MADISON, ORANGE, RAPPAHANNOCK 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-317,N501, STP-TS07(264); 
	Contract Time: 
	08/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON - CALL ADA RAMP REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NORTH 
	(1) NORTH 

	CONSTRUCTION, INC. 
	CONSTRUCTION, INC. 

	(2) ARTHUR CONSTRUCTION CO., INC. 
	(2) ARTHUR CONSTRUCTION CO., INC. 

	(3) M & F 
	(3) M & F 

	CONCRETE, INC. 
	CONCRETE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 502SD20-0024 
	0080 502SD20-0024 
	0080 502SD20-0024 
	0080 502SD20-0024 
	0080 502SD20-0024 
	COMB. CURB & GUTTER, STD. CG-7 

	10.000 
	10.000 
	LF 

	10.00000 
	10.00000 

	100.00 
	100.00 

	5.00000 
	5.00000 

	50.00 
	50.00 

	35.00000 
	35.00000 

	350.00 
	350.00 



	0090 502SD20-0025 
	0090 502SD20-0025 
	0090 502SD20-0025 
	0090 502SD20-0025 
	COMB. CURB & GUTTER, RAD. CG-7 

	10.000 
	10.000 
	LF 

	10.00000 
	10.00000 

	100.00 
	100.00 

	5.00000 
	5.00000 

	50.00 
	50.00 

	35.00000 
	35.00000 

	350.00 
	350.00 


	0100 504SD20-0002 
	0100 504SD20-0002 
	0100 504SD20-0002 
	CG-12 DETECTABLE WARNING SURFACE 

	40.000 
	40.000 
	SY 

	350.00000 
	350.00000 

	14,000.00 
	14,000.00 

	300.00000 
	300.00000 

	12,000.00 
	12,000.00 

	500.00000 
	500.00000 

	20,000.00 
	20,000.00 


	0110 504SD20-0003 
	0110 504SD20-0003 
	0110 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	450.000 
	450.000 
	SY 

	70.00000 
	70.00000 

	31,500.00 
	31,500.00 

	50.00000 
	50.00000 

	22,500.00 
	22,500.00 

	145.00000 
	145.00000 

	65,250.00 
	65,250.00 


	0120 504SD20-0004 
	0120 504SD20-0004 
	0120 504SD20-0004 
	HYDR. CEMENT CONC. SIDEWALK 7" 

	10.000 
	10.000 
	SY 

	75.00000 
	75.00000 

	750.00 
	750.00 

	5.00000 
	5.00000 

	50.00 
	50.00 

	125.00000 
	125.00000 

	1,250.00 
	1,250.00 


	0130 508SD20-0004 
	0130 508SD20-0004 
	0130 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	10.000 
	10.000 
	SY 

	15.00000 
	15.00000 

	150.00 
	150.00 

	18.00000 
	18.00000 

	180.00 
	180.00 

	185.00000 
	185.00000 

	1,850.00 
	1,850.00 


	0140 510SD20-0038 
	0140 510SD20-0038 
	0140 510SD20-0038 
	ADJUST EXIST. VALVE & BOX 

	2.000 
	2.000 
	EA 

	150.00000 
	150.00000 

	300.00 
	300.00 

	200.00000 
	200.00000 

	400.00 
	400.00 

	450.00000 
	450.00000 

	900.00 
	900.00 




	Contract ID: C0000124876N01 
	 
	Letting Date: June 26, 2024 
	Call Order: L33 
	Counties: 
	 
	District(s): Project(s): 
	ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, MADISON, ORANGE, RAPPAHANNOCK 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-317,N501, STP-TS07(264); 
	Contract Time: 
	08/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON - CALL ADA RAMP REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NORTH 
	(1) NORTH 

	CONSTRUCTION, INC. 
	CONSTRUCTION, INC. 

	(2) ARTHUR CONSTRUCTION CO., INC. 
	(2) ARTHUR CONSTRUCTION CO., INC. 

	(3) M & F 
	(3) M & F 

	CONCRETE, INC. 
	CONCRETE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 510SX20-0001 
	0150 510SX20-0001 
	0150 510SX20-0001 
	0150 510SX20-0001 
	0150 510SX20-0001 
	REMOVE SIDEWALK AND ENTRANCE 

	400.000 
	400.000 
	SY 

	35.00000 
	35.00000 

	14,000.00 
	14,000.00 

	50.00000 
	50.00000 

	20,000.00 
	20,000.00 

	90.00000 
	90.00000 

	36,000.00 
	36,000.00 



	0160 510SX20-0002 
	0160 510SX20-0002 
	0160 510SX20-0002 
	0160 510SX20-0002 
	REMOVE COMB. CURB AND GUTTER 

	800.000 
	800.000 
	LF 

	15.00000 
	15.00000 

	12,000.00 
	12,000.00 

	25.00000 
	25.00000 

	20,000.00 
	20,000.00 

	18.00000 
	18.00000 

	14,400.00 
	14,400.00 


	0170 512SD20-0023 
	0170 512SD20-0023 
	0170 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	10.000 
	10.000 
	HR 

	5.00000 
	5.00000 

	50.00 
	50.00 

	10.00000 
	10.00000 

	100.00 
	100.00 

	55.00000 
	55.00000 

	550.00 
	550.00 


	0180 512SD20-0024 
	0180 512SD20-0024 
	0180 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	10.000 
	10.000 
	DAY 

	2.50000 
	2.50000 

	25.00 
	25.00 

	10.00000 
	10.00000 

	100.00 
	100.00 

	0.30000 
	0.30000 

	3.00 
	3.00 


	0190 512SD20-0025 
	0190 512SD20-0025 
	0190 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	10.000 
	10.000 
	HR 

	1.00000 
	1.00000 

	10.00 
	10.00 

	1.00000 
	1.00000 

	10.00 
	10.00 

	55.00000 
	55.00000 

	550.00 
	550.00 


	0200 512SD20-0026 
	0200 512SD20-0026 
	0200 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	10.000 
	10.000 
	HR 

	1.00000 
	1.00000 

	10.00 
	10.00 

	1.00000 
	1.00000 

	10.00 
	10.00 

	6.00000 
	6.00000 

	60.00 
	60.00 


	0210 512SD20-0027 
	0210 512SD20-0027 
	0210 512SD20-0027 
	FLAGGER SERVICE 

	20.000 
	20.000 
	HR 

	25.00000 
	25.00000 

	500.00 
	500.00 

	40.00000 
	40.00000 

	800.00 
	800.00 

	38.40000 
	38.40000 

	768.00 
	768.00 


	0220 602SD20-0004 
	0220 602SD20-0004 
	0220 602SD20-0004 
	TOPSOIL CLASS B 

	10.000 
	10.000 
	CY 

	5.00000 
	5.00000 

	50.00 
	50.00 

	25.00000 
	25.00000 

	250.00 
	250.00 

	55.00000 
	55.00000 

	550.00 
	550.00 




	Contract ID: C0000124876N01 
	 
	Letting Date: June 26, 2024 
	Call Order: L33 
	Counties: 
	 
	District(s): Project(s): 
	ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, MADISON, ORANGE, RAPPAHANNOCK 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-317,N501, STP-TS07(264); 
	Contract Time: 
	08/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON - CALL ADA RAMP REPLACEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NORTH 
	(1) NORTH 

	CONSTRUCTION, INC. 
	CONSTRUCTION, INC. 

	(2) ARTHUR CONSTRUCTION CO., INC. 
	(2) ARTHUR CONSTRUCTION CO., INC. 

	(3) M & F 
	(3) M & F 

	CONCRETE, INC. 
	CONCRETE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 603SD20-0003 
	0230 603SD20-0003 
	0230 603SD20-0003 
	0230 603SD20-0003 
	0230 603SD20-0003 
	REGULAR SEED 

	10.000 
	10.000 
	LB 

	5.00000 
	5.00000 

	50.00 
	50.00 

	2.00000 
	2.00000 

	20.00 
	20.00 

	5.00000 
	5.00000 

	50.00 
	50.00 



	0240 603SD20-0014 
	0240 603SD20-0014 
	0240 603SD20-0014 
	0240 603SD20-0014 
	FERTILIZER NITROGEN - N 

	10.000 
	10.000 
	LB 

	5.00000 
	5.00000 

	50.00 
	50.00 

	2.00000 
	2.00000 

	20.00 
	20.00 

	3.60000 
	3.60000 

	36.00 
	36.00 


	0250 603SD20-0015 
	0250 603SD20-0015 
	0250 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	10.000 
	10.000 
	LB 

	5.00000 
	5.00000 

	50.00 
	50.00 

	2.00000 
	2.00000 

	20.00 
	20.00 

	3.60000 
	3.60000 

	36.00 
	36.00 


	0260 603SD20-0016 
	0260 603SD20-0016 
	0260 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	10.000 
	10.000 
	LB 

	5.00000 
	5.00000 

	50.00 
	50.00 

	2.00000 
	2.00000 

	20.00 
	20.00 

	3.60000 
	3.60000 

	36.00 
	36.00 


	0270 603SD20-0017 
	0270 603SD20-0017 
	0270 603SD20-0017 
	LIME 

	1.000 
	1.000 
	TON 

	200.00000 
	200.00000 

	200.00 
	200.00 

	250.00000 
	250.00000 

	250.00 
	250.00 

	300.00000 
	300.00000 

	300.00 
	300.00 


	0280 604SD20-0001 
	0280 604SD20-0001 
	0280 604SD20-0001 
	SOD 

	10.000 
	10.000 
	SY 

	2.00000 
	2.00000 

	20.00 
	20.00 

	27.00000 
	27.00000 

	270.00 
	270.00 

	5.00000 
	5.00000 

	50.00 
	50.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$148,915.00 
	$148,915.00 

	$175,450.00 
	$175,450.00 

	$206,139.00 
	$206,139.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$148,915.00 

	 
	 
	 
	$175,450.00 

	 
	 
	 
	$206,139.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$148,915.00 
	$148,915.00 
	$148,915.00 
	 
	 
	$0.00 

	$175,450.00 
	$175,450.00 
	 
	 
	$0.00 

	$206,139.00 
	$206,139.00 
	 
	 
	$0.00 



	 

	Contract Life Cycle Costs Totals 
	Contract ID: C0000124876N01 
	 
	Letting Date: June 26, 2024 
	Call Order: L33 
	Counties: 
	 
	District(s): Project(s): 
	ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, MADISON, ORANGE, RAPPAHANNOCK 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-317,N501, STP-TS07(264); 
	Contract Time: 
	08/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON - CALL ADA RAMP REPLACEMENTS 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 

	$148,915.00 
	$148,915.00 

	$175,450.00 
	$175,450.00 

	206,139.00 
	206,139.00 




	( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: 
	 
	Letting Date: Call Order: 
	C0000124876N01 
	 
	June 26, 2024 10:00 A.M. L33 
	Counties: 
	 
	District(s): Project(s): 
	ALBEMARLE, CULPEPER, FAUQUIER, FLUVANNA, GREENE, LOUISA, MADISON, ORANGE, RAPPAHANNOCK 
	CULPEPER / DISTRICTWIDE OR OFFICE 9999-967-317,N501, STP-TS07(264); 
	Contract Time: 
	08/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON - CALL ADA RAMP REPLACEMENTS 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	N1018 
	N1018 

	NORTH CONSTRUCTION, INC. 
	NORTH CONSTRUCTION, INC. 

	$148,915.00 
	$148,915.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	A477 
	A477 

	ARTHUR CONSTRUCTION CO., INC. 
	ARTHUR CONSTRUCTION CO., INC. 

	$175,450.00 
	$175,450.00 

	117.82% 
	117.82% 


	3 
	3 
	3 

	 
	 

	M1117 
	M1117 

	M & F CONCRETE, INC. 
	M & F CONCRETE, INC. 

	$206,139.00 
	$206,139.00 

	138.43% 
	138.43% 




	Contract ID: C0000121140B61 
	Letting Date: June 26, 2024 
	Call Order: L34 
	Counties: District(s): Project(s): 
	WYTHE 
	BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 
	0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
	1(056); 
	Contract Time: 
	05/19/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC. 
	(1) CROSSROADS BRIDGE INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	 
	 

	 
	 



	0020 303SD20-0034 
	0020 303SD20-0034 
	0020 303SD20-0034 
	0020 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	700.000 
	700.000 
	LF 

	6.00000 
	6.00000 

	4,200.00 
	4,200.00 

	 
	 

	 
	 


	0030 303SX20-0010 
	0030 303SX20-0010 
	0030 303SX20-0010 
	NS ACCESS ROAD NS TEMPORARY CONSTRUCTION ACCESS 

	(1) LS 
	(1) LS 

	105,000.00000 
	105,000.00000 

	105,000.00 
	105,000.00 

	 
	 

	 
	 


	0040 305SD20-0001 
	0040 305SD20-0001 
	0040 305SD20-0001 
	BORROW EXCAVATION 

	261.000 
	261.000 
	CY 

	130.00000 
	130.00000 

	33,930.00 
	33,930.00 

	 
	 

	 
	 


	0050 308SD20-0012 
	0050 308SD20-0012 
	0050 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	72.000 
	72.000 
	TON 

	70.00000 
	70.00000 

	5,040.00 
	5,040.00 

	 
	 

	 
	 


	0060 310SD20-0001 
	0060 310SD20-0001 
	0060 310SD20-0001 
	TACK COAT 

	37.000 
	37.000 
	GAL 

	11.00000 
	11.00000 

	407.00 
	407.00 

	 
	 

	 
	 


	0070 315SD20-0001 
	0070 315SD20-0001 
	0070 315SD20-0001 
	ASPHALT CONCRETE TY. SM- 
	12.5A CONST 

	86.000 
	86.000 
	TON 

	350.00000 
	350.00000 

	30,100.00 
	30,100.00 

	 
	 

	 
	 




	Contract ID: C0000121140B61 
	Letting Date: June 26, 2024 
	Call Order: L34 
	Counties: District(s): Project(s): 
	WYTHE 
	BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 
	0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
	1(056); 
	Contract Time: 
	05/19/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC. 
	(1) CROSSROADS BRIDGE INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 315SD20-0010 
	0080 315SD20-0010 
	0080 315SD20-0010 
	0080 315SD20-0010 
	0080 315SD20-0010 
	ASPHALT CONCRETE BM-25.0 

	13.000 
	13.000 
	TON 

	750.00000 
	750.00000 

	9,750.00 
	9,750.00 

	 
	 

	 
	 



	0090 401SD20-0001 
	0090 401SD20-0001 
	0090 401SD20-0001 
	0090 401SD20-0001 
	STRUCTURE EXCAVATION CONST. 

	50.000 
	50.000 
	CY 

	35.00000 
	35.00000 

	1,750.00 
	1,750.00 

	 
	 

	 
	 


	0100 401SD20-0002 
	0100 401SD20-0002 
	0100 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	99.000 
	99.000 
	TON 

	62.00000 
	62.00000 

	6,138.00 
	6,138.00 

	 
	 

	 
	 


	0110 404SD20-0011 
	0110 404SD20-0011 
	0110 404SD20-0011 
	CONCRETE CLASS A3, SUBSTRUCT. CONST. 

	25.100 
	25.100 
	CY 

	3,000.00000 
	3,000.00000 

	75,300.00 
	75,300.00 

	 
	 

	 
	 


	0120 406SD20-0008 
	0120 406SD20-0008 
	0120 406SD20-0008 
	CR REINF. STEEL CL. I SUBSTRUCT. CONST. 

	3,091.000 
	3,091.000 
	LB 

	4.50000 
	4.50000 

	13,909.50 
	13,909.50 

	 
	 

	 
	 


	0130 407SD20-0006 
	0130 407SD20-0006 
	0130 407SD20-0006 
	STR.STEEL PLATE GIRDER ASTM A709 GRADE50 

	(53300) 
	(53300) 
	LS 

	620,000.00000 
	620,000.00000 

	620,000.00 
	620,000.00 

	 
	 

	 
	 


	0140 410SX20-0021 
	0140 410SX20-0021 
	0140 410SX20-0021 
	NS RAILING RAILING 

	317.000 
	317.000 
	LF 

	85.00000 
	85.00000 

	26,945.00 
	26,945.00 

	 
	 

	 
	 




	Contract ID: C0000121140B61 
	Letting Date: June 26, 2024 
	Call Order: L34 
	Counties: District(s): Project(s): 
	WYTHE 
	BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 
	0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
	1(056); 
	Contract Time: 
	05/19/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC. 
	(1) CROSSROADS BRIDGE INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 411SX20-0004 
	0150 411SX20-0004 
	0150 411SX20-0004 
	0150 411SX20-0004 
	0150 411SX20-0004 
	NS RECOAT EX. STR. STR. NO. 6016 

	(1) LS 
	(1) LS 

	300,000.00000 
	300,000.00000 

	300,000.00 
	300,000.00 

	 
	 

	 
	 



	0160 411SX20-0005 
	0160 411SX20-0005 
	0160 411SX20-0005 
	0160 411SX20-0005 
	NS ENV. PROT. & HEALTH & SAFETY STR. NO. 6016 

	(1) LS 
	(1) LS 

	112,000.00000 
	112,000.00000 

	112,000.00 
	112,000.00 

	 
	 

	 
	 


	0170 411SX20-0006 
	0170 411SX20-0006 
	0170 411SX20-0006 
	NS DISPOSAL OF MATERIAL STR. NO. 6016 

	(1) LS 
	(1) LS 

	12,500.00000 
	12,500.00000 

	12,500.00 
	12,500.00 

	 
	 

	 
	 


	0180 412SD20-0017 
	0180 412SD20-0017 
	0180 412SD20-0017 
	EMBEDDED GALVANIC ANODES 

	68.000 
	68.000 
	EA 

	40.00000 
	40.00000 

	2,720.00 
	2,720.00 

	 
	 

	 
	 


	0190 412SD20-0061 
	0190 412SD20-0061 
	0190 412SD20-0061 
	CONCRETE SUBSTRUCT. SURFACE REPAIR 

	10.000 
	10.000 
	SY 

	2,000.00000 
	2,000.00000 

	20,000.00 
	20,000.00 

	 
	 

	 
	 


	0200 412SX20-0013 
	0200 412SX20-0013 
	0200 412SX20-0013 
	NS BR.SUPERSTR. WID./REPAIR TEMPORARY SUPPORT SYSTEM (STR. NO. 6016) 

	(1) LS 
	(1) LS 

	140,000.00000 
	140,000.00000 

	140,000.00 
	140,000.00 

	 
	 

	 
	 




	Contract ID: C0000121140B61 
	Letting Date: June 26, 2024 
	Call Order: L34 
	Counties: District(s): Project(s): 
	WYTHE 
	BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 
	0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
	1(056); 
	Contract Time: 
	05/19/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC. 
	(1) CROSSROADS BRIDGE INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0210 412SX20-0013 
	0210 412SX20-0013 
	0210 412SX20-0013 
	0210 412SX20-0013 
	0210 412SX20-0013 
	NS BR.SUPERSTR. WID./REPAIR TEMPORARY WORK BRIDGE (STR. NO. 6016) 

	(1) LS 
	(1) LS 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 

	 
	 

	 
	 



	0220 413SX20-0005 
	0220 413SX20-0005 
	0220 413SX20-0005 
	0220 413SX20-0005 
	NS REM. PORT.OF EX.STR. STR. NO. 6016 

	(1) LS 
	(1) LS 

	110,000.00000 
	110,000.00000 

	110,000.00 
	110,000.00 

	 
	 

	 
	 


	0230 418SD20-0001 
	0230 418SD20-0001 
	0230 418SD20-0001 
	LUMBER TREATED, SPR. STRUCT. CONST. 

	13.000 
	13.000 
	MFBM 

	10,000.00000 
	10,000.00000 

	130,000.00 
	130,000.00 

	 
	 

	 
	 


	0240 426SD20-0001 
	0240 426SD20-0001 
	0240 426SD20-0001 
	REPLACE BEARING 

	10.000 
	10.000 
	EA 

	2,500.00000 
	2,500.00000 

	25,000.00 
	25,000.00 

	 
	 

	 
	 


	0250 426SD20-0028 
	0250 426SD20-0028 
	0250 426SD20-0028 
	JACKING AND BLOCKING BEAM 

	2.000 
	2.000 
	EA 

	8,500.00000 
	8,500.00000 

	17,000.00 
	17,000.00 

	 
	 

	 
	 


	0260 430SX20-0001 
	0260 430SX20-0001 
	0260 430SX20-0001 
	NS NBIS ACCESS, UNDER BRIDGE STR. NO. 6016 

	5.000 
	5.000 
	DAY 

	1,600.00000 
	1,600.00000 

	8,000.00 
	8,000.00 

	 
	 

	 
	 


	0270 505SD20-0030 
	0270 505SD20-0030 
	0270 505SD20-0030 
	GUARDRAIL GR-2 

	102.000 
	102.000 
	LF 

	22.50000 
	22.50000 

	2,295.00 
	2,295.00 

	 
	 

	 
	 




	Contract ID: C0000121140B61 
	Letting Date: June 26, 2024 
	Call Order: L34 
	Counties: District(s): Project(s): 
	WYTHE 
	BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 
	0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
	1(056); 
	Contract Time: 
	05/19/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC. 
	(1) CROSSROADS BRIDGE INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0280 505SD20-0038 
	0280 505SD20-0038 
	0280 505SD20-0038 
	0280 505SD20-0038 
	0280 505SD20-0038 
	ALT.BREAKAWAY CABLE TERM. GR-9 

	2.000 
	2.000 
	EA 

	3,900.00000 
	3,900.00000 

	7,800.00 
	7,800.00 

	 
	 

	 
	 



	0290 505SD20-0073 
	0290 505SD20-0073 
	0290 505SD20-0073 
	0290 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	174.000 
	174.000 
	LF 

	5.00000 
	5.00000 

	870.00 
	870.00 

	 
	 

	 
	 


	0300 505SX20-0044 
	0300 505SX20-0044 
	0300 505SX20-0044 
	NS SP. DES. GR.BR.ATTACH BR-GR NS GUARDRAIL ATTACHMENT 

	4.000 
	4.000 
	EA 

	5,500.00000 
	5,500.00000 

	22,000.00 
	22,000.00 

	 
	 

	 
	 


	0310 508SD20-0004 
	0310 508SD20-0004 
	0310 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	75.000 
	75.000 
	SY 

	16.00000 
	16.00000 

	1,200.00 
	1,200.00 

	 
	 

	 
	 


	0320 513SD20-0001 
	0320 513SD20-0001 
	0320 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	135,000.00000 
	135,000.00000 

	135,000.00 
	135,000.00 

	 
	 

	 
	 


	0330 514SD20-0001 
	0330 514SD20-0001 
	0330 514SD20-0001 
	FIELD OFFICE TY.I 

	12.000 
	12.000 
	MO 

	2,500.00000 
	2,500.00000 

	30,000.00 
	30,000.00 

	 
	 

	 
	 


	0340 515SD20-0004 
	0340 515SD20-0004 
	0340 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	373.000 
	373.000 
	SY 

	55.00000 
	55.00000 

	20,515.00 
	20,515.00 

	 
	 

	 
	 




	Contract ID: C0000121140B61 
	Letting Date: June 26, 2024 
	Call Order: L34 
	Counties: District(s): Project(s): 
	WYTHE 
	BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 
	0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
	1(056); 
	Contract Time: 
	05/19/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) CROSSROADS BRIDGE INC. 
	(1) CROSSROADS BRIDGE INC. 

	 
	 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0350 517SD20-0001 
	0350 517SD20-0001 
	0350 517SD20-0001 
	0350 517SD20-0001 
	0350 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	17,500.00000 
	17,500.00000 

	17,500.00 
	17,500.00 

	 
	 

	 
	 



	0360 700SD20-0034 
	0360 700SD20-0034 
	0360 700SD20-0034 
	0360 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	44.000 
	44.000 
	LF 

	25.00000 
	25.00000 

	1,100.00 
	1,100.00 

	 
	 

	 
	 


	0370 700SD20-0038 
	0370 700SD20-0038 
	0370 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	4.000 
	4.000 
	EA 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	 
	 

	 
	 


	0380 701SD20-0001 
	0380 701SD20-0001 
	0380 701SD20-0001 
	SIGN PANEL 

	12.000 
	12.000 
	SF 

	75.00000 
	75.00000 

	900.00 
	900.00 

	 
	 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$2,125,869.50 
	$2,125,869.50 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$2,125,869.50 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,125,869.50 
	$2,125,869.50 
	$2,125,869.50 
	 
	 
	$0.00 
	$2,125,869.50 

	 
	 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: Letting Date: Call Order: 
	C0000121140B61 
	June 26, 2024 10:00 A.M. L34 
	Counties: District(s): Project(s): 
	WYTHE 
	BRISTOL / DISTRICTWIDE OR OFFICE, BRISTOL / WYTHEVILLE 
	0619-098-871, C501, NHPP-098-1(056); 0619-098-871, B661, NHPP-098- 
	1(056); 
	Contract Time: 
	05/19/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SGR - BRIDGE REHABILITATION OVER CRIPPLE CREEK 
	Figure
	 
	1 C1334 CROSSROADS BRIDGE INC. $2,125,869.50 100.00% 
	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SX20-0012 
	0010 303SX20-0012 
	0010 303SX20-0012 
	0010 303SX20-0012 
	0010 303SX20-0012 
	UTILITY TEST PIT UNPAVED 

	4.000 
	4.000 
	EA 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	200.00000 
	200.00000 

	800.00 
	800.00 



	0020 303SX20-0013 
	0020 303SX20-0013 
	0020 303SX20-0013 
	0020 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE 

	4.000 
	4.000 
	EA 

	600.00000 
	600.00000 

	2,400.00 
	2,400.00 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	300.00000 
	300.00000 

	1,200.00 
	1,200.00 


	0030 305SD20-0001 
	0030 305SD20-0001 
	0030 305SD20-0001 
	BORROW EXCAVATION 

	150.000 
	150.000 
	CY 

	3.00000 
	3.00000 

	450.00 
	450.00 

	100.00000 
	100.00000 

	15,000.00 
	15,000.00 

	250.00000 
	250.00000 

	37,500.00 
	37,500.00 


	0040 305SP20-0003 
	0040 305SP20-0003 
	0040 305SP20-0003 
	AGR. BASE MAT. TY.I OR II NO. 21A OR 21B 

	750.000 
	750.000 
	TON 

	68.00000 
	68.00000 

	51,000.00 
	51,000.00 

	80.00000 
	80.00000 

	60,000.00 
	60,000.00 

	95.00000 
	95.00000 

	71,250.00 
	71,250.00 


	0050 305SP20-0004 
	0050 305SP20-0004 
	0050 305SP20-0004 
	SHOULDER MAINTENANCE MATERIAL 

	500.000 
	500.000 
	TON 

	65.00000 
	65.00000 

	32,500.00 
	32,500.00 

	80.00000 
	80.00000 

	40,000.00 
	40,000.00 

	200.00000 
	200.00000 

	100,000.00 
	100,000.00 


	0060 305SP20-0005 
	0060 305SP20-0005 
	0060 305SP20-0005 
	MACHINING SHOULDERS 

	250.000 
	250.000 
	LF 

	15.00000 
	15.00000 

	3,750.00 
	3,750.00 

	20.00000 
	20.00000 

	5,000.00 
	5,000.00 

	35.00000 
	35.00000 

	8,750.00 
	8,750.00 


	0070 305SP20-0006 
	0070 305SP20-0006 
	0070 305SP20-0006 
	MANUAL SHOULDERS RESTORATION 

	250.000 
	250.000 
	LF 

	20.00000 
	20.00000 

	5,000.00 
	5,000.00 

	25.00000 
	25.00000 

	6,250.00 
	6,250.00 

	50.00000 
	50.00000 

	12,500.00 
	12,500.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 308SX20-0003 
	0080 308SX20-0003 
	0080 308SX20-0003 
	0080 308SX20-0003 
	0080 308SX20-0003 
	CRUSHER RUN AGGR. NO. 25 OR 26 

	100.000 
	100.000 
	TON 

	68.00000 
	68.00000 

	6,800.00 
	6,800.00 

	80.00000 
	80.00000 

	8,000.00 
	8,000.00 

	100.00000 
	100.00000 

	10,000.00 
	10,000.00 



	0090 505SD20-0009 
	0090 505SD20-0009 
	0090 505SD20-0009 
	0090 505SD20-0009 
	REMOVE EX. GUARDRAIL TERMINAL 

	25.000 
	25.000 
	EA 

	2,000.00000 
	2,000.00000 

	50,000.00 
	50,000.00 

	2,000.00000 
	2,000.00000 

	50,000.00 
	50,000.00 

	750.00000 
	750.00000 

	18,750.00 
	18,750.00 


	0100 505SD20-0010 
	0100 505SD20-0010 
	0100 505SD20-0010 
	RUB RAIL 

	20.000 
	20.000 
	LF 

	12.00000 
	12.00000 

	240.00 
	240.00 

	50.00000 
	50.00000 

	1,000.00 
	1,000.00 

	85.00000 
	85.00000 

	1,700.00 
	1,700.00 


	0110 505SD20-0011 
	0110 505SD20-0011 
	0110 505SD20-0011 
	GUARDRAIL GR-MGS1 

	1,000.000 
	1,000.000 
	LF 

	36.50000 
	36.50000 

	36,500.00 
	36,500.00 

	50.00000 
	50.00000 

	50,000.00 
	50,000.00 

	40.00000 
	40.00000 

	40,000.00 
	40,000.00 


	0120 505SD20-0012 
	0120 505SD20-0012 
	0120 505SD20-0012 
	GUARDRAIL GR-MGS1A 

	100.000 
	100.000 
	LF 

	43.00000 
	43.00000 

	4,300.00 
	4,300.00 

	75.00000 
	75.00000 

	7,500.00 
	7,500.00 

	70.00000 
	70.00000 

	7,000.00 
	7,000.00 


	0130 505SD20-0013 
	0130 505SD20-0013 
	0130 505SD20-0013 
	GUARDRAIL GR-MGS1, 9' POST 

	150.000 
	150.000 
	LF 

	51.00000 
	51.00000 

	7,650.00 
	7,650.00 

	65.00000 
	65.00000 

	9,750.00 
	9,750.00 

	100.00000 
	100.00000 

	15,000.00 
	15,000.00 


	0140 505SD20-0014 
	0140 505SD20-0014 
	0140 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	100.000 
	100.000 
	LF 

	40.00000 
	40.00000 

	4,000.00 
	4,000.00 

	60.00000 
	60.00000 

	6,000.00 
	6,000.00 

	65.00000 
	65.00000 

	6,500.00 
	6,500.00 


	0150 505SD20-0015 
	0150 505SD20-0015 
	0150 505SD20-0015 
	RADIAL GUARDRAIL GR- MGS1A 

	25.000 
	25.000 
	LF 

	45.00000 
	45.00000 

	1,125.00 
	1,125.00 

	85.00000 
	85.00000 

	2,125.00 
	2,125.00 

	80.00000 
	80.00000 

	2,000.00 
	2,000.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 505SD20-0016 
	0160 505SD20-0016 
	0160 505SD20-0016 
	0160 505SD20-0016 
	0160 505SD20-0016 
	RADIAL GUARDRAIL GR- MGS1, 9' POST 

	50.000 
	50.000 
	LF 

	52.00000 
	52.00000 

	2,600.00 
	2,600.00 

	75.00000 
	75.00000 

	3,750.00 
	3,750.00 

	85.00000 
	85.00000 

	4,250.00 
	4,250.00 



	0170 505SD20-0017 
	0170 505SD20-0017 
	0170 505SD20-0017 
	0170 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	35.000 
	35.000 
	EA 

	5,200.00000 
	5,200.00000 

	182,000.00 
	182,000.00 

	5,000.00000 
	5,000.00000 

	175,000.00 
	175,000.00 

	6,000.00000 
	6,000.00000 

	210,000.00 
	210,000.00 


	0180 505SD20-0018 
	0180 505SD20-0018 
	0180 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	5.000 
	5.000 
	EA 

	2,100.00000 
	2,100.00000 

	10,500.00 
	10,500.00 

	2,000.00000 
	2,000.00000 

	10,000.00 
	10,000.00 

	1,900.00000 
	1,900.00000 

	9,500.00 
	9,500.00 


	0190 505SD20-0019 
	0190 505SD20-0019 
	0190 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	20.000 
	20.000 
	EA 

	2,100.00000 
	2,100.00000 

	42,000.00 
	42,000.00 

	2,000.00000 
	2,000.00000 

	40,000.00 
	40,000.00 

	1,800.00000 
	1,800.00000 

	36,000.00 
	36,000.00 


	0200 505SD20-0020 
	0200 505SD20-0020 
	0200 505SD20-0020 
	GUARDRAIL GR-8 NCHRP 350 TL-3 

	25.000 
	25.000 
	LF 

	35.00000 
	35.00000 

	875.00 
	875.00 

	45.00000 
	45.00000 

	1,125.00 
	1,125.00 

	55.00000 
	55.00000 

	1,375.00 
	1,375.00 


	0210 505SD20-0022 
	0210 505SD20-0022 
	0210 505SD20-0022 
	GUARDRAIL GR-8A NCHRP 350 TL-3 

	25.000 
	25.000 
	LF 

	45.00000 
	45.00000 

	1,125.00 
	1,125.00 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 

	75.00000 
	75.00000 

	1,875.00 
	1,875.00 


	0220 505SD20-0024 
	0220 505SD20-0024 
	0220 505SD20-0024 
	GUARDRAIL GR-8B NCHRP 350 TL-3 

	25.000 
	25.000 
	LF 

	55.00000 
	55.00000 

	1,375.00 
	1,375.00 

	65.00000 
	65.00000 

	1,625.00 
	1,625.00 

	95.00000 
	95.00000 

	2,375.00 
	2,375.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 505SD20-0027 
	0230 505SD20-0027 
	0230 505SD20-0027 
	0230 505SD20-0027 
	0230 505SD20-0027 
	GUARDRAIL TERMINAL GR-6 NCHRP 350 

	50.000 
	50.000 
	LF 

	180.00000 
	180.00000 

	9,000.00 
	9,000.00 

	200.00000 
	200.00000 

	10,000.00 
	10,000.00 

	200.00000 
	200.00000 

	10,000.00 
	10,000.00 



	0240 505SD20-0028 
	0240 505SD20-0028 
	0240 505SD20-0028 
	0240 505SD20-0028 
	GUARDRAIL TERMINAL GR-7 NCHRP 350 

	2.000 
	2.000 
	EA 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 

	5,200.00000 
	5,200.00000 

	10,400.00 
	10,400.00 


	0250 505SD20-0029 
	0250 505SD20-0029 
	0250 505SD20-0029 
	GUARDRAIL TERMINAL GR-11 

	2.000 
	2.000 
	EA 

	2,100.00000 
	2,100.00000 

	4,200.00 
	4,200.00 

	2,000.00000 
	2,000.00000 

	4,000.00 
	4,000.00 

	1,700.00000 
	1,700.00000 

	3,400.00 
	3,400.00 


	0260 505SD20-0030 
	0260 505SD20-0030 
	0260 505SD20-0030 
	GUARDRAIL GR-2 

	750.000 
	750.000 
	LF 

	36.50000 
	36.50000 

	27,375.00 
	27,375.00 

	50.00000 
	50.00000 

	37,500.00 
	37,500.00 

	40.00000 
	40.00000 

	30,000.00 
	30,000.00 


	0270 505SD20-0032 
	0270 505SD20-0032 
	0270 505SD20-0032 
	GUARDRAIL GR-2 8' POST 

	100.000 
	100.000 
	LF 

	40.00000 
	40.00000 

	4,000.00 
	4,000.00 

	60.00000 
	60.00000 

	6,000.00 
	6,000.00 

	100.00000 
	100.00000 

	10,000.00 
	10,000.00 


	0280 505SD20-0033 
	0280 505SD20-0033 
	0280 505SD20-0033 
	GUARDRAIL GR-2A 

	100.000 
	100.000 
	LF 

	44.00000 
	44.00000 

	4,400.00 
	4,400.00 

	75.00000 
	75.00000 

	7,500.00 
	7,500.00 

	70.00000 
	70.00000 

	7,000.00 
	7,000.00 


	0290 505SD20-0034 
	0290 505SD20-0034 
	0290 505SD20-0034 
	RAD. GUARDRAIL GR-2 

	50.000 
	50.000 
	LF 

	38.00000 
	38.00000 

	1,900.00 
	1,900.00 

	65.00000 
	65.00000 

	3,250.00 
	3,250.00 

	65.00000 
	65.00000 

	3,250.00 
	3,250.00 


	0300 505SD20-0035 
	0300 505SD20-0035 
	0300 505SD20-0035 
	RAD. GUARDRAIL GR-2A 

	50.000 
	50.000 
	LF 

	40.00000 
	40.00000 

	2,000.00 
	2,000.00 

	80.00000 
	80.00000 

	4,000.00 
	4,000.00 

	70.00000 
	70.00000 

	3,500.00 
	3,500.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0310 505SD20-0038 
	0310 505SD20-0038 
	0310 505SD20-0038 
	0310 505SD20-0038 
	0310 505SD20-0038 
	ALT.BREAKAWAY CABLE TERM. GR-9 

	5.000 
	5.000 
	EA 

	5,000.00000 
	5,000.00000 

	25,000.00 
	25,000.00 

	5,000.00000 
	5,000.00000 

	25,000.00 
	25,000.00 

	5,200.00000 
	5,200.00000 

	26,000.00 
	26,000.00 



	0320 505SD20-0040 
	0320 505SD20-0040 
	0320 505SD20-0040 
	0320 505SD20-0040 
	GUARDRAIL GR-10 

	50.000 
	50.000 
	LF 

	42.00000 
	42.00000 

	2,100.00 
	2,100.00 

	60.00000 
	60.00000 

	3,000.00 
	3,000.00 

	85.00000 
	85.00000 

	4,250.00 
	4,250.00 


	0330 505SD20-0045 
	0330 505SD20-0045 
	0330 505SD20-0045 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. I 

	1.000 
	1.000 
	EA 

	3,100.00000 
	3,100.00000 

	3,100.00 
	3,100.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	3,850.00000 
	3,850.00000 

	3,850.00 
	3,850.00 


	0340 505SD20-0046 
	0340 505SD20-0046 
	0340 505SD20-0046 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. II 

	1.000 
	1.000 
	EA 

	2,200.00000 
	2,200.00000 

	2,200.00 
	2,200.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 


	0350 505SD20-0049 
	0350 505SD20-0049 
	0350 505SD20-0049 
	FIXED OBJECT ATTACH. GR- FOA-3 

	1.000 
	1.000 
	EA 

	3,100.00000 
	3,100.00000 

	3,100.00 
	3,100.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	3,850.00000 
	3,850.00000 

	3,850.00 
	3,850.00 


	0360 505SD20-0053 
	0360 505SD20-0053 
	0360 505SD20-0053 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. I 

	3.000 
	3.000 
	EA 

	3,100.00000 
	3,100.00000 

	9,300.00 
	9,300.00 

	4,000.00000 
	4,000.00000 

	12,000.00 
	12,000.00 

	3,850.00000 
	3,850.00000 

	11,550.00 
	11,550.00 


	0370 505SD20-0054 
	0370 505SD20-0054 
	0370 505SD20-0054 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. II 

	3.000 
	3.000 
	EA 

	2,200.00000 
	2,200.00000 

	6,600.00 
	6,600.00 

	1,000.00000 
	1,000.00000 

	3,000.00 
	3,000.00 

	1,200.00000 
	1,200.00000 

	3,600.00 
	3,600.00 


	0380 505SD20-0055 
	0380 505SD20-0055 
	0380 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	5.000 
	5.000 
	EA 

	4,500.00000 
	4,500.00000 

	22,500.00 
	22,500.00 

	4,500.00000 
	4,500.00000 

	22,500.00 
	22,500.00 

	5,200.00000 
	5,200.00000 

	26,000.00 
	26,000.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 505SD20-0059 
	0390 505SD20-0059 
	0390 505SD20-0059 
	0390 505SD20-0059 
	0390 505SD20-0059 
	MEDIAN BARRIER MB-3 

	50.000 
	50.000 
	LF 

	54.00000 
	54.00000 

	2,700.00 
	2,700.00 

	75.00000 
	75.00000 

	3,750.00 
	3,750.00 

	75.00000 
	75.00000 

	3,750.00 
	3,750.00 



	0400 505SD20-0060 
	0400 505SD20-0060 
	0400 505SD20-0060 
	0400 505SD20-0060 
	MEDIAN BARRIER MB-3A 

	25.000 
	25.000 
	LF 

	75.00000 
	75.00000 

	1,875.00 
	1,875.00 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	90.00000 
	90.00000 

	2,250.00 
	2,250.00 


	0410 505SD20-0067 
	0410 505SD20-0067 
	0410 505SD20-0067 
	BULL NOSE BARRIER 

	2.000 
	2.000 
	EA 

	12,500.00000 
	12,500.00000 

	25,000.00 
	25,000.00 

	15,000.00000 
	15,000.00000 

	30,000.00 
	30,000.00 

	15,000.00000 
	15,000.00000 

	30,000.00 
	30,000.00 


	0420 505SD20-0071 
	0420 505SD20-0071 
	0420 505SD20-0071 
	GUARDRAIL BEAM 

	750.000 
	750.000 
	LF 

	32.00000 
	32.00000 

	24,000.00 
	24,000.00 

	40.00000 
	40.00000 

	30,000.00 
	30,000.00 

	65.00000 
	65.00000 

	48,750.00 
	48,750.00 


	0430 505SD20-0073 
	0430 505SD20-0073 
	0430 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	2,000.000 
	2,000.000 
	LF 

	6.00000 
	6.00000 

	12,000.00 
	12,000.00 

	20.00000 
	20.00000 

	40,000.00 
	40,000.00 

	18.00000 
	18.00000 

	36,000.00 
	36,000.00 


	0440 505SP20-0002 
	0440 505SP20-0002 
	0440 505SP20-0002 
	W BEAM TERM CONNECTOR 

	1.000 
	1.000 
	EA 

	150.00000 
	150.00000 

	150.00 
	150.00 

	100.00000 
	100.00000 

	100.00 
	100.00 

	500.00000 
	500.00000 

	500.00 
	500.00 


	0450 505SP20-0005 
	0450 505SP20-0005 
	0450 505SP20-0005 
	W BEAM END SECT ROUNDED 

	5.000 
	5.000 
	EA 

	150.00000 
	150.00000 

	750.00 
	750.00 

	100.00000 
	100.00000 

	500.00 
	500.00 

	150.00000 
	150.00000 

	750.00 
	750.00 


	0460 505SP20-0006 
	0460 505SP20-0006 
	0460 505SP20-0006 
	W BEAM BACKUP PLATE 

	25.000 
	25.000 
	EA 

	15.00000 
	15.00000 

	375.00 
	375.00 

	40.00000 
	40.00000 

	1,000.00 
	1,000.00 

	30.00000 
	30.00000 

	750.00 
	750.00 


	0470 505SP20-0007 
	0470 505SP20-0007 
	0470 505SP20-0007 
	RADIAL GUARDRAIL BEAM 

	200.000 
	200.000 
	LF 

	35.00000 
	35.00000 

	7,000.00 
	7,000.00 

	45.00000 
	45.00000 

	9,000.00 
	9,000.00 

	65.00000 
	65.00000 

	13,000.00 
	13,000.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0480 505SP20-0010 
	0480 505SP20-0010 
	0480 505SP20-0010 
	0480 505SP20-0010 
	0480 505SP20-0010 
	WOOD, CONC., OR STEEL POST 

	75.000 
	75.000 
	EA 

	120.00000 
	120.00000 

	9,000.00 
	9,000.00 

	200.00000 
	200.00000 

	15,000.00 
	15,000.00 

	200.00000 
	200.00000 

	15,000.00 
	15,000.00 



	0490 505SP20-0011 
	0490 505SP20-0011 
	0490 505SP20-0011 
	0490 505SP20-0011 
	OFFSET BLOCK RUB RAIL 

	5.000 
	5.000 
	EA 

	20.00000 
	20.00000 

	100.00 
	100.00 

	25.00000 
	25.00000 

	125.00 
	125.00 

	45.00000 
	45.00000 

	225.00 
	225.00 


	0500 505SP20-0012 
	0500 505SP20-0012 
	0500 505SP20-0012 
	OFFSET BLOCK 

	100.000 
	100.000 
	EA 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	45.00000 
	45.00000 

	4,500.00 
	4,500.00 


	0510 505SP20-0013 
	0510 505SP20-0013 
	0510 505SP20-0013 
	BR-GR POST ATTACHMENT VARIOUS TYPES 

	10.000 
	10.000 
	EA 

	4,000.00000 
	4,000.00000 

	40,000.00 
	40,000.00 

	2,500.00000 
	2,500.00000 

	25,000.00 
	25,000.00 

	2,300.00000 
	2,300.00000 

	23,000.00 
	23,000.00 


	0520 505SP20-0014 
	0520 505SP20-0014 
	0520 505SP20-0014 
	DRILL HOLE 

	10.000 
	10.000 
	EA 

	50.00000 
	50.00000 

	500.00 
	500.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	100.00000 
	100.00000 

	1,000.00 
	1,000.00 


	0530 505SP20-0015 
	0530 505SP20-0015 
	0530 505SP20-0015 
	REALIGN POST 

	100.000 
	100.000 
	EA 

	20.00000 
	20.00000 

	2,000.00 
	2,000.00 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 


	0540 505SP20-0033 
	0540 505SP20-0033 
	0540 505SP20-0033 
	BENT PLATE OR S3X5.7 STEEL POST GR-8 

	20.000 
	20.000 
	EA 

	105.00000 
	105.00000 

	2,100.00 
	2,100.00 

	200.00000 
	200.00000 

	4,000.00 
	4,000.00 

	300.00000 
	300.00000 

	6,000.00 
	6,000.00 


	0550 505SX20-0001 
	0550 505SX20-0001 
	0550 505SX20-0001 
	NS HAND DIG GUARDRAIL POST HOLE 

	10.000 
	10.000 
	EA 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0560 505SX20-0003 
	0560 505SX20-0003 
	0560 505SX20-0003 
	0560 505SX20-0003 
	0560 505SX20-0003 
	NS SALV. EX. GR TERMINAL (ALL TYPES) 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	950.00000 
	950.00000 

	950.00 
	950.00 



	0570 505SX20-0007 
	0570 505SX20-0007 
	0570 505SX20-0007 
	0570 505SX20-0007 
	NS INSTALL SALV GR TERMINAL (ALL TYPES) 

	1.000 
	1.000 
	EA 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	3,800.00000 
	3,800.00000 

	3,800.00 
	3,800.00 


	0580 505SX20-0057 
	0580 505SX20-0057 
	0580 505SX20-0057 
	NS GUARDRAIL RADIAL THRIE BEAM RAIL 

	75.000 
	75.000 
	LF 

	60.00000 
	60.00000 

	4,500.00 
	4,500.00 

	80.00000 
	80.00000 

	6,000.00 
	6,000.00 

	100.00000 
	100.00000 

	7,500.00 
	7,500.00 


	0590 505SX20-0057 
	0590 505SX20-0057 
	0590 505SX20-0057 
	NS GUARDRAIL THRIE BEAM RAIL 

	75.000 
	75.000 
	LF 

	60.00000 
	60.00000 

	4,500.00 
	4,500.00 

	60.00000 
	60.00000 

	4,500.00 
	4,500.00 

	80.00000 
	80.00000 

	6,000.00 
	6,000.00 


	0600 505SX20-0058 
	0600 505SX20-0058 
	0600 505SX20-0058 
	NS GUARDRAIL 8"X8"X6" WOODEN POST & BLOCKOUT THRIE 

	4.000 
	4.000 
	EA 

	400.00000 
	400.00000 

	1,600.00 
	1,600.00 

	250.00000 
	250.00000 

	1,000.00 
	1,000.00 

	65.00000 
	65.00000 

	260.00 
	260.00 


	0610 505SX20-0058 
	0610 505SX20-0058 
	0610 505SX20-0058 
	NS GUARDRAIL GR-10 TYPE III CRT POST 

	5.000 
	5.000 
	EA 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	5,800.00000 
	5,800.00000 

	29,000.00 
	29,000.00 


	0620 505SX20-0058 
	0620 505SX20-0058 
	0620 505SX20-0058 
	NS GUARDRAIL MB-3 GUARDRAIL TERMINAL 

	2.000 
	2.000 
	EA 

	12,000.00000 
	12,000.00000 

	24,000.00 
	24,000.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	14,000.00000 
	14,000.00000 

	28,000.00 
	28,000.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0630 505SX20-0058 
	0630 505SX20-0058 
	0630 505SX20-0058 
	0630 505SX20-0058 
	0630 505SX20-0058 
	NS GUARDRAIL MEDIAN BARRIER TERM. GR-9 

	5.000 
	5.000 
	EA 

	12,000.00000 
	12,000.00000 

	60,000.00 
	60,000.00 

	10,000.00000 
	10,000.00000 

	50,000.00 
	50,000.00 

	14,000.00000 
	14,000.00000 

	70,000.00 
	70,000.00 



	0640 505SX20-0058 
	0640 505SX20-0058 
	0640 505SX20-0058 
	0640 505SX20-0058 
	NS GUARDRAIL OFFSET BLOCK 12" (WOOD OR COMPOSITE) 

	25.000 
	25.000 
	EA 

	30.00000 
	30.00000 

	750.00 
	750.00 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 

	45.00000 
	45.00000 

	1,125.00 
	1,125.00 


	0650 505SX20-0058 
	0650 505SX20-0058 
	0650 505SX20-0058 
	NS GUARDRAIL OFFSET BLOCK 8" (WOOD OR COMPOSITE) 

	25.000 
	25.000 
	EA 

	20.00000 
	20.00000 

	500.00 
	500.00 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 

	45.00000 
	45.00000 

	1,125.00 
	1,125.00 


	0660 505SX20-0058 
	0660 505SX20-0058 
	0660 505SX20-0058 
	NS GUARDRAIL POST 8' (WOOD OR STEEL) 

	25.000 
	25.000 
	EA 

	170.00000 
	170.00000 

	4,250.00 
	4,250.00 

	250.00000 
	250.00000 

	6,250.00 
	6,250.00 

	175.00000 
	175.00000 

	4,375.00 
	4,375.00 


	0670 505SX20-0058 
	0670 505SX20-0058 
	0670 505SX20-0058 
	NS GUARDRAIL POST LEAVE OUT 

	20.000 
	20.000 
	EA 

	100.00000 
	100.00000 

	2,000.00 
	2,000.00 

	200.00000 
	200.00000 

	4,000.00 
	4,000.00 

	155.00000 
	155.00000 

	3,100.00 
	3,100.00 


	0680 505SX20-0058 
	0680 505SX20-0058 
	0680 505SX20-0058 
	NS GUARDRAIL TERMINAL SITE PREPARATION (4' MODERATE) 

	5.000 
	5.000 
	EA 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 

	750.00000 
	750.00000 

	3,750.00 
	3,750.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0690 505SX20-0058 
	0690 505SX20-0058 
	0690 505SX20-0058 
	0690 505SX20-0058 
	0690 505SX20-0058 
	NS GUARDRAIL TERMINAL SITE PREPARATION (6' MODERATE) 

	5.000 
	5.000 
	EA 

	1,900.00000 
	1,900.00000 

	9,500.00 
	9,500.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 

	850.00000 
	850.00000 

	4,250.00 
	4,250.00 



	0700 505SX20-0058 
	0700 505SX20-0058 
	0700 505SX20-0058 
	0700 505SX20-0058 
	NS GUARDRAIL TERMINAL SITE PREPARATION (MINOR) 

	5.000 
	5.000 
	EA 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 

	700.00000 
	700.00000 

	3,500.00 
	3,500.00 


	0710 505SX20-0058 
	0710 505SX20-0058 
	0710 505SX20-0058 
	NS GUARDRAIL THRIE BEAM OFFSET BLOCKS 
	6"X12"X19" (WOOD) 

	20.000 
	20.000 
	EA 

	40.00000 
	40.00000 

	800.00 
	800.00 

	50.00000 
	50.00000 

	1,000.00 
	1,000.00 

	55.00000 
	55.00000 

	1,100.00 
	1,100.00 


	0720 505SX20-0058 
	0720 505SX20-0058 
	0720 505SX20-0058 
	NS GUARDRAIL THRIE BEAM OFFSET BLOCKS 
	6"X14"X19" (WOOD) 

	20.000 
	20.000 
	EA 

	40.00000 
	40.00000 

	800.00 
	800.00 

	50.00000 
	50.00000 

	1,000.00 
	1,000.00 

	55.00000 
	55.00000 

	1,100.00 
	1,100.00 


	0730 505SX20-0058 
	0730 505SX20-0058 
	0730 505SX20-0058 
	NS GUARDRAIL THRIE BEAM OFFSET BLOCKS 
	6"X8"X19" (WOOD) 

	20.000 
	20.000 
	EA 

	40.00000 
	40.00000 

	800.00 
	800.00 

	50.00000 
	50.00000 

	1,000.00 
	1,000.00 

	55.00000 
	55.00000 

	1,100.00 
	1,100.00 


	0740    505SX20-0058 
	0740    505SX20-0058 
	0740    505SX20-0058 
	NS GUARDRAIL TRANSITION SECTION THRIE BEAM TO W BEAM 

	1.000 
	1.000 
	EA 

	1,300.00000 
	1,300.00000 

	1,300.00 
	1,300.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0750 505SX20-0070 
	0750 505SX20-0070 
	0750 505SX20-0070 
	0750 505SX20-0070 
	0750 505SX20-0070 
	NS IMPACT ATTENUATOR MAINTENANCE AND REPAIR TRAINING 

	1.000 
	1.000 
	EA 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 



	0760 505SX20-0070 
	0760 505SX20-0070 
	0760 505SX20-0070 
	0760 505SX20-0070 
	NS IMPACT ATTENUATOR SERVICE TYPE II SAND BARREL 

	1.000 
	1.000 
	EA 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 


	0770 505SX20-0070 
	0770 505SX20-0070 
	0770 505SX20-0070 
	NS IMPACT ATTENUATOR SERVICE TYPE II SAND BARREL DELINEATOR 

	1.000 
	1.000 
	EA 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	500.00000 
	500.00000 

	500.00 
	500.00 

	250.00000 
	250.00000 

	250.00 
	250.00 


	0780 510SD20-0001 
	0780 510SD20-0001 
	0780 510SD20-0001 
	REMOVE GR-7 TERMINAL 

	4.000 
	4.000 
	EA 

	2,000.00000 
	2,000.00000 

	8,000.00 
	8,000.00 

	1,000.00000 
	1,000.00000 

	4,000.00 
	4,000.00 

	850.00000 
	850.00000 

	3,400.00 
	3,400.00 


	0790 510SX20-0017 
	0790 510SX20-0017 
	0790 510SX20-0017 
	NS RESET EXIST. GUARDRAIL 
	- 

	200.000 
	200.000 
	LF 

	20.00000 
	20.00000 

	4,000.00 
	4,000.00 

	40.00000 
	40.00000 

	8,000.00 
	8,000.00 

	30.00000 
	30.00000 

	6,000.00 
	6,000.00 


	0800 512SD20-0007 
	0800 512SD20-0007 
	0800 512SD20-0007 
	IMPACT ATTEN.SER. TY. 1 TL- 3, >=40 MPH 

	1.000 
	1.000 
	EA 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 


	0810 512SD20-0023 
	0810 512SD20-0023 
	0810 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	250.000 
	250.000 
	HR 

	40.00000 
	40.00000 

	10,000.00 
	10,000.00 

	50.00000 
	50.00000 

	12,500.00 
	12,500.00 

	15.00000 
	15.00000 

	3,750.00 
	3,750.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0820 512SD20-0024 
	0820 512SD20-0024 
	0820 512SD20-0024 
	0820 512SD20-0024 
	0820 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	200.000 
	200.000 
	DAY 

	0.01000 
	0.01000 

	2.00 
	2.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	5.00000 
	5.00000 

	1,000.00 
	1,000.00 



	0830 512SD20-0025 
	0830 512SD20-0025 
	0830 512SD20-0025 
	0830 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	50.000 
	50.000 
	HR 

	20.00000 
	20.00000 

	1,000.00 
	1,000.00 

	10.00000 
	10.00000 

	500.00 
	500.00 

	1.00000 
	1.00000 

	50.00 
	50.00 


	0840 512SD20-0026 
	0840 512SD20-0026 
	0840 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	200.000 
	200.000 
	HR 

	25.00000 
	25.00000 

	5,000.00 
	5,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	1.00000 
	1.00000 

	200.00 
	200.00 


	0850 512SD20-0027 
	0850 512SD20-0027 
	0850 512SD20-0027 
	FLAGGER SERVICE 

	300.000 
	300.000 
	HR 

	35.00000 
	35.00000 

	10,500.00 
	10,500.00 

	40.00000 
	40.00000 

	12,000.00 
	12,000.00 

	65.00000 
	65.00000 

	19,500.00 
	19,500.00 


	0860 512SD20-0069 
	0860 512SD20-0069 
	0860 512SD20-0069 
	IMPACT ATTENUATOR IA-1 

	1.000 
	1.000 
	EA 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 

	48,000.00000 
	48,000.00000 

	48,000.00 
	48,000.00 


	0870 512SP20-0001 
	0870 512SP20-0001 
	0870 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	50.000 
	50.000 
	DAY 

	1,200.00000 
	1,200.00000 

	60,000.00 
	60,000.00 

	500.00000 
	500.00000 

	25,000.00 
	25,000.00 

	150.00000 
	150.00000 

	7,500.00 
	7,500.00 


	0880 513SX20-0002 
	0880 513SX20-0002 
	0880 513SX20-0002 
	EMERGENCY MOBILIZATION 

	20.000 
	20.000 
	EA 

	1,500.00000 
	1,500.00000 

	30,000.00 
	30,000.00 

	2,500.00000 
	2,500.00000 

	50,000.00 
	50,000.00 

	3,500.00000 
	3,500.00000 

	70,000.00 
	70,000.00 


	0890 702SD20-0001 
	0890 702SD20-0001 
	0890 702SD20-0001 
	GUARDRAIL DELINEATOR 

	25.000 
	25.000 
	EA 

	15.00000 
	15.00000 

	375.00 
	375.00 

	10.00000 
	10.00000 

	250.00 
	250.00 

	18.00000 
	18.00000 

	450.00 
	450.00 




	Contract ID: C0000122844N01 
	Letting Date: June 26, 2024 
	Call Order: P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) NICKELSTON INDUSTRIES, INC. 
	(1) NICKELSTON INDUSTRIES, INC. 

	(2) MAKCO, INCORPORATED 
	(2) MAKCO, INCORPORATED 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,042,192.00 
	$1,042,192.00 

	$1,144,100.00 
	$1,144,100.00 

	$1,326,785.00 
	$1,326,785.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,042,192.00 

	 
	 
	 
	$1,144,100.00 

	 
	 
	 
	$1,326,785.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,042,192.00 
	$1,042,192.00 
	$1,042,192.00 
	 
	 
	$0.00 
	$1,042,192.00 

	$1,144,100.00 
	$1,144,100.00 
	 
	 
	$0.00 
	$1,144,100.00 

	$1,326,785.00 
	$1,326,785.00 
	 
	$0.00 1,326,785.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000122844N01 
	June 26, 2024 10:00 A.M. P53 
	Counties: District(s): Project(s): 
	BEDFORD, FRANKLIN SALEM / BEDFORD 
	9999-962-831,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description:  ON-CALL GUARDRAIL REPAIR 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	N234 
	N234 

	NICKELSTON INDUSTRIES, INC. 
	NICKELSTON INDUSTRIES, INC. 

	$1,042,192.00 
	$1,042,192.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	M004 
	M004 

	MAKCO, INCORPORATED 
	MAKCO, INCORPORATED 

	$1,144,100.00 
	$1,144,100.00 

	109.78% 
	109.78% 


	3 
	3 
	3 

	 
	 

	L159 
	L159 

	L. S. LEE, INC. 
	L. S. LEE, INC. 

	$1,326,785.00 
	$1,326,785.00 

	127.31% 
	127.31% 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SX20-0012 
	0010 303SX20-0012 
	0010 303SX20-0012 
	0010 303SX20-0012 
	0010 303SX20-0012 
	UTILITY TEST PIT UNPAVED 

	4.000 
	4.000 
	EA 

	125.00000 
	125.00000 

	500.00 
	500.00 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 



	0020 303SX20-0013 
	0020 303SX20-0013 
	0020 303SX20-0013 
	0020 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE 

	4.000 
	4.000 
	EA 

	150.00000 
	150.00000 

	600.00 
	600.00 

	600.00000 
	600.00000 

	2,400.00 
	2,400.00 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 


	0030 305SD20-0001 
	0030 305SD20-0001 
	0030 305SD20-0001 
	BORROW EXCAVATION 

	150.000 
	150.000 
	CY 

	120.00000 
	120.00000 

	18,000.00 
	18,000.00 

	3.00000 
	3.00000 

	450.00 
	450.00 

	100.00000 
	100.00000 

	15,000.00 
	15,000.00 


	0040 305SP20-0003 
	0040 305SP20-0003 
	0040 305SP20-0003 
	AGR. BASE MAT. TY.I OR II NO. 21A OR 21B 

	750.000 
	750.000 
	TON 

	65.00000 
	65.00000 

	48,750.00 
	48,750.00 

	68.00000 
	68.00000 

	51,000.00 
	51,000.00 

	80.00000 
	80.00000 

	60,000.00 
	60,000.00 


	0050 305SP20-0004 
	0050 305SP20-0004 
	0050 305SP20-0004 
	SHOULDER MAINTENANCE MATERIAL 

	500.000 
	500.000 
	TON 

	60.00000 
	60.00000 

	30,000.00 
	30,000.00 

	65.00000 
	65.00000 

	32,500.00 
	32,500.00 

	80.00000 
	80.00000 

	40,000.00 
	40,000.00 


	0060 305SP20-0005 
	0060 305SP20-0005 
	0060 305SP20-0005 
	MACHINING SHOULDERS 

	250.000 
	250.000 
	LF 

	5.25000 
	5.25000 

	1,312.50 
	1,312.50 

	8.50000 
	8.50000 

	2,125.00 
	2,125.00 

	20.00000 
	20.00000 

	5,000.00 
	5,000.00 


	0070 305SP20-0006 
	0070 305SP20-0006 
	0070 305SP20-0006 
	MANUAL SHOULDERS RESTORATION 

	250.000 
	250.000 
	LF 

	10.00000 
	10.00000 

	2,500.00 
	2,500.00 

	14.00000 
	14.00000 

	3,500.00 
	3,500.00 

	25.00000 
	25.00000 

	6,250.00 
	6,250.00 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 308SX20-0003 
	0080 308SX20-0003 
	0080 308SX20-0003 
	0080 308SX20-0003 
	0080 308SX20-0003 
	CRUSHER RUN AGGR. NO. 25 OR 26 

	100.000 
	100.000 
	TON 

	77.00000 
	77.00000 

	7,700.00 
	7,700.00 

	68.00000 
	68.00000 

	6,800.00 
	6,800.00 

	80.00000 
	80.00000 

	8,000.00 
	8,000.00 



	0090 505SD20-0009 
	0090 505SD20-0009 
	0090 505SD20-0009 
	0090 505SD20-0009 
	REMOVE EX. GUARDRAIL TERMINAL 

	25.000 
	25.000 
	EA 

	800.00000 
	800.00000 

	20,000.00 
	20,000.00 

	1,850.00000 
	1,850.00000 

	46,250.00 
	46,250.00 

	2,000.00000 
	2,000.00000 

	50,000.00 
	50,000.00 


	0100 505SD20-0010 
	0100 505SD20-0010 
	0100 505SD20-0010 
	RUB RAIL 

	20.000 
	20.000 
	LF 

	15.00000 
	15.00000 

	300.00 
	300.00 

	12.00000 
	12.00000 

	240.00 
	240.00 

	50.00000 
	50.00000 

	1,000.00 
	1,000.00 


	0110 505SD20-0011 
	0110 505SD20-0011 
	0110 505SD20-0011 
	GUARDRAIL GR-MGS1 

	1,000.000 
	1,000.000 
	LF 

	38.00000 
	38.00000 

	38,000.00 
	38,000.00 

	35.00000 
	35.00000 

	35,000.00 
	35,000.00 

	50.00000 
	50.00000 

	50,000.00 
	50,000.00 


	0120 505SD20-0012 
	0120 505SD20-0012 
	0120 505SD20-0012 
	GUARDRAIL GR-MGS1A 

	100.000 
	100.000 
	LF 

	42.00000 
	42.00000 

	4,200.00 
	4,200.00 

	42.00000 
	42.00000 

	4,200.00 
	4,200.00 

	75.00000 
	75.00000 

	7,500.00 
	7,500.00 


	0130 505SD20-0013 
	0130 505SD20-0013 
	0130 505SD20-0013 
	GUARDRAIL GR-MGS1, 9' POST 

	150.000 
	150.000 
	LF 

	42.00000 
	42.00000 

	6,300.00 
	6,300.00 

	49.00000 
	49.00000 

	7,350.00 
	7,350.00 

	65.00000 
	65.00000 

	9,750.00 
	9,750.00 


	0140 505SD20-0014 
	0140 505SD20-0014 
	0140 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	100.000 
	100.000 
	LF 

	42.00000 
	42.00000 

	4,200.00 
	4,200.00 

	38.50000 
	38.50000 

	3,850.00 
	3,850.00 

	55.00000 
	55.00000 

	5,500.00 
	5,500.00 


	0150 505SD20-0015 
	0150 505SD20-0015 
	0150 505SD20-0015 
	RADIAL GUARDRAIL GR- MGS1A 

	25.000 
	25.000 
	LF 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 

	43.50000 
	43.50000 

	1,087.50 
	1,087.50 

	80.00000 
	80.00000 

	2,000.00 
	2,000.00 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 505SD20-0016 
	0160 505SD20-0016 
	0160 505SD20-0016 
	0160 505SD20-0016 
	0160 505SD20-0016 
	RADIAL GUARDRAIL GR- MGS1, 9' POST 

	50.000 
	50.000 
	LF 

	55.00000 
	55.00000 

	2,750.00 
	2,750.00 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	70.00000 
	70.00000 

	3,500.00 
	3,500.00 



	0170 505SD20-0017 
	0170 505SD20-0017 
	0170 505SD20-0017 
	0170 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	35.000 
	35.000 
	EA 

	4,500.00000 
	4,500.00000 

	157,500.00 
	157,500.00 

	5,000.00000 
	5,000.00000 

	175,000.00 
	175,000.00 

	5,000.00000 
	5,000.00000 

	175,000.00 
	175,000.00 


	0180 505SD20-0018 
	0180 505SD20-0018 
	0180 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	5.000 
	5.000 
	EA 

	1,600.00000 
	1,600.00000 

	8,000.00 
	8,000.00 

	2,000.00000 
	2,000.00000 

	10,000.00 
	10,000.00 

	2,000.00000 
	2,000.00000 

	10,000.00 
	10,000.00 


	0190 505SD20-0019 
	0190 505SD20-0019 
	0190 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	20.000 
	20.000 
	EA 

	1,000.00000 
	1,000.00000 

	20,000.00 
	20,000.00 

	2,000.00000 
	2,000.00000 

	40,000.00 
	40,000.00 

	2,000.00000 
	2,000.00000 

	40,000.00 
	40,000.00 


	0200 505SD20-0020 
	0200 505SD20-0020 
	0200 505SD20-0020 
	GUARDRAIL GR-8 NCHRP 350 TL-3 

	25.000 
	25.000 
	LF 

	26.00000 
	26.00000 

	650.00 
	650.00 

	30.00000 
	30.00000 

	750.00 
	750.00 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 


	0210 505SD20-0022 
	0210 505SD20-0022 
	0210 505SD20-0022 
	GUARDRAIL GR-8A NCHRP 350 TL-3 

	25.000 
	25.000 
	LF 

	40.00000 
	40.00000 

	1,000.00 
	1,000.00 

	40.00000 
	40.00000 

	1,000.00 
	1,000.00 

	60.00000 
	60.00000 

	1,500.00 
	1,500.00 


	0220 505SD20-0024 
	0220 505SD20-0024 
	0220 505SD20-0024 
	GUARDRAIL GR-8B NCHRP 350 TL-3 

	25.000 
	25.000 
	LF 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 

	75.00000 
	75.00000 

	1,875.00 
	1,875.00 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 505SD20-0027 
	0230 505SD20-0027 
	0230 505SD20-0027 
	0230 505SD20-0027 
	0230 505SD20-0027 
	GUARDRAIL TERMINAL GR-6 NCHRP 350 

	50.000 
	50.000 
	LF 

	167.00000 
	167.00000 

	8,350.00 
	8,350.00 

	175.00000 
	175.00000 

	8,750.00 
	8,750.00 

	200.00000 
	200.00000 

	10,000.00 
	10,000.00 



	0240 505SD20-0028 
	0240 505SD20-0028 
	0240 505SD20-0028 
	0240 505SD20-0028 
	GUARDRAIL TERMINAL GR-7 NCHRP 350 

	2.000 
	2.000 
	EA 

	3,700.00000 
	3,700.00000 

	7,400.00 
	7,400.00 

	3,850.00000 
	3,850.00000 

	7,700.00 
	7,700.00 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 


	0250 505SD20-0029 
	0250 505SD20-0029 
	0250 505SD20-0029 
	GUARDRAIL TERMINAL GR-11 

	2.000 
	2.000 
	EA 

	1,400.00000 
	1,400.00000 

	2,800.00 
	2,800.00 

	2,000.00000 
	2,000.00000 

	4,000.00 
	4,000.00 

	2,000.00000 
	2,000.00000 

	4,000.00 
	4,000.00 


	0260 505SD20-0030 
	0260 505SD20-0030 
	0260 505SD20-0030 
	GUARDRAIL GR-2 

	750.000 
	750.000 
	LF 

	31.50000 
	31.50000 

	23,625.00 
	23,625.00 

	35.00000 
	35.00000 

	26,250.00 
	26,250.00 

	50.00000 
	50.00000 

	37,500.00 
	37,500.00 


	0270 505SD20-0032 
	0270 505SD20-0032 
	0270 505SD20-0032 
	GUARDRAIL GR-2 8' POST 

	100.000 
	100.000 
	LF 

	42.00000 
	42.00000 

	4,200.00 
	4,200.00 

	38.00000 
	38.00000 

	3,800.00 
	3,800.00 

	60.00000 
	60.00000 

	6,000.00 
	6,000.00 


	0280 505SD20-0033 
	0280 505SD20-0033 
	0280 505SD20-0033 
	GUARDRAIL GR-2A 

	100.000 
	100.000 
	LF 

	42.00000 
	42.00000 

	4,200.00 
	4,200.00 

	42.00000 
	42.00000 

	4,200.00 
	4,200.00 

	75.00000 
	75.00000 

	7,500.00 
	7,500.00 


	0290 505SD20-0034 
	0290 505SD20-0034 
	0290 505SD20-0034 
	RAD. GUARDRAIL GR-2 

	50.000 
	50.000 
	LF 

	45.00000 
	45.00000 

	2,250.00 
	2,250.00 

	34.00000 
	34.00000 

	1,700.00 
	1,700.00 

	55.00000 
	55.00000 

	2,750.00 
	2,750.00 


	0300 505SD20-0035 
	0300 505SD20-0035 
	0300 505SD20-0035 
	RAD. GUARDRAIL GR-2A 

	50.000 
	50.000 
	LF 

	60.00000 
	60.00000 

	3,000.00 
	3,000.00 

	40.00000 
	40.00000 

	2,000.00 
	2,000.00 

	80.00000 
	80.00000 

	4,000.00 
	4,000.00 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0310 505SD20-0038 
	0310 505SD20-0038 
	0310 505SD20-0038 
	0310 505SD20-0038 
	0310 505SD20-0038 
	ALT.BREAKAWAY CABLE TERM. GR-9 

	5.000 
	5.000 
	EA 

	4,000.00000 
	4,000.00000 

	20,000.00 
	20,000.00 

	4,975.00000 
	4,975.00000 

	24,875.00 
	24,875.00 

	5,000.00000 
	5,000.00000 

	25,000.00 
	25,000.00 



	0320 505SD20-0040 
	0320 505SD20-0040 
	0320 505SD20-0040 
	0320 505SD20-0040 
	GUARDRAIL GR-10 

	50.000 
	50.000 
	LF 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	40.00000 
	40.00000 

	2,000.00 
	2,000.00 

	60.00000 
	60.00000 

	3,000.00 
	3,000.00 


	0330 505SD20-0045 
	0330 505SD20-0045 
	0330 505SD20-0045 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. I 

	1.000 
	1.000 
	EA 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 


	0340 505SD20-0046 
	0340 505SD20-0046 
	0340 505SD20-0046 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. II 

	1.000 
	1.000 
	EA 

	700.00000 
	700.00000 

	700.00 
	700.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 


	0350 505SD20-0049 
	0350 505SD20-0049 
	0350 505SD20-0049 
	FIXED OBJECT ATTACH. GR- FOA-3 

	1.000 
	1.000 
	EA 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 


	0360 505SD20-0053 
	0360 505SD20-0053 
	0360 505SD20-0053 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. I 

	3.000 
	3.000 
	EA 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 

	4,000.00000 
	4,000.00000 

	12,000.00 
	12,000.00 


	0370 505SD20-0054 
	0370 505SD20-0054 
	0370 505SD20-0054 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. II 

	3.000 
	3.000 
	EA 

	700.00000 
	700.00000 

	2,100.00 
	2,100.00 

	2,000.00000 
	2,000.00000 

	6,000.00 
	6,000.00 

	1,000.00000 
	1,000.00000 

	3,000.00 
	3,000.00 


	0380 505SD20-0055 
	0380 505SD20-0055 
	0380 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	5.000 
	5.000 
	EA 

	4,500.00000 
	4,500.00000 

	22,500.00 
	22,500.00 

	4,200.00000 
	4,200.00000 

	21,000.00 
	21,000.00 

	4,500.00000 
	4,500.00000 

	22,500.00 
	22,500.00 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 505SD20-0059 
	0390 505SD20-0059 
	0390 505SD20-0059 
	0390 505SD20-0059 
	0390 505SD20-0059 
	MEDIAN BARRIER MB-3 

	50.000 
	50.000 
	LF 

	60.00000 
	60.00000 

	3,000.00 
	3,000.00 

	52.00000 
	52.00000 

	2,600.00 
	2,600.00 

	75.00000 
	75.00000 

	3,750.00 
	3,750.00 



	0400 505SD20-0060 
	0400 505SD20-0060 
	0400 505SD20-0060 
	0400 505SD20-0060 
	MEDIAN BARRIER MB-3A 

	25.000 
	25.000 
	LF 

	70.00000 
	70.00000 

	1,750.00 
	1,750.00 

	70.00000 
	70.00000 

	1,750.00 
	1,750.00 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 


	0410 505SD20-0067 
	0410 505SD20-0067 
	0410 505SD20-0067 
	BULL NOSE BARRIER 

	2.000 
	2.000 
	EA 

	12,000.00000 
	12,000.00000 

	24,000.00 
	24,000.00 

	12,000.00000 
	12,000.00000 

	24,000.00 
	24,000.00 

	15,000.00000 
	15,000.00000 

	30,000.00 
	30,000.00 


	0420 505SD20-0071 
	0420 505SD20-0071 
	0420 505SD20-0071 
	GUARDRAIL BEAM 

	750.000 
	750.000 
	LF 

	30.00000 
	30.00000 

	22,500.00 
	22,500.00 

	30.00000 
	30.00000 

	22,500.00 
	22,500.00 

	40.00000 
	40.00000 

	30,000.00 
	30,000.00 


	0430 505SD20-0073 
	0430 505SD20-0073 
	0430 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	2,000.000 
	2,000.000 
	LF 

	9.25000 
	9.25000 

	18,500.00 
	18,500.00 

	5.50000 
	5.50000 

	11,000.00 
	11,000.00 

	20.00000 
	20.00000 

	40,000.00 
	40,000.00 


	0440 505SP20-0001 
	0440 505SP20-0001 
	0440 505SP20-0001 
	IMPACT ATTEN. TY.1 TL-3, LOW MAINTENANCE 

	1.000 
	1.000 
	EA 

	48,800.00000 
	48,800.00000 

	48,800.00 
	48,800.00 

	40,000.00000 
	40,000.00000 

	40,000.00 
	40,000.00 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 


	0450 505SP20-0002 
	0450 505SP20-0002 
	0450 505SP20-0002 
	W BEAM TERM CONNECTOR 

	1.000 
	1.000 
	EA 

	250.00000 
	250.00000 

	250.00 
	250.00 

	120.00000 
	120.00000 

	120.00 
	120.00 

	100.00000 
	100.00000 

	100.00 
	100.00 


	0460 505SP20-0005 
	0460 505SP20-0005 
	0460 505SP20-0005 
	W BEAM END SECT ROUNDED 

	5.000 
	5.000 
	EA 

	100.00000 
	100.00000 

	500.00 
	500.00 

	120.00000 
	120.00000 

	600.00 
	600.00 

	100.00000 
	100.00000 

	500.00 
	500.00 


	0470 505SP20-0007 
	0470 505SP20-0007 
	0470 505SP20-0007 
	RADIAL GUARDRAIL BEAM 

	200.000 
	200.000 
	LF 

	34.00000 
	34.00000 

	6,800.00 
	6,800.00 

	34.00000 
	34.00000 

	6,800.00 
	6,800.00 

	45.00000 
	45.00000 

	9,000.00 
	9,000.00 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0480 505SP20-0010 
	0480 505SP20-0010 
	0480 505SP20-0010 
	0480 505SP20-0010 
	0480 505SP20-0010 
	WOOD, CONC., OR STEEL POST 

	75.000 
	75.000 
	EA 

	100.00000 
	100.00000 

	7,500.00 
	7,500.00 

	110.00000 
	110.00000 

	8,250.00 
	8,250.00 

	200.00000 
	200.00000 

	15,000.00 
	15,000.00 



	0490 505SP20-0011 
	0490 505SP20-0011 
	0490 505SP20-0011 
	0490 505SP20-0011 
	OFFSET BLOCK RUB RAIL 

	5.000 
	5.000 
	EA 

	30.00000 
	30.00000 

	150.00 
	150.00 

	20.00000 
	20.00000 

	100.00 
	100.00 

	25.00000 
	25.00000 

	125.00 
	125.00 


	0500 505SP20-0012 
	0500 505SP20-0012 
	0500 505SP20-0012 
	OFFSET BLOCK 

	100.000 
	100.000 
	EA 

	10.00000 
	10.00000 

	1,000.00 
	1,000.00 

	20.00000 
	20.00000 

	2,000.00 
	2,000.00 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 


	0510 505SP20-0013 
	0510 505SP20-0013 
	0510 505SP20-0013 
	BR-GR POST ATTACHMENT VARIOUS TYPES 

	8.000 
	8.000 
	EA 

	2,500.00000 
	2,500.00000 

	20,000.00 
	20,000.00 

	3,950.00000 
	3,950.00000 

	31,600.00 
	31,600.00 

	2,500.00000 
	2,500.00000 

	20,000.00 
	20,000.00 


	0520 505SP20-0014 
	0520 505SP20-0014 
	0520 505SP20-0014 
	DRILL HOLE 

	10.000 
	10.000 
	EA 

	15.00000 
	15.00000 

	150.00 
	150.00 

	50.00000 
	50.00000 

	500.00 
	500.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 


	0530 505SP20-0015 
	0530 505SP20-0015 
	0530 505SP20-0015 
	REALIGN POST 

	100.000 
	100.000 
	EA 

	8.00000 
	8.00000 

	800.00 
	800.00 

	18.00000 
	18.00000 

	1,800.00 
	1,800.00 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 


	0540 505SP20-0033 
	0540 505SP20-0033 
	0540 505SP20-0033 
	BENT PLATE OR S3X5.7 STEEL POST GR-8 

	10.000 
	10.000 
	EA 

	100.00000 
	100.00000 

	1,000.00 
	1,000.00 

	105.00000 
	105.00000 

	1,050.00 
	1,050.00 

	200.00000 
	200.00000 

	2,000.00 
	2,000.00 


	0550 505SX20-0001 
	0550 505SX20-0001 
	0550 505SX20-0001 
	NS HAND DIG GUARDRAIL POST HOLE 

	10.000 
	10.000 
	EA 

	200.00000 
	200.00000 

	2,000.00 
	2,000.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0560 505SX20-0003 
	0560 505SX20-0003 
	0560 505SX20-0003 
	0560 505SX20-0003 
	0560 505SX20-0003 
	NS SALV. EX. GR TERMINAL (ALL TYPES) 

	1.000 
	1.000 
	EA 

	800.00000 
	800.00000 

	800.00 
	800.00 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 



	0570 505SX20-0007 
	0570 505SX20-0007 
	0570 505SX20-0007 
	0570 505SX20-0007 
	NS INSTALL SALV GR TERMINAL (ALL TYPES) 

	1.000 
	1.000 
	EA 

	2,200.00000 
	2,200.00000 

	2,200.00 
	2,200.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 


	0580 505SX20-0057 
	0580 505SX20-0057 
	0580 505SX20-0057 
	NS GUARDRAIL RADIAL THRIE BEAM RAIL 

	75.000 
	75.000 
	LF 

	45.00000 
	45.00000 

	3,375.00 
	3,375.00 

	55.00000 
	55.00000 

	4,125.00 
	4,125.00 

	80.00000 
	80.00000 

	6,000.00 
	6,000.00 


	0590 505SX20-0057 
	0590 505SX20-0057 
	0590 505SX20-0057 
	NS GUARDRAIL THRIE BEAM RAIL 

	75.000 
	75.000 
	LF 

	35.00000 
	35.00000 

	2,625.00 
	2,625.00 

	55.00000 
	55.00000 

	4,125.00 
	4,125.00 

	60.00000 
	60.00000 

	4,500.00 
	4,500.00 


	0600 505SX20-0058 
	0600 505SX20-0058 
	0600 505SX20-0058 
	NS GUARDRAIL GR-10 TYPE III CRT POST 

	5.000 
	5.000 
	EA 

	5,400.00000 
	5,400.00000 

	27,000.00 
	27,000.00 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 


	0610 505SX20-0058 
	0610 505SX20-0058 
	0610 505SX20-0058 
	NS GUARDRAIL MB-3 GUARDRAIL TERMINAL 

	2.000 
	2.000 
	EA 

	8,800.00000 
	8,800.00000 

	17,600.00 
	17,600.00 

	12,000.00000 
	12,000.00000 

	24,000.00 
	24,000.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 


	0620 505SX20-0058 
	0620 505SX20-0058 
	0620 505SX20-0058 
	NS GUARDRAIL OFFSET BLOCK 12" (WOOD OR COMPOSITE) 

	25.000 
	25.000 
	EA 

	30.00000 
	30.00000 

	750.00 
	750.00 

	25.00000 
	25.00000 

	625.00 
	625.00 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0630 505SX20-0058 
	0630 505SX20-0058 
	0630 505SX20-0058 
	0630 505SX20-0058 
	0630 505SX20-0058 
	NS GUARDRAIL OFFSET BLOCK 8" (WOOD OR COMPOSITE) 

	25.000 
	25.000 
	EA 

	22.00000 
	22.00000 

	550.00 
	550.00 

	15.00000 
	15.00000 

	375.00 
	375.00 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 



	0640 505SX20-0058 
	0640 505SX20-0058 
	0640 505SX20-0058 
	0640 505SX20-0058 
	NS GUARDRAIL POST 8' (WOOD OR STEEL) 

	25.000 
	25.000 
	EA 

	120.00000 
	120.00000 

	3,000.00 
	3,000.00 

	150.00000 
	150.00000 

	3,750.00 
	3,750.00 

	250.00000 
	250.00000 

	6,250.00 
	6,250.00 


	0650 505SX20-0058 
	0650 505SX20-0058 
	0650 505SX20-0058 
	NS GUARDRAIL POST LEAVE OUT 

	20.000 
	20.000 
	EA 

	70.00000 
	70.00000 

	1,400.00 
	1,400.00 

	100.00000 
	100.00000 

	2,000.00 
	2,000.00 

	250.00000 
	250.00000 

	5,000.00 
	5,000.00 


	0660 505SX20-0058 
	0660 505SX20-0058 
	0660 505SX20-0058 
	NS GUARDRAIL TERMINAL SITE PREPARATION (4' MINOR) 

	5.000 
	5.000 
	EA 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	1,200.00000 
	1,200.00000 

	6,000.00 
	6,000.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 


	0670 505SX20-0058 
	0670 505SX20-0058 
	0670 505SX20-0058 
	NS GUARDRAIL TERMINAL SITE PREPARATION (6' MODERATE) 

	5.000 
	5.000 
	EA 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	1,800.00000 
	1,800.00000 

	9,000.00 
	9,000.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 


	0680 505SX20-0058 
	0680 505SX20-0058 
	0680 505SX20-0058 
	NS GUARDRAIL TERMINAL SITE PREPARATION (MINOR) 

	5.000 
	5.000 
	EA 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	1,200.00000 
	1,200.00000 

	6,000.00 
	6,000.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 


	0690 505SX20-0058 
	0690 505SX20-0058 
	0690 505SX20-0058 
	NS GUARDRAIL THRIE BEAM 26X15, 84" LONG STEEL POST 

	10.000 
	10.000 
	EA 

	1,800.00000 
	1,800.00000 

	18,000.00 
	18,000.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0700 505SX20-0058 
	0700 505SX20-0058 
	0700 505SX20-0058 
	0700 505SX20-0058 
	0700 505SX20-0058 
	NS GUARDRAIL THRIE BEAM ASYMETRICAL TRANSITION SECTION 

	1.000 
	1.000 
	EA 

	700.00000 
	700.00000 

	700.00 
	700.00 

	950.00000 
	950.00000 

	950.00 
	950.00 

	100.00000 
	100.00000 

	100.00 
	100.00 



	0710 505SX20-0058 
	0710 505SX20-0058 
	0710 505SX20-0058 
	0710 505SX20-0058 
	NS GUARDRAIL THRIE BEAM OFFSET BLOCKS 
	6"X12"X19" (WOOD) 

	20.000 
	20.000 
	EA 

	36.00000 
	36.00000 

	720.00 
	720.00 

	38.00000 
	38.00000 

	760.00 
	760.00 

	50.00000 
	50.00000 

	1,000.00 
	1,000.00 


	0720 505SX20-0058 
	0720 505SX20-0058 
	0720 505SX20-0058 
	NS GUARDRAIL THRIE BEAM OFFSET BLOCKS 
	6"X14"X19" (WOOD) 

	20.000 
	20.000 
	EA 

	36.00000 
	36.00000 

	720.00 
	720.00 

	40.00000 
	40.00000 

	800.00 
	800.00 

	50.00000 
	50.00000 

	1,000.00 
	1,000.00 


	0730 505SX20-0058 
	0730 505SX20-0058 
	0730 505SX20-0058 
	NS GUARDRAIL THRIE BEAM OFFSET BLOCKS 
	6"X8"X19" (WOOD) 

	20.000 
	20.000 
	EA 

	25.00000 
	25.00000 

	500.00 
	500.00 

	38.00000 
	38.00000 

	760.00 
	760.00 

	50.00000 
	50.00000 

	1,000.00 
	1,000.00 


	0740 505SX20-0058 
	0740 505SX20-0058 
	0740 505SX20-0058 
	NS GUARDRAIL THRIE BEAM TERMINAL CONNECTOR 

	2.000 
	2.000 
	EA 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 

	200.00000 
	200.00000 

	400.00 
	400.00 

	250.00000 
	250.00000 

	500.00 
	500.00 


	0750 505SX20-0058 
	0750 505SX20-0058 
	0750 505SX20-0058 
	NS GUARDRAIL THRIE BEAM W6X8.5 OR W6X9, 72" LONG STEEL POST 

	10.000 
	10.000 
	EA 

	95.00000 
	95.00000 

	950.00 
	950.00 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0760 505SX20-0070 
	0760 505SX20-0070 
	0760 505SX20-0070 
	0760 505SX20-0070 
	0760 505SX20-0070 
	NS IMPACT ATTENUATOR MAINTENANCE AND REPAIR TRAINING 

	1.000 
	1.000 
	EA 

	1.00000 
	1.00000 

	1.00 
	1.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 



	0770 505SX20-0070 
	0770 505SX20-0070 
	0770 505SX20-0070 
	0770 505SX20-0070 
	NS IMPACT ATTENUATOR SERVICE TYPE II SAND BARREL 

	1.000 
	1.000 
	EA 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 


	0780 505SX20-0070 
	0780 505SX20-0070 
	0780 505SX20-0070 
	NS IMPACT ATTENUATOR SERVICE TYPE II SAND BARREL DELINEATOR 

	1.000 
	1.000 
	EA 

	100.00000 
	100.00000 

	100.00 
	100.00 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	500.00000 
	500.00000 

	500.00 
	500.00 


	0790 510SX20-0017 
	0790 510SX20-0017 
	0790 510SX20-0017 
	NS RESET EXIST. GUARDRAIL 
	- 

	200.000 
	200.000 
	LF 

	18.75000 
	18.75000 

	3,750.00 
	3,750.00 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	40.00000 
	40.00000 

	8,000.00 
	8,000.00 


	0800 512SD20-0008 
	0800 512SD20-0008 
	0800 512SD20-0008 
	IMPACT ATTEN.SER. TY. I TL-2, 
	<40 MPH 

	1.000 
	1.000 
	EA 

	3,200.00000 
	3,200.00000 

	3,200.00 
	3,200.00 

	29,000.00000 
	29,000.00000 

	29,000.00 
	29,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	0810 512SD20-0023 
	0810 512SD20-0023 
	0810 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	250.000 
	250.000 
	HR 

	0.01000 
	0.01000 

	2.50 
	2.50 

	35.00000 
	35.00000 

	8,750.00 
	8,750.00 

	50.00000 
	50.00000 

	12,500.00 
	12,500.00 


	0820 512SD20-0024 
	0820 512SD20-0024 
	0820 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	200.000 
	200.000 
	DAY 

	0.01000 
	0.01000 

	2.00 
	2.00 

	0.01000 
	0.01000 

	2.00 
	2.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 




	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) L. 
	(1) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) MAKCO, INCORPORATED 
	(3) MAKCO, INCORPORATED 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0830 512SD20-0025 
	0830 512SD20-0025 
	0830 512SD20-0025 
	0830 512SD20-0025 
	0830 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	50.000 
	50.000 
	HR 

	0.01000 
	0.01000 

	0.50 
	0.50 

	10.00000 
	10.00000 

	500.00 
	500.00 

	10.00000 
	10.00000 

	500.00 
	500.00 



	0840 512SD20-0026 
	0840 512SD20-0026 
	0840 512SD20-0026 
	0840 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	200.000 
	200.000 
	HR 

	0.01000 
	0.01000 

	2.00 
	2.00 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 


	0850 512SD20-0027 
	0850 512SD20-0027 
	0850 512SD20-0027 
	FLAGGER SERVICE 

	300.000 
	300.000 
	HR 

	40.00000 
	40.00000 

	12,000.00 
	12,000.00 

	30.00000 
	30.00000 

	9,000.00 
	9,000.00 

	40.00000 
	40.00000 

	12,000.00 
	12,000.00 


	0860 512SD20-0069 
	0860 512SD20-0069 
	0860 512SD20-0069 
	IMPACT ATTENUATOR IA-1 

	1.000 
	1.000 
	EA 

	34,300.00000 
	34,300.00000 

	34,300.00 
	34,300.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 


	0870 512SP20-0001 
	0870 512SP20-0001 
	0870 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	50.000 
	50.000 
	DAY 

	130.00000 
	130.00000 

	6,500.00 
	6,500.00 

	1,150.00000 
	1,150.00000 

	57,500.00 
	57,500.00 

	500.00000 
	500.00000 

	25,000.00 
	25,000.00 


	0880 513SX20-0002 
	0880 513SX20-0002 
	0880 513SX20-0002 
	EMERGENCY MOBILIZATION 

	20.000 
	20.000 
	EA 

	2,500.00000 
	2,500.00000 

	50,000.00 
	50,000.00 

	1,000.00000 
	1,000.00000 

	20,000.00 
	20,000.00 

	2,500.00000 
	2,500.00000 

	50,000.00 
	50,000.00 


	0890 702SD20-0001 
	0890 702SD20-0001 
	0890 702SD20-0001 
	GUARDRAIL DELINEATOR 

	25.000 
	25.000 
	EA 

	12.00000 
	12.00000 

	300.00 
	300.00 

	12.00000 
	12.00000 

	300.00 
	300.00 

	10.00000 
	10.00000 

	250.00 
	250.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$849,335.50 
	$849,335.50 

	$941,419.50 
	$941,419.50 

	$1,140,950.00 
	$1,140,950.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$849,335.50 

	 
	 
	 
	$941,419.50 

	 
	 
	 
	$1,140,950.00 




	Contract Item Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$849,335.50 
	$849,335.50 
	$849,335.50 

	$941,419.50 
	$941,419.50 

	$1,140,950.00 
	$1,140,950.00 



	 

	Contract ID: C0000122845N01 
	Letting Date: June 26, 2024 
	Call Order: P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 
	$0.00 
	$849,335.50 

	 
	 
	$0.00 
	$941,419.50 

	 
	 
	$0.00 1,140,950.00 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000122845N01 
	June 26, 2024 10:00 A.M. P54 
	Counties: District(s): Project(s): 
	CARROLL, HENRY, PATRICK SALEM / MARTINSVILLE 9999-962-832,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description:  ON-CALL GUARDRAIL REPAIR 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	L159 
	L159 

	L. S. LEE, INC. 
	L. S. LEE, INC. 

	$849,335.50 
	$849,335.50 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	N234 
	N234 

	NICKELSTON INDUSTRIES, INC. 
	NICKELSTON INDUSTRIES, INC. 

	$941,419.50 
	$941,419.50 

	110.84% 
	110.84% 


	3 
	3 
	3 

	 
	 

	M004 
	M004 

	MAKCO, INCORPORATED 
	MAKCO, INCORPORATED 

	$1,140,950.00 
	$1,140,950.00 

	134.33% 
	134.33% 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 303SX20-0012 
	0010 303SX20-0012 
	0010 303SX20-0012 
	0010 303SX20-0012 
	0010 303SX20-0012 
	UTILITY TEST PIT UNPAVED 

	10.000 
	10.000 
	EA 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	600.00000 
	600.00000 

	6,000.00 
	6,000.00 

	200.00000 
	200.00000 

	2,000.00 
	2,000.00 



	0020 303SX20-0013 
	0020 303SX20-0013 
	0020 303SX20-0013 
	0020 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE 

	10.000 
	10.000 
	EA 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	600.00000 
	600.00000 

	6,000.00 
	6,000.00 

	300.00000 
	300.00000 

	3,000.00 
	3,000.00 


	0030 305SD20-0001 
	0030 305SD20-0001 
	0030 305SD20-0001 
	BORROW EXCAVATION 

	225.000 
	225.000 
	CY 

	50.00000 
	50.00000 

	11,250.00 
	11,250.00 

	7.00000 
	7.00000 

	1,575.00 
	1,575.00 

	165.00000 
	165.00000 

	37,125.00 
	37,125.00 


	0040 305SP20-0003 
	0040 305SP20-0003 
	0040 305SP20-0003 
	AGR. BASE MAT. TY.I OR II NO. 21A OR 21B 

	1,500.000 
	1,500.000 
	TON 

	40.00000 
	40.00000 

	60,000.00 
	60,000.00 

	80.00000 
	80.00000 

	120,000.00 
	120,000.00 

	85.00000 
	85.00000 

	127,500.00 
	127,500.00 


	0050 305SP20-0004 
	0050 305SP20-0004 
	0050 305SP20-0004 
	SHOULDER MAINTENANCE MATERIAL 

	1,000.000 
	1,000.000 
	TON 

	35.00000 
	35.00000 

	35,000.00 
	35,000.00 

	80.00000 
	80.00000 

	80,000.00 
	80,000.00 

	150.00000 
	150.00000 

	150,000.00 
	150,000.00 


	0060 305SP20-0005 
	0060 305SP20-0005 
	0060 305SP20-0005 
	MACHINING SHOULDERS 

	500.000 
	500.000 
	LF 

	10.00000 
	10.00000 

	5,000.00 
	5,000.00 

	15.00000 
	15.00000 

	7,500.00 
	7,500.00 

	20.00000 
	20.00000 

	10,000.00 
	10,000.00 


	0070 305SP20-0006 
	0070 305SP20-0006 
	0070 305SP20-0006 
	MANUAL SHOULDERS RESTORATION 

	500.000 
	500.000 
	LF 

	10.00000 
	10.00000 

	5,000.00 
	5,000.00 

	20.00000 
	20.00000 

	10,000.00 
	10,000.00 

	25.00000 
	25.00000 

	12,500.00 
	12,500.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 308SX20-0003 
	0080 308SX20-0003 
	0080 308SX20-0003 
	0080 308SX20-0003 
	0080 308SX20-0003 
	CRUSHER RUN AGGR. NO. 25 OR 26 

	500.000 
	500.000 
	TON 

	40.00000 
	40.00000 

	20,000.00 
	20,000.00 

	80.00000 
	80.00000 

	40,000.00 
	40,000.00 

	90.00000 
	90.00000 

	45,000.00 
	45,000.00 



	0090 505SD20-0010 
	0090 505SD20-0010 
	0090 505SD20-0010 
	0090 505SD20-0010 
	RUB RAIL 

	20.000 
	20.000 
	LF 

	25.00000 
	25.00000 

	500.00 
	500.00 

	25.00000 
	25.00000 

	500.00 
	500.00 

	85.00000 
	85.00000 

	1,700.00 
	1,700.00 


	0100 505SD20-0011 
	0100 505SD20-0011 
	0100 505SD20-0011 
	GUARDRAIL GR-MGS1 

	3,000.000 
	3,000.000 
	LF 

	40.00000 
	40.00000 

	120,000.00 
	120,000.00 

	40.00000 
	40.00000 

	120,000.00 
	120,000.00 

	38.00000 
	38.00000 

	114,000.00 
	114,000.00 


	0110 505SD20-0012 
	0110 505SD20-0012 
	0110 505SD20-0012 
	GUARDRAIL GR-MGS1A 

	100.000 
	100.000 
	LF 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	60.00000 
	60.00000 

	6,000.00 
	6,000.00 


	0120 505SD20-0013 
	0120 505SD20-0013 
	0120 505SD20-0013 
	GUARDRAIL GR-MGS1, 9' POST 

	150.000 
	150.000 
	LF 

	50.00000 
	50.00000 

	7,500.00 
	7,500.00 

	55.00000 
	55.00000 

	8,250.00 
	8,250.00 

	48.00000 
	48.00000 

	7,200.00 
	7,200.00 


	0130 505SD20-0014 
	0130 505SD20-0014 
	0130 505SD20-0014 
	RADIAL GUARDRAIL GR-MGS1 

	100.000 
	100.000 
	LF 

	45.00000 
	45.00000 

	4,500.00 
	4,500.00 

	42.00000 
	42.00000 

	4,200.00 
	4,200.00 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 


	0140 505SD20-0015 
	0140 505SD20-0015 
	0140 505SD20-0015 
	RADIAL GUARDRAIL GR- MGS1A 

	25.000 
	25.000 
	LF 

	55.00000 
	55.00000 

	1,375.00 
	1,375.00 

	52.00000 
	52.00000 

	1,300.00 
	1,300.00 

	65.00000 
	65.00000 

	1,625.00 
	1,625.00 


	0150 505SD20-0016 
	0150 505SD20-0016 
	0150 505SD20-0016 
	RADIAL GUARDRAIL GR- MGS1, 9' POST 

	50.000 
	50.000 
	LF 

	55.00000 
	55.00000 

	2,750.00 
	2,750.00 

	57.00000 
	57.00000 

	2,850.00 
	2,850.00 

	65.00000 
	65.00000 

	3,250.00 
	3,250.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 505SD20-0017 
	0160 505SD20-0017 
	0160 505SD20-0017 
	0160 505SD20-0017 
	0160 505SD20-0017 
	GUARDRAIL TERMINAL GR- MGS2 

	100.000 
	100.000 
	EA 

	4,500.00000 
	4,500.00000 

	450,000.00 
	450,000.00 

	5,500.00000 
	5,500.00000 

	550,000.00 
	550,000.00 

	4,500.00000 
	4,500.00000 

	450,000.00 
	450,000.00 



	0170 505SD20-0018 
	0170 505SD20-0018 
	0170 505SD20-0018 
	0170 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	5.000 
	5.000 
	EA 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 

	1,900.00000 
	1,900.00000 

	9,500.00 
	9,500.00 


	0180 505SD20-0019 
	0180 505SD20-0019 
	0180 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	25.000 
	25.000 
	EA 

	1,500.00000 
	1,500.00000 

	37,500.00 
	37,500.00 

	2,500.00000 
	2,500.00000 

	62,500.00 
	62,500.00 

	1,700.00000 
	1,700.00000 

	42,500.00 
	42,500.00 


	0190 505SD20-0020 
	0190 505SD20-0020 
	0190 505SD20-0020 
	GUARDRAIL GR-8 NCHRP 350 TL-3 

	25.000 
	25.000 
	LF 

	35.00000 
	35.00000 

	875.00 
	875.00 

	40.00000 
	40.00000 

	1,000.00 
	1,000.00 

	55.00000 
	55.00000 

	1,375.00 
	1,375.00 


	0200 505SD20-0022 
	0200 505SD20-0022 
	0200 505SD20-0022 
	GUARDRAIL GR-8A NCHRP 350 TL-3 

	25.000 
	25.000 
	LF 

	40.00000 
	40.00000 

	1,000.00 
	1,000.00 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 

	75.00000 
	75.00000 

	1,875.00 
	1,875.00 


	0210 505SD20-0024 
	0210 505SD20-0024 
	0210 505SD20-0024 
	GUARDRAIL GR-8B NCHRP 350 TL-3 

	25.000 
	25.000 
	LF 

	50.00000 
	50.00000 

	1,250.00 
	1,250.00 

	60.00000 
	60.00000 

	1,500.00 
	1,500.00 

	95.00000 
	95.00000 

	2,375.00 
	2,375.00 


	0220 505SD20-0027 
	0220 505SD20-0027 
	0220 505SD20-0027 
	GUARDRAIL TERMINAL GR-6 NCHRP 350 

	50.000 
	50.000 
	LF 

	120.00000 
	120.00000 

	6,000.00 
	6,000.00 

	500.00000 
	500.00000 

	25,000.00 
	25,000.00 

	200.00000 
	200.00000 

	10,000.00 
	10,000.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 505SD20-0028 
	0230 505SD20-0028 
	0230 505SD20-0028 
	0230 505SD20-0028 
	0230 505SD20-0028 
	GUARDRAIL TERMINAL GR-7 NCHRP 350 

	2.000 
	2.000 
	EA 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 

	5,500.00000 
	5,500.00000 

	11,000.00 
	11,000.00 

	4,500.00000 
	4,500.00000 

	9,000.00 
	9,000.00 



	0240 505SD20-0029 
	0240 505SD20-0029 
	0240 505SD20-0029 
	0240 505SD20-0029 
	GUARDRAIL TERMINAL GR-11 

	2.000 
	2.000 
	EA 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	1,700.00000 
	1,700.00000 

	3,400.00 
	3,400.00 


	0250 505SD20-0030 
	0250 505SD20-0030 
	0250 505SD20-0030 
	GUARDRAIL GR-2 

	2,500.000 
	2,500.000 
	LF 

	40.00000 
	40.00000 

	100,000.00 
	100,000.00 

	40.00000 
	40.00000 

	100,000.00 
	100,000.00 

	38.00000 
	38.00000 

	95,000.00 
	95,000.00 


	0260 505SD20-0032 
	0260 505SD20-0032 
	0260 505SD20-0032 
	GUARDRAIL GR-2 8' POST 

	100.000 
	100.000 
	LF 

	45.00000 
	45.00000 

	4,500.00 
	4,500.00 

	48.00000 
	48.00000 

	4,800.00 
	4,800.00 

	48.00000 
	48.00000 

	4,800.00 
	4,800.00 


	0270 505SD20-0033 
	0270 505SD20-0033 
	0270 505SD20-0033 
	GUARDRAIL GR-2A 

	100.000 
	100.000 
	LF 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	60.00000 
	60.00000 

	6,000.00 
	6,000.00 


	0280 505SD20-0034 
	0280 505SD20-0034 
	0280 505SD20-0034 
	RAD. GUARDRAIL GR-2 

	50.000 
	50.000 
	LF 

	45.00000 
	45.00000 

	2,250.00 
	2,250.00 

	42.00000 
	42.00000 

	2,100.00 
	2,100.00 

	65.00000 
	65.00000 

	3,250.00 
	3,250.00 


	0290 505SD20-0035 
	0290 505SD20-0035 
	0290 505SD20-0035 
	RAD. GUARDRAIL GR-2A 

	50.000 
	50.000 
	LF 

	55.00000 
	55.00000 

	2,750.00 
	2,750.00 

	52.00000 
	52.00000 

	2,600.00 
	2,600.00 

	70.00000 
	70.00000 

	3,500.00 
	3,500.00 


	0300 505SD20-0038 
	0300 505SD20-0038 
	0300 505SD20-0038 
	ALT.BREAKAWAY CABLE TERM. GR-9 

	5.000 
	5.000 
	EA 

	3,500.00000 
	3,500.00000 

	17,500.00 
	17,500.00 

	5,500.00000 
	5,500.00000 

	27,500.00 
	27,500.00 

	4,500.00000 
	4,500.00000 

	22,500.00 
	22,500.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0310 505SD20-0040 
	0310 505SD20-0040 
	0310 505SD20-0040 
	0310 505SD20-0040 
	0310 505SD20-0040 
	GUARDRAIL GR-10 

	50.000 
	50.000 
	LF 

	45.00000 
	45.00000 

	2,250.00 
	2,250.00 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	85.00000 
	85.00000 

	4,250.00 
	4,250.00 



	0320 505SD20-0045 
	0320 505SD20-0045 
	0320 505SD20-0045 
	0320 505SD20-0045 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. I 

	1.000 
	1.000 
	EA 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 


	0330 505SD20-0046 
	0330 505SD20-0046 
	0330 505SD20-0046 
	FIXED OBJECT ATTACH. GR- FOA-1 TY. II 

	1.000 
	1.000 
	EA 

	600.00000 
	600.00000 

	600.00 
	600.00 

	2,800.00000 
	2,800.00000 

	2,800.00 
	2,800.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 


	0340 505SD20-0049 
	0340 505SD20-0049 
	0340 505SD20-0049 
	FIXED OBJECT ATTACH. GR- FOA-3 

	5.000 
	5.000 
	EA 

	3,000.00000 
	3,000.00000 

	15,000.00 
	15,000.00 

	4,000.00000 
	4,000.00000 

	20,000.00 
	20,000.00 

	3,500.00000 
	3,500.00000 

	17,500.00 
	17,500.00 


	0350 505SD20-0053 
	0350 505SD20-0053 
	0350 505SD20-0053 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. I 

	3.000 
	3.000 
	EA 

	3,000.00000 
	3,000.00000 

	9,000.00 
	9,000.00 

	4,000.00000 
	4,000.00000 

	12,000.00 
	12,000.00 

	3,500.00000 
	3,500.00000 

	10,500.00 
	10,500.00 


	0360 505SD20-0054 
	0360 505SD20-0054 
	0360 505SD20-0054 
	FIXED OBJECT ATTACH. GR- FOA-2 TY. II 

	3.000 
	3.000 
	EA 

	600.00000 
	600.00000 

	1,800.00 
	1,800.00 

	2,800.00000 
	2,800.00000 

	8,400.00 
	8,400.00 

	1,200.00000 
	1,200.00000 

	3,600.00 
	3,600.00 


	0370 505SD20-0055 
	0370 505SD20-0055 
	0370 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	5.000 
	5.000 
	EA 

	3,500.00000 
	3,500.00000 

	17,500.00 
	17,500.00 

	6,000.00000 
	6,000.00000 

	30,000.00 
	30,000.00 

	4,800.00000 
	4,800.00000 

	24,000.00 
	24,000.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0380 505SD20-0059 
	0380 505SD20-0059 
	0380 505SD20-0059 
	0380 505SD20-0059 
	0380 505SD20-0059 
	MEDIAN BARRIER MB-3 

	200.000 
	200.000 
	LF 

	50.00000 
	50.00000 

	10,000.00 
	10,000.00 

	60.00000 
	60.00000 

	12,000.00 
	12,000.00 

	75.00000 
	75.00000 

	15,000.00 
	15,000.00 



	0390 505SD20-0067 
	0390 505SD20-0067 
	0390 505SD20-0067 
	0390 505SD20-0067 
	BULL NOSE BARRIER 

	2.000 
	2.000 
	EA 

	7,500.00000 
	7,500.00000 

	15,000.00 
	15,000.00 

	15,000.00000 
	15,000.00000 

	30,000.00 
	30,000.00 

	12,500.00000 
	12,500.00000 

	25,000.00 
	25,000.00 


	0400 505SD20-0071 
	0400 505SD20-0071 
	0400 505SD20-0071 
	GUARDRAIL BEAM 

	725.000 
	725.000 
	LF 

	30.00000 
	30.00000 

	21,750.00 
	21,750.00 

	30.00000 
	30.00000 

	21,750.00 
	21,750.00 

	45.00000 
	45.00000 

	32,625.00 
	32,625.00 


	0410 505SD20-0073 
	0410 505SD20-0073 
	0410 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	2,000.000 
	2,000.000 
	LF 

	10.00000 
	10.00000 

	20,000.00 
	20,000.00 

	5.00000 
	5.00000 

	10,000.00 
	10,000.00 

	15.00000 
	15.00000 

	30,000.00 
	30,000.00 


	0420 505SP20-0002 
	0420 505SP20-0002 
	0420 505SP20-0002 
	W BEAM TERM CONNECTOR 

	1.000 
	1.000 
	EA 

	50.00000 
	50.00000 

	50.00 
	50.00 

	300.00000 
	300.00000 

	300.00 
	300.00 

	500.00000 
	500.00000 

	500.00 
	500.00 


	0430 505SP20-0005 
	0430 505SP20-0005 
	0430 505SP20-0005 
	W BEAM END SECT ROUNDED 

	5.000 
	5.000 
	EA 

	50.00000 
	50.00000 

	250.00 
	250.00 

	300.00000 
	300.00000 

	1,500.00 
	1,500.00 

	110.00000 
	110.00000 

	550.00 
	550.00 


	0440 505SP20-0007 
	0440 505SP20-0007 
	0440 505SP20-0007 
	RADIAL GUARDRAIL BEAM 

	200.000 
	200.000 
	LF 

	35.00000 
	35.00000 

	7,000.00 
	7,000.00 

	31.00000 
	31.00000 

	6,200.00 
	6,200.00 

	65.00000 
	65.00000 

	13,000.00 
	13,000.00 


	0450 505SP20-0010 
	0450 505SP20-0010 
	0450 505SP20-0010 
	WOOD, CONC., OR STEEL POST 

	75.000 
	75.000 
	EA 

	125.00000 
	125.00000 

	9,375.00 
	9,375.00 

	150.00000 
	150.00000 

	11,250.00 
	11,250.00 

	135.00000 
	135.00000 

	10,125.00 
	10,125.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0460 505SP20-0011 5.000 
	0460 505SP20-0011 5.000 
	0460 505SP20-0011 5.000 
	0460 505SP20-0011 5.000 
	0460 505SP20-0011 5.000 
	OFFSET BLOCK RUB RAIL EA 

	10.00000 50.00 
	10.00000 50.00 

	20.00000 100.00 
	20.00000 100.00 

	45.00000 225.00 
	45.00000 225.00 



	0470 505SP20-0012 100.000 
	0470 505SP20-0012 100.000 
	0470 505SP20-0012 100.000 
	0470 505SP20-0012 100.000 
	OFFSET BLOCK EA 

	25.00000 2,500.00 
	25.00000 2,500.00 

	25.00000 2,500.00 
	25.00000 2,500.00 

	45.00000 4,500.00 
	45.00000 4,500.00 


	0480 505SP20-0014 10.000 
	0480 505SP20-0014 10.000 
	0480 505SP20-0014 10.000 
	DRILL HOLE EA 

	250.00000 2,500.00 
	250.00000 2,500.00 

	100.00000 1,000.00 
	100.00000 1,000.00 

	100.00000 1,000.00 
	100.00000 1,000.00 


	0490 505SP20-0015 100.000 
	0490 505SP20-0015 100.000 
	0490 505SP20-0015 100.000 
	REALIGN POST EA 

	50.00000 5,000.00 
	50.00000 5,000.00 

	20.00000 2,000.00 
	20.00000 2,000.00 

	25.00000 2,500.00 
	25.00000 2,500.00 


	0500 505SP20-0033 20.000 
	0500 505SP20-0033 20.000 
	0500 505SP20-0033 20.000 
	BENT PLATE OR S3X5.7 STEEL EA POST GR-8 

	150.00000 3,000.00 
	150.00000 3,000.00 

	150.00000 3,000.00 
	150.00000 3,000.00 

	300.00000 6,000.00 
	300.00000 6,000.00 


	0510 505SX20-0001 10.000 
	0510 505SX20-0001 10.000 
	0510 505SX20-0001 10.000 
	NS HAND DIG GUARDRAIL EA POST HOLE 

	250.00000 2,500.00 
	250.00000 2,500.00 

	600.00000 6,000.00 
	600.00000 6,000.00 

	250.00000 2,500.00 
	250.00000 2,500.00 


	0520 505SX20-0044 1.000 
	0520 505SX20-0044 1.000 
	0520 505SX20-0044 1.000 
	NS SP. DES. GR.BR.ATTACH EA BR-GR BR-GR TYPE I 

	6,000.00000 6,000.00 
	6,000.00000 6,000.00 

	6,000.00000 6,000.00 
	6,000.00000 6,000.00 

	6,500.00000 6,500.00 
	6,500.00000 6,500.00 


	0530 505SX20-0044 1.000 
	0530 505SX20-0044 1.000 
	0530 505SX20-0044 1.000 
	NS SP. DES. GR.BR.ATTACH EA BR-GR BR-GR TYPE II 

	1,000.00000 1,000.00 
	1,000.00000 1,000.00 

	4,000.00000 4,000.00 
	4,000.00000 4,000.00 

	6,500.00000 6,500.00 
	6,500.00000 6,500.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0540 505SX20-0044 1.000 
	0540 505SX20-0044 1.000 
	0540 505SX20-0044 1.000 
	0540 505SX20-0044 1.000 
	0540 505SX20-0044 1.000 
	NS SP. DES. GR.BR.ATTACH EA BR-GR BR-GR-22 TYPE II 

	1,000.00000 1,000.00 
	1,000.00000 1,000.00 

	4,000.00000 4,000.00 
	4,000.00000 4,000.00 

	8,500.00000 8,500.00 
	8,500.00000 8,500.00 



	0550 505SX20-0044 1.000 
	0550 505SX20-0044 1.000 
	0550 505SX20-0044 1.000 
	0550 505SX20-0044 1.000 
	NS SP. DES. GR.BR.ATTACH EA BR-GR BR-GR-22A TYPE I 

	4,000.00000 4,000.00 
	4,000.00000 4,000.00 

	6,000.00000 6,000.00 
	6,000.00000 6,000.00 

	8,500.00000 8,500.00 
	8,500.00000 8,500.00 


	0560 505SX20-0044 1.000 
	0560 505SX20-0044 1.000 
	0560 505SX20-0044 1.000 
	NS SP. DES. GR.BR.ATTACH EA BR-GR BR-GR-25A TYPE I 

	4,000.00000 4,000.00 
	4,000.00000 4,000.00 

	6,000.00000 6,000.00 
	6,000.00000 6,000.00 

	8,500.00000 8,500.00 
	8,500.00000 8,500.00 


	0570 505SX20-0044 1.000 
	0570 505SX20-0044 1.000 
	0570 505SX20-0044 1.000 
	NS SP. DES. GR.BR.ATTACH EA BR-GR BR-GR-25A TYPE II 

	1,000.00000 1,000.00 
	1,000.00000 1,000.00 

	4,000.00000 4,000.00 
	4,000.00000 4,000.00 

	8,500.00000 8,500.00 
	8,500.00000 8,500.00 


	0580 505SX20-0057 2,000.000 
	0580 505SX20-0057 2,000.000 
	0580 505SX20-0057 2,000.000 
	NS GUARDRAIL HIGH LF TENSION CABLE BARRIER TL- 
	4 (BRIFEN SYSTEM) 

	50.00000 100,000.00 
	50.00000 100,000.00 

	48.00000 96,000.00 
	48.00000 96,000.00 

	350.00000 700,000.00 
	350.00000 700,000.00 


	0590 505SX20-0057 250.000 
	0590 505SX20-0057 250.000 
	0590 505SX20-0057 250.000 
	NS GUARDRAIL HIGH LF TENSION TL-4 (BRIFEN) 
	CABLE ROPE 

	10.00000 2,500.00 
	10.00000 2,500.00 

	30.00000 7,500.00 
	30.00000 7,500.00 

	400.00000 100,000.00 
	400.00000 100,000.00 


	0600 505SX20-0057 25.000 
	0600 505SX20-0057 25.000 
	0600 505SX20-0057 25.000 
	NS GUARDRAIL RADIAL THRIE LF BEAM RAIL 

	60.00000 1,500.00 
	60.00000 1,500.00 

	75.00000 1,875.00 
	75.00000 1,875.00 

	100.00000 2,500.00 
	100.00000 2,500.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0610 505SX20-0057 100.000 
	0610 505SX20-0057 100.000 
	0610 505SX20-0057 100.000 
	0610 505SX20-0057 100.000 
	0610 505SX20-0057 100.000 
	NS GUARDRAIL THRIE BEAM LF RAIL 

	40.00000 4,000.00 
	40.00000 4,000.00 

	75.00000 7,500.00 
	75.00000 7,500.00 

	80.00000 8,000.00 
	80.00000 8,000.00 



	0620 505SX20-0058 4.000 
	0620 505SX20-0058 4.000 
	0620 505SX20-0058 4.000 
	0620 505SX20-0058 4.000 
	NS GUARDRAIL 6"X12"X14" EA WOODEN BLOCKOUT THRIE 

	20.00000 80.00 
	20.00000 80.00 

	100.00000 400.00 
	100.00000 400.00 

	65.00000 260.00 
	65.00000 260.00 


	0630 505SX20-0058 4.000 
	0630 505SX20-0058 4.000 
	0630 505SX20-0058 4.000 
	NS GUARDRAIL 6"X19"X14" EA WOODEN BLOCKOUT THRIE 

	20.00000 80.00 
	20.00000 80.00 

	100.00000 400.00 
	100.00000 400.00 

	65.00000 260.00 
	65.00000 260.00 


	0640 505SX20-0058 5.000 
	0640 505SX20-0058 5.000 
	0640 505SX20-0058 5.000 
	NS GUARDRAIL END EA TREATMENT DELINEATOR 
	(ALL TYPES) 

	100.00000 500.00 
	100.00000 500.00 

	50.00000 250.00 
	50.00000 250.00 

	175.00000 875.00 
	175.00000 875.00 


	0650 505SX20-0058 5.000 
	0650 505SX20-0058 5.000 
	0650 505SX20-0058 5.000 
	NS GUARDRAIL GR-10 TYPE III EA CRT POST 

	50.00000 250.00 
	50.00000 250.00 

	200.00000 1,000.00 
	200.00000 1,000.00 

	5,800.00000 29,000.00 
	5,800.00000 29,000.00 


	0660 505SX20-0058 5.000 
	0660 505SX20-0058 5.000 
	0660 505SX20-0058 5.000 
	NS GUARDRAIL HIGH EA TENSION TL-4 (BRIFEN) 
	ANCHOR ASSEMBLY- COMPLETE 

	5,000.00000 25,000.00 
	5,000.00000 25,000.00 

	4,000.00000 20,000.00 
	4,000.00000 20,000.00 

	8,000.00000 40,000.00 
	8,000.00000 40,000.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0670 505SX20-0058 5.000 
	0670 505SX20-0058 5.000 
	0670 505SX20-0058 5.000 
	0670 505SX20-0058 5.000 
	0670 505SX20-0058 5.000 
	NS GUARDRAIL HIGH EA TENSION TL-4 (BRIFEN) 
	CABLE SPLICE ASSEMBLY 

	250.00000 1,250.00 
	250.00000 1,250.00 

	300.00000 1,500.00 
	300.00000 1,500.00 

	450.00000 2,250.00 
	450.00000 2,250.00 



	0680 505SX20-0058 5.000 
	0680 505SX20-0058 5.000 
	0680 505SX20-0058 5.000 
	0680 505SX20-0058 5.000 
	NS GUARDRAIL HIGH EA TENSION TL-4 (BRIFEN) 
	COMBINATION FITTING ASSEMBLY 

	250.00000 1,250.00 
	250.00000 1,250.00 

	300.00000 1,500.00 
	300.00000 1,500.00 

	250.00000 1,250.00 
	250.00000 1,250.00 


	0690 505SX20-0058 5.000 
	0690 505SX20-0058 5.000 
	0690 505SX20-0058 5.000 
	NS GUARDRAIL HIGH EA TENSION TL-4 (BRIFEN) LINE 
	POST 

	400.00000 2,000.00 
	400.00000 2,000.00 

	400.00000 2,000.00 
	400.00000 2,000.00 

	350.00000 1,750.00 
	350.00000 1,750.00 


	0700 505SX20-0058 5.000 
	0700 505SX20-0058 5.000 
	0700 505SX20-0058 5.000 
	NS GUARDRAIL HIGH EA TENSION TL-4 (BRIFEN) 
	MECHANICAL THREADED TERMINAL 

	250.00000 1,250.00 
	250.00000 1,250.00 

	4,000.00000 20,000.00 
	4,000.00000 20,000.00 

	700.00000 3,500.00 
	700.00000 3,500.00 


	0710 505SX20-0058 5.000 
	0710 505SX20-0058 5.000 
	0710 505SX20-0058 5.000 
	NS GUARDRAIL HIGH EA TENSION TL-4 (BRIFEN) POST 
	SOCKET & FOUNDATION 

	500.00000 2,500.00 
	500.00000 2,500.00 

	500.00000 2,500.00 
	500.00000 2,500.00 

	3,500.00000 17,500.00 
	3,500.00000 17,500.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0720 505SX20-0058 25.000 
	0720 505SX20-0058 25.000 
	0720 505SX20-0058 25.000 
	0720 505SX20-0058 25.000 
	0720 505SX20-0058 25.000 
	NS GUARDRAIL HIGH EA TENSION TL-4 (BRIFEN) 
	RIGGING SCREW 

	100.00000 2,500.00 
	100.00000 2,500.00 

	200.00000 5,000.00 
	200.00000 5,000.00 

	100.00000 2,500.00 
	100.00000 2,500.00 



	0730 505SX20-0058 5.000 
	0730 505SX20-0058 5.000 
	0730 505SX20-0058 5.000 
	0730 505SX20-0058 5.000 
	NS GUARDRAIL HIGH EA TENSION TL-4 (BRIFEN) 
	VARIOUS ANCHOR POSTS 

	500.00000 2,500.00 
	500.00000 2,500.00 

	250.00000 1,250.00 
	250.00000 1,250.00 

	800.00000 4,000.00 
	800.00000 4,000.00 


	0740 505SX20-0058 2.000 
	0740 505SX20-0058 2.000 
	0740 505SX20-0058 2.000 
	NS GUARDRAIL MB-3 EA GUARDRAIL TERMINAL 

	6,000.00000 12,000.00 
	6,000.00000 12,000.00 

	12,500.00000 25,000.00 
	12,500.00000 25,000.00 

	9,500.00000 19,000.00 
	9,500.00000 19,000.00 


	0750 505SX20-0058 2.000 
	0750 505SX20-0058 2.000 
	0750 505SX20-0058 2.000 
	NS GUARDRAIL MEDIAN EA BARRIER TERMINAL GR-9 

	6,000.00000 12,000.00 
	6,000.00000 12,000.00 

	12,500.00000 25,000.00 
	12,500.00000 25,000.00 

	9,500.00000 19,000.00 
	9,500.00000 19,000.00 


	0760 505SX20-0058 25.000 
	0760 505SX20-0058 25.000 
	0760 505SX20-0058 25.000 
	NS GUARDRAIL OFFSET EA BLOCK 12" (WOOD OR 
	COMPOSITE) 

	30.00000 750.00 
	30.00000 750.00 

	25.00000 625.00 
	25.00000 625.00 

	45.00000 1,125.00 
	45.00000 1,125.00 


	0770 505SX20-0058 5.000 
	0770 505SX20-0058 5.000 
	0770 505SX20-0058 5.000 
	NS GUARDRAIL OFFSET EA BLOCK 6"X6"X14" (WOOD OR 
	COMPOSITE) 

	25.00000 125.00 
	25.00000 125.00 

	25.00000 125.00 
	25.00000 125.00 

	45.00000 225.00 
	45.00000 225.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0780 505SX20-0058 25.000 
	0780 505SX20-0058 25.000 
	0780 505SX20-0058 25.000 
	0780 505SX20-0058 25.000 
	0780 505SX20-0058 25.000 
	NS GUARDRAIL OFFSET EA BLOCK 8" (WOOD OR 
	COMPOSITE) 

	25.00000 625.00 
	25.00000 625.00 

	25.00000 625.00 
	25.00000 625.00 

	40.00000 1,000.00 
	40.00000 1,000.00 



	0790 505SX20-0058 25.000 
	0790 505SX20-0058 25.000 
	0790 505SX20-0058 25.000 
	0790 505SX20-0058 25.000 
	NS GUARDRAIL POST EA 8' (WOOD) 

	50.00000 1,250.00 
	50.00000 1,250.00 

	250.00000 6,250.00 
	250.00000 6,250.00 

	175.00000 4,375.00 
	175.00000 4,375.00 


	0800 505SX20-0058 20.000 
	0800 505SX20-0058 20.000 
	0800 505SX20-0058 20.000 
	NS GUARDRAIL POST LEAVE EA OUT 

	250.00000 5,000.00 
	250.00000 5,000.00 

	100.00000 2,000.00 
	100.00000 2,000.00 

	155.00000 3,100.00 
	155.00000 3,100.00 


	0810 505SX20-0058 50.000 
	0810 505SX20-0058 50.000 
	0810 505SX20-0058 50.000 
	NS GUARDRAIL RE-TENSION EA EXIST. CABLE GUARDRAIL 
	(HTCB) 

	100.00000 5,000.00 
	100.00000 5,000.00 

	200.00000 10,000.00 
	200.00000 10,000.00 

	2,000.00000 100,000.00 
	2,000.00000 100,000.00 


	0820 505SX20-0058 5.000 
	0820 505SX20-0058 5.000 
	0820 505SX20-0058 5.000 
	NS GUARDRAIL STEEL EA SPACER TUBE 6" I.D. X 9" 
	SCHEDULE 40 GALVANIZED PIPE 

	50.00000 250.00 
	50.00000 250.00 

	50.00000 250.00 
	50.00000 250.00 

	65.00000 325.00 
	65.00000 325.00 


	0830 505SX20-0058 4.000 
	0830 505SX20-0058 4.000 
	0830 505SX20-0058 4.000 
	NS GUARDRAIL TERMINAL EA SITE PREPARATION (4' 
	MODERATE) 

	2,000.00000 8,000.00 
	2,000.00000 8,000.00 

	2,000.00000 8,000.00 
	2,000.00000 8,000.00 

	750.00000 3,000.00 
	750.00000 3,000.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0840 505SX20-0058 4.000 
	0840 505SX20-0058 4.000 
	0840 505SX20-0058 4.000 
	0840 505SX20-0058 4.000 
	0840 505SX20-0058 4.000 
	NS GUARDRAIL TERMINAL EA SITE PREPARATION (6' 
	MODERATE) 

	2,000.00000 8,000.00 
	2,000.00000 8,000.00 

	2,500.00000 10,000.00 
	2,500.00000 10,000.00 

	850.00000 3,400.00 
	850.00000 3,400.00 



	0850 505SX20-0058 4.000 
	0850 505SX20-0058 4.000 
	0850 505SX20-0058 4.000 
	0850 505SX20-0058 4.000 
	NS GUARDRAIL TERMINAL EA SITE PREPARATION (MINOR) 

	2,000.00000 8,000.00 
	2,000.00000 8,000.00 

	2,000.00000 8,000.00 
	2,000.00000 8,000.00 

	700.00000 2,800.00 
	700.00000 2,800.00 


	0860 505SX20-0058 25.000 
	0860 505SX20-0058 25.000 
	0860 505SX20-0058 25.000 
	NS GUARDRAIL THRIE BEAM EA OFFSET BLOCKS 
	6"X12"X19" (WOOD) 

	20.00000 500.00 
	20.00000 500.00 

	100.00000 2,500.00 
	100.00000 2,500.00 

	55.00000 1,375.00 
	55.00000 1,375.00 


	0870 505SX20-0058 25.000 
	0870 505SX20-0058 25.000 
	0870 505SX20-0058 25.000 
	NS GUARDRAIL THRIE BEAM EA OFFSET BLOCKS 
	6"X14"X19" (WOOD) 

	20.00000 500.00 
	20.00000 500.00 

	100.00000 2,500.00 
	100.00000 2,500.00 

	55.00000 1,375.00 
	55.00000 1,375.00 


	0880 505SX20-0058 25.000 
	0880 505SX20-0058 25.000 
	0880 505SX20-0058 25.000 
	NS GUARDRAIL THRIE BEAM EA OFFSET BLOCKS 
	6"X8"X19" (WOOD) 

	20.00000 500.00 
	20.00000 500.00 

	100.00000 2,500.00 
	100.00000 2,500.00 

	55.00000 1,375.00 
	55.00000 1,375.00 


	0890 505SX20-0058 1.000 
	0890 505SX20-0058 1.000 
	0890 505SX20-0058 1.000 
	NS GUARDRAIL THRIE BEAM EA TRANSITION 

	500.00000 500.00 
	500.00000 500.00 

	1,000.00000 1,000.00 
	1,000.00000 1,000.00 

	2,500.00000 2,500.00 
	2,500.00000 2,500.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0900 505SX20-0058 5.000 
	0900 505SX20-0058 5.000 
	0900 505SX20-0058 5.000 
	0900 505SX20-0058 5.000 
	0900 505SX20-0058 5.000 
	NS GUARDRAIL W6X15, 85" EA STEEL POST THRIE 

	100.00000 500.00 
	100.00000 500.00 

	500.00000 2,500.00 
	500.00000 2,500.00 

	400.00000 2,000.00 
	400.00000 2,000.00 



	0910 505SX20-0058 5.000 
	0910 505SX20-0058 5.000 
	0910 505SX20-0058 5.000 
	0910 505SX20-0058 5.000 
	NS GUARDRAIL W6X9, 72" EA STEEL POST THRIE 

	100.00000 500.00 
	100.00000 500.00 

	500.00000 2,500.00 
	500.00000 2,500.00 

	400.00000 2,000.00 
	400.00000 2,000.00 


	0920 505SX20-0070 1.000 
	0920 505SX20-0070 1.000 
	0920 505SX20-0070 1.000 
	NS IMPACT ATTENUATOR EA HIGH TENSION TL-4 (BRIFEN) MAINTENANCE AND REPAIR 
	TRAINING 

	1,000.00000 1,000.00 
	1,000.00000 1,000.00 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 


	0930 505SX20-0070 1.000 
	0930 505SX20-0070 1.000 
	0930 505SX20-0070 1.000 
	NS IMPACT ATTENUATOR EA MAINTENANCE AND REPAIR 
	TRAINING 

	1,000.00000 1,000.00 
	1,000.00000 1,000.00 

	2,000.00000 2,000.00 
	2,000.00000 2,000.00 

	4,500.00000 4,500.00 
	4,500.00000 4,500.00 


	0940 510SD20-0001 4.000 
	0940 510SD20-0001 4.000 
	0940 510SD20-0001 4.000 
	REMOVE GR-7 TERMINAL EA 

	1,000.00000 4,000.00 
	1,000.00000 4,000.00 

	2,000.00000 8,000.00 
	2,000.00000 8,000.00 

	650.00000 2,600.00 
	650.00000 2,600.00 


	0950 510SX20-0017 200.000 
	0950 510SX20-0017 200.000 
	0950 510SX20-0017 200.000 
	NS RESET EXIST. GUARDRAIL LF 
	- 

	25.00000 5,000.00 
	25.00000 5,000.00 

	20.00000 4,000.00 
	20.00000 4,000.00 

	30.00000 6,000.00 
	30.00000 6,000.00 


	0960 510SX20-0040 35.000 
	0960 510SX20-0040 35.000 
	0960 510SX20-0040 35.000 
	NS REMOVE EXIST. EA GUARDRAIL TERMINAL 

	1,000.00000 35,000.00 
	1,000.00000 35,000.00 

	2,000.00000 70,000.00 
	2,000.00000 70,000.00 

	650.00000 22,750.00 
	650.00000 22,750.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0970 512SD20-0007 1.000 
	0970 512SD20-0007 1.000 
	0970 512SD20-0007 1.000 
	0970 512SD20-0007 1.000 
	0970 512SD20-0007 1.000 
	IMPACT ATTEN.SER. TY. 1 TL- EA 3, >=40 MPH 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	42,000.00000 42,000.00 
	42,000.00000 42,000.00 

	25,000.00000 25,000.00 
	25,000.00000 25,000.00 



	0980 512SD20-0023 250.000 
	0980 512SD20-0023 250.000 
	0980 512SD20-0023 250.000 
	0980 512SD20-0023 250.000 
	TRUCK MOUNTED HR 
	ATTENUATOR 

	50.00000 12,500.00 
	50.00000 12,500.00 

	40.00000 10,000.00 
	40.00000 10,000.00 

	5.00000 1,250.00 
	5.00000 1,250.00 


	0990 512SD20-0024 200.000 
	0990 512SD20-0024 200.000 
	0990 512SD20-0024 200.000 
	GROUP 2 CHANNELIZING DAY DEVICES 

	20.00000 4,000.00 
	20.00000 4,000.00 

	1.00000 200.00 
	1.00000 200.00 

	1.00000 200.00 
	1.00000 200.00 


	1000 512SD20-0025 50.000 
	1000 512SD20-0025 50.000 
	1000 512SD20-0025 50.000 
	PORT.CHANGEABLE MESS. HR SIGN 

	10.00000 500.00 
	10.00000 500.00 

	30.00000 1,500.00 
	30.00000 1,500.00 

	1.00000 50.00 
	1.00000 50.00 


	1010 512SD20-0026 200.000 
	1010 512SD20-0026 200.000 
	1010 512SD20-0026 200.000 
	ELECTRONIC ARROW BOARD HR 

	10.00000 2,000.00 
	10.00000 2,000.00 

	30.00000 6,000.00 
	30.00000 6,000.00 

	1.00000 200.00 
	1.00000 200.00 


	1020 512SD20-0069 1.000 
	1020 512SD20-0069 1.000 
	1020 512SD20-0069 1.000 
	IMPACT ATTENUATOR IA-1 EA 

	40,000.00000 40,000.00 
	40,000.00000 40,000.00 

	15,000.00000 15,000.00 
	15,000.00000 15,000.00 

	38,000.00000 38,000.00 
	38,000.00000 38,000.00 


	1030 513SX20-0002 20.000 
	1030 513SX20-0002 20.000 
	1030 513SX20-0002 20.000 
	EMERGENCY MOBILIZATION EA 

	2,000.00000 40,000.00 
	2,000.00000 40,000.00 

	1,500.00000 30,000.00 
	1,500.00000 30,000.00 

	2,500.00000 50,000.00 
	2,500.00000 50,000.00 


	1040 702SD20-0001 25.000 
	1040 702SD20-0001 25.000 
	1040 702SD20-0001 25.000 
	GUARDRAIL DELINEATOR EA 

	10.00000 250.00 
	10.00000 250.00 

	20.00000 500.00 
	20.00000 500.00 

	18.00000 450.00 
	18.00000 450.00 




	Contract ID: C0000122851N01 
	 
	Letting Date: June 26, 2024 
	Call Order: P55 
	Counties: 
	 
	District(s): Project(s): 
	BEDFORD, BOTETOURT, CARROLL, CRAIG, FLOYD, FRANKLIN, GILES, HENRY, MONTGOMERY, PATRICK, PULASKI, ROANOKE 
	SALEM / DISTRICTWIDE OR OFFICE 9999-962-833,N501, NONE; 
	Contract Time: 
	06/30/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL GUARDRAIL REPAIR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) MAKCO, INCORPORATED 
	(1) MAKCO, INCORPORATED 

	(2) NICKELSTON INDUSTRIES, INC. 
	(2) NICKELSTON INDUSTRIES, INC. 

	(3) L. 
	(3) L. 

	S. 
	S. 

	LEE, INC. 
	LEE, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,454,535.00 
	$1,454,535.00 

	$1,911,475.00 
	$1,911,475.00 

	$2,698,670.00 
	$2,698,670.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,454,535.00 

	 
	 
	 
	$1,911,475.00 

	 
	 
	 
	$2,698,670.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,454,535.00 
	$1,454,535.00 
	$1,454,535.00 
	 
	 
	$0.00 
	$1,454,535.00 

	$1,911,475.00 
	$1,911,475.00 
	 
	 
	$0.00 
	$1,911,475.00 

	$2,698,670.00 
	$2,698,670.00 
	 
	$0.00 2,698,670.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	 
	Figure
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	M004 
	M004 

	MAKCO, INCORPORATED 
	MAKCO, INCORPORATED 

	$1,454,535.00 
	$1,454,535.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	N234 
	N234 

	NICKELSTON INDUSTRIES, INC. 
	NICKELSTON INDUSTRIES, INC. 

	$1,911,475.00 
	$1,911,475.00 

	131.41% 
	131.41% 


	3 
	3 
	3 

	 
	 

	L159 
	L159 

	L. S. LEE, INC. 
	L. S. LEE, INC. 

	$2,698,670.00 
	$2,698,670.00 

	185.53% 
	185.53% 




	 





