
 

BID TABULATIONS 

SEPTEMBER 25, 2024 

BID LETTING 

Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
 

 
The following project(s) has/have been rejected: 

 
Order Numbers: 456 (126247); K30 (120743); K55 9113172); L57 (110836); P51 (122175); P58 )122820) 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010    105SP20-0002 

NS CONST REC DOCS SWM 
FACILITY PERMANENT SWM 
FACILITY AS-BUILT SURVEY 
DOCUMENTATION 

(1) 

LS 

10,000.00000 10,000.00 10,000.00000 10,000.00 4,200.00000 4,200.00 

0020 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

175,000.00000 175,000.00 5,000.00000 5,000.00 75,000.00000 75,000.00 

0030 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

46.000 

EA 

3,500.00000 161,000.00 500.00000 23,000.00 1,750.00000 80,500.00 

0040 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

499,975.05000 499,975.05 555,467.82000 555,467.82 1,100,000.00000 1,100,000.00 

0050 302SD20-0002 

BEDDING MATL. AGGR. NO. 57 

80.000 

TON 

100.00000 8,000.00 76.00000 6,080.00 128.00000 10,240.00 

0060 302SD20-0004 

CONCRETE CLASS A4 BOX 
CULVERT 

65.800 

CY 

3,000.00000 197,400.00 2,700.00000 177,660.00 2,400.00000 157,920.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0070 302SD20-0005 

REINF. STEEL 

150,562.000 

LB 

2.00000 301,124.00 1.94000 292,090.28 2.50000 376,405.00 

0080 302SD20-0013 

ENDWALL EW-12 

20.000 

EA 

1,000.00000 20,000.00 1,020.00000 20,400.00 879.00000 17,580.00 

0090 302SD20-0018 

12" PIPE 

190.000 

LF 

180.00000 34,200.00 170.00000 32,300.00 233.00000 44,270.00 

0100 302SD20-0027 

15" STORM SEWER PIPE 

125.000 

LF 

200.00000 25,000.00 157.00000 19,625.00 128.00000 16,000.00 

0110 302SD20-0028 

18" PIPE 

174.000 

LF 

200.00000 34,800.00 160.00000 27,840.00 144.00000 25,056.00 

0120 302SD20-0030 

18" CONC. PIPE 

30.000 

LF 

225.00000 6,750.00 200.00000 6,000.00 119.00000 3,570.00 

0130 302SD20-0032 

18" STORM SEWER PIPE 

92.000 

LF 

225.00000 20,700.00 170.00000 15,640.00 230.00000 21,160.00 

0140 302SD20-0037 

24" PIPE 

122.000 

LF 

400.00000 48,800.00 247.00000 30,134.00 128.00000 15,616.00 

0150 302SD20-0039 

24" CONC. PIPE 

173.000 

LF 

250.00000 43,250.00 270.00000 46,710.00 176.00000 30,448.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 302SD20-0041 

24" STORM SEWER PIPE 

818.000 

LF 

250.00000 204,500.00 232.00000 189,776.00 308.00000 251,944.00 

0170 302SD20-0047 

30" PIPE 

117.000 

LF 

300.00000 35,100.00 265.00000 31,005.00 218.00000 25,506.00 

0180 302SD20-0048 

30" JACKED & BORED PIPE 

90.000 

LF 

5,000.00000 450,000.00 7,030.00000 632,700.00 7,000.00000 630,000.00 

0190 302SD20-0049 

30" CONC. PIPE 

107.000 

LF 

450.00000 48,150.00 327.00000 34,989.00 317.00000 33,919.00 

0200 302SD20-0051 

30" STORM SEWER PIPE 

650.000 

LF 

450.00000 292,500.00 440.00000 286,000.00 381.00000 247,650.00 

0210 302SD20-0059 

36" CONC. PIPE 

56.000 

LF 

350.00000 19,600.00 341.00000 19,096.00 274.00000 15,344.00 

0220 302SD20-0061 

36" STORM SEWER PIPE 

188.000 

LF 

450.00000 84,600.00 491.00000 92,308.00 264.00000 49,632.00 

0230 302SD20-0066 

42" STORM SEWER PIPE 

14.000 

LF 

600.00000 8,400.00 565.00000 7,910.00 349.00000 4,886.00 

0240 302SD20-0198 

15" END SECTION ES-1 OR 2 

4.000 

EA 

1,500.00000 6,000.00 1,341.00000 5,364.00 1,300.00000 5,200.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0250 302SD20-0200 

18" END SECTION ES-1 OR 2 

6.000 

EA 

1,600.00000 9,600.00 1,545.00000 9,270.00 1,500.00000 9,000.00 

0260 302SD20-0205 

24" END SECTION ES-1 

1.000 

EA 

2,000.00000 2,000.00 1,800.00000 1,800.00 1,800.00000 1,800.00 

0270 302SD20-0208 

30" END SECTION ES-1 OR 2 

2.000 

EA 

3,000.00000 6,000.00 2,406.00000 4,812.00 2,500.00000 5,000.00 

0280 302SD20-0446 

DROP INLET DI-5 

6.000 

EA 

8,000.00000 48,000.00 7,210.00000 43,260.00 7,800.00000 46,800.00 

0290 302SD20-0447 

DROP INLET DI-7 

2.000 

EA 

8,000.00000 16,000.00 6,090.00000 12,180.00 6,600.00000 13,200.00 

0300 302SD20-0448 

DROP INLET DI-7A 

7.000 

EA 

11,000.00000 77,000.00 8,660.00000 60,620.00 16,600.00000 116,200.00 

0310 302SD20-0449 

DROP INLET DI-7B 

1.000 

EA 

11,000.00000 11,000.00 7,854.00000 7,854.00 8,600.00000 8,600.00 

0320 302SD20-0655 

DROP INLET DI-13 TY.I 

1.000 

EA 

6,000.00000 6,000.00 10,044.00000 10,044.00 7,000.00000 7,000.00 

0330 302SD20-0656 

DROP INLET DI-13 TY.II 

2.000 

EA 

8,000.00000 16,000.00 14,890.00000 29,780.00 9,700.00000 19,400.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0340 302SD20-0661 

MANHOLE MH-2 

16.000 

LF 

8,000.00000 128,000.00 6,729.00000 107,664.00 2,700.00000 43,200.00 

0350 302SD20-0662 

MANHOLE MH-1 OR 2 

71.000 

LF 

1,200.00000 85,200.00 945.00000 67,095.00 780.00000 55,380.00 

0360 302SD20-0663 

FRAME & COVER MH-1 

9.000 

EA 

1,200.00000 10,800.00 1,104.00000 9,936.00 680.00000 6,120.00 

0370 302SD20-0670 

TEMP. DIVE. CHANNEL LINING 
CL. A 

419.000 

SY 

10.00000 4,190.00 30.00000 12,570.00 5.00000 2,095.00 

0380 302SD20-0671 

TEMP. DIVE. CHANNEL LINING 
CL. B 

139.000 

SY 

45.00000 6,255.00 75.00000 10,425.00 110.00000 15,290.00 

0390 302SD20-0672 

TEMP. DIVE. CHANNEL 
EXCAVATION 

355.000 

CY 

80.00000 28,400.00 23.00000 8,165.00 30.00000 10,650.00 

0400 302SD20-0673 

STORMWATER 
MAN.DRAIN.STR.SWM-1 

29.000 

LF 

1,200.00000 34,800.00 1,582.00000 45,878.00 1,700.00000 49,300.00 

0410 302SD20-0683 

TEMP. SEDIMENT RISER PIPE 
48" 

4.900 

LF 

2,300.00000 11,270.00 2,002.00000 9,809.80 1,200.00000 5,880.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0420 302SD20-0688 

TEMP. SEDIMENT RISER PIPE 
30" 

2.500 

LF 

3,900.00000 9,750.00 2,854.00000 7,135.00 4,500.00000 11,250.00 

0430 302SX20-0013 

NS PIPE REHABILITATION (36", 
METHOD B, CATEGORY B, 
FOLD AND FORM) 

142.000 

LF 

600.00000 85,200.00 1,634.00000 232,028.00 855.00000 121,410.00 

0440 302SX20-0022 

NS DRAINAGE PERMANENT 
CONCRETE CHECK DAM 

1.000 

EA 

18,000.00000 18,000.00 6,500.00000 6,500.00 11,100.00000 11,100.00 

0450 302SX20-0022 

NS DRAINAGE PERMANENT 
ROCK CHECK DAM 

3.000 

EA 

2,300.00000 6,900.00 1,100.00000 3,300.00 1,200.00000 3,600.00 

0460 303SD20-0001 

REGULAR EXCAVATION 

101,589.000 

CY 

53.00000 5,384,217.00 37.00000 3,758,793.00 40.00000 4,063,560.00 

0465 303SD20-0015 

SETTLEMENT PLATE 

4.000 

EA 

7,000.00000 28,000.00 1,400.00000 5,600.00 8,300.00000 33,200.00 

0470 303SD20-0017 

MINOR STR. EXCAV. BOX 
CULVERT 

44.000 

CY 

500.00000 22,000.00 5,000.00000 220,000.00 95.00000 4,180.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0480 303SD20-0018 

SLOPE DRAIN 

11.000 

EA 

2,000.00000 22,000.00 1,180.00000 12,980.00 2,200.00000 24,200.00 

0490 303SD20-0019 

EROSION CONTROL MULCH 

3,471.000 

SY 

1.00000 3,471.00 4.00000 13,884.00 0.60000 2,082.60 

0500 303SD20-0021 

TEMPORARY DIVERSION DIKE 

11,955.000 

LF 

3.50000 41,842.50 1.60000 19,128.00 4.25000 50,808.75 

0510 303SD20-0022 

CHECK DAM ROCK TY. I 

168.000 

EA 

900.00000 151,200.00 1,200.00000 201,600.00 1,200.00000 201,600.00 

0520 303SD20-0023 

CHECK DAM ROCK TY. II 

263.000 

EA 

400.00000 105,200.00 895.00000 235,385.00 797.00000 209,611.00 

0530 303SD20-0028 

DEWATERING BASIN EC-8 

36.000 

EA 

5,000.00000 180,000.00 1,800.00000 64,800.00 553.00000 19,908.00 

0540 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

10,122.000 

CY 

3.20000 32,390.40 17.00000 172,074.00 0.10000 1,012.20 

0550 303SD20-0030 

INLET PROTECTION TYPE A 

20.000 

EA 

500.00000 10,000.00 230.00000 4,600.00 148.00000 2,960.00 

0560 303SD20-0031 

INLET PROTECTION TYPE B 

2.000 

EA 

800.00000 1,600.00 230.00000 460.00 269.00000 538.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0570 303SD20-0033 

TEMP. SILT FENCE TYPE B 

10,551.000 

LF 

10.00000 105,510.00 9.30000 98,124.30 5.25000 55,392.75 

0580 303SD20-0034 

TEMP. SILT FENCE TYPE A 

19,233.000 

LF 

5.00000 96,165.00 4.45000 85,586.85 3.75000 72,123.75 

0590 303SD20-0035 

TEMP. SEDIMENT BASIN 
EXCAVATION 

3,862.000 

CY 

45.00000 173,790.00 44.00000 169,928.00 55.00000 212,410.00 

0600 303SX20-0006 

NS BORROW EXCAVATION 
MIN. CBR-5 

1,269.000 

CY 

29.00000 36,801.00 55.00000 69,795.00 12.00000 15,228.00 

0610 303SX20-0007 

NS EMBANKMENT 
STORMWATER MANAGEMENT 
POND EMBANKMENT 

2,967.000 

CY 

29.00000 86,043.00 30.00000 89,010.00 9.25000 27,444.75 

0620 303SX20-0007 

NS EMBANKMENT 
TEMPORARY EMBANKMENT 
REMOVAL 

1,194.000 

CY 

18.00000 21,492.00 28.00000 33,432.00 22.25000 26,566.50 

0630 305SX20-0006 

NS SELECT MATERIAL NO. 10 
SCREENINGS 

50,522.000 

TON 

24.00000 1,212,528.00 27.00000 1,364,094.00 27.75000 1,401,985.50 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0640 307SD20-0001 2,278.000 

HYDRAULIC CEMENT TON 

280.00000 637,840.00 225.00000 512,550.00 236.00000 537,608.00 

0650 308SX20-0005 855.500 

COARSE AGGREGATE NO.8 TON 

70.00000 59,885.00 75.00000 64,162.50 64.50000 55,179.75 

0660 309SD20-0006 3,264.000 

AGGR. MATL. NO. 21B TON 

29.00000 94,656.00 35.00000 114,240.00 39.25000 128,112.00 

0670 312SD20-0005 621.000 

COVER MATL. AGGR. NO. 78 TON 

58.00000 36,018.00 80.00000 49,680.00 57.50000 35,707.50 

0680 315SD20-0002 4,157.000 

ASPHALT CONCRETE TY. SM- TON 
12.5D CONST 

130.00000 540,410.00 114.60000 476,392.20 129.00000 536,253.00 

0690 315SD20-0004 120.000 

ASPHALT CONCRETE TY. IM- TON 
19.0A CONST 

275.00000 33,000.00 250.00000 30,000.00 282.00000 33,840.00 

0700 315SD20-0011 36,178.000 

ASPHALT CONCRETE TY. BM- TON 
25.0D CONST 

100.00000 3,617,800.00 81.40000 2,944,889.20 91.00000 3,292,198.00 

0710 315SD20-0015 22,904.000 

RUMBLE STRIP CYLINDRICAL LF 
ASPHALT 

1.25000 28,630.00 1.45000 33,210.80 0.75000 17,178.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0720 315SD20-0016 5,527.000 

LIQUID ASPHALT COATING SY 
(RUMBLE STRIP) 

2.50000 13,817.50 0.77000 4,255.79 3.25000 17,962.75 

0730 315SD20-0018 18.000 

ASPH.CONC.CURB BACKUP TON 
MATL. CONST 

750.00000 13,500.00 680.00000 12,240.00 768.00000 13,824.00 

0740 315SX20-0011 55,267.000 

NS SAW-CUT ASPH CONC LF 
FULL DEPTH 

2.50000 138,167.50 1.75000 96,717.25 2.00000 110,534.00 

0750 315SX20-0013 74,320.000 

NS FULL DEPTH SY 
RECLAMATION FULL DEPTH 
RECLAMATION 

9.00000 668,880.00 8.35000 620,572.00 5.25000 390,180.00 

0760 316SD20-0009 868.000 

CONT.REINF.HYDR.CONC. SY 
PAVE. 8" 

90.00000 78,120.00 175.00000 151,900.00 191.00000 165,788.00 

0770 316SD20-0035 132.000 

CONC. CL. A4 BRIDGE APPR. CY 
SLAB CONST. 

900.00000 118,800.00 850.00000 112,200.00 992.00000 130,944.00 

0780 316SD20-0036 27,300.000 

REINF. STEEL BRIDGE APPR. LB 
SLAB CONST. 

1.25000 34,125.00 1.75000 47,775.00 4.75000 129,675.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0790 317SD20-0003 13,218.000 

STONE MATRIX ASPH. SMA- TON 
12.5 64H-22 

160.00000 2,114,880.00 132.75000 1,754,689.50 146.00000 1,929,828.00 

0800 317SD20-0005 8,175.000 

STONE MATRIX ASPH. SMA- TON 
19.0 64H-22 

150.00000 1,226,250.00 114.00000 931,950.00 127.00000 1,038,225.00 

0810 401SD20-0001 4,307.000 

STRUCTURE EXCAVATION CY 
CONST. 

95.00000 409,165.00 85.00000 366,095.00 65.00000 279,955.00 

0820 401SD20-0002 3,554.000 

SELECT BACKFILL ABUTMENT TON 
ZONE 

35.00000 124,390.00 38.00000 135,052.00 37.00000 131,498.00 

0830 401SD20-0004 246.000 

GEOCOMPOSITE WALL DRAIN SY 

50.00000 12,300.00 52.00000 12,792.00 113.00000 27,798.00 

0840 401SD20-0005 457.000 

PIPE UNDERDRAIN 6" CONST. LF 

25.00000 11,425.00 23.00000 10,511.00 64.50000 29,476.50 

0850 401SD20-0007 3.000 

COFFERDAM EA 

100,000.00000 300,000.00 175,000.00000 525,000.00 76,600.00000 229,800.00 

0860 401SX20-0002 (1) 

NS TEMP. CAUSEWAY STR. LS 
NO. 2901 

70,000.00000 70,000.00 85,000.00000 85,000.00 480,935.95000 480,935.95 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0870 401SX20-0004 17.100 

NS BRIDGE SUBSTRUCTURE CY 
MICROPILE GROUT 

3,000.00000 51,300.00 2,100.00000 35,910.00 3,100.00000 53,010.00 

0880 403SD20-0006 2,310.000 

STEEL PILES 12" LF 

120.00000 277,200.00 180.00000 415,800.00 130.00000 300,300.00 

0890 403SD20-0034 94.000 

PILE POINT FOR 12" STEEL EA 
PILE 

200.00000 18,800.00 160.00000 15,040.00 201.00000 18,894.00 

0900 403SX20-0001 5.000 

DYNAMIC PILE TEST END EA 
BEARING PILES 

5,500.00000 27,500.00 2,000.00000 10,000.00 4,100.00000 20,500.00 

0910 403SX20-0016 40.000 

NS PREBORING PILE 12" LF 

300.00000 12,000.00 1,628.45000 65,138.00 6,200.00000 248,000.00 

0920 403SX20-0018 792.000 

NS PILE MICROPILE CASING LF 
10" 

200.00000 158,400.00 105.00000 83,160.00 157.00000 124,344.00 

0930 403SX20-0018 96.000 

NS PILE MICROPILE RE- LF 
DRILLING 

350.00000 33,600.00 190.00000 18,240.00 284.00000 27,264.00 

0940 403SX20-0018 983.000 

NS PILE MICROPILES, 9 5/8" LF 

300.00000 294,900.00 250.00000 245,750.00 194.00000 190,702.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0950 403SX20-0018 34.000 

NS PILE VERIFICATION LF 
MICROPILE 

600.00000 20,400.00 380.00000 12,920.00 567.00000 19,278.00 

0960 403SX20-0019 4.000 

NS PILE MICROPILE LOAD EA 
TEST 

12,000.00000 48,000.00 8,000.00000 32,000.00 11,900.00000 47,600.00 

0970 404SD20-0007 1,197.400 

CONC. CL. A4 MOD. LTWT CY 
LOW SHRINK., SPR. STRUCT. 
CONST. 

1,600.00000 1,915,840.00 2,000.00000 2,394,800.00 1,700.00000 2,035,580.00 

0980 404SD20-0009 4,228.000 

BRIDGE DECK GROOVING SY 
CONST. 

5.00000 21,140.00 3.90000 16,489.20 14.50000 61,306.00 

0990 404SD20-0010 4,228.000 

COVER DEPTH SURVEY SY 
CONST. 

6.00000 25,368.00 3.20000 13,529.60 2.75000 11,627.00 

1000 404SD20-0011 1,390.400 

CONCRETE CLASS A3, CY 
SUBSTRUCT. CONST. 

1,350.00000 1,877,040.00 1,500.00000 2,085,600.00 1,550.00000 2,155,120.00 

1010 404SX20-0001 122.500 

NS CONCRETE (CONCRETE CY 
CLASS A3 UNREINFORCED) 

500.00000 61,250.00 700.00000 85,750.00 400.00000 49,000.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1020 406SD20-0005 305,075.000 

CR REINF. STEEL CL. III SPR. LB 
STRUCT. CONST. 

4.00000 1,220,300.00 5.80000 1,769,435.00 6.00000 1,830,450.00 

1030 407SD20-0007 (2) 

STR.ST.PLATE GIRDER ASTM LS 
A709 GR.50W 

5,625,425.00000 5,625,425.00 8,142,000.00000 8,142,000.00 6,000,000.00000 6,000,000.00 

1040 410SD20-0006 1,240.000 

CONCRETE PARAPET 42" LF 
CONST. 

320.00000 396,800.00 345.00000 427,800.00 226.00000 280,240.00 

1050 410SX20-0007 (1) 

NS BRIDGE LS 
SUPERSTRUCTURE 
TEMPORARY 
SUPERSTRUCTURE 
SUPPORT 

75,000.00000 75,000.00 75,000.00000 75,000.00 119,000.00000 119,000.00 

1060 410SX20-0011 597.000 

PIER PROTECTION SYSTEM LF 
54", CONST 

950.00000 567,150.00 645.00000 385,065.00 1,200.00000 716,400.00 

1070 410SX20-0014 (1) 

NS BRIDGE INCIDENTALS LS 
(TEMPORARY SUPPORT OF 
EXCAVATION) 
STR. NO. 2009 

450,000.00000 450,000.00 250,000.00000 250,000.00 400,000.00000 400,000.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1080 410SX20-0014 (1) 

NS BRIDGE INCIDENTALS LS 
(TEMPORARY SUPPORT OF 
EXCAVATION) 
STR. NO. 2901 

125,000.00000 125,000.00 250,000.00000 250,000.00 370,000.00000 370,000.00 

1090 412SD20-0013 40.000 

CRACK REPAIR TYPE B LF 

130.00000 5,200.00 95.00000 3,800.00 116.00000 4,640.00 

1100 412SD20-0017 264.000 

EMBEDDED GALVANIC EA 
ANODES 

70.00000 18,480.00 65.00000 17,160.00 64.00000 16,896.00 

1110 412SD20-0061 26.000 

CONCRETE SUBSTRUCT. SY 
SURFACE REPAIR 

2,500.00000 65,000.00 3,800.00000 98,800.00 2,100.00000 54,600.00 

1120 412SX20-0013 (1) 

NS BR.SUPERSTR. LS 
WID./REPAIR PILE 
EXPLORATORY DRILLING 

8,000.00000 8,000.00 55,000.00000 55,000.00 63,100.00000 63,100.00 

1130 413SX20-0002 (1) 

NS DISM. & REM. EXIST. STR. LS 
REMOVE PORTION OF 
EXIST. STR. NO. 2009 

1,200,000.00000 1,200,000.00 800,000.00000 800,000.00 1,025,000.00000 1,025,000.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1140 413SX20-0002 (1) 

NS DISM. & REM. EXIST. STR. LS 
STR. NO 2901 

1,450,000.00000 1,450,000.00 1,000,000.00000 1,000,000.00 985,000.00000 985,000.00 

1150 414SD20-0001 3,048.000 

EROSION CTRL. STONE CL. TON 
A1, EC-1 

75.00000 228,600.00 50.00000 152,400.00 115.00000 350,520.00 

1160 414SD20-0003 570.400 

EROSION CTRL. STONE CL. I, TON 
EC-1 

100.00000 57,040.00 50.00000 28,520.00 123.00000 70,159.20 

1170 414SD20-0005 30.000 

EROSION CTRL. STONE CL. II, TON 
EC-1 

220.00000 6,600.00 55.00000 1,650.00 220.00000 6,600.00 

1180 414SD20-0057 2,171.000 

DRY RIPRAP CL.II 38" TON 

100.00000 217,100.00 85.00000 184,535.00 131.00000 284,401.00 

1190 415SD20-0004 944.000 

CONC. SLAB SLOPE SY 
PROTECTION 4" 

140.00000 132,160.00 131.24000 123,890.56 114.00000 107,616.00 

1200 419SX20-0006 (1) 

NS DECK DRAINAGE SYSTEM LS 
DECK DRAINAGE 

20,000.00000 20,000.00 25,000.00000 25,000.00 32,400.00000 32,400.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1210 430SX20-0001 2.000 

NS NBIS ACCESS, UNDER DAY 
BRIDGE STR. NO. 2009 

1,250.00000 2,500.00 2,500.00000 5,000.00 7,600.00000 15,200.00 

1220 430SX20-0001 2.000 

NS NBIS ACCESS, UNDER DAY 
BRIDGE STR. NO. 2901 

1,250.00000 2,500.00 2,500.00000 5,000.00 7,600.00000 15,200.00 

1230 431SD20-0001 626.000 

EPOXY OVERLAY CONST SY 

160.00000 100,160.00 115.00000 71,990.00 139.00000 87,014.00 

1240 501SD20-0001 20,491.000 

UNDERDRAIN UD-1 LF 

30.00000 614,730.00 21.75000 445,679.25 25.50000 522,520.50 

1250 501SD20-0002 1,152.000 

UNDERDRAIN UD-2 LF 

35.00000 40,320.00 23.50000 27,072.00 27.50000 31,680.00 

1260 501SD20-0006 604.000 

CROSSDRAIN CD-1 LF 

12.00000 7,248.00 18.50000 11,174.00 21.75000 13,137.00 

1270 501SD20-0007 162.000 

CROSSDRAIN CD-2 LF 

20.00000 3,240.00 18.50000 2,997.00 21.75000 3,523.50 

1280 501SD20-0009 5,372.000 

OUTLET PIPE LF 

30.00000 161,160.00 18.50000 99,382.00 22.75000 122,213.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1290 502SD20-0003 277.000 

PAVED DITCH PG-2A SY 

175.00000 48,475.00 109.19000 30,245.63 121.00000 33,517.00 

1300 502SD20-0004 219.000 

PAVED DITCH PG-5 SY 

180.00000 39,420.00 145.06000 31,768.14 164.00000 35,916.00 

1310 502SD20-0020 451.000 

CURB, ASPHALT MC-3B LF 

50.00000 22,550.00 31.85000 14,364.35 64.00000 28,864.00 

1320 502SD20-0036 1,156.000 

MEDIAN BARRIER MB-7D LF 

110.00000 127,160.00 72.00000 83,232.00 82.00000 94,792.00 

1330 504SD20-0001 132.000 

CONCRETE CLASS A3 MISC. CY 

2,000.00000 264,000.00 2,100.00000 277,200.00 2,500.00000 330,000.00 

1340 504SD20-0005 1,343.000 

GEOTEXTILE DRAINAGE SY 
FABRIC 

4.00000 5,372.00 4.50000 6,043.50 3.50000 4,700.50 

1350 505SD20-0011 21,157.000 

GUARDRAIL GR-MGS1 LF 

32.00000 677,024.00 28.00000 592,396.00 29.00000 613,553.00 

1360 505SD20-0017 19.000 

GUARDRAIL TERMINAL GR- EA 
MGS2 

4,500.00000 85,500.00 3,500.00000 66,500.00 3,400.00000 64,600.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1370 505SD20-0018 17.000 

GUARDRAIL END EA 
ANCHORAGE GR-MGS3 

1,400.00000 23,800.00 1,250.00000 21,250.00 1,400.00000 23,800.00 

1380 505SD20-0019 17.000 

GUARDRAIL HEIGHT EA 
TRANSITION GR-MGS4 

1,450.00000 24,650.00 1,250.00000 21,250.00 1,400.00000 23,800.00 

1390 505SD20-0045 2.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-1 TY. I 

3,250.00000 6,500.00 2,750.00000 5,500.00 2,800.00000 5,600.00 

1400 505SD20-0053 8.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-2 TY. I 

3,350.00000 26,800.00 2,750.00000 22,000.00 2,800.00000 22,400.00 

1410 505SD20-0054 4.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-2 TY. II 

700.00000 2,800.00 600.00000 2,400.00 683.00000 2,732.00 

1420 505SD20-0055 7.000 

FIXED OBJECT ATTACH. GR- EA 
FOA-5 

4,500.00000 31,500.00 3,500.00000 24,500.00 4,000.00000 28,000.00 

1430 505SD20-0073 18,737.000 

REMOVE EXISTING LF 
GUARDRAIL 

5.00000 93,685.00 4.00000 74,948.00 4.50000 84,316.50 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1440 507SD20-0002 714.000 

FENCE FE-W2 LF 

15.00000 10,710.00 35.00000 24,990.00 13.50000 9,639.00 

1450 507SD20-0003 53.000 

LINE BRACE UNIT FE-W1 OR EA 
FE-W2 

250.00000 13,250.00 500.00000 26,500.00 255.00000 13,515.00 

1460 507SD20-0004 12.000 

CORNER BRACE UNIT FE-W1 EA 
OR FE-W2 

250.00000 3,000.00 500.00000 6,000.00 255.00000 3,060.00 

1470 507SD20-0027 675.000 

HIGH VISIBILITY FENCE, 4 LF 
FEET 

10.00000 6,750.00 7.80000 5,265.00 5.50000 3,712.50 

1480 507SD20-0032 437.000 

PEDESTRIAN FENCE 8' LF 

250.00000 109,250.00 375.00000 163,875.00 265.00000 115,805.00 

1490 508SD20-0001 28.000 

OBSCURING ROADWAY UNIT 

320.00000 8,960.00 444.22000 12,438.16 509.00000 14,252.00 

1500 508SD20-0004 35,761.000 

DEMO. OF PAVEMENT SY 
FLEXIBLE 

15.00000 536,415.00 12.50000 447,012.50 14.00000 500,654.00 

1510 510SX20-0016 899.000 

NS REMOVE EXIST. FENCE LF 
BARBED & WOVEN WIRE 

5.00000 4,495.00 10.57000 9,502.43 3.25000 2,921.75 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1520 510SX20-0040 2.000 

NS REMOVE EXIST. BARRIER EA 
WALL 

12,000.00000 24,000.00 8,200.00000 16,400.00 5,200.00000 10,400.00 

1530 511SD20-0001 800.000 

ALLAYING DUST HR 

50.00000 40,000.00 145.00000 116,000.00 10.00000 8,000.00 

1540 512SD20-0003 73,500.000 

TRAFFIC BARRIER SERVICE LF 
MB-11A 

25.00000 1,837,500.00 40.12000 2,948,820.00 41.00000 3,013,500.00 

1550 512SD20-0007 21.000 

IMPACT ATTEN.SER. TY. 1 TL- EA 
3, >=40 MPH 

7,500.00000 157,500.00 10,287.44000 216,036.24 11,500.00000 241,500.00 

1560 512SD20-0013 27.000 

TYPE 3 BARRICADE 8' EA 

400.00000 10,800.00 430.00000 11,610.00 446.00000 12,042.00 

1570 512SD20-0014 3,064.000 

TEMPORARY SIGN SF 

90.00000 275,760.00 45.00000 137,880.00 24.00000 73,536.00 

1580 512SD20-0015 496.000 

AGGREGATE MATERIAL NO. TON 
25 OR 26 

50.00000 24,800.00 42.00000 20,832.00 37.00000 18,352.00 

1590 512SD20-0023 1,900.000 

TRUCK MOUNTED HR 
ATTENUATOR 

50.00000 95,000.00 100.00000 190,000.00 26.50000 50,350.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1600 512SD20-0024 60,500.000 

GROUP 2 CHANNELIZING DAY 
DEVICES 

1.50000 90,750.00 1.50000 90,750.00 0.55000 33,275.00 

1610 512SD20-0025 1,000.000 

PORT.CHANGEABLE MESS. HR 
SIGN 

25.00000 25,000.00 12.00000 12,000.00 2.50000 2,500.00 

1620 512SD20-0026 1,900.000 

ELECTRONIC ARROW BOARD HR 

10.00000 19,000.00 10.00000 19,000.00 1.75000 3,325.00 

1640 512SD20-0042 71,335.000 

ERADICATE LINEAR PVMT LF 
MRKG 

1.00000 71,335.00 1.75000 124,836.25 2.00000 142,670.00 

1650 512SX20-0019 6.000 

NS TRAFFIC CONTROL EA 
TRUCKS 
ENTERING HIGHWAY SYSTEM 

27,500.00000 165,000.00 30,000.00000 180,000.00 23,000.00000 138,000.00 

1660 512SX20-0040 500.000 

NS POLICE PATROL UNIFORM HR 
FLAGGERS 

90.00000 45,000.00 75.00000 37,500.00 83.50000 41,750.00 

1670 513SD20-0001 (1) 

MOBILIZATION LS 

3,000,000.00000 3,000,000.00 3,030,000.00000 3,030,000.00 3,100,000.00000 3,100,000.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1680 514SD20-0001 48.000 

FIELD OFFICE TY.I MO 

3,500.00000 168,000.00 3,000.00000 144,000.00 7,500.00000 360,000.00 

1690 515SD20-0004 83,068.000 

FLEXIBLE PAVE.PLANING 0"-2" SY 

4.50000 373,806.00 3.40000 282,431.20 3.75000 311,505.00 

1700 515SD20-0015 5,150.000 

FLEXIBLE PAVEMENT SY 
PLANING ABOVE 4" 

13.00000 66,950.00 10.75000 55,362.50 14.75000 75,962.50 

1710 517SD20-0001 (1) 

CONSTRUCTION SURVEYING LS 
CONSTR. 

825,000.00000 825,000.00 200,000.00000 200,000.00 425,000.00000 425,000.00 

1720 519SD20-0001 10,934.000 

SOUND WALL COLOR SY 
COATING 

40.00000 437,360.00 14.00000 153,076.00 37.50000 410,025.00 

1730 519SD20-0005 98,400.000 

SOUND BARRIER WALL SF 
ABSORPTIVE 

55.00000 5,412,000.00 56.00000 5,510,400.00 62.50000 6,150,000.00 

1740 522SX20-0004 (1) 

NS ASBESTOS REMOVAL STR. LS 
NO. 2009 

2,500.00000 2,500.00 20,000.00000 20,000.00 11,500.00000 11,500.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1750 522SX20-0004 (1) 

NS ASBESTOS REMOVAL STR. LS 
NO. 2901 

3,500.00000 3,500.00 20,000.00000 20,000.00 11,500.00000 11,500.00 

1760 523SP20-0002 3,798.000 

NS STORM WATER SY 
MANAGEMENT LOW 
PERMEABILITY LINER 

40.00000 151,920.00 37.00000 140,526.00 11.75000 44,626.50 

1770 523SP20-0003 767.000 

NS STORM WATER MGT. CY 
BIORETENTION SOIL 
MIXTURE 

200.00000 153,400.00 155.00000 118,885.00 244.00000 187,148.00 

1780 602SX20-0006 9,841.000 

NS TOPSOIL 3" TOPSOIL CY 
CLASS B 

25.00000 246,025.00 80.00000 787,280.00 73.00000 718,393.00 

1790 603SD20-0002 4,940.000 

TEMPORARY SEED LB 

15.00000 74,100.00 12.24000 60,465.60 10.50000 51,870.00 

1800 603SD20-0003 6,793.000 

REGULAR SEED LB 

15.00000 101,895.00 11.90000 80,836.70 7.50000 50,947.50 

1810 603SD20-0004 5,434.000 

OVERSEEDING LB 

10.00000 54,340.00 8.20000 44,558.80 9.75000 52,981.50 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1820 603SD20-0007 1,815.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 1 

1.00000 1,815.00 0.20000 363.00 0.45000 816.75 

1830 603SD20-0008 67,760.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 2 

1.00000 67,760.00 0.54000 36,590.40 0.65000 44,044.00 

1840 603SD20-0009 318,956.000 

HYDRAULIC EROSION SY 
CONTROL PRODUCT TYPE 3 

1.00000 318,956.00 0.74000 236,027.44 0.85000 271,112.60 

1850 603SD20-0011 5,684.000 

SEDIMENT RETENTION ROLL LF 
18" MIN 

6.00000 34,104.00 18.00000 102,312.00 10.25000 58,261.00 

1860 603SD20-0014 2,964.000 

FERTILIZER NITROGEN - N LB 

2.00000 5,928.00 1.50000 4,446.00 5.25000 15,561.00 

1870 603SD20-0015 2,223.000 

FERTILIZER PHOSPHOROUS - LB 
P 

2.00000 4,446.00 1.50000 3,334.50 3.75000 8,336.25 

1880 603SD20-0016 2,223.000 

FERTILIZER POTASSIUM - K LB 

2.00000 4,446.00 1.50000 3,334.50 3.75000 8,336.25 

1890 603SD20-0017 185.000 

LIME TON 

325.00000 60,125.00 260.00000 48,100.00 283.06000 52,366.10 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1895 605SX20-0017 41.000 

NS SEED MIXTURE RAIN LB 
GARDEN MIX 

125.00000 5,125.00 48.00000 1,968.00 28.00000 1,148.00 

1900 606SD20-0001 42,223.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 1 

7.00000 295,561.00 2.50000 105,557.50 2.00000 84,446.00 

1910 606SD20-0002 5,872.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 2 

6.00000 35,232.00 3.00000 17,616.00 2.00000 11,744.00 

1920 606SD20-0003 433.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 3 

10.00000 4,330.00 3.26000 1,411.58 2.75000 1,190.75 

1930 606SD20-0004 3,386.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-2 TYPE 4 

10.00000 33,860.00 4.02000 13,611.72 3.00000 10,158.00 

1940 606SD20-0005 4,342.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 1 

10.00000 43,420.00 4.26000 18,496.92 5.75000 24,966.50 

1950 606SD20-0006 116.000 

ROLLED EROSION CTRL SY 
PRODUCT EC-3 TYPE 2 

12.00000 1,392.00 4.26000 494.16 5.75000 667.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1960 608SD20-0001 400.000 

MOWING HR 

35.00000 14,000.00 60.00000 24,000.00 56.00000 22,400.00 

1970 610SD20-0001 56.000 

GABIONS CY 

350.00000 19,600.00 265.00000 14,840.00 558.00000 31,248.00 

1980 700SD20-0003 50.000 

REMOVE EXISTING 1 POST EA 
SIGN STRUCTURE 

650.00000 32,500.00 889.00000 44,450.00 551.00000 27,550.00 

1990 700SD20-0004 4.000 

REMOVE EXISTING 2 POST EA 
SIGN STRUCTURE 

1,300.00000 5,200.00 1,080.00000 4,320.00 1,100.00000 4,400.00 

2000 700SD20-0013 3.000 

RELOCATE EX. 2 POST GRND EA 
MOUNT SGN PANEL 

1,400.00000 4,200.00 2,020.00000 6,060.00 1,100.00000 3,300.00 

2010 700SD20-0018 142.000 

VA SIGN POST W4 X 13 LF 

150.00000 21,300.00 118.00000 16,756.00 131.00000 18,602.00 

2020 700SD20-0019 42.000 

VA SIGN POST W6 X 12 LF 

180.00000 7,560.00 122.00000 5,124.00 126.00000 5,292.00 

2030 700SD20-0020 48.000 

VIA SIGN POST W10 X 12 LF 

200.00000 9,600.00 155.00000 7,440.00 163.00000 7,824.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

2040 700SD20-0021 63.000 

VIA SIGN POST W12 X 14 LF 

200.00000 12,600.00 160.00000 10,080.00 169.00000 10,647.00 

2050 700SD20-0025 31.500 

VIA SIGN POST W14 X 26 LF 

220.00000 6,930.00 190.00000 5,985.00 205.00000 6,457.50 

2060 700SD20-0027 31.500 

VIA SIGN POST W16 X 31 LF 

240.00000 7,560.00 211.00000 6,646.50 213.00000 6,709.50 

2070 700SD20-0028 70.500 

VIA SIGN POST W18 X 35 LF 

260.00000 18,330.00 232.00000 16,356.00 237.00000 16,708.50 

2080 700SD20-0034 130.000 

SIGN POST STP-1, 2", 14 LF 
GAUGE 

25.00000 3,250.00 32.00000 4,160.00 27.00000 3,510.00 

2090 700SD20-0038 15.000 

CONC. FOUND. STP-1, TY. A EA 

1,200.00000 18,000.00 1,545.00000 23,175.00 1,200.00000 18,000.00 

2100 700SD20-0046 11.000 

CONC. FOUND. SSP-VA, 1'9" EA 
DIA. X 4'6" DEEP 

2,500.00000 27,500.00 2,845.00000 31,295.00 2,100.00000 23,100.00 

2110 700SD20-0047 3.000 

CONC. FOUND. SSP-VA, 2'6" EA 
DIA. X 6' DEEP 

3,200.00000 9,600.00 3,367.00000 10,101.00 2,700.00000 8,100.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

2120 700SD20-0048 4.000 

CONC. FOUND. SSP-VIA, 2'3" EA 
DIA. X 4'6" DEEP 

2,600.00000 10,400.00 2,090.00000 8,360.00 2,100.00000 8,400.00 

2130 700SD20-0049 6.000 

CONC. FOUND. SSP-VIA, 3' EA 
DIA. X 7' DEEP 

3,400.00000 20,400.00 4,090.00000 24,540.00 3,500.00000 21,000.00 

2140 700SD20-0051 2.000 

CONC. FOUND. SSP-VIA, 3'6" EA 
DIA. X 9' DEEP 

5,300.00000 10,600.00 5,045.00000 10,090.00 4,600.00000 9,200.00 

2150 700SD20-0054 2.000 

CONC. FOUND. SSP-VIA, 4' EA 
DIA. X 12' DEEP 

6,000.00000 12,000.00 7,622.00000 15,244.00 7,500.00000 15,000.00 

2160 700SD20-0056 80.000 

CONC. FOUND. O/H SIGN CY 
STRUCTURE 

3,300.00000 264,000.00 2,876.00000 230,080.00 2,800.00000 224,000.00 

2170 700SD20-0199 4.000 

TEST BORE EA 

6,000.00000 24,000.00 5,200.00000 20,800.00 5,600.00000 22,400.00 

2180 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. - LOCATION 
0901 

115,000.00000 115,000.00 118,900.00000 118,900.00 117,000.00000 117,000.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

2190 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. - LOCATION 
1101 

95,000.00000 95,000.00 108,745.00000 108,745.00 104,000.00000 104,000.00 

2200 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. - LOCATION 
1401 

95,000.00000 95,000.00 108,745.00000 108,745.00 104,000.00000 104,000.00 

2210 700SX20-0003 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD CANT. - LOCATION 
1801 

85,000.00000 85,000.00 102,700.00000 102,700.00 102,000.00000 102,000.00 

2220 700SX20-0019 276.000 

NS TRAFFIC SIGN U CHANNEL LF 
SIGN POST 

16.00000 4,416.00 15.00000 4,140.00 13.50000 3,726.00 

2230 700SX20-0021 4.000 

NS TRAFFIC SIGN PORTABLE EA 
CHANGEABLE MESSAGE 
SIGN 

22,000.00000 88,000.00 24,155.02000 96,620.08 26,700.00000 106,800.00 

2240 701SD20-0001 1,317.250 

SIGN PANEL SF 

45.00000 59,276.25 45.00000 59,276.25 47.00000 61,910.75 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

2250 704SD20-0027 105,079.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 6" 

5.00000 525,395.00 5.15000 541,156.85 6.00000 630,474.00 

2260 704SD20-0029 2,714.000 

TYPE B CLASS VI PVMT LINE LF 
MRKG 12" 

8.00000 21,712.00 21.50000 58,351.00 25.25000 68,528.50 

2270 704SD20-0031 1,575.000 

TYPE B CLASS VI CONTRAST LF 
PVMT LINE MRKG 6" 

9.00000 14,175.00 12.50000 19,687.50 14.75000 23,231.25 

2280 704SD20-0032 2,096.000 

INLAID PAVEMENT MARKER EA 
ASPHALT 

40.00000 83,840.00 65.00000 136,240.00 76.50000 160,344.00 

2290 704SD20-0033 17.000 

INLAID PAVEMENT MARKER EA 
CONCRETE 

45.00000 765.00 165.00000 2,805.00 194.00000 3,298.00 

2300 704SD20-0060 4.000 

SYMB MRKG LANE EA 
REDUCTION ARR TY B CL II 

750.00000 3,000.00 1,250.00000 5,000.00 1,500.00000 6,000.00 

2310 704SD20-0113 1,111,926.000 

TYPE A CLASS I PVMT LINE LF 
MRKG 6" 

0.50000 555,963.00 1.20000 1,334,311.20 1.35000 1,501,100.10 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

(1) SHIRLEY CONTRACTING 
COMPANY, LLC 

(2) TRITON CONSTRUCTION 
INC. OF VIRGINIA 

(3) BRANCH CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

2320 704SD20-0114 246,996.000 0.80000 197,596.80 1.75000 432,243.00 2.00000 493,992.00 

TYPE A CLASS I PVMT LINE 
MRKG 8" 

LF    

Section Totals:  $58,638,050.00 $59,968,000.00 $61,265,885.00 

Life Cycle Costs:     

Section Total with LCC:  $58,638,050.00 $59,968,000.00 $61,265,885.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$58,638,050.00 
 

 
$0.00 

$58,638,050.00 

$59,968,000.00 
 

 
$0.00 

$59,968,000.00 

$61,265,885.00 

 

$0.00 

61,265,885.00 
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:  

0010 105SP20-0002 (1) 6,000.00000 6,000.00 125,000.00000 125,000.00 400,000.00000 400,000.00 

NS CONST REC DOCS SWM LS      

FACILITY PERMANENT SWM      

FACILITY AS-BUILT SURVEY      

DOCUMENTATION      

0020 108SP20-0001 (1) 5,000.00000 5,000.00 125,000.00000 125,000.00 99,999.09000 99,999.09 

BASELINE PROGRESS LS      

SCHEDULE      

0030 108SP20-0002 46.000 3,800.00000 174,800.00 7,500.00000 345,000.00 1,080.00000 49,680.00 

PROGRESS SCHEDULE EA      

UPDATES      

0040 301SD20-0001 (1) 725,000.00000 725,000.00 1,250,000.00000 1,250,000.00 1,825,000.00000 1,825,000.00 

CLEARING AND GRUBBING LS      

0050 302SD20-0002 80.000 100.00000 8,000.00 90.00000 7,200.00 90.00000 7,200.00 

BEDDING MATL. AGGR. NO. 57 TON      

0060 302SD20-0004 65.800 3,000.00000 197,400.00 3,000.00000 197,400.00 4,600.00000 302,680.00 

CONCRETE CLASS A4 BOX CY      

CULVERT      

0070 302SD20-0005 150,562.000 2.00000 301,124.00 2.00000 301,124.00 1.90000 286,067.80 

REINF. STEEL LB      
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member 

 
 
 
 

 
Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0080 302SD20-0013 20.000 2,000.00000 40,000.00 1,300.00000 26,000.00  
1,200.00000 24,000.00 

ENDWALL EW-12 EA       

0090 302SD20-0018 190.000 190.00000 36,100.00 160.00000 30,400.00  
152.00000 28,880.00 

12" PIPE LF       

0100 302SD20-0027 125.000 140.00000 17,500.00 175.00000 21,875.00  
228.00000 28,500.00 

15" STORM SEWER PIPE LF       

0110 302SD20-0028 174.000 200.00000 34,800.00 180.00000 31,320.00  
243.00000 42,282.00 

18" PIPE LF       

0120 302SD20-0030 30.000 150.00000 4,500.00 175.00000 5,250.00  
818.00000 24,540.00 

18" CONC. PIPE LF       

0130 302SD20-0032 92.000 150.00000 13,800.00 185.00000 17,020.00  
303.00000 27,876.00 

18" STORM SEWER PIPE LF       

0140 302SD20-0037 122.000 230.00000 28,060.00 180.00000 21,960.00  
298.00000 36,356.00 

24" PIPE LF       

0150 302SD20-0039 173.000 200.00000 34,600.00 200.00000 34,600.00  
850.00000 147,050.00 

24" CONC. PIPE LF       

0160 302SD20-0041 818.000 200.00000 163,600.00 200.00000 163,600.00  
312.00000 255,216.00 

24" STORM SEWER PIPE LF       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0170 302SD20-0047 117.000 275.00000 32,175.00 250.00000 29,250.00  
336.00000 39,312.00 

30" PIPE LF       

0180 302SD20-0048 90.000 4,000.00000 360,000.00 7,500.00000 675,000.00  
4,400.00000 396,000.00 

30" JACKED & BORED PIPE LF       

0190 302SD20-0049 107.000 200.00000 21,400.00 240.00000 25,680.00  
1,170.00000 125,190.00 

30" CONC. PIPE LF       

0200 302SD20-0051 650.000 380.00000 247,000.00 240.00000 156,000.00  
350.00000 227,500.00 

30" STORM SEWER PIPE LF       

0210 302SD20-0059 56.000 370.00000 20,720.00 305.00000 17,080.00  
696.00000 38,976.00 

36" CONC. PIPE LF       

0220 302SD20-0061 188.000 390.00000 73,320.00 305.00000 57,340.00  
364.00000 68,432.00 

36" STORM SEWER PIPE LF       

0230 302SD20-0066 14.000 510.00000 7,140.00 350.00000 4,900.00  
883.00000 12,362.00 

42" STORM SEWER PIPE LF       

0240 302SD20-0198 4.000 2,600.00000 10,400.00 2,125.00000 8,500.00  
594.00000 2,376.00 

15" END SECTION ES-1 OR 2 EA       

0250 302SD20-0200 6.000 2,900.00000 17,400.00 2,200.00000 13,200.00  
653.00000 3,918.00 

18" END SECTION ES-1 OR 2 EA       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0260 302SD20-0205 1.000 3,250.00000 3,250.00 2,350.00000 2,350.00  
800.00000 800.00 

24" END SECTION ES-1 EA       

0270 302SD20-0208 2.000 4,250.00000 8,500.00 2,700.00000 5,400.00  
1,100.00000 2,200.00 

30" END SECTION ES-1 OR 2 EA       

0280 302SD20-0446 6.000 12,000.00000 72,000.00 9,500.00000 57,000.00  
7,600.00000 45,600.00 

DROP INLET DI-5 EA       

0290 302SD20-0447 2.000 8,000.00000 16,000.00 9,500.00000 19,000.00  
5,500.00000 11,000.00 

DROP INLET DI-7 EA       

0300 302SD20-0448 7.000 13,500.00000 94,500.00 10,500.00000 73,500.00  
9,500.00000 66,500.00 

DROP INLET DI-7A EA       

0310 302SD20-0449 1.000 13,000.00000 13,000.00 10,000.00000 10,000.00  
8,700.00000 8,700.00 

DROP INLET DI-7B EA       

0320 302SD20-0655 1.000 11,000.00000 11,000.00 10,000.00000 10,000.00  
9,500.00000 9,500.00 

DROP INLET DI-13 TY.I EA       

0330 302SD20-0656 2.000 15,000.00000 30,000.00 10,000.00000 20,000.00  
9,750.00000 19,500.00 

DROP INLET DI-13 TY.II EA       

0340 302SD20-0661 16.000 10,000.00000 160,000.00 6,500.00000 104,000.00  
9,625.00000 154,000.00 

MANHOLE MH-2 LF       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0350 302SD20-0662 71.000 1,750.00000 124,250.00 1,000.00000 71,000.00 
 

8,800.00000 624,800.00 

MANHOLE MH-1 OR 2 LF       

0360 302SD20-0663 9.000 1,900.00000 17,100.00 10,000.00000 90,000.00  
1,180.00000 10,620.00 

FRAME & COVER MH-1 EA       

0370 302SD20-0670 419.000 120.00000 50,280.00 80.00000 33,520.00  
5.00000 2,095.00 

TEMP. DIVE. CHANNEL LINING SY       

CL. A       

0380 302SD20-0671 139.000 250.00000 34,750.00 120.00000 16,680.00  50.00000 6,950.00 

TEMP. DIVE. CHANNEL LINING SY       

CL. B       

0390 302SD20-0672 355.000 45.00000 15,975.00 50.00000 17,750.00  90.00000 31,950.00 

TEMP. DIVE. CHANNEL CY       

EXCAVATION       

0400 302SD20-0673 29.000 4,700.00000 136,300.00 1,550.00000 44,950.00  1,600.00000 46,400.00 

STORMWATER LF       

MAN.DRAIN.STR.SWM-1       

0410 302SD20-0683 4.900 3,000.00000 14,700.00 3,500.00000 17,150.00  1,200.00000 5,880.00 

TEMP. SEDIMENT RISER PIPE LF       

48"       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0420 302SD20-0688 2.500 3,875.00000 9,687.50 3,500.00000 8,750.00 
 

1,900.00000 4,750.00 

TEMP. SEDIMENT RISER PIPE LF       

30"       

0430 302SX20-0013 142.000 570.00000 80,940.00 665.00000 94,430.00  1,600.00000 227,200.00 

NS PIPE REHABILITATION (36", LF       

METHOD B, CATEGORY B,       

FOLD AND FORM)       

0440 302SX20-0022 1.000 13,000.00000 13,000.00 10,000.00000 10,000.00  11,000.00000 11,000.00 

NS DRAINAGE PERMANENT EA       

CONCRETE CHECK DAM       

0450 302SX20-0022 3.000 6,150.00000 18,450.00 700.00000 2,100.00  2,000.00000 6,000.00 

NS DRAINAGE PERMANENT EA       

ROCK CHECK DAM       

0460 303SD20-0001 101,589.000 40.00000 4,063,560.00 46.50000 4,723,888.50  35.00000 3,555,615.00 

REGULAR EXCAVATION CY       

0465 303SD20-0015 4.000 4,600.00000 18,400.00 50,000.00000 200,000.00  
10,000.00000 40,000.00 

SETTLEMENT PLATE EA       

0470 303SD20-0017 44.000 400.00000 17,600.00 55.00000 2,420.00  
250.00000 11,000.00 

MINOR STR. EXCAV. BOX CY       

CULVERT       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0480 303SD20-0018 11.000 1,800.00000 19,800.00 5,800.00000 63,800.00 
 

3,600.00000 39,600.00 

SLOPE DRAIN EA        

0490 303SD20-0019 3,471.000 2.00000 6,942.00 0.80000 2,776.80  
1.00000 3,471.00 

EROSION CONTROL MULCH SY        

0500 303SD20-0021 11,955.000 5.25000 62,763.75 8.00000 95,640.00  
3.50000 41,842.50 

TEMPORARY DIVERSION DIKE LF        

0510 303SD20-0022 168.000 425.00000 71,400.00 500.00000 84,000.00  
1,000.00000 168,000.00 

CHECK DAM ROCK TY. I EA        

0520 303SD20-0023 263.000 320.00000 84,160.00 500.00000 131,500.00  
400.00000 105,200.00 

CHECK DAM ROCK TY. II EA        

0530 303SD20-0028 36.000 480.00000 17,280.00 990.00000 35,640.00  
2,500.00000 90,000.00 

DEWATERING BASIN EC-8 EA        

0540 303SD20-0029 10,122.000 3.00000 30,366.00 30.00000 303,660.00  
15.00000 151,830.00 

SILTATION CONTROL CY        

EXCAVATION        

0550 303SD20-0030 20.000 265.00000 5,300.00 450.00000 9,000.00  750.00000 15,000.00 

INLET PROTECTION TYPE A EA        
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0560 303SD20-0031 2.000 320.00000 640.00 400.00000 800.00 
 

550.00000 1,100.00 

INLET PROTECTION TYPE B EA       

0570 303SD20-0033 10,551.000 7.50000 79,132.50 9.15000 96,541.65  
7.00000 73,857.00 

TEMP. SILT FENCE TYPE B LF       

0580 303SD20-0034 19,233.000 2.00000 38,466.00 6.65000 127,899.45  
4.00000 76,932.00 

TEMP. SILT FENCE TYPE A LF       

0590 303SD20-0035 3,862.000 60.00000 231,720.00 12.50000 48,275.00  
35.00000 135,170.00 

TEMP. SEDIMENT BASIN CY       

EXCAVATION       

0600 303SX20-0006 1,269.000 130.00000 164,970.00 41.00000 52,029.00  50.00000 63,450.00 

NS BORROW EXCAVATION CY       

MIN. CBR-5       

0610 303SX20-0007 2,967.000 60.00000 178,020.00 16.50000 48,955.50  45.00000 133,515.00 

NS EMBANKMENT CY       

STORMWATER MANAGEMENT       

POND EMBANKMENT       

0620 303SX20-0007 1,194.000 28.00000 33,432.00 30.00000 35,820.00  30.00000 35,820.00 

NS EMBANKMENT CY       

TEMPORARY EMBANKMENT       

REMOVAL       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0630 305SX20-0006 50,522.000 32.00000 1,616,704.00 45.00000 2,273,490.00 
 

35.23000 1,779,890.06 

NS SELECT MATERIAL NO. 10 TON       

SCREENINGS       

0640 307SD20-0001 2,278.000 225.00000 512,550.00 350.00000 797,300.00  250.00000 569,500.00 

HYDRAULIC CEMENT TON       

0650 308SX20-0005 855.500 100.00000 85,550.00 80.00000 68,440.00  
40.00000 34,220.00 

COARSE AGGREGATE NO.8 TON       

0660 309SD20-0006 3,264.000 60.00000 195,840.00 45.00000 146,880.00  
35.00000 114,240.00 

AGGR. MATL. NO. 21B TON       

0670 312SD20-0005 621.000 75.00000 46,575.00 50.00000 31,050.00  
40.00000 24,840.00 

COVER MATL. AGGR. NO. 78 TON       

0680 315SD20-0002 4,157.000 118.00000 490,526.00 130.00000 540,410.00  
124.00000 515,468.00 

ASPHALT CONCRETE TY. SM- TON       

12.5D CONST       

0690 315SD20-0004 120.000 250.00000 30,000.00 280.00000 33,600.00  270.00000 32,400.00 

ASPHALT CONCRETE TY. IM- TON       

19.0A CONST       

0700 315SD20-0011 36,178.000 88.00000 3,183,664.00 110.00000 3,979,580.00  88.00000 3,183,664.00 

ASPHALT CONCRETE TY. BM- TON       

25.0D CONST       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0710 315SD20-0015 22,904.000 0.40000 9,161.60 1.00000 22,904.00 
 

1.60000 36,646.40 

RUMBLE STRIP CYLINDRICAL LF       

ASPHALT       

0720 315SD20-0016 5,527.000 4.00000 22,108.00 1.00000 5,527.00  1.00000 5,527.00 

LIQUID ASPHALT COATING SY       

(RUMBLE STRIP)       

0730 315SD20-0018 18.000 700.00000 12,600.00 800.00000 14,400.00  735.00000 13,230.00 

ASPH.CONC.CURB BACKUP TON       

MATL. CONST       

0740 315SX20-0011 55,267.000 2.00000 110,534.00 4.00000 221,068.00  6.00000 331,602.00 

NS SAW-CUT ASPH CONC LF       

FULL DEPTH       

0750 315SX20-0013 74,320.000 4.50000 334,440.00 6.50000 483,080.00  11.50000 854,680.00 

NS FULL DEPTH SY       

RECLAMATION FULL DEPTH       

RECLAMATION       

0760 316SD20-0009 868.000 290.00000 251,720.00 210.00000 182,280.00  320.00000 277,760.00 

CONT.REINF.HYDR.CONC. SY       

PAVE. 8"       

0770 316SD20-0035 132.000 1,500.00000 198,000.00 640.00000 84,480.00  1,005.00000 132,660.00 

CONC. CL. A4 BRIDGE APPR. CY       

SLAB CONST.       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0780 316SD20-0036 27,300.000 4.00000 109,200.00 3.00000 81,900.00 
 

2.15000 58,695.00 

REINF. STEEL BRIDGE APPR. LB       

SLAB CONST.       

0790 317SD20-0003 13,218.000 135.00000 1,784,430.00 155.00000 2,048,790.00  144.00000 1,903,392.00 

STONE MATRIX ASPH. SMA- TON       

12.5 64H-22       

0800 317SD20-0005 8,175.000 120.00000 981,000.00 130.00000 1,062,750.00  123.00000 1,005,525.00 

STONE MATRIX ASPH. SMA- TON       

19.0 64H-22       

0810 401SD20-0001 4,307.000 175.00000 753,725.00 80.00000 344,560.00  123.00000 529,761.00 

STRUCTURE EXCAVATION CY       

CONST.       

0820 401SD20-0002 3,554.000 75.00000 266,550.00 40.00000 142,160.00  44.00000 156,376.00 

SELECT BACKFILL ABUTMENT TON       

ZONE       

0830 401SD20-0004 246.000 90.00000 22,140.00 31.40000 7,724.40  60.00000 14,760.00 

GEOCOMPOSITE WALL DRAIN SY       

0840 401SD20-0005 457.000 95.00000 43,415.00 35.00000 15,995.00  
26.00000 11,882.00 

PIPE UNDERDRAIN 6" CONST. LF       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0850 401SD20-0007 3.000 10,000.00000 30,000.00 90,000.00000 270,000.00 
 

108,000.00000 324,000.00 

COFFERDAM EA       

0860 401SX20-0002 (1) 300,000.00000 300,000.00 675,000.00000 675,000.00  
91,800.00000 91,800.00 

NS TEMP. CAUSEWAY STR. LS       

NO. 2901       

0870 401SX20-0004 17.100 1,100.00000 18,810.00 1,350.00000 23,085.00  2,268.00000 38,782.80 

NS BRIDGE SUBSTRUCTURE CY       

MICROPILE GROUT       

0880 403SD20-0006 2,310.000 350.00000 808,500.00 285.00000 658,350.00  195.00000 450,450.00 

STEEL PILES 12" LF       

0890 403SD20-0034 94.000 230.00000 21,620.00 220.00000 20,680.00  
173.00000 16,262.00 

PILE POINT FOR 12" STEEL EA       

PILE       

0900 403SX20-0001 5.000 1,650.00000 8,250.00 4,650.00000 23,250.00  2,160.00000 10,800.00 

DYNAMIC PILE TEST END EA       

BEARING PILES       

0910 403SX20-0016 40.000 725.00000 29,000.00 950.00000 38,000.00  2,592.00000 103,680.00 

NS PREBORING PILE 12" LF       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0920 403SX20-0018 792.000 180.00000 142,560.00 150.00000 118,800.00 
 

114.00000 90,288.00 

NS PILE MICROPILE CASING LF       

10"       

0930 403SX20-0018 96.000 440.00000 42,240.00 280.00000 26,880.00  205.00000 19,680.00 

NS PILE MICROPILE RE- LF       

DRILLING       

0940 403SX20-0018 983.000 230.00000 226,090.00 590.00000 579,970.00  270.00000 265,410.00 

NS PILE MICROPILES, 9 5/8" LF       

0950 403SX20-0018 34.000 2,500.00000 85,000.00 2,275.00000 77,350.00  
410.00000 13,940.00 

NS PILE VERIFICATION LF       

MICROPILE       

0960 403SX20-0019 4.000 19,000.00000 76,000.00 17,000.00000 68,000.00  8,640.00000 34,560.00 

NS PILE MICROPILE LOAD EA       

TEST       

0970 404SD20-0007 1,197.400 2,700.00000 3,232,980.00 1,550.00000 1,855,970.00  2,160.00000 2,586,384.00 

CONC. CL. A4 MOD. LTWT CY       

LOW SHRINK., SPR. STRUCT.       

CONST.       

0980 404SD20-0009 4,228.000 10.00000 42,280.00 7.50000 31,710.00  5.00000 21,140.00 

BRIDGE DECK GROOVING SY       

CONST.       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:  

0990 404SD20-0010 4,228.000 2.15000 9,090.20 2.50000 10,570.00 2.70000 11,415.60 

COVER DEPTH SURVEY SY      

CONST.      

1000 404SD20-0011 1,390.400 1,800.00000 2,502,720.00 1,550.00000 2,155,120.00 1,296.00000 1,801,958.40 

CONCRETE CLASS A3, CY      

SUBSTRUCT. CONST.      

1010 404SX20-0001 122.500 700.00000 85,750.00 950.00000 116,375.00 756.00000 92,610.00 

NS CONCRETE (CONCRETE CY      

CLASS A3 UNREINFORCED)      

1020 406SD20-0005 305,075.000 6.75000 2,059,256.25 5.00000 1,525,375.00 6.50000 1,982,987.50 

CR REINF. STEEL CL. III SPR. LB      

STRUCT. CONST.      

1030 407SD20-0007 (2) 6,070,000.00000 6,070,000.00 6,175,009.00000 6,175,009.00 6,588,000.00000 6,588,000.00 

STR.ST.PLATE GIRDER ASTM LS      

A709 GR.50W      

1040 410SD20-0006 1,240.000 360.00000 446,400.00 330.00000 409,200.00 378.00000 468,720.00 

CONCRETE PARAPET 42" LF      

CONST.      



Date Printed: 10/23/2024 

Page 47 of 65 Tabulation of Bids 

 

Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1050 410SX20-0007 (1) 80,000.00000 80,000.00 100,000.00000 100,000.00 
 

81,000.00000 81,000.00 

NS BRIDGE LS       

SUPERSTRUCTURE       

TEMPORARY       

SUPERSTRUCTURE       

SUPPORT       

1060 410SX20-0011 597.000 880.00000 525,360.00 25.00000 14,925.00  648.00000 386,856.00 

PIER PROTECTION SYSTEM LF       

54", CONST       

1070 410SX20-0014 (1) 600,000.00000 600,000.00 150,000.00000 150,000.00  270,000.00000 270,000.00 

NS BRIDGE INCIDENTALS LS       

(TEMPORARY SUPPORT OF       

EXCAVATION)       

STR. NO. 2009       

1080 410SX20-0014 (1) 340,000.00000 340,000.00 135,000.00000 135,000.00  270,000.00000 270,000.00 

NS BRIDGE INCIDENTALS LS       

(TEMPORARY SUPPORT OF       

EXCAVATION)       

STR. NO. 2901       

1090 412SD20-0013 40.000 115.00000 4,600.00 300.00000 12,000.00  81.00000 3,240.00 

CRACK REPAIR TYPE B LF       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:  

1100 412SD20-0017 264.000 62.00000 16,368.00 80.00000 21,120.00 54.00000 14,256.00 

EMBEDDED GALVANIC EA      

ANODES      

1110 412SD20-0061 26.000 2,050.00000 53,300.00 2,525.00000 65,650.00 3,240.00000 84,240.00 

CONCRETE SUBSTRUCT. SY      

SURFACE REPAIR      

1120 412SX20-0013 (1) 16,000.00000 16,000.00 55,000.00000 55,000.00 54,000.00000 54,000.00 

NS BR.SUPERSTR. LS      

WID./REPAIR PILE      

EXPLORATORY DRILLING      

1130 413SX20-0002 (1) 655,000.00000 655,000.00 950,000.00000 950,000.00 864,000.00000 864,000.00 

NS DISM. & REM. EXIST. STR. LS      

REMOVE PORTION OF      

EXIST. STR. NO. 2009      

1140 413SX20-0002 (1) 635,000.00000 635,000.00 850,000.00000 850,000.00 1,080,000.00000 1,080,000.00 

NS DISM. & REM. EXIST. STR. LS      

STR. NO 2901      

1150 414SD20-0001 3,048.000 80.00000 243,840.00 105.00000 320,040.00 80.00000 243,840.00 

EROSION CTRL. STONE CL. TON      

A1, EC-1      
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1160 414SD20-0003 570.400 125.00000 71,300.00 105.00000 59,892.00 
 

80.00000 45,632.00 

EROSION CTRL. STONE CL. I, TON       

EC-1       

1170 414SD20-0005 30.000 125.00000 3,750.00 250.00000 7,500.00  80.00000 2,400.00 

EROSION CTRL. STONE CL. II, TON       

EC-1       

1180 414SD20-0057 2,171.000 110.00000 238,810.00 100.00000 217,100.00  80.00000 173,680.00 

DRY RIPRAP CL.II 38" TON       

1190 415SD20-0004 944.000 150.00000 141,600.00 130.00000 122,720.00  
146.00000 137,824.00 

CONC. SLAB SLOPE SY       

PROTECTION 4"       

1200 419SX20-0006 (1) 40,000.00000 40,000.00 35,000.00000 35,000.00  21,600.00000 21,600.00 

NS DECK DRAINAGE SYSTEM LS       

DECK DRAINAGE       

1210 430SX20-0001 2.000 1,500.00000 3,000.00 1,400.00000 2,800.00  2,268.00000 4,536.00 

NS NBIS ACCESS, UNDER DAY       

BRIDGE STR. NO. 2009       

1220 430SX20-0001 2.000 1,500.00000 3,000.00 1,100.00000 2,200.00  2,268.00000 4,536.00 

NS NBIS ACCESS, UNDER DAY       

BRIDGE STR. NO. 2901       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member 

 
 
 
 

 
Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1230 431SD20-0001 626.000 170.00000 106,420.00 190.00000 118,940.00  
98.00000 61,348.00 

EPOXY OVERLAY CONST SY       

1240 501SD20-0001 20,491.000 16.00000 327,856.00 30.00000 614,730.00  
26.00000 532,766.00 

UNDERDRAIN UD-1 LF       

1250 501SD20-0002 1,152.000 16.00000 18,432.00 20.00000 23,040.00  
80.00000 92,160.00 

UNDERDRAIN UD-2 LF       

1260 501SD20-0006 604.000 18.00000 10,872.00 30.00000 18,120.00  
25.00000 15,100.00 

CROSSDRAIN CD-1 LF       

1270 501SD20-0007 162.000 18.00000 2,916.00 30.00000 4,860.00  
25.00000 4,050.00 

CROSSDRAIN CD-2 LF       

1280 501SD20-0009 5,372.000 16.00000 85,952.00 30.00000 161,160.00  
30.00000 161,160.00 

OUTLET PIPE LF       

1290 502SD20-0003 277.000 92.00000 25,484.00 120.00000 33,240.00  
160.00000 44,320.00 

PAVED DITCH PG-2A SY       

1300 502SD20-0004 219.000 200.00000 43,800.00 150.00000 32,850.00  
210.00000 45,990.00 

PAVED DITCH PG-5 SY       

1310 502SD20-0020 451.000 35.00000 15,785.00 36.00000 16,236.00  
35.00000 15,785.00 

CURB, ASPHALT MC-3B LF       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1320 502SD20-0036 1,156.000 80.00000 92,480.00 90.00000 104,040.00 
 

594.00000 686,664.00 

MEDIAN BARRIER MB-7D LF       

1330 504SD20-0001 132.000 3,500.00000 462,000.00 2,350.00000 310,200.00  
2,800.00000 369,600.00 

CONCRETE CLASS A3 MISC. CY       

1340 504SD20-0005 1,343.000 2.50000 3,357.50 4.00000 5,372.00  
10.00000 13,430.00 

GEOTEXTILE DRAINAGE SY       

FABRIC       

1350 505SD20-0011 21,157.000 25.00000 528,925.00 35.00000 740,495.00  31.00000 655,867.00 

GUARDRAIL GR-MGS1 LF       

1360 505SD20-0017 19.000 3,320.00000 63,080.00 4,000.00000 76,000.00  
3,780.00000 71,820.00 

GUARDRAIL TERMINAL GR- EA       

MGS2       

1370 505SD20-0018 17.000 1,510.00000 25,670.00 1,820.00000 30,940.00  1,350.00000 22,950.00 

GUARDRAIL END EA       

ANCHORAGE GR-MGS3       

1380 505SD20-0019 17.000 1,010.00000 17,170.00 1,200.00000 20,400.00  1,350.00000 22,950.00 

GUARDRAIL HEIGHT EA       

TRANSITION GR-MGS4       



Date Printed: 10/23/2024 

Page 52 of 65 Tabulation of Bids 

 

Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1390 505SD20-0045 2.000 3,015.00000 6,030.00 3,650.00000 7,300.00 
 

2,970.00000 5,940.00 

FIXED OBJECT ATTACH. GR- EA        

FOA-1 TY. I        

1400 505SD20-0053 8.000 3,015.00000 24,120.00 3,650.00000 29,200.00  2,970.00000 23,760.00 

FIXED OBJECT ATTACH. GR- EA        

FOA-2 TY. I        

1410 505SD20-0054 4.000 600.00000 2,400.00 730.00000 2,920.00  648.00000 2,592.00 

FIXED OBJECT ATTACH. GR- EA        

FOA-2 TY. II        

1420 505SD20-0055 7.000 3,520.00000 24,640.00 4,250.00000 29,750.00  3,780.00000 26,460.00 

FIXED OBJECT ATTACH. GR- EA        

FOA-5        

1430 505SD20-0073 18,737.000 3.00000 56,211.00 4.00000 74,948.00  5.00000 93,685.00 

REMOVE EXISTING LF        

GUARDRAIL        

1440 507SD20-0002 714.000 12.00000 8,568.00 15.00000 10,710.00  50.00000 35,700.00 

FENCE FE-W2 LF        

1450 507SD20-0003 53.000 302.00000 16,006.00 365.00000 19,345.00  
1,300.00000 68,900.00 

LINE BRACE UNIT FE-W1 OR EA        

FE-W2        
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1460 507SD20-0004 12.000 302.00000 3,624.00 365.00000 4,380.00 
 

1,300.00000 15,600.00 

CORNER BRACE UNIT FE-W1 EA       

OR FE-W2       

1470 507SD20-0027 675.000 5.50000 3,712.50 4.75000 3,206.25  10.00000 6,750.00 

HIGH VISIBILITY FENCE, 4 LF       

FEET       

1480 507SD20-0032 437.000 190.00000 83,030.00 250.00000 109,250.00  130.00000 56,810.00 

PEDESTRIAN FENCE 8' LF       

1490 508SD20-0001 28.000 1,900.00000 53,200.00 765.00000 21,420.00  
1,000.00000 28,000.00 

OBSCURING ROADWAY UNIT       

1500 508SD20-0004 35,761.000 13.00000 464,893.00 15.00000 536,415.00  
13.50000 482,773.50 

DEMO. OF PAVEMENT SY       

FLEXIBLE       

1510 510SX20-0016 899.000 5.00000 4,495.00 4.00000 3,596.00  5.00000 4,495.00 

NS REMOVE EXIST. FENCE LF       

BARBED & WOVEN WIRE       

1520 510SX20-0040 2.000 12,300.00000 24,600.00 2,450.00000 4,900.00  9,200.00000 18,400.00 

NS REMOVE EXIST. BARRIER EA       

WALL       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1530 511SD20-0001 800.000 230.00000 184,000.00 85.00000 68,000.00 
 

80.00000 64,000.00 

ALLAYING DUST HR       

1540 512SD20-0003 73,500.000 42.90000 3,153,150.00 54.00000 3,969,000.00  
39.00000 2,866,500.00 

TRAFFIC BARRIER SERVICE LF       

MB-11A       

1550 512SD20-0007 21.000 10,000.00000 210,000.00 7,700.00000 161,700.00  11,000.00000 231,000.00 

IMPACT ATTEN.SER. TY. 1 TL- EA       

3, >=40 MPH       

1560 512SD20-0013 27.000 200.00000 5,400.00 515.00000 13,905.00  600.00000 16,200.00 

TYPE 3 BARRICADE 8' EA       

1570 512SD20-0014 3,064.000 60.00000 183,840.00 37.50000 114,900.00  
43.00000 131,752.00 

TEMPORARY SIGN SF       

1580 512SD20-0015 496.000 85.00000 42,160.00 72.50000 35,960.00  
30.00000 14,880.00 

AGGREGATE MATERIAL NO. TON       

25 OR 26       

1590 512SD20-0023 1,900.000 100.00000 190,000.00 50.50000 95,950.00  45.00000 85,500.00 

TRUCK MOUNTED HR       

ATTENUATOR       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:  

1600 512SD20-0024 60,500.000 0.50000 30,250.00 0.75000 45,375.00 1.00000 60,500.00 

GROUP 2 CHANNELIZING DAY      

DEVICES      

1610 512SD20-0025 1,000.000 120.00000 120,000.00 55.00000 55,000.00 15.00000 15,000.00 

PORT.CHANGEABLE MESS. HR      

SIGN      

1620 512SD20-0026 1,900.000 5.00000 9,500.00 10.00000 19,000.00 10.00000 19,000.00 

ELECTRONIC ARROW BOARD HR      

1640 512SD20-0042 71,335.000 0.50000 35,667.50 1.25000 89,168.75 1.90000 135,536.50 

ERADICATE LINEAR PVMT LF      

MRKG      

1650 512SX20-0019 6.000 60,000.00000 360,000.00 30,000.00000 180,000.00 32,400.00000 194,400.00 

NS TRAFFIC CONTROL EA      

TRUCKS      

ENTERING HIGHWAY SYSTEM      

1660 512SX20-0040 500.000 80.00000 40,000.00 110.00000 55,000.00 90.00000 45,000.00 

NS POLICE PATROL UNIFORM HR      

FLAGGERS      

1670 513SD20-0001 (1) 3,100,000.00000 3,100,000.00 3,275,000.00000 3,275,000.00 3,400,000.00000 3,400,000.00 

MOBILIZATION LS      
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:  

1680 514SD20-0001 48.000 8,500.00000 408,000.00 3,500.00000 168,000.00 12,000.00000 576,000.00 

FIELD OFFICE TY.I MO      

1690 515SD20-0004 83,068.000 3.40000 282,431.20 4.25000 353,039.00 3.70000 307,351.60 

FLEXIBLE PAVE.PLANING 0"-2" SY      

1700 515SD20-0015 5,150.000 11.00000 56,650.00 13.50000 69,525.00 11.61000 59,791.50 

FLEXIBLE PAVEMENT SY      

PLANING ABOVE 4"      

1710 517SD20-0001 (1) 1,300,000.00000 1,300,000.00 650,000.00000 650,000.00 1,000,000.00000 1,000,000.00 

CONSTRUCTION SURVEYING LS      

CONSTR.      

1720 519SD20-0001 10,934.000 34.00000 371,756.00 45.00000 492,030.00 97.20000 1,062,784.80 

SOUND WALL COLOR SY      

COATING      

1730 519SD20-0005 98,400.000 60.00000 5,904,000.00 75.00000 7,380,000.00 65.00000 6,396,000.00 

SOUND BARRIER WALL SF      

ABSORPTIVE      

1740 522SX20-0004 (1) 11,000.00000 11,000.00 15,000.00000 15,000.00 21,600.00000 21,600.00 

NS ASBESTOS REMOVAL STR. LS      

NO. 2009      
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1750 522SX20-0004 (1) 11,000.00000 11,000.00 20,000.00000 20,000.00 
 

21,600.00000 21,600.00 

NS ASBESTOS REMOVAL STR. LS       

NO. 2901       

1760 523SP20-0002 3,798.000 10.00000 37,980.00 12.00000 45,576.00  55.00000 208,890.00 

NS STORM WATER SY       

MANAGEMENT LOW       

PERMEABILITY LINER       

1770 523SP20-0003 767.000 200.00000 153,400.00 250.00000 191,750.00  212.00000 162,604.00 

NS STORM WATER MGT. CY       

BIORETENTION SOIL       

MIXTURE       

1780 602SX20-0006 9,841.000 30.00000 295,230.00 70.00000 688,870.00  70.00000 688,870.00 

NS TOPSOIL 3" TOPSOIL CY       

CLASS B       

1790 603SD20-0002 4,940.000 4.50000 22,230.00 11.00000 54,340.00  13.70000 67,678.00 

TEMPORARY SEED LB       

1800 603SD20-0003 6,793.000 5.60000 38,040.80 8.00000 54,344.00  
20.00000 135,860.00 

REGULAR SEED LB       

1810 603SD20-0004 5,434.000 4.80000 26,083.20 11.00000 59,774.00  
9.50000 51,623.00 

OVERSEEDING LB       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

1820 603SD20-0007 1,815.000 0.34000 617.10 0.50000 907.50 
 

1.00000 1,815.00 

HYDRAULIC EROSION SY       

CONTROL PRODUCT TYPE 1       

1830 603SD20-0008 67,760.000 0.40000 27,104.00 0.75000 50,820.00  1.20000 81,312.00 

HYDRAULIC EROSION SY       

CONTROL PRODUCT TYPE 2       

1840 603SD20-0009 318,956.000 0.40000 127,582.40 1.00000 318,956.00  1.35000 430,590.60 

HYDRAULIC EROSION SY       

CONTROL PRODUCT TYPE 3       

1850 603SD20-0011 5,684.000 11.00000 62,524.00 10.25000 58,261.00  20.00000 113,680.00 

SEDIMENT RETENTION ROLL LF       

18" MIN       

1860 603SD20-0014 2,964.000 1.70000 5,038.80 5.40000 16,005.60  4.50000 13,338.00 

FERTILIZER NITROGEN - N LB       

1870 603SD20-0015 2,223.000 1.70000 3,779.10 4.00000 8,892.00  
5.25000 11,670.75 

FERTILIZER PHOSPHOROUS - LB       

P       

1880 603SD20-0016 2,223.000 1.70000 3,779.10 4.00000 8,892.00  5.25000 11,670.75 

FERTILIZER POTASSIUM - K LB       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member 

 
 
 
 

 
Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1890 603SD20-0017 185.000 310.00000 57,350.00 300.00000 55,500.00 
 

500.00000 92,500.00 

LIME TON        

1895 605SX20-0017 41.000 120.00000 4,920.00 33.00000 1,353.00  
114.00000 4,674.00 

NS SEED MIXTURE RAIN LB        

GARDEN MIX         

1900 606SD20-0001 42,223.000 2.00000 84,446.00 2.10000 88,668.30  2.00000 84,446.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-2 TYPE 1         

1910 606SD20-0002 5,872.000 3.00000 17,616.00 2.15000 12,624.80  3.50000 20,552.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-2 TYPE 2         

1920 606SD20-0003 433.000 5.00000 2,165.00 2.80000 1,212.40  4.00000 1,732.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-2 TYPE 3         

1930 606SD20-0004 3,386.000 3.00000 10,158.00 3.30000 11,173.80  5.00000 16,930.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-2 TYPE 4         

1940 606SD20-0005 4,342.000 4.40000 19,104.80 6.15000 26,703.30  9.00000 39,078.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-3 TYPE 1         
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

1950 606SD20-0006 116.000 5.00000 580.00 6.30000 730.80 
 

9.00000 1,044.00 

ROLLED EROSION CTRL SY        

PRODUCT EC-3 TYPE 2        

1960 608SD20-0001 400.000 42.00000 16,800.00 73.50000 29,400.00  85.00000 34,000.00 

MOWING HR        

1970 610SD20-0001 56.000 700.00000 39,200.00 400.00000 22,400.00  
500.00000 28,000.00 

GABIONS CY        

1980 700SD20-0003 50.000 550.00000 27,500.00 575.00000 28,750.00  
554.00000 27,700.00 

REMOVE EXISTING 1 POST EA        

SIGN STRUCTURE        

1990 700SD20-0004 4.000 1,050.00000 4,200.00 1,200.00000 4,800.00  655.00000 2,620.00 

REMOVE EXISTING 2 POST EA        

SIGN STRUCTURE        

2000 700SD20-0013 3.000 1,100.00000 3,300.00 1,200.00000 3,600.00  903.00000 2,709.00 

RELOCATE EX. 2 POST GRND EA        

MOUNT SGN PANEL        

2010 700SD20-0018 142.000 130.00000 18,460.00 135.00000 19,170.00  204.00000 28,968.00 

VA SIGN POST W4 X 13 LF        

2020 700SD20-0019 42.000 125.00000 5,250.00 135.00000 5,670.00  
212.00000 8,904.00 

VA SIGN POST W6 X 12 LF        
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

2030 700SD20-0020 48.000 160.00000 7,680.00 165.00000 7,920.00 
 

228.00000 10,944.00 

VIA SIGN POST W10 X 12 LF        

2040 700SD20-0021 63.000 165.00000 10,395.00 175.00000 11,025.00  
220.00000 13,860.00 

VIA SIGN POST W12 X 14 LF        

2050 700SD20-0025 31.500 195.00000 6,142.50 210.00000 6,615.00  
287.00000 9,040.50 

VIA SIGN POST W14 X 26 LF        

2060 700SD20-0027 31.500 205.00000 6,457.50 225.00000 7,087.50  
305.00000 9,607.50 

VIA SIGN POST W16 X 31 LF        

2070 700SD20-0028 70.500 225.00000 15,862.50 240.00000 16,920.00  
298.00000 21,009.00 

VIA SIGN POST W18 X 35 LF        

2080 700SD20-0034 130.000 27.00000 3,510.00 28.00000 3,640.00  
42.50000 5,525.00 

SIGN POST STP-1, 2", 14 LF        

GAUGE        

2090 700SD20-0038 15.000 1,200.00000 18,000.00 1,300.00000 19,500.00  1,217.56000 18,263.40 

CONC. FOUND. STP-1, TY. A EA        

2100 700SD20-0046 11.000 2,000.00000 22,000.00 2,300.00000 25,300.00  
2,452.00000 26,972.00 

CONC. FOUND. SSP-VA, 1'9" EA        

DIA. X 4'6" DEEP        
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

2110 700SD20-0047 3.000 2,550.00000 7,650.00 2,950.00000 8,850.00 
 

2,535.00000 7,605.00 

CONC. FOUND. SSP-VA, 2'6" EA       

DIA. X 6' DEEP       

2120 700SD20-0048 4.000 2,100.00000 8,400.00 2,350.00000 9,400.00  2,700.00000 10,800.00 

CONC. FOUND. SSP-VIA, 2'3" EA       

DIA. X 4'6" DEEP       

2130 700SD20-0049 6.000 3,300.00000 19,800.00 3,850.00000 23,100.00  2,950.00000 17,700.00 

CONC. FOUND. SSP-VIA, 3' EA       

DIA. X 7' DEEP       

2140 700SD20-0051 2.000 4,350.00000 8,700.00 5,050.00000 10,100.00  3,878.00000 7,756.00 

CONC. FOUND. SSP-VIA, 3'6" EA       

DIA. X 9' DEEP       

2150 700SD20-0054 2.000 7,300.00000 14,600.00 8,265.00000 16,530.00  4,715.00000 9,430.00 

CONC. FOUND. SSP-VIA, 4' EA       

DIA. X 12' DEEP       

2160 700SD20-0056 80.000 2,700.00000 216,000.00 3,140.00000 251,200.00  672.00000 53,760.00 

CONC. FOUND. O/H SIGN CY       

STRUCTURE       

2170 700SD20-0199 4.000 5,400.00000 21,600.00 6,250.00000 25,000.00  4,900.00000 19,600.00 

TEST BORE EA       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

2180 700SX20-0003 1.000 111,000.00000 111,000.00 150,000.00000 150,000.00 
 

218,600.00000 218,600.00 

NS SIGN STRUCTURE, EA       

OVERHEAD CANT. - LOCATION       

0901       

2190 700SX20-0003 1.000 98,600.00000 98,600.00 125,000.00000 125,000.00  171,770.00000 171,770.00 

NS SIGN STRUCTURE, EA       

OVERHEAD CANT. - LOCATION       

1101       

2200 700SX20-0003 1.000 98,600.00000 98,600.00 125,000.00000 125,000.00  171,725.00000 171,725.00 

NS SIGN STRUCTURE, EA       

OVERHEAD CANT. - LOCATION       

1401       

2210 700SX20-0003 1.000 98,600.00000 98,600.00 120,000.00000 120,000.00  190,300.00000 190,300.00 

NS SIGN STRUCTURE, EA       

OVERHEAD CANT. - LOCATION       

1801       

2220 700SX20-0019 276.000 13.00000 3,588.00 14.00000 3,864.00  44.00000 12,144.00 

NS TRAFFIC SIGN U CHANNEL LF       

SIGN POST       

2230 700SX20-0021 4.000 32,000.00000 128,000.00 25,000.00000 100,000.00  50,000.00000 200,000.00 

NS TRAFFIC SIGN PORTABLE EA       

CHANGEABLE MESSAGE       

SIGN       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

2240 701SD20-0001 1,317.250 45.00000 59,276.25 50.00000 65,862.50 
 

71.00000 93,524.75 

SIGN PANEL SF       

2250 704SD20-0027 105,079.000 4.60000 483,363.40 5.00000 525,395.00  
5.50000 577,934.50 

TYPE B CLASS VI PVMT LINE LF       

MRKG 6"       

2260 704SD20-0029 2,714.000 7.00000 18,998.00 7.75000 21,033.50  23.00000 62,422.00 

TYPE B CLASS VI PVMT LINE LF       

MRKG 12"       

2270 704SD20-0031 1,575.000 6.50000 10,237.50 7.00000 11,025.00  14.00000 22,050.00 

TYPE B CLASS VI CONTRAST LF       

PVMT LINE MRKG 6"       

2280 704SD20-0032 2,096.000 30.00000 62,880.00 33.75000 70,740.00  70.00000 146,720.00 

INLAID PAVEMENT MARKER EA       

ASPHALT       

2290 704SD20-0033 17.000 36.00000 612.00 37.50000 637.50  180.00000 3,060.00 

INLAID PAVEMENT MARKER EA       

CONCRETE       

2300 704SD20-0060 4.000 590.00000 2,360.00 625.00000 2,500.00  1,350.00000 5,400.00 

SYMB MRKG LANE EA       

REDUCTION ARR TY B CL II       
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Contract ID: C0000116268C01 

Letting Date: September 25, 2024 

Call Order: L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) THE LANE 
CONSTRUCTION 
CORPORATION 

(5) ARCHER WESTERN 
CONSTRUCTION, LLC 

(6) GENERAL EXCAVATION, 
INC. 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC:   

2310 704SD20-0113 1,111,926.000 0.40000 444,770.40 0.50000 555,963.00 
 

1.30000 1,445,503.80 

TYPE A CLASS I PVMT LINE LF      

MRKG 6"      

2320 704SD20-0114 246,996.000 0.50000 123,498.00 0.70000 172,897.20  1.90000 469,292.40 

TYPE A CLASS I PVMT LINE LF      

MRKG 8"      

Section Totals: $61,455,533.85 $65,882,700.00   $67,693,467.00 

Life Cycle Costs:      

Section Total with LCC: $61,455,533.85 $65,882,700.00   $67,693,467.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$61,455,533.85 
 

 
$0.00 

$61,455,533.85 

$65,882,700.00 
 

 
$0.00 

$65,882,700.00 

$67,693,467.00 

 

$0.00 

67,693,467.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000116268C01 

September 25, 2024 10:00 

L26 

Counties: 

District(s): 

Project(s): 

SHENANDOAH 

STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 

0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
3(216); 0081-085-858, B603, NHPP-081-3(216); 

Contract Time: 10/20/28 COMPLETION DATE Min: Max: 

Contract Description: ROAD WIDENING 
 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

S018 SHIRLEY CONTRACTING COMPANY, LLC $58,638,050.00 100.00% 

2 
 

T2998 TRITON CONSTRUCTION INC. OF VIRGINIA $59,968,000.00 102.27% 

3 
 

B319 BRANCH CIVIL, INC. $61,265,885.00 104.48% 

4 
 

L002 THE LANE CONSTRUCTION CORPORATION $61,455,533.85 104.80% 

5 
 

A210 ARCHER WESTERN CONSTRUCTION, LLC $65,882,700.00 112.35% 

6 
 

G181 GENERAL EXCAVATION, INC. $67,693,467.00 115.44% 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

27,000.00000 27,000.00 51,393.90000 51,393.90 10,000.00000 10,000.00 

0020 302SD20-0008 

STRUCTURAL STEEL JB-1 

4,026.000 

LB 

2.00000 8,052.00 1.40000 5,636.40 8.00000 32,208.00 

0030 302SD20-0025 

15" CONC. PIPE 

26.000 

LF 

232.20000 6,037.20 132.60000 3,447.60 300.00000 7,800.00 

0040 302SD20-0027 

15" STORM SEWER PIPE 

227.000 

LF 

189.60000 43,039.20 99.90000 22,677.30 275.00000 62,425.00 

0050 302SD20-0032 

18" STORM SEWER PIPE 

32.000 

LF 

356.40000 11,404.80 151.00000 4,832.00 300.00000 9,600.00 

0060 302SD20-0081 

60" CONC. PIPE 

68.000 

LF 

1,154.40000 78,499.20 715.00000 48,620.00 600.00000 40,800.00 

0070 302SD20-0198 

15" END SECTION ES-1 OR 2 

2.000 

EA 

3,100.00000 6,200.00 1,357.00000 2,714.00 2,500.00000 5,000.00 

0080 302SD20-0200 

18" END SECTION ES-1 OR 2 

1.000 

EA 

3,500.00000 3,500.00 845.00000 845.00 2,700.00000 2,700.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0090 302SD20-0243 

DROP INLET DI-2B,L=8' 

1.000 

EA 

10,436.00000 10,436.00 10,248.00000 10,248.00 9,000.00000 9,000.00 

0100 302SD20-0662 

MANHOLE MH-1 OR 2 

3.000 

LF 

2,665.80000 7,997.40 2,077.00000 6,231.00 3,500.00000 10,500.00 

0110 302SD20-0663 

FRAME & COVER MH-1 

4.000 

EA 

900.00000 3,600.00 1,102.00000 4,408.00 2,000.00000 8,000.00 

0120 303SD20-0001 

REGULAR EXCAVATION 

785.000 

CY 

80.00000 62,800.00 117.00000 91,845.00 120.00000 94,200.00 

0130 303SD20-0007 

BORROW EXCAVATION 

416.000 

CY 

94.00000 39,104.00 51.50000 21,424.00 50.00000 20,800.00 

0140 303SD20-0016 

MINOR STR. EXCAV. PIPE 
CULVERT 

196.000 

CY 

80.00000 15,680.00 39.30000 7,702.80 135.00000 26,460.00 

0150 303SD20-0022 

CHECK DAM ROCK TY. I 

3.000 

EA 

200.00000 600.00 892.00000 2,676.00 1,000.00000 3,000.00 

0160 303SD20-0023 

CHECK DAM ROCK TY. II 

9.000 

EA 

200.00000 1,800.00 333.00000 2,997.00 1,000.00000 9,000.00 

0170 303SD20-0028 

DEWATERING BASIN EC-8 

1.000 

EA 

350.00000 350.00 950.00000 950.00 30,000.00000 30,000.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0180 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

198.000 

CY 

1.00000 198.00 0.01000 1.98 5.00000 990.00 

0190 303SD20-0031 

INLET PROTECTION TYPE B 

3.000 

EA 

150.00000 450.00 217.00000 651.00 100.00000 300.00 

0200 303SD20-0034 

TEMP. SILT FENCE TYPE A 

885.000 

LF 

5.00000 4,425.00 4.50000 3,982.50 8.00000 7,080.00 

0210 303SX20-0012 

UTILITY TEST PIT UNPAVED 

1.000 

EA 

1,200.00000 1,200.00 150.00000 150.00 500.00000 500.00 

0220 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE 

1.000 

EA 

1,200.00000 1,200.00 604.00000 604.00 800.00000 800.00 

0230 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

568.000 

TON 

47.00000 26,696.00 74.70000 42,429.60 60.00000 34,080.00 

0240 315SD20-0001 

ASPHALT CONCRETE TY. SM- 
12.5A CONST 

152.000 

TON 

209.30000 31,813.60 225.00000 34,200.00 225.00000 34,200.00 

0250 315SD20-0004 

ASPHALT CONCRETE TY. IM- 
19.0A CONST 

32.000 

TON 

195.60000 6,259.20 249.00000 7,968.00 300.00000 9,600.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0260 315SD20-0007 

ASPHALT CONCRETE TY. SM- 
9.5A CONST 

131.000 

TON 

209.30000 27,418.30 233.00000 30,523.00 250.00000 32,750.00 

0270 315SD20-0010 

ASPHALT CONCRETE BM-25.0 

92.000 

TON 

228.00000 20,976.00 218.00000 20,056.00 260.00000 23,920.00 

0280 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

513.000 

LF 

10.00000 5,130.00 4.95000 2,539.35 3.00000 1,539.00 

0290 401SD20-0003 

POROUS BACKFILL 

25.000 

CY 

47.00000 1,175.00 214.60000 5,365.00 250.00000 6,250.00 

0300 406SD20-0002 

WELDED WIRE FABRIC SPR. 
STRUCT. CONST. 

10.000 

LB 

2.00000 20.00 10.00000 100.00 50.00000 500.00 

0310 414SD20-0001 

EROSION CTRL. STONE CL. 
A1, EC-1 

6.000 

TON 

150.00000 900.00 286.00000 1,716.00 300.00000 1,800.00 

0320 501SD20-0003 

UNDERDRAIN UD-3 

444.000 

LF 

50.00000 22,200.00 57.80000 25,663.20 25.00000 11,100.00 

0330 501SD20-0004 

UNDERDRAIN UD-4 

273.000 

LF 

40.00000 10,920.00 24.50000 6,688.50 22.00000 6,006.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0340 502SD20-0011 

CURB, STD. CG-2 

295.000 

LF 

28.00000 8,260.00 48.90000 14,425.50 40.00000 11,800.00 

0350 502SD20-0022 

COMB. CURB & GUTTER, STD. 
CG-6 

224.000 

LF 

30.00000 6,720.00 54.00000 12,096.00 50.00000 11,200.00 

0360 502SD20-0023 

COMB. CURB & GUTTER, RAD. 
CG-6 

171.000 

LF 

30.00000 5,130.00 54.00000 9,234.00 50.00000 8,550.00 

0370 504SD20-0001 

CONCRETE CLASS A3 MISC. 

19.100 

CY 

3,451.20000 65,917.92 2,440.00000 46,604.00 700.00000 13,370.00 

0380 504SD20-0002 

CG-12 DETECTABLE 
WARNING SURFACE 

24.000 

SY 

450.00000 10,800.00 601.00000 14,424.00 400.00000 9,600.00 

0390 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

227.000 

SY 

90.00000 20,430.00 78.60000 17,842.20 120.00000 27,240.00 

0400 504SD20-0015 

HANDRAIL HR-1 TYPE III 

335.000 

LF 

259.20000 86,832.00 238.75000 79,981.25 300.00000 100,500.00 

0410 504SX20-0004 

NS BIKE RACK BIKE REPAIR 
STATION 

1.000 

EA 

5,000.00000 5,000.00 4,300.00000 4,300.00 7,000.00000 7,000.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0420 506SD20-0001 

RETAINING WALL RW-2 

75.000 

CY 

645.00000 48,375.00 1,287.00000 96,525.00 700.00000 52,500.00 

0430 506SD20-0007 

RETAINING WALL 
EXCAVATION 

38.000 

CY 

80.00000 3,040.00 100.00000 3,800.00 150.00000 5,700.00 

0440 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

85.000 

SY 

20.70000 1,759.50 52.30000 4,445.50 40.00000 3,400.00 

0450 510SX20-0031 

NS MODIFY EXIST. INLET 

2.000 

EA 

5,000.00000 10,000.00 1,950.00000 3,900.00 4,000.00000 8,000.00 

0460 512SD20-0012 

TYPE 3 BARRICADE 4' 

3.000 

EA 

150.00000 450.00 414.00000 1,242.00 500.00000 1,500.00 

0470 512SD20-0014 

TEMPORARY SIGN 

528.000 

SF 

32.00000 16,896.00 26.65000 14,071.20 25.00000 13,200.00 

0480 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

11,088.000 

DAY 

0.30000 3,326.40 0.94000 10,422.72 1.00000 11,088.00 

0490 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

672.000 

HR 

3.20000 2,150.40 5.90000 3,964.80 20.00000 13,440.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0500 512SD20-0027 

FLAGGER SERVICE 

144.000 

HR 

40.00000 5,760.00 37.80000 5,443.20 45.00000 6,480.00 

0510 512SD20-0044 

TEMP. PAVE. MARKER 1 WAY 

45.000 

EA 

14.40000 648.00 11.00000 495.00 42.00000 1,890.00 

0520 512SD20-0054 

TEMP. PVMT MRKG TY. E, 6" 

3,264.000 

LF 

4.90000 15,993.60 4.60000 15,014.40 6.00000 19,584.00 

0530 512SD20-0061 

TEMP. PVMT MRKG TY. D, CL. 
III, 4" 

1,862.000 

LF 

2.50000 4,655.00 2.80000 5,213.60 3.70000 6,889.40 

0540 512SD20-0062 

TEMP. PVMT MRKG TY. D, CL. 
III, 6" 

545.000 

LF 

4.20000 2,289.00 6.16000 3,357.20 8.50000 4,632.50 

0550 512SD20-0063 

TEMP. PVMT MRKG TY. D, CL. 
III, 8" 

360.000 

LF 

5.00000 1,800.00 10.75000 3,870.00 9.00000 3,240.00 

0560 512SD20-0065 

TEMP. PVMT MRKG TY. D, CL. 
III, 24" 

12.000 

LF 

24.00000 288.00 46.00000 552.00 30.00000 360.00 

0570 513SD20-0001 

MOBILIZATION 

(1) 

LS 

51,834.60000 51,834.60 60,000.00000 60,000.00 20,000.00000 20,000.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0580 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

1,093.000 

SY 

10.60000 11,585.80 10.60000 11,585.80 10.00000 10,930.00 

0590 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

13,920.00000 13,920.00 26,310.00000 26,310.00 50,000.00000 50,000.00 

0600 520SD20-0273 

MANHOLE FRAME & COVER 
WF & C-1 

1.000 

EA 

900.00000 900.00 3,500.00000 3,500.00 3,000.00000 3,000.00 

0610 520SD20-0275 

RECONSTRUCT EXISTING 
SANITARY MANHOLE 

4.300 

LF 

4,677.90000 20,114.97 1,060.00000 4,558.00 2,000.00000 8,600.00 

0620 602SD20-0003 

TOPSOIL CLASS B 2" 

0.500 

ACRE 

15,500.00000 7,750.00 32,620.00000 16,310.00 25,000.00000 12,500.00 

0630 603SD20-0002 

TEMPORARY SEED 

87.000 

LB 

7.00000 609.00 16.95000 1,474.65 30.00000 2,610.00 

0640 603SD20-0003 

REGULAR SEED 

109.000 

LB 

7.00000 763.00 35.45000 3,864.05 30.00000 3,270.00 

0650 603SD20-0004 

OVERSEEDING 

88.000 

LB 

7.00000 616.00 6.00000 528.00 30.00000 2,640.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0660 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

2,965.000 

SY 

2.50000 7,412.50 1.97000 5,841.05 3.00000 8,895.00 

0670 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

4,271.000 

SY 

2.50000 10,677.50 1.90000 8,114.90 4.00000 17,084.00 

0680 603SD20-0014 

FERTILIZER NITROGEN - N 

57.000 

LB 

14.00000 798.00 5.65000 322.05 30.00000 1,710.00 

0690 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

42.000 

LB 

14.00000 588.00 5.65000 237.30 30.00000 1,260.00 

0700 603SD20-0016 

FERTILIZER POTASSIUM - K 

42.000 

LB 

14.00000 588.00 5.65000 237.30 30.00000 1,260.00 

0710 603SD20-0017 

LIME 

3.490 

TON 

200.00000 698.00 509.00000 1,776.41 500.00000 1,745.00 

0720 606SD20-0001 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

32.000 

SY 

50.00000 1,600.00 18.00000 576.00 20.00000 640.00 

0730 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

5.000 

EA 

200.00000 1,000.00 390.00000 1,950.00 300.00000 1,500.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0740 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

31.500 

LF 

21.00000 661.50 34.00000 1,071.00 30.00000 945.00 

0750 700SD20-0037 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

22.000 

LF 

33.60000 739.20 34.80000 765.60 32.00000 704.00 

0760 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

5.000 

EA 

1,236.00000 6,180.00 1,178.00000 5,890.00 400.00000 2,000.00 

0770 700SD20-0066 

PEDESTAL POLE PF-2, 10' 

2.000 

EA 

1,860.00000 3,720.00 2,590.00000 5,180.00 3,000.00000 6,000.00 

0780 700SD20-0069 

CONC. FOUND. PF-2 

2.000 

EA 

2,940.00000 5,880.00 2,820.00000 5,640.00 4,000.00000 8,000.00 

0790 700SD20-0112 

14/4 CONDUCTOR CABLE 

130.000 

LF 

3.60000 468.00 7.60000 988.00 5.00000 650.00 

0800 700SD20-0120 

14/2 CONDUCTOR CABLE 
SHIELDED 

120.000 

LF 

3.50000 420.00 8.00000 960.00 5.00000 600.00 

0810 700SD20-0148 

8 CONDUCTOR CABLE EGC 

105.000 

LF 

3.70000 388.50 7.60000 798.00 5.00000 525.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0820 700SD20-0177 

JUNCTION BOX JB-S1 

6.000 

EA 

1,794.00000 10,764.00 2,352.00000 14,112.00 2,600.00000 15,600.00 

0830 700SD20-0178 

JUNCTION BOX JB-S2 

1.000 

EA 

2,220.00000 2,220.00 2,590.00000 2,590.00 3,000.00000 3,000.00 

0840 700SD20-0192 

BORED CONDUIT 3" 

270.000 

LF 

72.00000 19,440.00 74.80000 20,196.00 60.00000 16,200.00 

0850 700SD20-0193 

BORED CONDUIT 4" 

70.000 

LF 

90.00000 6,300.00 80.50000 5,635.00 90.00000 6,300.00 

0860 700SD20-0194 

CONDUIT PVC 2" 

1,020.000 

LF 

11.40000 11,628.00 16.70000 17,034.00 15.00000 15,300.00 

0870 700SD20-0195 

CONDUIT PVC 3" 

55.000 

LF 

14.40000 792.00 20.50000 1,127.50 20.00000 1,100.00 

0880 700SD20-0197 

TRENCH EXCAVATION ECI-1 

1,075.000 

LF 

36.00000 38,700.00 23.00000 24,725.00 25.00000 26,875.00 

0890 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
APS PEDESTRIAN ACTUATION 
(PA-2) 

2.000 

EA 

1,920.00000 3,840.00 2,725.00000 5,450.00 5,200.00000 10,400.00 

0900 701SD20-0001 

SIGN PANEL 

51.500 

SF 

54.00000 2,781.00 77.50000 3,991.25 50.00000 2,575.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

(1) M & F CONCRETE, INC. (2) J. L. KENT & SONS, INC. (3) NORTH CONSTRUCTION, 
INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0910 703SD20-0011 

PEDESTRIAN ACTUATION PA-2 

2.000 

EA 

1,920.00000 3,840.00 480.00000 960.00 2,450.00000 4,900.00 

0920 703SD20-0039 

HANGER ASSEMBLY SMB-3, 
ONE WAY 

2.000 

EA 

330.00000 660.00 504.00000 1,008.00 498.00000 996.00 

0930 703SD20-0061 

PEDESTRIAN SIGNAL HEAD 
SP-9 

2.000 

EA 

2,070.00000 4,140.00 1,150.00000 2,300.00 995.00000 1,990.00 

0940 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

475.000 

LF 

4.80000 2,280.00 8.00000 3,800.00 3.00000 1,425.00 

0950 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

616.000 

LF 

28.80000 17,740.80 28.90000 17,802.40 26.00000 16,016.00 

0960 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

1.000 

EA 

318.00000 318.00 281.00000 281.00 700.00000 700.00 

 
 

Section Totals: $1,088,958.09 $1,131,999.96 $1,184,516.90 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$1,088,958.09 

 

 
$1,131,999.96 

 

 
$1,184,516.90 

Contract Item Totals 

Contract Time Totals 

   

$1,088,958.09 $1,131,999.96 $1,184,516.90 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

$0.00 

$1,088,958.09 

$0.00 

$1,131,999.96 

$0.00 

1,184,516.90 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0010 301SD20-0001 (1) 75,000.00000 75,000.00 41,430.70000 41,430.70 
 

CLEARING AND GRUBBING LS     

0020 302SD20-0008 4,026.000 60.00000 241,560.00 3.00000 12,078.00  

STRUCTURAL STEEL JB-1 LB     

0030 302SD20-0025 26.000 300.00000 7,800.00 250.00000 6,500.00  

15" CONC. PIPE LF     

0040 302SD20-0027 227.000 300.00000 68,100.00 300.00000 68,100.00  

15" STORM SEWER PIPE LF     

0050 302SD20-0032 32.000 180.00000 5,760.00 350.00000 11,200.00  

18" STORM SEWER PIPE LF     

0060 302SD20-0081 68.000 2,000.00000 136,000.00 900.00000 61,200.00  

60" CONC. PIPE LF     

0070 302SD20-0198 2.000 2,000.00000 4,000.00 2,500.00000 5,000.00  

15" END SECTION ES-1 OR 2 EA     

0080 302SD20-0200 1.000 2,250.00000 2,250.00 2,200.00000 2,200.00  

18" END SECTION ES-1 OR 2 EA     

0090 302SD20-0243 1.000 7,500.00000 7,500.00 15,000.00000 15,000.00  

DROP INLET DI-2B,L=8' EA     
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member 

 
 
 

 
Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0100 302SD20-0662 3.000 2,500.00000 7,500.00 2,200.00000 6,600.00 
 

MANHOLE MH-1 OR 2 LF      

0110 302SD20-0663 4.000 1,200.00000 4,800.00 1,500.00000 6,000.00  

FRAME & COVER MH-1 EA      

0120 303SD20-0001 785.000 55.00000 43,175.00 220.00000 172,700.00  

REGULAR EXCAVATION CY      

0130 303SD20-0007 416.000 55.00000 22,880.00 60.00000 24,960.00  

BORROW EXCAVATION CY      

0140 303SD20-0016 196.000 35.00000 6,860.00 50.00000 9,800.00  

MINOR STR. EXCAV. PIPE CY      

CULVERT       

0150 303SD20-0022 3.000 800.00000 2,400.00 250.00000 750.00  

CHECK DAM ROCK TY. I EA      

0160 303SD20-0023 9.000 800.00000 7,200.00 375.00000 3,375.00  

CHECK DAM ROCK TY. II EA      

0170 303SD20-0028 1.000 10,000.00000 10,000.00 1,200.00000 1,200.00  

DEWATERING BASIN EC-8 EA      

0180 303SD20-0029 198.000 15.00000 2,970.00 15.00000 2,970.00  

SILTATION CONTROL CY      

EXCAVATION       
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0190 303SD20-0031 3.000 350.00000 1,050.00 165.00000 495.00 
 

INLET PROTECTION TYPE B EA      

0200 303SD20-0034 885.000 8.00000 7,080.00 5.00000 4,425.00  

TEMP. SILT FENCE TYPE A LF      

0210 303SX20-0012 1.000 800.00000 800.00 330.00000 330.00  

UTILITY TEST PIT UNPAVED EA      

0220 303SX20-0013 1.000 1,500.00000 1,500.00 345.00000 345.00  

UTILITY TEST PIT ASPHALT EA      

CONCRETE      

0230 308SD20-0012 568.000 50.00000 28,400.00 60.00000 34,080.00  

AGGR. BASE MATL. TY. I NO. TON      

21B      

0240 315SD20-0001 152.000 200.00000 30,400.00 255.00000 38,760.00  

ASPHALT CONCRETE TY. SM- TON      

12.5A CONST      

0250 315SD20-0004 32.000 220.00000 7,040.00 200.00000 6,400.00  

ASPHALT CONCRETE TY. IM- TON      

19.0A CONST      

0260 315SD20-0007 131.000 230.00000 30,130.00 320.00000 41,920.00  

ASPHALT CONCRETE TY. SM- TON      

9.5A CONST      
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0270 315SD20-0010 92.000 200.00000 18,400.00 300.00000 27,600.00 
 

ASPHALT CONCRETE BM-25.0 TON      

0280 315SX20-0011 513.000 9.00000 4,617.00 5.00000 2,565.00  

NS SAW-CUT ASPH CONC LF      

FULL DEPTH      

0290 401SD20-0003 25.000 200.00000 5,000.00 185.00000 4,625.00  

POROUS BACKFILL CY      

0300 406SD20-0002 10.000 25.00000 250.00 18.00000 180.00  

WELDED WIRE FABRIC SPR. LB      

STRUCT. CONST.      

0310 414SD20-0001 6.000 120.00000 720.00 150.00000 900.00  

EROSION CTRL. STONE CL. TON      

A1, EC-1      

0320 501SD20-0003 444.000 20.00000 8,880.00 100.00000 44,400.00  

UNDERDRAIN UD-3 LF      

0330 501SD20-0004 273.000 22.00000 6,006.00 100.00000 27,300.00  

UNDERDRAIN UD-4 LF      

0340 502SD20-0011 295.000 55.00000 16,225.00 150.00000 44,250.00  

CURB, STD. CG-2 LF      
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0350 502SD20-0022 224.000 58.00000 12,992.00 160.00000 35,840.00 
 

COMB. CURB & GUTTER, STD. LF     

CG-6     

0360 502SD20-0023 171.000 60.00000 10,260.00 160.00000 27,360.00  

COMB. CURB & GUTTER, RAD. LF     

CG-6     

0370 504SD20-0001 19.100 1,200.00000 22,920.00 4,000.00000 76,400.00  

CONCRETE CLASS A3 MISC. CY     

0380 504SD20-0002 24.000 500.00000 12,000.00 550.00000 13,200.00  

CG-12 DETECTABLE SY     

WARNING SURFACE     

0390 504SD20-0003 227.000 90.00000 20,430.00 150.00000 34,050.00  

HYDR. CEMENT CONC. SY     

SIDEWALK 4"     

0400 504SD20-0015 335.000 225.00000 75,375.00 500.00000 167,500.00  

HANDRAIL HR-1 TYPE III LF     

0410 504SX20-0004 1.000 50,000.00000 50,000.00 5,000.00000 5,000.00  

NS BIKE RACK BIKE REPAIR EA     

STATION     

0420 506SD20-0001 75.000 3,000.00000 225,000.00 3,000.00000 225,000.00  

RETAINING WALL RW-2 CY     
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0430 506SD20-0007 38.000 200.00000 7,600.00 68.00000 2,584.00 
 

RETAINING WALL CY      

EXCAVATION      

0440 508SD20-0004 85.000 15.00000 1,275.00 50.00000 4,250.00  

DEMO. OF PAVEMENT SY      

FLEXIBLE      

0450 510SX20-0031 2.000 2,500.00000 5,000.00 2,000.00000 4,000.00  

NS MODIFY EXIST. INLET EA      

0460 512SD20-0012 3.000 650.00000 1,950.00 350.00000 1,050.00  

TYPE 3 BARRICADE 4' EA      

0470 512SD20-0014 528.000 32.00000 16,896.00 25.00000 13,200.00  

TEMPORARY SIGN SF      

0480 512SD20-0024 11,088.000 1.00000 11,088.00 2.00000 22,176.00  

GROUP 2 CHANNELIZING DAY      

DEVICES      

0490 512SD20-0025 672.000 5.00000 3,360.00 3.00000 2,016.00  

PORT.CHANGEABLE MESS. HR      

SIGN      

0500 512SD20-0027 144.000 45.00000 6,480.00 45.00000 6,480.00  

FLAGGER SERVICE HR      
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0510 512SD20-0044 45.000 17.00000 765.00 15.00000 675.00 
 

TEMP. PAVE. MARKER 1 WAY EA     

0520 512SD20-0054 3,264.000 5.00000 16,320.00 5.00000 16,320.00  

TEMP. PVMT MRKG TY. E, 6" LF     

0530 512SD20-0061 1,862.000 4.00000 7,448.00 3.00000 5,586.00  

TEMP. PVMT MRKG TY. D, CL. LF     

III, 4"     

0540 512SD20-0062 545.000 5.00000 2,725.00 4.50000 2,452.50  

TEMP. PVMT MRKG TY. D, CL. LF     

III, 6"     

0550 512SD20-0063 360.000 6.00000 2,160.00 5.50000 1,980.00  

TEMP. PVMT MRKG TY. D, CL. LF     

III, 8"     

0560 512SD20-0065 12.000 18.00000 216.00 25.00000 300.00  

TEMP. PVMT MRKG TY. D, CL. LF     

III, 24"     

0570 513SD20-0001 (1) 150,000.00000 150,000.00 94,000.00000 94,000.00  

MOBILIZATION LS     

0580 515SD20-0004 1,093.000 9.00000 9,837.00 11.00000 12,023.00  

FLEXIBLE PAVE.PLANING 0"-2" SY     
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0590 517SD20-0001 (1) 25,000.00000 25,000.00 20,000.00000 20,000.00 
 

CONSTRUCTION SURVEYING LS      

CONSTR.      

0600 520SD20-0273 1.000 1,500.00000 1,500.00 1,450.00000 1,450.00  

MANHOLE FRAME & COVER EA      

WF & C-1      

0610 520SD20-0275 4.300 600.00000 2,580.00 1,500.00000 6,450.00  

RECONSTRUCT EXISTING LF      

SANITARY MANHOLE      

0620 602SD20-0003 0.500 35,000.00000 17,500.00 26,000.00000 13,000.00  

TOPSOIL CLASS B 2" ACRE      

0630 603SD20-0002 87.000 25.00000 2,175.00 25.00000 2,175.00  

TEMPORARY SEED LB      

0640 603SD20-0003 109.000 30.00000 3,270.00 25.00000 2,725.00  

REGULAR SEED LB      

0650 603SD20-0004 88.000 12.00000 1,056.00 9.00000 792.00  

OVERSEEDING LB      

0660 603SD20-0008 2,965.000 2.00000 5,930.00 1.00000 2,965.00  

HYDRAULIC EROSION SY      

CONTROL PRODUCT TYPE 2      
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0670 603SD20-0009 4,271.000 3.00000 12,813.00 1.00000 4,271.00 
 

HYDRAULIC EROSION SY      

CONTROL PRODUCT TYPE 3      

0680 603SD20-0014 57.000 5.00000 285.00 2.00000 114.00  

FERTILIZER NITROGEN - N LB      

0690 603SD20-0015 42.000 5.00000 210.00 2.00000 84.00  

FERTILIZER PHOSPHOROUS - LB      

P      

0700 603SD20-0016 42.000 5.00000 210.00 2.00000 84.00  

FERTILIZER POTASSIUM - K LB      

0710 603SD20-0017 3.490 500.00000 1,745.00 320.00000 1,116.80  

LIME TON      

0720 606SD20-0001 32.000 5.00000 160.00 3.50000 112.00  

ROLLED EROSION CTRL SY      

PRODUCT EC-2 TYPE 1      

0730 700SD20-0003 5.000 250.00000 1,250.00 295.00000 1,475.00  

REMOVE EXISTING 1 POST EA      

SIGN STRUCTURE      

0740 700SD20-0034 31.500 30.00000 945.00 20.00000 630.00  

SIGN POST STP-1, 2", 14 LF      

GAUGE      
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0750 700SD20-0037 22.000 25.00000 550.00 30.00000 660.00 
 

SIGN POST STP-1, 2 1/2", 12 LF      

GAUGE      

0760 700SD20-0038 5.000 550.00000 2,750.00 1,000.00000 5,000.00  

CONC. FOUND. STP-1, TY. A EA      

0770 700SD20-0066 2.000 2,000.00000 4,000.00 3,000.00000 6,000.00  

PEDESTAL POLE PF-2, 10' EA      

0780 700SD20-0069 2.000 1,800.00000 3,600.00 3,000.00000 6,000.00  

CONC. FOUND. PF-2 EA      

0790 700SD20-0112 130.000 6.00000 780.00 5.00000 650.00  

14/4 CONDUCTOR CABLE LF      

0800 700SD20-0120 120.000 3.00000 360.00 4.00000 480.00  

14/2 CONDUCTOR CABLE LF      

SHIELDED      

0810 700SD20-0148 105.000 8.00000 840.00 4.00000 420.00  

8 CONDUCTOR CABLE EGC LF      

0820 700SD20-0177 6.000 3,000.00000 18,000.00 4,000.00000 24,000.00  

JUNCTION BOX JB-S1 EA      

0830 700SD20-0178 1.000 3,200.00000 3,200.00 4,000.00000 4,000.00  

JUNCTION BOX JB-S2 EA      
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0840 700SD20-0192 270.000 55.00000 14,850.00 90.00000 24,300.00 
 

BORED CONDUIT 3" LF      

0850 700SD20-0193 70.000 75.00000 5,250.00 100.00000 7,000.00  

BORED CONDUIT 4" LF      

0860 700SD20-0194 1,020.000 15.00000 15,300.00 30.00000 30,600.00  

CONDUIT PVC 2" LF      

0870 700SD20-0195 55.000 18.00000 990.00 25.00000 1,375.00  

CONDUIT PVC 3" LF      

0880 700SD20-0197 1,075.000 20.00000 21,500.00 30.00000 32,250.00  

TRENCH EXCAVATION ECI-1 LF      

0890 700SX20-0010 2.000 5,000.00000 10,000.00 5,000.00000 10,000.00  

NS TRAFFIC SIGNALIZATION EA      

APS PEDESTRIAN ACTUATION      

(PA-2)      

0900 701SD20-0001 51.500 40.00000 2,060.00 40.00000 2,060.00  

SIGN PANEL SF      

0910 703SD20-0011 2.000 3,500.00000 7,000.00 1,000.00000 2,000.00  

PEDESTRIAN ACTUATION PA-2 EA      
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) BRIGHT MASONRY, INC. (5) SAGRES CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0920 703SD20-0039 2.000 500.00000 1,000.00 750.00000 1,500.00 
 

HANGER ASSEMBLY SMB-3, EA     

ONE WAY     

0930 703SD20-0061 2.000 1,200.00000 2,400.00 2,500.00000 5,000.00  

PEDESTRIAN SIGNAL HEAD EA     

SP-9     

0940 704SD20-0006 475.000 2.00000 950.00 5.00000 2,375.00  

TYPE B CLASS I PVMT LINE LF     

MRKG 4"     

0950 704SD20-0015 616.000 30.00000 18,480.00 30.00000 18,480.00  

TYPE B CLASS II PVMT LINE LF     

MRKG 24"     

0960 704SD20-0048 1.000 550.00000 550.00 325.00000 325.00  

PVMT SYMB MRKG SGL TURN EA     

ARR. TY B CL II     

Section Totals: $1,705,389.00  $1,745,000.00  

Life Cycle Costs:     

Section Total with LCC: $1,705,389.00  $1,745,000.00  

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$1,705,389.00 
 

 
$0.00 

$1,705,389.00 

$1,745,000.00 
 

 
$0.00 

$1,745,000.00 
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Contract ID: C0000110932C01 

Letting Date: September 25, 2024 

Call Order: L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000110932C01 

September 25, 2024 10:00 

L31 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / FREDERICKSBURG 

0001-111-708, CMAQ-5111(335); 

Contract Time: 11/03/25 COMPLETION DATE Min: Max: 

Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

M1117 M & F CONCRETE, INC. $1,088,958.09 100.00% 

2 
 

K003 J. L. KENT & SONS, INC. $1,131,999.96 103.95% 

3 
 

N1018 NORTH CONSTRUCTION, INC. $1,184,516.90 108.78% 

4 
 

B3177 BRIGHT MASONRY, INC. $1,705,389.00 156.61% 

5  S1016 SAGRES CONSTRUCTION CORPORATION $1,745,000.00 160.24% 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

5,000.00000 5,000.00 3,579.67000 3,579.67 11,850.00000 11,850.00 

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

10.000 

EA 

750.00000 7,500.00 447.46000 4,474.60 1,020.00000 10,200.00 

0030 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

195,000.00000 195,000.00 12,997.79000 12,997.79 21,750.00000 21,750.00 

0040 302SD20-0027 

15" STORM SEWER PIPE 

175.000 

LF 

181.70000 31,797.50 277.06000 48,485.50 345.00000 60,375.00 

0050 302SD20-0237 

DROP INLET DI-1 

3.000 

EA 

6,325.00000 18,975.00 9,492.06000 28,476.18 9,500.00000 28,500.00 

0060 302SD20-0241 

DROP INLET DI-2B,L=4' 

1.000 

EA 

6,325.00000 6,325.00 11,607.88000 11,607.88 11,000.00000 11,000.00 

0070 302SD20-0311 

DROP INLET DI-3B,L=4' 

1.000 

EA 

6,325.00000 6,325.00 10,110.09000 10,110.09 9,500.00000 9,500.00 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 302SD20-0312 

DROP INLET DI-3B,L=6' 

1.000 

EA 

6,325.00000 6,325.00 10,517.44000 10,517.44 10,000.00000 10,000.00 

0090 302SD20-0660 

MANHOLE MH-1 

4.500 

LF 

1,322.00000 5,949.00 1,897.86000 8,540.37 4,200.00000 18,900.00 

0100 302SD20-0663 

FRAME & COVER MH-1 

1.000 

EA 

862.50000 862.50 1,416.06000 1,416.06 800.00000 800.00 

0110 303SD20-0001 

REGULAR EXCAVATION 

1,238.000 

CY 

178.52000 221,007.76 197.40000 244,381.20 75.00000 92,850.00 

0120 303SD20-0007 

BORROW EXCAVATION 

200.000 

CY 

115.00000 23,000.00 117.34000 23,468.00 120.00000 24,000.00 

0130 303SD20-0021 

TEMPORARY DIVERSION DIKE 

215.000 

LF 

17.25000 3,708.75 10.67000 2,294.05 112.00000 24,080.00 

0140 303SD20-0023 

CHECK DAM ROCK TY. II 

8.000 

EA 

747.50000 5,980.00 521.48000 4,171.84 1,200.00000 9,600.00 

0150 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

20.000 

CY 

172.50000 3,450.00 219.37000 4,387.40 120.00000 2,400.00 

0160 303SD20-0030 

INLET PROTECTION TYPE A 

2.000 

EA 

524.00000 1,048.00 3,014.02000 6,028.04 1,385.00000 2,770.00 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 303SD20-0031 

INLET PROTECTION TYPE B 

3.000 

EA 

300.00000 900.00 682.84000 2,048.52 575.00000 1,725.00 

0180 303SD20-0032 

GEOTEXTILE FABRIC 

765.000 

SY 

10.92000 8,353.80 2.93000 2,241.45 3.75000 2,868.75 

0190 303SD20-0034 

TEMP. SILT FENCE TYPE A 

2,055.000 

LF 

5.66000 11,631.30 3.56000 7,315.80 12.00000 24,660.00 

0200 305SD20-0009 

GEOTEXTILE SUBGRADE 
STAB. 

891.000 

SY 

10.92000 9,729.72 2.37000 2,111.67 3.45000 3,073.95 

0210 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

613.000 

TON 

81.93000 50,223.09 71.54000 43,854.02 81.00000 49,653.00 

0220 315SD20-0007 

ASPHALT CONCRETE TY. SM- 
9.5A CONST 

137.000 

TON 

275.00000 37,675.00 169.46000 23,216.02 243.00000 33,291.00 

0230 315SD20-0010 

ASPHALT CONCRETE BM-25.0 

604.000 

TON 

190.00000 114,760.00 167.33000 101,067.32 200.00000 120,800.00 

0240 315SX20-0004 

NS PAVEMENT (PRECAST 
CONC. PVMT.) 

534.000 

SY 

299.65000 160,013.10 654.49000 349,497.66 590.00000 315,060.00 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0250 315SX20-0011 

NS SAW-CUT ASPH CONC 10'' 
DEPTH 

52.000 

LF 

20.00000 1,040.00 8.90000 462.80 42.00000 2,184.00 

0260 401SD20-0001 

STRUCTURE EXCAVATION 
CONST. 

1,651.000 

CY 

120.00000 198,120.00 114.30000 188,709.30 105.00000 173,355.00 

0270 401SD20-0002 

SELECT BACKFILL ABUTMENT 
ZONE 

164.000 

TON 

150.00000 24,600.00 95.77000 15,706.28 118.00000 19,352.00 

0280 401SD20-0004 

GEOCOMPOSITE WALL DRAIN 

120.000 

SY 

60.00000 7,200.00 27.52000 3,302.40 50.00000 6,000.00 

0290 401SD20-0005 

PIPE UNDERDRAIN 6" CONST. 

194.000 

LF 

25.00000 4,850.00 9.19000 1,782.86 15.00000 2,910.00 

0300 401SD20-0007 

COFFERDAM 

2.000 

EA 

25,000.00000 50,000.00 16,172.73000 32,345.46 46,500.00000 93,000.00 

0310 401SX20-0008 

NS BRIDGE SUBSTRUCTURE 
(PRECAST ABUTMENT UNITS) 

12.000 

EA 

43,331.67000 519,980.04 32,868.58000 394,422.96 58,000.00000 696,000.00 

0320 403SD20-0005 

STEEL PILES 10" 

640.000 

LF 

52.78000 33,779.20 270.18000 172,915.20 131.00000 83,840.00 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0330 403SX20-0016 

NS PREBORING PILE 10" 
STEEL PILE 

640.000 

LF 

552.00000 353,280.00 270.17000 172,908.80 844.00000 540,160.00 

0340 404SD20-0005 

CONC. CL. A4 MOD. LOW 
SHRINK., SPR. STRUCT. 
CONST. 

9.500 

CY 

1,397.70000 13,278.15 3,892.55000 36,979.23 1,180.00000 11,210.00 

0350 404SD20-0009 

BRIDGE DECK GROOVING 
CONST. 

870.000 

SY 

60.00000 52,200.00 7.00000 6,090.00 15.88000 13,815.60 

0360 404SX20-0001 

NS CONCRETE ULTRA-HIGH 
PERFORMANCE CONCRETE - 
SUBSTRUCTURE 

12.800 

CY 

4,470.35000 57,220.48 9,854.08000 126,132.22 5,320.00000 68,096.00 

0370 404SX20-0001 

NS CONCRETE ULTRA-HIGH 
PERFORMANCE CONCRETE - 
SUPERSTRUCTURE 

16.300 

CY 

4,470.41000 72,867.68 8,229.38000 134,138.89 6,000.00000 97,800.00 

0380 405SX20-0004 

NS PRESTRESSED 
CONCRETE SLAB 4'x21"x(+45'- 
50') 

10.000 

EA 

39,225.78000 392,257.80 56,063.58000 560,635.80 67,000.00000 670,000.00 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0390 406SD20-0003 

CR REINF. STEEL CL. I SPR. 
STRUCT. CONST. 

1,540.000 

LB 

6.48000 9,979.20 5.71000 8,793.40 5.55000 8,547.00 

0400 410SX20-0001 

NS ARCHITECTURAL 
TREATMENT (FOR 
PARAPET/RAILING) 

59.000 

SY 

76.61000 4,519.99 64.73000 3,819.07 136.00000 8,024.00 

0410 410SX20-0001 

NS ARCHITECTURAL 
TREATMENT 
(SUBSTRUCTURE) 

12.000 

SY 

76.61000 919.32 318.24000 3,818.88 136.00000 1,632.00 

0420 410SX20-0005 

NS BRIDGE 
SUPERSTRUCTURE DIAMOND 
GRINDING 

870.000 

SY 

2.00000 1,740.00 15.29000 13,302.30 25.00000 21,750.00 

0430 410SX20-0015 

NS BRIDGE INCIDENTALS 
PRECAST APPROACH SLAB 

130.000 

SY 

807.69000 104,999.70 2,065.67000 268,537.10 2,350.00000 305,500.00 

0440    412SX20-0002 

NS CONC. SURFACE COLOR 
COATING (SURFACE COLOR 
COATING) 

(1) 

LS 

3,130.89000 3,130.89 20,642.75000 20,642.75 4,550.00000 4,550.00 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0450 413SX20-0002 

NS DISM. & REM. EXIST. STR. 
STR. NO 6135 

(1) 

LS 

273,000.00000 273,000.00 18,296.69000 18,296.69 120,000.00000 120,000.00 

0460 413SX20-0003 

NS ENV.& WORKER PROTECT. 
STR. NO 6135 

(1) 

LS 

107,349.00000 107,349.00 1,779.47000 1,779.47 8,000.00000 8,000.00 

0470 413SX20-0004 

NS MATERIAL DISPOSAL STR. 
NO 6135 

(1) 

LS 

3,674.76000 3,674.76 8,838.02000 8,838.02 12,500.00000 12,500.00 

0480 414SD20-0056 

DRY RIPRAP CL.II 38" 

48.000 

SY 

287.50000 13,800.00 279.54000 13,417.92 226.00000 10,848.00 

0490 414SD20-0057 

DRY RIPRAP CL.II 38" 

2,204.000 

TON 

118.00000 260,072.00 186.61000 411,288.44 100.00000 220,400.00 

0500 420SD20-0001 

ADHESIVE BASED JT. SEALER 
CL. I, 1" CONST. 

76.000 

LF 

120.00000 9,120.00 51.73000 3,931.48 80.00000 6,080.00 

0510 501SD20-0004 

UNDERDRAIN UD-4 

951.000 

LF 

25.00000 23,775.00 23.77000 22,605.27 50.00000 47,550.00 

0520 501SD20-0007 

CROSSDRAIN CD-2 

44.000 

LF 

80.00000 3,520.00 54.66000 2,405.04 99.00000 4,356.00 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0530 501SD20-0009 

OUTLET PIPE 

34.000 

LF 

80.00000 2,720.00 61.76000 2,099.84 15.00000 510.00 

0540 502SD20-0014 

CURB, STD. CG-3 

340.000 

LF 

43.70000 14,858.00 39.37000 13,385.80 38.00000 12,920.00 

0550 502SD20-0024 

COMB. CURB & GUTTER, STD. 
CG-7 

440.000 

LF 

43.70000 19,228.00 38.22000 16,816.80 45.00000 19,800.00 

0560 503SD20-0002 

R/W MONUMENT RM-2 

15.000 

EA 

4,500.00000 67,500.00 150.51000 2,257.65 300.00000 4,500.00 

0570 504SD20-0001 

CONCRETE CLASS A3 MISC. 
(EW-1) 

1.000 

CY 

4,114.46000 4,114.46 562.46000 562.46 800.00000 800.00 

0580 504SD20-0005 

GEOTEXTILE DRAINAGE 
FABRIC 

1,633.000 

SY 

9.00000 14,697.00 2.74000 4,474.42 4.20000 6,858.60 

0590 505SD20-0009 

REMOVE EX. GUARDRAIL 
TERMINAL 

4.000 

EA 

575.00000 2,300.00 903.08000 3,612.32 580.00000 2,320.00 

0600 505SD20-0055 

FIXED OBJECT ATTACH. GR- 
FOA-5 

4.000 

EA 

4,025.00000 16,100.00 4,214.37000 16,857.48 4,800.00000 19,200.00 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0610 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

212.000 

LF 

12.00000 2,544.00 24.08000 5,104.96 11.00000 2,332.00 

0620 505SX20-0057 

NS GUARDRAIL GR-MGS1 

150.000 

LF 

40.25000 6,037.50 60.21000 9,031.50 42.00000 6,300.00 

0630 505SX20-0058 

NS GUARDRAIL TERMINAL 
GR-MGS2 

4.000 

EA 

4,025.00000 16,100.00 4,214.37000 16,857.48 4,800.00000 19,200.00 

0640 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

1,281.000 

SY 

20.00000 25,620.00 34.33000 43,976.73 58.00000 74,298.00 

0650 509SD20-0001 

FLOWABLE BACKFILL 

182.700 

CY 

400.00000 73,080.00 265.11000 48,435.60 310.00000 56,637.00 

0660 511SD20-0001 

ALLAYING DUST 

100.000 

HR 

1.00000 100.00 23.91000 2,391.00 80.00000 8,000.00 

0670 512SD20-0012 

TYPE 3 BARRICADE 4' 

11.000 

EA 

450.00000 4,950.00 307.46000 3,382.06 475.00000 5,225.00 

0680 512SD20-0014 

TEMPORARY SIGN 

437.000 

SF 

25.00000 10,925.00 32.16000 14,053.92 45.00000 19,665.00 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0690 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

120.000 

HR 

125.00000 15,000.00 88.51000 10,621.20 40.00000 4,800.00 

0700 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

3,150.000 

DAY 

3.00000 9,450.00 2.26000 7,119.00 0.75000 2,362.50 

0710 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

1,440.000 

HR 

7.00000 10,080.00 4.07000 5,860.80 10.00000 14,400.00 

0720 512SD20-0027 

FLAGGER SERVICE 

2,160.000 

HR 

30.00000 64,800.00 50.19000 108,410.40 3.00000 6,480.00 

0730 512SD20-0029 

WARNING LIGHT TY. B 

220.000 

DAY 

2.30000 506.00 18.46000 4,061.20 16.00000 3,520.00 

0740 512SD20-0031 

TRAFFIC BARRIER SER. 
CONC. MB-7D PC 

32.000 

LF 

90.00000 2,880.00 85.70000 2,742.40 55.00000 1,760.00 

0750 513SD20-0001 

MOBILIZATION 

(1) 

LS 

219,000.00000 219,000.00 258,788.06000 258,788.06 260,000.00000 260,000.00 

0760 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

42,872.13000 42,872.13 54,184.80000 54,184.80 48,000.00000 48,000.00 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0770 520SD20-0014 

6" DI WATER MAIN 

13.000 

LF 

207.00000 2,691.00 532.80000 6,926.40 500.00000 6,500.00 

0780 520SD20-0020 

12" DI WATER MAIN 

340.000 

LF 

338.10000 114,954.00 361.54000 122,923.60 450.00000 153,000.00 

0790 520SD20-0089 

6" GATE VALVE & BOX 

1.000 

EA 

2,104.50000 2,104.50 2,729.91000 2,729.91 6,200.00000 6,200.00 

0800 520SD20-0162 

FIRE HYDRANT 

1.000 

EA 

7,417.50000 7,417.50 6,859.55000 6,859.55 8,500.00000 8,500.00 

0810 602SD20-0004 

TOPSOIL CLASS B 

162.000 

CY 

90.58000 14,673.96 117.64000 19,057.68 95.00000 15,390.00 

0820 603SD20-0002 

TEMPORARY SEED 

50.000 

LB 

73.53000 3,676.50 27.29000 1,364.50 32.00000 1,600.00 

0830 603SD20-0003 

REGULAR SEED 

125.000 

LB 

19.18000 2,397.50 27.29000 3,411.25 12.00000 1,500.00 

0840 603SD20-0004 

OVERSEEDING 

100.000 

LB 

44.76000 4,476.00 27.29000 2,729.00 15.00000 1,500.00 

0850 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

2,280.000 

SY 

0.75000 1,710.00 7.83000 17,852.40 1.20000 2,736.00 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0860 603SD20-0014 

FERTILIZER NITROGEN - N 

198.000 

LB 

38.36000 7,595.28 2.26000 447.48 1.00000 198.00 

0870 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

76.000 

LB 

17.05000 1,295.80 2.13000 161.88 1.00000 76.00 

0880 603SD20-0016 

FERTILIZER POTASSIUM - K 

38.000 

LB 

19.18000 728.84 2.13000 80.94 1.00000 38.00 

0890 603SD20-0017 

LIME 

0.440 

TON 

2,344.50000 1,031.58 309.34000 136.11 2,100.00000 924.00 

0900 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

14.000 

EA 

537.48000 7,524.72 320.70000 4,489.80 950.00000 13,300.00 

0910 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

3.000 

EA 

750.00000 2,250.00 2,312.05000 6,936.15 750.00000 2,250.00 

0920 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

45.000 

LF 

60.00000 2,700.00 40.66000 1,829.70 65.00000 2,925.00 

0930 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

3.000 

EA 

2,500.00000 7,500.00 911.34000 2,734.02 1,950.00000 5,850.00 



Date Printed: 10/23/2024 

Page 13 of 26 Tabulation of Bids 

 

Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

(1) FORT MYER 
CONSTRUCTION 
CORPORATION 

(2) FLIPPO CONSTRUCTION 
COMPANY, INC. 

(3) POSILLICO CIVIL, INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0940 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

1,480.000 

LF 

6.12000 9,057.60 2.35000 3,478.00 2.20000 3,256.00 

0950 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

150.000 

LF 

12.25000 1,837.50 3.55000 532.50 3.10000 465.00 

0960 704SD20-0030 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 4" 

840.000 

LF 

11.76000 9,878.40 7.16000 6,014.40 7.30000 6,132.00 

 
 

Section Totals: $4,386,775.50 $4,470,079.75 $4,979,394.40 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$4,386,775.50 

 

 
$4,470,079.75 

 

 
$4,979,394.40 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$4,386,775.50 
 

 
$0.00 

$4,386,775.50 

$4,470,079.75 
 

 
$0.00 

$4,470,079.75 

$4,979,394.40 

 

$0.00 

4,979,394.40 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0010 108SP20-0001 (1) 5,879.77000 5,879.77 51,800.00000 51,800.00 
 

80,000.00000 80,000.00 

BASELINE PROGRESS LS        

SCHEDULE        

0020 108SP20-0002 10.000 587.98000 5,879.80 3,100.00000 31,000.00  
5,000.00000 50,000.00 

PROGRESS SCHEDULE EA        

UPDATES        

0030 301SD20-0001 (1) 27,114.62000 27,114.62 21,300.00000 21,300.00  
275,000.00000 275,000.00 

CLEARING AND GRUBBING LS 
       

0040 302SD20-0027 175.000 217.46000 38,055.50 312.00000 54,600.00 
 

180.00000 31,500.00 

15" STORM SEWER PIPE LF 
       

0050 302SD20-0237 3.000 7,664.24000 22,992.72 5,100.00000 15,300.00 
 

8,200.00000 24,600.00 

DROP INLET DI-1 EA 
       

0060 302SD20-0241 1.000 9,513.79000 9,513.79 7,211.00000 7,211.00 
 

11,500.00000 11,500.00 

DROP INLET DI-2B,L=4' EA 
       

0070 302SD20-0311 1.000 8,036.68000 8,036.68 7,211.00000 7,211.00 
 

9,500.00000 9,500.00 

DROP INLET DI-3B,L=4' EA 
       

0080 302SD20-0312 1.000 9,409.56000 9,409.56 11,200.00000 11,200.00 
 

10,000.00000 10,000.00 

DROP INLET DI-3B,L=6' EA 
       

0090 302SD20-0660 4.500 1,416.02000 6,372.09 10,100.00000 45,450.00 
 

1,325.00000 5,962.50 

MANHOLE MH-1 LF 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0100 302SD20-0663 1.000 1,352.76000 1,352.76 3,100.00000 3,100.00 
 

1,500.00000 1,500.00 

FRAME & COVER MH-1 EA       

0110 303SD20-0001 1,238.000 275.00000 340,450.00 43.25000 53,543.50  
500.00000 619,000.00 

REGULAR EXCAVATION CY       

0120 303SD20-0007 200.000 131.93000 26,386.00 85.12000 17,024.00  
50.00000 10,000.00 

BORROW EXCAVATION CY       

0130 303SD20-0021 215.000 15.23000 3,274.45 25.12000 5,400.80  
8.00000 1,720.00 

TEMPORARY DIVERSION DIKE LF       

0140 303SD20-0023 8.000 4,674.87000 37,398.96 351.00000 2,808.00  
520.00000 4,160.00 

CHECK DAM ROCK TY. II EA       

0150 303SD20-0029 20.000 45.67000 913.40 41.25000 825.00  
18.00000 360.00 

SILTATION CONTROL CY       

EXCAVATION       

0160 303SD20-0030 2.000 413.34000 826.68 321.00000 642.00  250.00000 500.00 

INLET PROTECTION TYPE A EA       

0170 303SD20-0031 3.000 654.11000 1,962.33 412.00000 1,236.00  
300.00000 900.00 

INLET PROTECTION TYPE B EA       

0180 303SD20-0032 765.000 10.14000 7,757.10 7.12000 5,446.80  
8.00000 6,120.00 

GEOTEXTILE FABRIC SY       
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0190 303SD20-0034 2,055.000 9.44000 19,399.20 3.51000 7,213.05 
 

7.00000 14,385.00 

TEMP. SILT FENCE TYPE A LF       

0200 305SD20-0009 891.000 7.13000 6,352.83 7.12000 6,343.92  
7.00000 6,237.00 

GEOTEXTILE SUBGRADE SY       

STAB.       

0210 308SD20-0012 613.000 99.98000 61,287.74 85.00000 52,105.00  60.00000 36,780.00 

AGGR. BASE MATL. TY. I NO. TON       

21B       

0220 315SD20-0007 137.000 206.56000 28,298.72 261.00000 35,757.00  350.00000 47,950.00 

ASPHALT CONCRETE TY. SM- TON       

9.5A CONST       

0230 315SD20-0010 604.000 125.65000 75,892.60 143.00000 86,372.00  220.00000 132,880.00 

ASPHALT CONCRETE BM-25.0 TON       

0240 315SX20-0004 534.000 414.64000 221,417.76 31.00000 16,554.00  
1,150.00000 614,100.00 

NS PAVEMENT (PRECAST SY       

CONC. PVMT.)       

0250 315SX20-0011 52.000 7.06000 367.12 16.15000 839.80  8.00000 416.00 

NS SAW-CUT ASPH CONC 10'' LF       

DEPTH       

0260 401SD20-0001 1,651.000 260.00000 429,260.00 81.25000 134,143.75  65.00000 107,315.00 

STRUCTURE EXCAVATION CY       

CONST.       
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0270 401SD20-0002 164.000 66.77000 10,950.28 61.25000 10,045.00 
 

120.00000 19,680.00 

SELECT BACKFILL ABUTMENT TON       

ZONE       

0280 401SD20-0004 120.000 101.68000 12,201.60 12.25000 1,470.00  100.00000 12,000.00 

GEOCOMPOSITE WALL DRAIN SY       

0290 401SD20-0005 194.000 53.92000 10,460.48 31.25000 6,062.50  
50.00000 9,700.00 

PIPE UNDERDRAIN 6" CONST. LF       

0300 401SD20-0007 2.000 125,000.00000 250,000.00 851.00000 1,702.00  
75,000.00000 150,000.00 

COFFERDAM EA       

0310 401SX20-0008 12.000 42,000.00000 504,000.00 47,300.00000 567,600.00  
75,000.00000 900,000.00 

NS BRIDGE SUBSTRUCTURE EA       

(PRECAST ABUTMENT UNITS)       

0320 403SD20-0005 640.000 600.00000 384,000.00 785.21000 502,534.40  300.00000 192,000.00 

STEEL PILES 10" LF       

0330 403SX20-0016 640.000 650.00000 416,000.00 851.00000 544,640.00  
410.00000 262,400.00 

NS PREBORING PILE 10" LF       

STEEL PILE       

0340 404SD20-0005 9.500 6,500.00000 61,750.00 3,180.00000 30,210.00  3,005.00000 28,547.50 

CONC. CL. A4 MOD. LOW CY       

SHRINK., SPR. STRUCT.       

CONST.       
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0350 404SD20-0009 870.000 8.59000 7,473.30 12.25000 10,657.50 
 

30.00000 26,100.00 

BRIDGE DECK GROOVING SY       

CONST.       

0360 404SX20-0001 12.800 12,500.00000 160,000.00 9,120.00000 116,736.00  13,000.00000 166,400.00 

NS CONCRETE ULTRA-HIGH CY       

PERFORMANCE CONCRETE -       

SUBSTRUCTURE       

0370 404SX20-0001 16.300 10,000.00000 163,000.00 8,300.00000 135,290.00  6,200.00000 101,060.00 

NS CONCRETE ULTRA-HIGH CY       

PERFORMANCE CONCRETE -       

SUPERSTRUCTURE       

0380 405SX20-0004 10.000 60,000.00000 600,000.00 51,800.00000 518,000.00  80,000.00000 800,000.00 

NS PRESTRESSED EA       

CONCRETE SLAB 4'x21"x(+45'-       

50')       

0390 406SD20-0003 1,540.000 4.52000 6,960.80 3.12000 4,804.80  11.00000 16,940.00 

CR REINF. STEEL CL. I SPR. LB       

STRUCT. CONST.       

0400 410SX20-0001 59.000 587.98000 34,690.82 418.00000 24,662.00  20.00000 1,180.00 

NS ARCHITECTURAL SY       

TREATMENT (FOR       

PARAPET/RAILING)       
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Uni t Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0410 410SX20-0001 12.000 881.97000 10,583.64 400.00000 4,800.00 
 

20.00000 240.00 

NS ARCHITECTURAL SY       

TREATMENT       

(SUBSTRUCTURE)       

0420 410SX20-0005 870.000 20.00000 17,400.00 18.12000 15,764.40  55.00000 47,850.00 

NS BRIDGE SY       

SUPERSTRUCTURE DIAMOND       

GRINDING       

0430 410SX20-0015 130.000 2,000.00000 260,000.00 2,861.00000 371,930.00  2,950.00000 383,500.00 

NS BRIDGE INCIDENTALS SY       

PRECAST APPROACH SLAB       

0440 412SX20-0002 (1) 3,005.74000 3,005.74 21,300.00000 21,300.00  12,000.00000 12,000.00 

NS CONC. SURFACE COLOR LS       

COATING (SURFACE COLOR       

COATING)       

0450 413SX20-0002 (1) 186,632.17000 186,632.17 418,300.00000 418,300.00  82,000.00000 82,000.00 

NS DISM. & REM. EXIST. STR. LS       

STR. NO 6135       

0460 413SX20-0003 (1) 7,055.72000 7,055.72 18,300.00000 18,300.00  7,500.00000 7,500.00 

NS ENV.& WORKER PROTECT. LS       

STR. NO 6135       

0470 413SX20-0004 (1) 3,527.86000 3,527.86 43,100.00000 43,100.00  7,500.00000 7,500.00 

NS MATERIAL DISPOSAL STR. LS       

NO 6135       
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0480 414SD20-0056 48.000 117.91000 5,659.68 395.00000 18,960.00 
 

500.00000 24,000.00 

DRY RIPRAP CL.II 38" SY       

0490 414SD20-0057 2,204.000 137.18000 302,344.72 103.50000 228,114.00  
91.00000 200,564.00 

DRY RIPRAP CL.II 38" TON       

0500 420SD20-0001 76.000 205.79000 15,640.04 151.00000 11,476.00  
230.00000 17,480.00 

ADHESIVE BASED JT. SEALER LF       

CL. I, 1" CONST.       

0510 501SD20-0004 951.000 45.00000 42,795.00 63.25000 60,150.75  36.00000 34,236.00 

UNDERDRAIN UD-4 LF       

0520 501SD20-0007 44.000 45.00000 1,980.00 51.00000 2,244.00  
50.00000 2,200.00 

CROSSDRAIN CD-2 LF       

0530 501SD20-0009 34.000 45.00000 1,530.00 32.00000 1,088.00  
54.00000 1,836.00 

OUTLET PIPE LF       

0540 502SD20-0014 340.000 100.00000 34,000.00 85.00000 28,900.00  
85.00000 28,900.00 

CURB, STD. CG-3 LF       

0550 502SD20-0024 440.000 100.00000 44,000.00 91.00000 40,040.00  
98.00000 43,120.00 

COMB. CURB & GUTTER, STD. LF       

CG-7       

0560 503SD20-0002 15.000 200.00000 3,000.00 312.00000 4,680.00  250.00000 3,750.00 

R/W MONUMENT RM-2 EA       
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0570 504SD20-0001 1.000 2,548.29000 
 

2,548.29 1,025.00000 1,025.00  
3,900.00000 3,900.00 

CONCRETE CLASS A3 MISC. CY       

(EW-1)       

0580 504SD20-0005 1,633.000 5.94000  9,700.02 7.12000 11,626.96  7.00000 11,431.00 

GEOTEXTILE DRAINAGE SY       

FABRIC       

0590 505SD20-0009 4.000 587.98000  2,351.92 512.00000 2,048.00  860.00000 3,440.00 

REMOVE EX. GUARDRAIL EA       

TERMINAL       

0600 505SD20-0055 4.000 4,115.84000  16,463.36 4,812.00000 19,248.00  6,000.00000 24,000.00 

FIXED OBJECT ATTACH. GR- EA       

FOA-5       

0610 505SD20-0073 212.000 11.76000  2,493.12 7.12000 1,509.44  17.00000 3,604.00 

REMOVE EXISTING LF       

GUARDRAIL       

0620 505SX20-0057 150.000 41.16000  6,174.00 48.12000 7,218.00  60.00000 9,000.00 

NS GUARDRAIL GR-MGS1 LF       

0630 505SX20-0058 4.000 4,115.84000 
 

16,463.36 4,312.00000 17,248.00  
6,000.00000 24,000.00 

NS GUARDRAIL TERMINAL EA       

GR-MGS2       

0640 508SD20-0004 1,281.000 7.24000  9,274.44 31.25000 40,031.25  18.00000 23,058.00 

DEMO. OF PAVEMENT SY       

FLEXIBLE       
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0650 509SD20-0001 182.700 385.00000 70,339.50 851.50000 155,569.05 
 

365.00000 66,685.50 

FLOWABLE BACKFILL CY        

0660 511SD20-0001 100.000 74.43000 7,443.00 12.25000 1,225.00  
100.00000 10,000.00 

ALLAYING DUST HR        

0670 512SD20-0012 11.000 457.02000 5,027.22 351.00000 3,861.00  
1,000.00000 11,000.00 

TYPE 3 BARRICADE 4' EA        

0680 512SD20-0014 437.000 31.16000 13,616.92 25.20000 11,012.40  
80.00000 34,960.00 

TEMPORARY SIGN SF        

0690 512SD20-0023 120.000 18.70000 2,244.00 47.80000 5,736.00  
45.00000 5,400.00 

TRUCK MOUNTED HR        

ATTENUATOR        

0700 512SD20-0024 3,150.000 3.48000 10,962.00 2.12000 6,678.00  7.00000 22,050.00 

GROUP 2 CHANNELIZING DAY        

DEVICES        

0710 512SD20-0025 1,440.000 3.53000 5,083.20 16.12000 23,212.80  12.00000 17,280.00 

PORT.CHANGEABLE MESS. HR        

SIGN        

0720 512SD20-0027 2,160.000 30.41000 65,685.60 51.25000 110,700.00  45.00000 97,200.00 

FLAGGER SERVICE HR        
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Un it Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC:   

0730 512SD20-0029 220.000 9.92000 2,182.40 12.00000 2,640.00 
 

50.00000 11,000.00 

WARNING LIGHT TY. B DAY 
      

0740 512SD20-0031 32.000 88.47000 2,831.04 102.25000 3,272.00 
 

225.00000 7,200.00 

TRAFFIC BARRIER SER. LF       

CONC. MB-7D PC       

0750 513SD20-0001 (1) 300,000.00000 300,000.00 781,300.00000 781,300.00  
375,000.00000 375,000.00 

MOBILIZATION LS 
      

0760 517SD20-0001 (1) 21,343.56000 21,343.56 93,210.00000 93,210.00 
 

130,000.00000 130,000.00 

CONSTRUCTION SURVEYING LS       

CONSTR.       

0770 520SD20-0014 13.000 600.00000 7,800.00 312.00000 4,056.00  
750.00000 9,750.00 

6" DI WATER MAIN LF 
      

0780 520SD20-0020 340.000 683.31000 232,325.40 385.12000 130,940.80 
 

750.00000 255,000.00 

12" DI WATER MAIN LF 
      

0790 520SD20-0089 1.000 3,455.39000 3,455.39 3,120.00000 3,120.00 
 

5,000.00000 5,000.00 

6" GATE VALVE & BOX EA 
      

0800 520SD20-0162 1.000 15,000.00000 15,000.00 12,300.00000 12,300.00 
 

12,000.00000 12,000.00 

FIRE HYDRANT EA 
      

0810 602SD20-0004 162.000 187.06000 30,303.72 41.25000 6,682.50 
 

50.00000 8,100.00 

TOPSOIL CLASS B CY 
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0820 603SD20-0002 50.000 16.79000 839.50 2.12000 106.00 
 

25.00000 1,250.00 

TEMPORARY SEED LB        

0830 603SD20-0003 125.000 14.67000 1,833.75 2.12000 265.00  
25.00000 3,125.00 

REGULAR SEED LB        

0840 603SD20-0004 100.000 16.75000 1,675.00 2.12000 212.00  
15.00000 1,500.00 

OVERSEEDING LB        

0850 603SD20-0008 2,280.000 3.67000 8,367.60 6.12000 13,953.60  
12.00000 27,360.00 

HYDRAULIC EROSION SY        

CONTROL PRODUCT TYPE 2        

0860 603SD20-0014 198.000 5.88000 1,164.24 1.12000 221.76  2.00000 396.00 

FERTILIZER NITROGEN - N LB        

0870 603SD20-0015 76.000 5.88000 446.88 1.12000 85.12  
2.00000 152.00 

FERTILIZER PHOSPHOROUS - LB        

P        

0880 603SD20-0016 38.000 5.88000 223.44 1.12000 42.56  2.00000 76.00 

FERTILIZER POTASSIUM - K LB        

0890 603SD20-0017 0.440 258.70000 113.83 512.00000 225.28  
500.00000 220.00 

LIME TON        



Date Printed: 10/23/2024 

Page 25 of 26 Tabulation of Bids 

 

Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC:   

0900 700SD20-0003 14.000 4,115.84000 57,621.76 451.00000 6,314.00 
 

750.00000 10,500.00 

REMOVE EXISTING 1 POST EA        

SIGN STRUCTURE        

0910 700SD20-0012 3.000 1,763.93000 5,291.79 225.00000 675.00  400.00000 1,200.00 

RELOCATE EX. 1 POST GRND EA        

MOUNT SGN PANEL        

0920 700SD20-0036 45.000 188.15000 8,466.75 68.00000 3,060.00  130.00000 5,850.00 

SIGN POST STP-1, 2 1/2", 10 LF        

GAUGE        

0930 700SD20-0038 3.000 2,351.91000 7,055.73 2,150.00000 6,450.00  2,500.00000 7,500.00 

CONC. FOUND. STP-1, TY. A EA        

0940 704SD20-0006 1,480.000 2.29000 3,389.20 6.12000 9,057.60  
5.00000 7,400.00 

TYPE B CLASS I PVMT LINE LF        

MRKG 4"        

0950 704SD20-0008 150.000 3.47000 520.50 8.12000 1,218.00  7.00000 1,050.00 

TYPE B CLASS I PVMT LINE LF        

MRKG 8"        

0960 704SD20-0030 840.000 7.00000 5,880.00 21.00000 17,640.00  10.00000 8,400.00 

TYPE B CLASS VI CONTRAST LF        

PVMT LINE MRKG 4"        
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Contract ID: C0000118395B63 

Letting Date: September 25, 2024 

Call Order: L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) SAGRES CONSTRUCTION 
CORPORATION 

(5) FLB CONTRACTORS, INC. (6) SHIRLEY CONTRACTING 
COMPANY, LLC 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: 

Life Cycle Costs: 

Section Total with LCC: 

$5,920,495.46 
 

 
$5,920,495.46 

$5,952,984.09 
 

 
$5,952,984.09 

$6,941,106.50 
 

 
$6,941,106.50 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$5,920,495.46 
 

 
$0.00 

$5,920,495.46 

$5,952,984.09 
 

 
$0.00 

$5,952,984.09 

$6,941,106.50 

 

$0.00 

6,941,106.50 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000118395B63 

September 25, 2024 10:00 

L53 

Counties: 

District(s): 

Project(s): 

FAIRFAX 

NORTHERN VA. / FAIRFAX 

0681-029-534, B663, C501, STP-BR09(318); 

Contract Time: 11/14/25 COMPLETION DATE Min: Max: 

Contract Description: BRIDGE REPLACEMENT 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

F034 FORT MYER CONSTRUCTION CORPORATION $4,386,775.50 100.00% 

2 
 

F031 FLIPPO CONSTRUCTION COMPANY, INC. $4,470,079.75 101.90% 

3 
 

P2973 POSILLICO CIVIL, INC. $4,979,394.40 113.51% 

4 
 

S1016 SAGRES CONSTRUCTION CORPORATION $5,920,495.46 134.96% 

5 
 

F991 FLB CONTRACTORS, INC. $5,952,984.09 135.70% 

6 
 

S018 SHIRLEY CONTRACTING COMPANY, LLC $6,941,106.50 158.23% 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 310SD20-0001 

TACK COAT 

500.000 

GAL 

25.00000 12,500.00 20.00000 10,000.00 57.00000 28,500.00 

0020 315SD20-0001 

ASPHALT CONCRETE TY. SM- 
12.5A CONST 

25.000 

TON 

400.00000 10,000.00 500.00000 12,500.00 750.00000 18,750.00 

0030 315SD20-0009 

ASPHALT CONCRETE TY. SM- 
9.5E CONST 

25.000 

TON 

400.00000 10,000.00 500.00000 12,500.00 750.00000 18,750.00 

0040 315SP20-0049 

ASPH. CONC. BMD P+VO SM- 
9.5D 

10.000 

TON 

400.00000 4,000.00 500.00000 5,000.00 750.00000 7,500.00 

0050 315SP20-0051 

ASPH. CONC. BMD P+VO SM- 
12.5D 

10.000 

TON 

400.00000 4,000.00 500.00000 5,000.00 750.00000 7,500.00 

0060 404SD20-0017 

CONC. CL. A4 MOD. LOW 
SHRINK., SPR. STRUCT. 
MAINT. 

5.000 

CY 

2,500.00000 12,500.00 5,000.00000 25,000.00 4,700.00000 23,500.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0070 404SD20-0020 

BRIDGE DECK GROOVING 
MAINT. 

400.000 

SY 

25.00000 10,000.00 20.00000 8,000.00 18.00000 7,200.00 

0080 406SD20-0008 

CR REINF. STEEL CL. I 
SUBSTRUCT. CONST. 

50.000 

LB 

25.00000 1,250.00 10.00000 500.00 7.50000 375.00 

0090 406SD20-0013 

CR REINF. STEEL CL. III SPR. 
STRUCT. MAINT. 

50.000 

LB 

25.00000 1,250.00 10.00000 500.00 11.00000 550.00 

0100 412SD20-0006 

SHOTCRETE TYPE A, SPR. 
STRUCT. MAINT. 

100.000 

SF 

150.00000 15,000.00 200.00000 20,000.00 410.00000 41,000.00 

0110 412SD20-0012 

CRACK REPAIR TYPE A 

50.000 

LF 

75.00000 3,750.00 100.00000 5,000.00 70.00000 3,500.00 

0120 412SD20-0013 

CRACK REPAIR TYPE B 

300.000 

LF 

75.00000 22,500.00 75.00000 22,500.00 270.00000 81,000.00 

0130 412SD20-0014 

CRACK REPAIR TYPE C 

10.000 

LF 

75.00000 750.00 100.00000 1,000.00 60.00000 600.00 

0140 412SD20-0017 

EMBEDDED GALVANIC 
ANODES 

300.000 

EA 

25.00000 7,500.00 50.00000 15,000.00 65.00000 19,500.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0150 412SD20-0034 

H.E.S. PATCHING TYPE B 

75.000 

SY 

1,000.00000 75,000.00 1,000.00000 75,000.00 2,000.00000 150,000.00 

0160 412SD20-0036 

H.E.S. PATCHING TYPE C 

20.000 

SY 

1,200.00000 24,000.00 2,500.00000 50,000.00 3,100.00000 62,000.00 

0170 412SD20-0037 

DECK SLAB CLOSURE 

50.000 

SY 

2,200.00000 110,000.00 2,500.00000 125,000.00 3,860.00000 193,000.00 

0180 412SD20-0043 

EXPANSION JOINT 
PREPARATION 

200.000 

LF 

25.00000 5,000.00 75.00000 15,000.00 70.00000 14,000.00 

0190 412SD20-0046 

BACK WALL 
RECONSTRUCTION HES 

25.000 

LF 

500.00000 12,500.00 1,000.00000 25,000.00 565.00000 14,125.00 

0200 412SD20-0049 

CONC. SUPERSTR. SURFACE 
REPAIR 

25.000 

SY 

1,500.00000 37,500.00 2,500.00000 62,500.00 3,500.00000 87,500.00 

0210 412SD20-0050 

REPLACE CONCRETE CURB 

25.000 

LF 

100.00000 2,500.00 100.00000 2,500.00 120.00000 3,000.00 

0220 412SD20-0051 

REPLACE CONCRETE RAILS 
TYPE A 

25.000 

LF 

500.00000 12,500.00 500.00000 12,500.00 440.00000 11,000.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 412SD20-0052 

REPLACE CONCRETE RAILS 
TYPE B 

25.000 

LF 

500.00000 12,500.00 500.00000 12,500.00 420.00000 10,500.00 

0240 412SD20-0053 

REPLACE CONCRETE POST 

10.000 

EA 

1,000.00000 10,000.00 3,000.00000 30,000.00 1,500.00000 15,000.00 

0250 412SD20-0061 

CONCRETE SUBSTRUCT. 
SURFACE REPAIR 

25.000 

SY 

1,200.00000 30,000.00 3,000.00000 75,000.00 4,700.00000 117,500.00 

0260 412SX20-0007 

NS BR.SUPERSTR. 
WID./REPAIR - EXPANSION 
JOINT TROUGH REPAIR (8") 
(TYPE A) 

5.000 

LF 

500.00000 2,500.00 5,000.00000 25,000.00 2,200.00000 11,000.00 

0270 412SX20-0007 

NS BR.SUPERSTR. 
WID./REPAIR BRIDGE 
CLEANING AND WASHING - 
EXPANSION JOINT DRAINAGE 
TROUGH 

600.000 

LF 

160.00000 96,000.00 100.00000 60,000.00 93.00000 55,800.00 

0280 412SX20-0007 

NS BR.SUPERSTR. 
WID./REPAIR -EXPANSION 
JOINT TROUGH REPAIR (11 
5/8") (TYPE B) 

5.000 

LF 

500.00000 2,500.00 5,000.00000 25,000.00 2,220.00000 11,100.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0290 412SX20-0007 

NS BR.SUPERSTR. 
WID./REPAIR INSTALL ALUM. 
RAILING (UP TO 5" DIA.) 

25.000 

LF 

250.00000 6,250.00 500.00000 12,500.00 400.00000 10,000.00 

0300 412SX20-0007 

NS BR.SUPERSTR. 
WID./REPAIR REMOVE AND 
INSTALL GUARDRAIL BEAM 

25.000 

LF 

250.00000 6,250.00 200.00000 5,000.00 180.00000 4,500.00 

0310 412SX20-0009 

NS BR.SUPERSTR. 
WID./REPAIR 1" DIA. CORE 
HOLE 

25.000 

EA 

100.00000 2,500.00 500.00000 12,500.00 280.00000 7,000.00 

0320 412SX20-0009 

NS BR.SUPERSTR. 
WID./REPAIR INSTALL ALUM. 
POST (2 RAIL SYSTEM) 

5.000 

EA 

1,500.00000 7,500.00 2,000.00000 10,000.00 1,560.00000 7,800.00 

0330 412SX20-0009 

NS BR.SUPERSTR. 
WID./REPAIR INSTALL ALUM. 
RAIL TERMINAL END 

5.000 

EA 

1,500.00000 7,500.00 2,000.00000 10,000.00 1,700.00000 8,500.00 

0340 412SX20-0009 

NS BR.SUPERSTR. 
WID./REPAIR REPLACE ALUM. 
POST (1 RAIL SYSTEM) 

5.000 

EA 

1,500.00000 7,500.00 2,000.00000 10,000.00 1,425.00000 7,125.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0350 412SX20-0009 

NS BR.SUPERSTR. 
WID./REPAIR REPLACE ALUM. 
POST (3 RAIL SYSTEM) 

5.000 

EA 

1,500.00000 7,500.00 2,000.00000 10,000.00 2,710.00000 13,550.00 

0360 412SX20-0024 

NS BR. SUBSTR. WID./REPAIR 
CONCRETE SURFACE 
PENETRANT SEALER 

100.000 

SY 

40.00000 4,000.00 60.00000 6,000.00 100.00000 10,000.00 

0370 412SX20-0028 

NS RECONSTRUCT 
EXPANSION JOINT TYPE A 

10.000 

LF 

500.00000 5,000.00 1,200.00000 12,000.00 1,120.00000 11,200.00 

0380 412SX20-0028 

NS RECONSTRUCT 
EXPANSION JOINT TYPE C 

10.000 

LF 

500.00000 5,000.00 2,500.00000 25,000.00 1,210.00000 12,100.00 

0390 412SX20-0028 

NS RECONSTRUCT 
EXPANSION JOINT TYPE D 

10.000 

LF 

500.00000 5,000.00 1,400.00000 14,000.00 1,440.00000 14,400.00 

0400 412SX20-0028 

NS RECONSTRUCT 
EXPANSION JOINT TYPE E 

10.000 

LF 

500.00000 5,000.00 1,400.00000 14,000.00 1,560.00000 15,600.00 

0410 420SD20-0018 

ADHESIVE BASED JT. SEALER 
CL. I, 1" MAINT. 

50.000 

LF 

50.00000 2,500.00 120.00000 6,000.00 190.00000 9,500.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0420 420SD20-0020 

ADHESIVE BASED JT. SEALER 
CL. I, 2" MAINT. 

50.000 

LF 

100.00000 5,000.00 150.00000 7,500.00 205.00000 10,250.00 

0430 420SD20-0021 

ADHESIVE BASED JT. SEALER 
CL. I, 2-1/2" MAINT. 

50.000 

LF 

100.00000 5,000.00 150.00000 7,500.00 220.00000 11,000.00 

0440 420SD20-0022 

ADHESIVE BASED JT. SEALER 
CL. I, 3" MAINT. 

50.000 

LF 

125.00000 6,250.00 175.00000 8,750.00 255.00000 12,750.00 

0450 420SD20-0031 

ADHESIVE BASED JT. SEALER 
CL. III, 4" MAINT. 

50.000 

LF 

125.00000 6,250.00 250.00000 12,500.00 230.00000 11,500.00 

0460 421SD20-0006 

ELASTOMERIC EXPANS. DAM 
0" TO 2" SPRSTR MAINT 

25.000 

LF 

900.00000 22,500.00 1,200.00000 30,000.00 1,465.00000 36,625.00 

0470 421SD20-0007 

ELASTOMERIC EXPANS. DAM 
2+" TO 3" SPRSTR MAINT 

25.000 

LF 

900.00000 22,500.00 1,200.00000 30,000.00 1,480.00000 37,000.00 

0480 421SD20-0008 

ELASTOMERIC EXPANS. DAM 
3+" TO 4" SPRSTR MAINT 

25.000 

LF 

900.00000 22,500.00 1,400.00000 35,000.00 2,000.00000 50,000.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0490 421SX20-0003 

NS ELASTOMERIC 
EXPANSION DAM SPRSTR 
MAINT REPLACE EXISTNG 
ELASTOMERIC STRIP SEAL 
GLAND 

25.000 

LF 

150.00000 3,750.00 600.00000 15,000.00 295.00000 7,375.00 

0500 425SD20-0001 

REMOVE ASPHALT 
CONCRETE OVERLAY 

500.000 

SY 

50.00000 25,000.00 20.00000 10,000.00 43.00000 21,500.00 

0510 425SD20-0002 

TYPE A MILLING 1/2" 

200.000 

SY 

50.00000 10,000.00 100.00000 20,000.00 88.00000 17,600.00 

0520 425SD20-0007 

FURN LATEX MOD CONCRETE 
1-1/4" - 1-3/4" 

50.000 

CY 

0.01000 0.50 1,300.00000 65,000.00 3,300.00000 165,000.00 

0530 425SD20-0009 

PLACE LATEX MODIFIED 
CONCRETE OVERLAY 

500.000 

SY 

200.00000 100,000.00 125.00000 62,500.00 116.00000 58,000.00 

0540 425SD20-0022 

TYPE A HYDRO-DEMOLITION 
1/2" 

150.000 

SY 

300.00000 45,000.00 300.00000 45,000.00 660.00000 99,000.00 

0550 425SD20-0024 

TYPE B HYDRO-DEMOLITION 
4" 

150.000 

SY 

300.00000 45,000.00 400.00000 60,000.00 500.00000 75,000.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0560 427SD20-0001 

SILICONE JOINT SEALANT 1" 

25.000 

LF 

100.00000 2,500.00 100.00000 2,500.00 180.00000 4,500.00 

0570 427SD20-0002 

SILICONE JOINT SEALANT 1- 
1/2" 

25.000 

LF 

100.00000 2,500.00 100.00000 2,500.00 205.00000 5,125.00 

0580 427SD20-0003 

SILICONE JOINT SEALANT 2" 

25.000 

LF 

100.00000 2,500.00 100.00000 2,500.00 220.00000 5,500.00 

0590 427SD20-0004 

SILICONE JOINT SEALANT 2- 
1/2" 

25.000 

LF 

100.00000 2,500.00 100.00000 2,500.00 245.00000 6,125.00 

0600 427SD20-0005 

SILICONE JOINT SEALANT 3" 

25.000 

LF 

100.00000 2,500.00 150.00000 3,750.00 265.00000 6,625.00 

0610 429SD20-0004 

WATERPROOFING 
MEMBRANE TYPE III 

100.000 

SY 

50.00000 5,000.00 100.00000 10,000.00 325.00000 32,500.00 

0620 431SD20-0002 

EPOXY OVERLAY MAINT 

100.000 

SY 

75.00000 7,500.00 300.00000 30,000.00 230.00000 23,000.00 

0630 509SD20-0001 

FLOWABLE BACKFILL 

5.000 

CY 

250.00000 1,250.00 500.00000 2,500.00 3,150.00000 15,750.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0640 512SD20-0002 

TRAFFIC BARRIER SERVICE 
MB-10A 

50.000 

LF 

85.00000 4,250.00 150.00000 7,500.00 220.00000 11,000.00 

0650 512SD20-0003 

TRAFFIC BARRIER SERVICE 
MB-11A 

50.000 

LF 

85.00000 4,250.00 150.00000 7,500.00 220.00000 11,000.00 

0660 512SD20-0013 

TYPE 3 BARRICADE 8' 

4.000 

EA 

350.00000 1,400.00 500.00000 2,000.00 850.00000 3,400.00 

0670 512SD20-0014 

TEMPORARY SIGN 

800.000 

SF 

25.00000 20,000.00 0.01000 8.00 52.00000 41,600.00 

0680 512SD20-0020 

AUTOMATED FLAGGER 
ASSISTANCE DEVICE 

80.000 

HR 

150.00000 12,000.00 100.00000 8,000.00 760.00000 60,800.00 

0690 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

800.000 

HR 

180.00000 144,000.00 60.00000 48,000.00 50.00000 40,000.00 

0700 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

3,000.000 

DAY 

0.01000 30.00 2.00000 6,000.00 5.00000 15,000.00 

0710 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

100.000 

HR 

25.00000 2,500.00 10.00000 1,000.00 65.00000 6,500.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0720 512SD20-0026 

ELECTRONIC ARROW BOARD 

500.000 

HR 

180.00000 90,000.00 5.00000 2,500.00 20.00000 10,000.00 

0730 512SD20-0027 

FLAGGER SERVICE 

100.000 

HR 

200.00000 20,000.00 60.00000 6,000.00 100.00000 10,000.00 

0740 512SD20-0041 

PORTABLE TRAFFIC 
CONTROL SIGNAL 

(1) 

LS 

45,000.00000 45,000.00 10,000.00000 10,000.00 100,000.00000 100,000.00 

0750 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

1,500.000 

LF 

5.00000 7,500.00 2.00000 3,000.00 5.15000 7,725.00 

0760 512SD20-0045 

TEMP. PAVE. MARKER 2 WAY 

200.000 

EA 

10.00000 2,000.00 10.00000 2,000.00 21.00000 4,200.00 

0770 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

10.000 

DAY 

1,000.00000 10,000.00 500.00000 5,000.00 1,035.00000 10,350.00 

0780 512SX20-0045 

NS SAFETY NIGHT EFFECT 

200.000 

HR 

150.00000 30,000.00 100.00000 20,000.00 113.00000 22,600.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0790 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION 
FREDERICKSBURG 
RESIDENCY TASK ORDER 
OVER 100,000 

8.000 

EA 

5,000.00000 40,000.00 5,000.00000 40,000.00 155,000.00000 1,240,000.00 

0800 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION 
FREDERICKSBURG 
RESIDENCY TASK ORDER 
UNDER 100,000 

1.000 

EA 

5,000.00000 5,000.00 5,000.00000 5,000.00 125,000.00000 125,000.00 

0810 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION NORTHERN 
NECK RESIDENCY TASK 
ORDER OVER 100,000 

1.000 

EA 

5,000.00000 5,000.00 5,000.00000 5,000.00 155,000.00000 155,000.00 

0820 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION NORTHERN 
NECK RESIDENCY TASK 
ORDER UNDER 100,000 

1.000 

EA 

5,000.00000 5,000.00 5,000.00000 5,000.00 125,000.00000 125,000.00 

0830 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION SALUDA 
RESIDENCY TASK ORDER 
OVER 100,000 

1.000 

EA 

5,000.00000 5,000.00 5,000.00000 5,000.00 155,000.00000 155,000.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0840 513SX20-0001 

NS MOBILIZATION 
MOBILIZATION SALUDA 
RESIDENCY TASK ORDER 
UNDER 100,000 

1.000 

EA 

5,000.00000 5,000.00 5,000.00000 5,000.00 125,000.00000 125,000.00 

0850 513SX20-0002 

EMERGENCY MOBILIZATION 

2.000 

EA 

5,000.00000 10,000.00 10,000.00000 20,000.00 165,000.00000 330,000.00 

0860 515SD20-0011 

FLEX. PAVE. TIE-IN PLANING 
0"-2" 

400.000 

SY 

75.00000 30,000.00 30.00000 12,000.00 43.00000 17,200.00 

0870 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

200.000 

LF 

15.00000 3,000.00 10.00000 2,000.00 4.10000 820.00 

0880 704SD20-0002 

TYPE A PVMT LINE MRKG 6" 

200.000 

LF 

15.00000 3,000.00 10.00000 2,000.00 5.15000 1,030.00 

0890 704SD20-0003 

TYPE A PVMT LINE MRKG 8" 

200.000 

LF 

15.00000 3,000.00 10.00000 2,000.00 6.40000 1,280.00 

0900 704SD20-0005 

TYPE A PVMT LINE MRKG 24" 

200.000 

LF 

15.00000 3,000.00 15.00000 3,000.00 25.00000 5,000.00 

0910 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

200.000 

LF 

15.00000 3,000.00 10.00000 2,000.00 5.15000 1,030.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

(1) M. D. MILLER CO., INC. (2) CURTIS CONTRACTING, 
INC. 

(3) MARTINS CONSTRUCTION 
CORP. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0920 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

200.000 

LF 

15.00000 3,000.00 10.00000 2,000.00 7.75000 1,550.00 

0930 704SD20-0026 

TYPE B CLASS VI PVMT LINE 
MRKG 4" 

200.000 

LF 

15.00000 3,000.00 10.00000 2,000.00 10.00000 2,000.00 

0940 704SD20-0027 

TYPE B CLASS VI PVMT LINE 
MRKG 6" 

200.000 

LF 

15.00000 3,000.00 10.00000 2,000.00 10.50000 2,100.00 

0950 704SD20-0030 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 4" 

200.000 

LF 

15.00000 3,000.00 10.00000 2,000.00 15.50000 3,100.00 

0960 704SD20-0031 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 6" 

200.000 

LF 

15.00000 3,000.00 10.00000 2,000.00 16.85000 3,370.00 

 
 

Section Totals: $1,491,930.50 $1,596,008.00 $4,504,405.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$1,491,930.50 

 

 
$1,596,008.00 

 

 
$4,504,405.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$1,491,930.50 
 

 
$0.00 

$1,491,930.50 

$1,596,008.00 
 

 
$0.00 

$1,596,008.00 

$4,504,405.00 

 

$0.00 

4,504,405.00 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0010 310SD20-0001 500.000 50.00000 25,000.00 50.00000 25,000.00 
 

TACK COAT GAL      

0020 315SD20-0001 25.000 2,000.00000 50,000.00 1,300.00000 32,500.00  

ASPHALT CONCRETE TY. SM- TON      

12.5A CONST      

0030 315SD20-0009 25.000 2,000.00000 50,000.00 1,300.00000 32,500.00  

ASPHALT CONCRETE TY. SM- TON      

9.5E CONST      

0040 315SP20-0049 10.000 3,400.00000 34,000.00 1,300.00000 13,000.00  

ASPH. CONC. BMD P+VO SM- TON      

9.5D      

0050 315SP20-0051 10.000 3,400.00000 34,000.00 1,300.00000 13,000.00  

ASPH. CONC. BMD P+VO SM- TON      

12.5D      

0060 404SD20-0017 5.000 3,500.00000 17,500.00 2,000.00000 10,000.00  

CONC. CL. A4 MOD. LOW CY      

SHRINK., SPR. STRUCT.      

MAINT.      

0070 404SD20-0020 400.000 60.00000 24,000.00 50.00000 20,000.00  

BRIDGE DECK GROOVING SY      

MAINT.      
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0080 406SD20-0008 50.000 35.00000 1,750.00 10.00000 500.00 
 

CR REINF. STEEL CL. I LB     

SUBSTRUCT. CONST.     

0090 406SD20-0013 50.000 35.00000 1,750.00 15.00000 750.00  

CR REINF. STEEL CL. III SPR. LB     

STRUCT. MAINT.     

0100 412SD20-0006 100.000 1,000.00000 100,000.00 1,170.00000 117,000.00  

SHOTCRETE TYPE A, SPR. SF     

STRUCT. MAINT.     

0110 412SD20-0012 50.000 1,225.00000 61,250.00 1,500.00000 75,000.00  

CRACK REPAIR TYPE A LF     

0120 412SD20-0013 300.000 350.00000 105,000.00 2,500.00000 750,000.00  

CRACK REPAIR TYPE B LF     

0130 412SD20-0014 10.000 1,000.00000 10,000.00 1,500.00000 15,000.00  

CRACK REPAIR TYPE C LF     

0140 412SD20-0017 300.000 115.00000 34,500.00 250.00000 75,000.00  

EMBEDDED GALVANIC EA     

ANODES     

0150 412SD20-0034 75.000 3,000.00000 225,000.00 2,500.00000 187,500.00  

H.E.S. PATCHING TYPE B SY     
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0160 412SD20-0036 20.000 4,500.00000 90,000.00 3,500.00000 70,000.00 
 

H.E.S. PATCHING TYPE C SY     

0170 412SD20-0037 50.000 6,500.00000 325,000.00 3,000.00000 150,000.00  

DECK SLAB CLOSURE SY     

0180 412SD20-0043 200.000 115.00000 23,000.00 150.00000 30,000.00  

EXPANSION JOINT LF     

PREPARATION     

0190 412SD20-0046 25.000 3,800.00000 95,000.00 500.00000 12,500.00  

BACK WALL LF     

RECONSTRUCTION HES     

0200 412SD20-0049 25.000 4,500.00000 112,500.00 3,500.00000 87,500.00  

CONC. SUPERSTR. SURFACE SY     

REPAIR     

0210 412SD20-0050 25.000 2,500.00000 62,500.00 150.00000 3,750.00  

REPLACE CONCRETE CURB LF     

0220 412SD20-0051 25.000 1,400.00000 35,000.00 500.00000 12,500.00  

REPLACE CONCRETE RAILS LF     

TYPE A     

0230 412SD20-0052 25.000 1,400.00000 35,000.00 500.00000 12,500.00  

REPLACE CONCRETE RAILS LF     

TYPE B     
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0240 412SD20-0053 10.000 7,000.00000 70,000.00 1,000.00000 10,000.00 
 

REPLACE CONCRETE POST EA     

0250 412SD20-0061 25.000 6,000.00000 150,000.00 3,500.00000 87,500.00  

CONCRETE SUBSTRUCT. SY     

SURFACE REPAIR     

0260 412SX20-0007 5.000 12,000.00000 60,000.00 600.00000 3,000.00  

NS BR.SUPERSTR. LF     

WID./REPAIR - EXPANSION     

JOINT TROUGH REPAIR (8")     

(TYPE A)     

0270 412SX20-0007 600.000 135.00000 81,000.00 250.00000 150,000.00  

NS BR.SUPERSTR. LF     

WID./REPAIR BRIDGE     

CLEANING AND WASHING -     

EXPANSION JOINT DRAINAGE     

TROUGH     

0280 412SX20-0007 5.000 13,000.00000 65,000.00 600.00000 3,000.00  

NS BR.SUPERSTR. LF     

WID./REPAIR -EXPANSION     

JOINT TROUGH REPAIR (11     

5/8") (TYPE B)     
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0290 412SX20-0007 25.000 400.00000 10,000.00 450.00000 11,250.00 
 

NS BR.SUPERSTR. LF      

WID./REPAIR INSTALL ALUM.      

RAILING (UP TO 5" DIA.)      

0300 412SX20-0007 25.000 260.00000 6,500.00 250.00000 6,250.00  

NS BR.SUPERSTR. LF      

WID./REPAIR REMOVE AND      

INSTALL GUARDRAIL BEAM      

0310 412SX20-0009 25.000 125.00000 3,125.00 300.00000 7,500.00  

NS BR.SUPERSTR. EA      

WID./REPAIR 1" DIA. CORE      

HOLE      

0320 412SX20-0009 5.000 6,000.00000 30,000.00 1,200.00000 6,000.00  

NS BR.SUPERSTR. EA      

WID./REPAIR INSTALL ALUM.      

POST (2 RAIL SYSTEM)      

0330 412SX20-0009 5.000 6,000.00000 30,000.00 3,000.00000 15,000.00  

NS BR.SUPERSTR. EA      

WID./REPAIR INSTALL ALUM.      

RAIL TERMINAL END      

0340 412SX20-0009 5.000 6,500.00000 32,500.00 1,200.00000 6,000.00  

NS BR.SUPERSTR. EA      

WID./REPAIR REPLACE ALUM.      

POST (1 RAIL SYSTEM)      
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0350 412SX20-0009 5.000 7,500.00000 37,500.00 1,800.00000 9,000.00 
 

NS BR.SUPERSTR. EA      

WID./REPAIR REPLACE ALUM.      

POST (3 RAIL SYSTEM)      

0360 412SX20-0024 100.000 200.00000 20,000.00 120.00000 12,000.00  

NS BR. SUBSTR. WID./REPAIR SY      

CONCRETE SURFACE      

PENETRANT SEALER      

0370 412SX20-0028 10.000 1,600.00000 16,000.00 500.00000 5,000.00  

NS RECONSTRUCT LF      

EXPANSION JOINT TYPE A      

0380 412SX20-0028 10.000 2,500.00000 25,000.00 500.00000 5,000.00  

NS RECONSTRUCT LF      

EXPANSION JOINT TYPE C      

0390 412SX20-0028 10.000 2,000.00000 20,000.00 600.00000 6,000.00  

NS RECONSTRUCT LF      

EXPANSION JOINT TYPE D      

0400 412SX20-0028 10.000 2,800.00000 28,000.00 600.00000 6,000.00  

NS RECONSTRUCT LF      

EXPANSION JOINT TYPE E      

0410 420SD20-0018 50.000 470.00000 23,500.00 400.00000 20,000.00  

ADHESIVE BASED JT. SEALER LF      

CL. I, 1" MAINT.      
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0420 420SD20-0020 50.000 550.00000 27,500.00 400.00000 20,000.00 
 

ADHESIVE BASED JT. SEALER LF      

CL. I, 2" MAINT.      

0430 420SD20-0021 50.000 610.00000 30,500.00 400.00000 20,000.00  

ADHESIVE BASED JT. SEALER LF      

CL. I, 2-1/2" MAINT.      

0440 420SD20-0022 50.000 775.00000 38,750.00 400.00000 20,000.00  

ADHESIVE BASED JT. SEALER LF      

CL. I, 3" MAINT.      

0450 420SD20-0031 50.000 1,000.00000 50,000.00 400.00000 20,000.00  

ADHESIVE BASED JT. SEALER LF      

CL. III, 4" MAINT.      

0460 421SD20-0006 25.000 2,800.00000 70,000.00 1,200.00000 30,000.00  

ELASTOMERIC EXPANS. DAM LF      

0" TO 2" SPRSTR MAINT      

0470 421SD20-0007 25.000 3,000.00000 75,000.00 1,200.00000 30,000.00  

ELASTOMERIC EXPANS. DAM LF      

2+" TO 3" SPRSTR MAINT      

0480 421SD20-0008 25.000 3,200.00000 80,000.00 1,200.00000 30,000.00  

ELASTOMERIC EXPANS. DAM LF      

3+" TO 4" SPRSTR MAINT      
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0490 421SX20-0003 25.000 1,000.00000 25,000.00 800.00000 20,000.00 
 

NS ELASTOMERIC LF     

EXPANSION DAM SPRSTR     

MAINT REPLACE EXISTNG     

ELASTOMERIC STRIP SEAL     

GLAND     

0500 425SD20-0001 500.000 200.00000 100,000.00 80.00000 40,000.00  

REMOVE ASPHALT SY     

CONCRETE OVERLAY     

0510 425SD20-0002 200.000 115.00000 23,000.00 100.00000 20,000.00  

TYPE A MILLING 1/2" SY     

0520 425SD20-0007 50.000 3,000.00000 150,000.00 5,000.00000 250,000.00  

FURN LATEX MOD CONCRETE CY     

1-1/4" - 1-3/4"     

0530 425SD20-0009 500.000 300.00000 150,000.00 1,500.00000 750,000.00  

PLACE LATEX MODIFIED SY     

CONCRETE OVERLAY     

0540 425SD20-0022 150.000 540.00000 81,000.00 800.00000 120,000.00  

TYPE A HYDRO-DEMOLITION SY     

1/2"     

0550 425SD20-0024 150.000 1,200.00000 180,000.00 1,500.00000 225,000.00  

TYPE B HYDRO-DEMOLITION SY     

4"     
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0560 427SD20-0001 25.000 175.00000 4,375.00 85.00000 2,125.00 
 

SILICONE JOINT SEALANT 1" LF      

0570 427SD20-0002 25.000 200.00000 5,000.00 100.00000 2,500.00  

SILICONE JOINT SEALANT 1- LF      

1/2"      

0580 427SD20-0003 25.000 225.00000 5,625.00 150.00000 3,750.00  

SILICONE JOINT SEALANT 2" LF      

0590 427SD20-0004 25.000 300.00000 7,500.00 200.00000 5,000.00  

SILICONE JOINT SEALANT 2- LF      

1/2"      

0600 427SD20-0005 25.000 325.00000 8,125.00 300.00000 7,500.00  

SILICONE JOINT SEALANT 3" LF      

0610 429SD20-0004 100.000 500.00000 50,000.00 300.00000 30,000.00  

WATERPROOFING SY      

MEMBRANE TYPE III      

0620 431SD20-0002 100.000 700.00000 70,000.00 500.00000 50,000.00  

EPOXY OVERLAY MAINT SY      

0630 509SD20-0001 5.000 3,500.00000 17,500.00 800.00000 4,000.00  

FLOWABLE BACKFILL CY      
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0640 512SD20-0002 50.000 1,500.00000 75,000.00 400.00000 20,000.00 
 

TRAFFIC BARRIER SERVICE LF      

MB-10A      

0650 512SD20-0003 50.000 1,500.00000 75,000.00 500.00000 25,000.00  

TRAFFIC BARRIER SERVICE LF      

MB-11A      

0660 512SD20-0013 4.000 3,000.00000 12,000.00 600.00000 2,400.00  

TYPE 3 BARRICADE 8' EA      

0670 512SD20-0014 800.000 90.00000 72,000.00 25.00000 20,000.00  

TEMPORARY SIGN SF      

0680 512SD20-0020 80.000 150.00000 12,000.00 150.00000 12,000.00  

AUTOMATED FLAGGER HR      

ASSISTANCE DEVICE      

0690 512SD20-0023 800.000 20.00000 16,000.00 250.00000 200,000.00  

TRUCK MOUNTED HR      

ATTENUATOR      

0700 512SD20-0024 3,000.000 20.00000 60,000.00 50.00000 150,000.00  

GROUP 2 CHANNELIZING DAY      

DEVICES      
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0710 512SD20-0025 100.000 15.00000 1,500.00 70.00000 7,000.00 
 

PORT.CHANGEABLE MESS. HR     

SIGN     

0720 512SD20-0026 500.000 10.00000 5,000.00 50.00000 25,000.00  

ELECTRONIC ARROW BOARD HR     

0730 512SD20-0027 100.000 150.00000 15,000.00 150.00000 15,000.00  

FLAGGER SERVICE HR     

0740 512SD20-0041 (1) 105,000.00000 105,000.00 10,000.00000 10,000.00  

PORTABLE TRAFFIC LS     

CONTROL SIGNAL     

0750 512SD20-0042 1,500.000 12.00000 18,000.00 5.00000 7,500.00  

ERADICATE LINEAR PVMT LF     

MRKG     

0760 512SD20-0045 200.000 90.00000 18,000.00 400.00000 80,000.00  

TEMP. PAVE. MARKER 2 WAY EA     

0770 512SP20-0001 10.000 12,000.00000 120,000.00 2,500.00000 25,000.00  

PORTABLE TEMPORARY DAY     

RUMBLE STRIP ARRAY     

0780 512SX20-0045 200.000 75.00000 15,000.00 250.00000 50,000.00  

NS SAFETY NIGHT EFFECT HR     
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0790 513SX20-0001 8.000 40,000.00000 320,000.00 50,000.00000 400,000.00 
 

NS MOBILIZATION EA     

MOBILIZATION     

FREDERICKSBURG     

RESIDENCY TASK ORDER     

OVER 100,000     

0800 513SX20-0001 1.000 20,000.00000 20,000.00 50,000.00000 50,000.00  

NS MOBILIZATION EA     

MOBILIZATION     

FREDERICKSBURG     

RESIDENCY TASK ORDER     

UNDER 100,000     

0810 513SX20-0001 1.000 45,000.00000 45,000.00 50,000.00000 50,000.00  

NS MOBILIZATION EA     

MOBILIZATION NORTHERN     

NECK RESIDENCY TASK     

ORDER OVER 100,000     

0820 513SX20-0001 1.000 25,000.00000 25,000.00 50,000.00000 50,000.00  

NS MOBILIZATION EA     

MOBILIZATION NORTHERN     

NECK RESIDENCY TASK     

ORDER UNDER 100,000     
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0830 513SX20-0001 1.000 45,000.00000 45,000.00 50,000.00000 50,000.00 
 

NS MOBILIZATION EA     

MOBILIZATION SALUDA     

RESIDENCY TASK ORDER     

OVER 100,000     

0840 513SX20-0001 1.000 25,000.00000 25,000.00 50,000.00000 50,000.00  

NS MOBILIZATION EA     

MOBILIZATION SALUDA     

RESIDENCY TASK ORDER     

UNDER 100,000     

0850 513SX20-0002 2.000 50,000.00000 100,000.00 75,000.00000 150,000.00  

EMERGENCY MOBILIZATION EA     

0860 515SD20-0011 400.000 75.00000 30,000.00 295.00000 118,000.00  

FLEX. PAVE. TIE-IN PLANING SY     

0"-2"     

0870 704SD20-0001 200.000 15.00000 3,000.00 13.00000 2,600.00  

TYPE A PVMT LINE MRKG 4" LF     

0880 704SD20-0002 200.000 15.00000 3,000.00 13.00000 2,600.00  

TYPE A PVMT LINE MRKG 6" LF     

0890 704SD20-0003 200.000 18.00000 3,600.00 15.00000 3,000.00  

TYPE A PVMT LINE MRKG 8" LF     
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member:  LCC: 

0900 704SD20-0005 200.000 32.00000 6,400.00 20.00000 4,000.00 
 

TYPE A PVMT LINE MRKG 24" LF      

0910 704SD20-0006 200.000 20.00000 4,000.00 13.00000 2,600.00  

TYPE B CLASS I PVMT LINE LF      

MRKG 4"      

0920 704SD20-0007 200.000 25.00000 5,000.00 13.00000 2,600.00  

TYPE B CLASS I PVMT LINE LF      

MRKG 6"      

0930 704SD20-0026 200.000 26.00000 5,200.00 13.00000 2,600.00  

TYPE B CLASS VI PVMT LINE LF      

MRKG 4"      

0940 704SD20-0027 200.000 35.00000 7,000.00 13.00000 2,600.00  

TYPE B CLASS VI PVMT LINE LF      

MRKG 6"      

0950 704SD20-0030 200.000 55.00000 11,000.00 15.00000 3,000.00  

TYPE B CLASS VI CONTRAST LF      

PVMT LINE MRKG 4"      

0960 704SD20-0031 200.000 60.00000 12,000.00 15.00000 3,000.00  

TYPE B CLASS VI CONTRAST LF      

PVMT LINE MRKG 6"      
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Contract ID: C0000125124N01 

Letting Date: September 25, 2024 

Call Order: L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL BRIDGE MAINTENANCE 

Line No / Item ID 

Item Description 

 
Alt Set / Alt Member Quantity and Units 

(4) LANFORD BROTHERS 
COMPANY, INCORPORATED 

(5) FORT MYER 
CONSTRUCTION 
CORPORATION 

 

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

Section Totals: $4,798,450.00 $5,409,375.00  

Life Cycle Costs:   

Section Total with LCC: $4,798,450.00 $5,409,375.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$4,798,450.00 
 

 
$0.00 

$4,798,450.00 

$5,409,375.00 
 

 
$0.00 

$5,409,375.00 

 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000125124N01 

September 25, 2024 10:00 

L55 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

BRDG-966-689, N501, STP-PM06 (413); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description:  ON-CALL BRIDGE MAINTENANCE 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

M683 M. D. MILLER CO., INC. $1,491,930.50 100.00% 

2 
 

C333 CURTIS CONTRACTING, INC. $1,596,008.00 106.98% 

3 
 

M640 MARTINS CONSTRUCTION CORP. $4,504,405.00 301.92% 

4 
 

L005 LANFORD BROTHERS COMPANY, INCORPORATED $4,798,450.00 321.63% 

5  F034 FORT MYER CONSTRUCTION CORPORATION $5,409,375.00 362.58% 
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Contract ID: C0000124877N01 

Letting Date: September 25, 2024 

Call Order: L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

Line No / Item ID 

Item Description 

(1) A ANNANDALE, INC. (2) MULLEN'S MARKINGS, 
INC. 

(3) AMERICAN ROAD 
MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

900.000 

HR 

25.00000 22,500.00 172.68000 155,412.00 50.00000 45,000.00 

0020 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

500.000 

DAY 

1.00000 500.00 0.01000 5.00 50.00000 25,000.00 

0030 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

400.000 

HR 

1.00000 400.00 0.01000 4.00 50.00000 20,000.00 

0040 512SD20-0026 

ELECTRONIC ARROW BOARD 

600.000 

HR 

1.00000 600.00 0.01000 6.00 25.00000 15,000.00 

0050 512SD20-0027 

FLAGGER SERVICE 

400.000 

HR 

1.00000 400.00 83.30000 33,320.00 50.00000 20,000.00 

0060 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

10,000.000 

LF 

0.65000 6,500.00 1.91000 19,100.00 0.99000 9,900.00 

0070 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

1,500.000 

SF 

2.75000 4,125.00 9.85000 14,775.00 7.95000 11,925.00 
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Contract ID: C0000124877N01 

Letting Date: September 25, 2024 

Call Order: L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

Line No / Item ID 

Item Description 

(1) A ANNANDALE, INC. (2) MULLEN'S MARKINGS, 
INC. 

(3) AMERICAN ROAD 
MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 512SP20-0001 

PORTABLE TEMPORARY 
RUMBLE STRIP ARRAY 

50.000 

DAY 

175.00000 8,750.00 196.96000 9,848.00 100.00000 5,000.00 

0090 704SD20-0001 

TYPE A PVMT LINE MRKG 4" 

100,000.000 

LF 

0.20000 20,000.00 0.41000 41,000.00 0.39000 39,000.00 

0100 704SD20-0002 

TYPE A PVMT LINE MRKG 6" 

4,000.000 

LF 

0.30000 1,200.00 0.43000 1,720.00 0.49000 1,960.00 

0110 704SD20-0003 

TYPE A PVMT LINE MRKG 8" 

2,000.000 

LF 

0.50000 1,000.00 0.47000 940.00 0.99000 1,980.00 

0120 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

15,000.000 

LF 

0.75000 11,250.00 1.25000 18,750.00 0.99000 14,850.00 

0130 704SD20-0007 

TYPE B CLASS I PVMT LINE 
MRKG 6" 

20,000.000 

LF 

1.25000 25,000.00 1.54000 30,800.00 1.09000 21,800.00 

0140 704SD20-0008 

TYPE B CLASS I PVMT LINE 
MRKG 8" 

8,000.000 

LF 

1.35000 10,800.00 2.50000 20,000.00 1.49000 11,920.00 

0150 704SD20-0009 

TYPE B CLASS I PVMT LINE 
MRKG 12" 

2,200.000 

LF 

4.25000 9,350.00 5.13000 11,286.00 2.99000 6,578.00 



Date Printed: 10/23/2024 

Page 3 of 11 Tabulation of Bids 

 

Contract ID: C0000124877N01 

Letting Date: September 25, 2024 

Call Order: L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

Line No / Item ID 

Item Description 

(1) A ANNANDALE, INC. (2) MULLEN'S MARKINGS, 
INC. 

(3) AMERICAN ROAD 
MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0160 704SD20-0010 

TYPE B CLASS I PVMT LINE 
MRKG 24" 

7,000.000 

LF 

8.00000 56,000.00 10.96000 76,720.00 4.99000 34,930.00 

0170 704SD20-0026 

TYPE B CLASS VI PVMT LINE 
MRKG 4" 

2,000.000 

LF 

3.75000 7,500.00 5.20000 10,400.00 4.99000 9,980.00 

0180 704SD20-0027 

TYPE B CLASS VI PVMT LINE 
MRKG 6" 

5,000.000 

LF 

4.60000 23,000.00 6.57000 32,850.00 5.49000 27,450.00 

0190 704SD20-0028 

TYPE B CLASS VI PVMT LINE 
MRKG 8" 

1,000.000 

LF 

5.50000 5,500.00 8.09000 8,090.00 5.99000 5,990.00 

0200 704SD20-0030 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 4" 

4,000.000 

LF 

5.85000 23,400.00 14.41000 57,640.00 5.99000 23,960.00 

0210 704SD20-0031 

TYPE B CLASS VI CONTRAST 
PVMT LINE MRKG 6" 

2,000.000 

LF 

6.50000 13,000.00 16.06000 32,120.00 7.29000 14,580.00 

0220 704SD20-0032 

INLAID PAVEMENT MARKER 
ASPHALT 

50.000 

EA 

30.00000 1,500.00 47.70000 2,385.00 99.00000 4,950.00 
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Contract ID: C0000124877N01 

Letting Date: September 25, 2024 

Call Order: L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

Line No / Item ID 

Item Description 

(1) A ANNANDALE, INC. (2) MULLEN'S MARKINGS, 
INC. 

(3) AMERICAN ROAD 
MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0230 704SD20-0033 

INLAID PAVEMENT MARKER 
CONCRETE 

3,000.000 

EA 

35.00000 105,000.00 47.70000 143,100.00 99.00000 297,000.00 

0240 704SD20-0041 

PVMT MSG. MARK. R/R 
CROSSING TY. B, CL. I 

20.000 

EA 

500.00000 10,000.00 1,246.06000 24,921.20 500.00000 10,000.00 

0250 704SD20-0047 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL I 

500.000 

EA 

125.00000 62,500.00 139.09000 69,545.00 125.00000 62,500.00 

0260 704SD20-0055 

PVMT SYMB MRKG DBL TURN 
ARR, LT/RT TY A 

20.000 

EA 

225.00000 4,500.00 228.33000 4,566.60 100.00000 2,000.00 

0270 704SD20-0059 

SYMB MRKG LANE 
REDUCTION ARR TY B CL I 

10.000 

EA 

450.00000 4,500.00 648.82000 6,488.20 500.00000 5,000.00 

0280 704SD20-0062 

SYMB MRKG WRONG-WAY 
ARROW TY B CL I 

10.000 

EA 

150.00000 1,500.00 619.50000 6,195.00 500.00000 5,000.00 

0290 704SD20-0107 

PVMT MSG. MARK. “ONLY” TY 
B, CL. I, 8’ 

20.000 

EA 

400.00000 8,000.00 554.38000 11,087.60 175.00000 3,500.00 
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Contract ID: C0000124877N01 

Letting Date: September 25, 2024 

Call Order: L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

Line No / Item ID 

Item Description 

(1) A ANNANDALE, INC. (2) MULLEN'S MARKINGS, 
INC. 

(3) AMERICAN ROAD 
MARKINGS, L.L.C. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0300 704SD20-0110 

PVMT MSG. MARK. “SCHOOL” 
TY B, CL I, 8’ 

50.000 

EA 

600.00000 30,000.00 1,143.26000 57,163.00 250.00000 12,500.00 

0310 704SP20-0001 

REMOVAL OF SRPM 

500.000 

EA 

30.00000 15,000.00 30.00000 15,000.00 50.00000 25,000.00 

0320 704SP20-0002 

REPLACEMENT OF SRPM 
LENS 

18,000.000 

EA 

16.00000 288,000.00 8.00000 144,000.00 25.00000 450,000.00 

0330 704SX20-0002 

NS PAVEMENT MARKING NS 
PAVE. MESSAGE MARKING 
STOP 

20.000 

EA 

400.00000 8,000.00 1,200.54000 24,010.80 200.00000 4,000.00 

0340    704SX20-0005 

NS PAVE. MESSAGE MARKING 
NS PAVE. MESSAGE MARKING 
AHEAD 

20.000 

EA 

500.00000 10,000.00 1,337.37000 26,747.40 120.00000 2,400.00 

 
 

Section Totals: $799,275.00 $1,109,995.80 $1,250,653.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$799,275.00 

 

 
$1,109,995.80 

 

 
$1,250,653.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

   

$799,275.00 
 

 
$0.00 

$1,109,995.80 
 

 
$0.00 

$1,250,653.00 
 

 
$0.00 
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Contract ID: C0000124877N01 

Letting Date: September 25, 2024 

Call Order: L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

Contract Grand Totals $799,275.00 $1,109,995.80 1,250,653.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: C0000124877N01 

Letting Date: September 25, 2024 

Call Order: L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) JENSPY, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

0010 512SD20-0023 900.000 75.00000 67,500.00 
  

TRUCK MOUNTED HR     

ATTENUATOR     

0020 512SD20-0024 500.000 2.00000 1,000.00   

GROUP 2 CHANNELIZING DAY     

DEVICES     

0030 512SD20-0025 400.000 25.00000 10,000.00   

PORT.CHANGEABLE MESS. HR     

SIGN     

0040 512SD20-0026 600.000 5.00000 3,000.00   

ELECTRONIC ARROW BOARD HR     

0050 512SD20-0027 400.000 37.00000 14,800.00   

FLAGGER SERVICE HR     

0060 512SD20-0042 10,000.000 1.50000 15,000.00   

ERADICATE LINEAR PVMT LF     

MRKG     

0070 512SD20-0043 1,500.000 6.00000 9,000.00   

ERADICATE NONLINEAR SF     

PVMT MRKG     

0080 512SP20-0001 50.000 100.00000 5,000.00   

PORTABLE TEMPORARY DAY     

RUMBLE STRIP ARRAY     
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Contract ID: C0000124877N01 

Letting Date: September 25, 2024 

Call Order: L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) JENSPY, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set:  Cat Alt Member: LCC: 

0090 704SD20-0001 100,000.000 0.48000 48,000.00 
  

TYPE A PVMT LINE MRKG 4" LF     

0100 704SD20-0002 4,000.000 1.00000 4,000.00   

TYPE A PVMT LINE MRKG 6" LF     

0110 704SD20-0003 2,000.000 1.50000 3,000.00   

TYPE A PVMT LINE MRKG 8" LF     

0120 704SD20-0006 15,000.000 1.07000 16,050.00   

TYPE B CLASS I PVMT LINE LF     

MRKG 4"     

0130 704SD20-0007 20,000.000 2.55000 51,000.00   

TYPE B CLASS I PVMT LINE LF     

MRKG 6"     

0140 704SD20-0008 8,000.000 3.33000 26,640.00   

TYPE B CLASS I PVMT LINE LF     

MRKG 8"     

0150 704SD20-0009 2,200.000 5.00000 11,000.00   

TYPE B CLASS I PVMT LINE LF     

MRKG 12"     

0160 704SD20-0010 7,000.000 10.00000 70,000.00   

TYPE B CLASS I PVMT LINE LF     

MRKG 24"     
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Contract ID: C0000124877N01 

Letting Date: September 25, 2024 

Call Order: L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) JENSPY, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0170 704SD20-0026 2,000.000 4.00000 8,000.00 
  

TYPE B CLASS VI PVMT LINE LF  

MRKG 4"  

0180 704SD20-0027 5,000.000 6.00000 30,000.00 

TYPE B CLASS VI PVMT LINE LF  

MRKG 6"  

0190 704SD20-0028 1,000.000 8.00000 8,000.00 

TYPE B CLASS VI PVMT LINE LF  

MRKG 8"  

0200 704SD20-0030 4,000.000 7.00000 28,000.00 

TYPE B CLASS VI CONTRAST LF  

PVMT LINE MRKG 4"  

0210 704SD20-0031 2,000.000 9.00000 18,000.00 

TYPE B CLASS VI CONTRAST LF  

PVMT LINE MRKG 6"  

0220 704SD20-0032 50.000 65.00000 3,250.00 

INLAID PAVEMENT MARKER EA  

ASPHALT  

0230 704SD20-0033 3,000.000 65.00000 195,000.00 

INLAID PAVEMENT MARKER EA  

CONCRETE  

0240 704SD20-0041 20.000 1,500.00000 30,000.00 

PVMT MSG. MARK. R/R EA  

CROSSING TY. B, CL. I  



Date Printed: 10/23/2024 

Page 10 of 11 Tabulation of Bids 

 

Contract ID: C0000124877N01 

Letting Date: September 25, 2024 

Call Order: L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) JENSPY, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 

0250 704SD20-0047 500.000 125.00000 62,500.00 
  

PVMT SYMB MRKG SGL TURN EA    

ARR. TY B CL I    

0260 704SD20-0055 20.000 225.00000 4,500.00   

PVMT SYMB MRKG DBL TURN EA    

ARR, LT/RT TY A    

0270 704SD20-0059 10.000 600.00000 6,000.00   

SYMB MRKG LANE EA    

REDUCTION ARR TY B CL I    

0280 704SD20-0062 10.000 300.00000 3,000.00   

SYMB MRKG WRONG-WAY EA    

ARROW TY B CL I    

0290 704SD20-0107 20.000 550.00000 11,000.00   

PVMT MSG. MARK. “ONLY” TY EA    

B, CL. I, 8’    

0300 704SD20-0110 50.000 900.00000 45,000.00   

PVMT MSG. MARK. “SCHOOL” EA    

TY B, CL I, 8’    

0310 704SP20-0001 500.000 40.00000 20,000.00   

REMOVAL OF SRPM EA    

0320 704SP20-0002 18,000.000 25.00000 450,000.00   

REPLACEMENT OF SRPM EA    

LENS    
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Contract ID: C0000124877N01 

Letting Date: September 25, 2024 

Call Order: L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

Line No / Item ID 

Item Description 

Alt Set / Alt Member Quantity and Units 

(4) JENSPY, INC. 
  

Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member:  LCC: 

0330 704SX20-0002 20.000 550.00000 11,000.00 
  

NS PAVEMENT MARKING NS EA    

PAVE. MESSAGE MARKING    

STOP    

0340 704SX20-0005 20.000 900.00000 18,000.00   

NS PAVE. MESSAGE MARKING EA    

NS PAVE. MESSAGE MARKING    

AHEAD    

Section Totals: $1,306,240.00   

Life Cycle Costs:    

Section Total with LCC: $1,306,240.00   

    

Contract Item Totals $1,306,240.00   

Contract Time Totals  

Contract Life Cycle Costs Totals $0.00 

Contract Grand Totals $1,306,240.00 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

Call Order: 

C0000124877N01 

September 25, 2024 10:00 

L56 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE 

9999-966-687,N501, STP-TS06(259); 

Contract Time: 12/01/25 COMPLETION DATE Min: Max: 

Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

A231 A ANNANDALE, INC. $799,275.00 100.00% 

2 
 

M965 MULLEN'S MARKINGS, INC. $1,109,995.80 138.88% 

3 
 

A835 AMERICAN ROAD MARKINGS, L.L.C. $1,250,653.00 156.47% 

4 
 

J1038 JENSPY, INC. $1,306,240.00 163.43% 
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

5,000.00000 5,000.00 6,131.32000 6,131.32  

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

19.000 

EA 

500.00000 9,500.00 613.13000 11,649.47  

0030 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

25,000.00000 25,000.00 28,058.87000 28,058.87  

0040 302SD20-0020 

12" CONC. PIPE 

18.000 

LF 

90.00000 1,620.00 500.00000 9,000.00  

0050 302SD20-0023 

15" PIPE 

563.000 

LF 

95.00000 53,485.00 350.00000 197,050.00  

0060 302SD20-0030 

18" CONC. PIPE 

354.000 

LF 

100.00000 35,400.00 375.00000 132,750.00  

0070 302SD20-0197 

12" END SECTION ES-1 

2.000 

EA 

1,500.00000 3,000.00 3,500.00000 7,000.00  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0080 302SD20-0201 

18" END SECTION ES-1 

1.000 

EA 

1,700.00000 1,700.00 4,000.00000 4,000.00  

0090 302SD20-0237 

DROP INLET DI-1 

7.000 

EA 

3,500.00000 24,500.00 10,000.00000 70,000.00  

0100 302SD20-0239 

DROP INLET DI-2A 

1.000 

EA 

2,290.38000 2,290.38 10,000.00000 10,000.00  

0110 302SD20-0311 

DROP INLET DI-3B,L=4' 

4.000 

EA 

5,500.00000 22,000.00 12,000.00000 48,000.00  

0120 302SD20-0312 

DROP INLET DI-3B,L=6' 

1.000 

EA 

4,500.00000 4,500.00 13,000.00000 13,000.00  

0130 302SD20-0313 

DROP INLET DI-3B,L=8' 

1.000 

EA 

5,500.00000 5,500.00 14,000.00000 14,000.00  

0140 302SD20-0329 

DROP INLET DI-3C,L=6' 

2.000 

EA 

5,500.00000 11,000.00 15,000.00000 30,000.00  

0150 302SD20-0349 

DROP INLET DI-3E,L=8' 

1.000 

EA 

7,500.00000 7,500.00 12,000.00000 12,000.00  

0160 302SD20-0662 

MANHOLE MH-1 OR 2 

15.100 

LF 

350.00000 5,285.00 3,200.00000 48,320.00  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0170 302SD20-0663 

FRAME & COVER MH-1 

5.000 

EA 

500.00000 2,500.00 1,400.00000 7,000.00  

0180 303SD20-0001 

REGULAR EXCAVATION 

2,488.000 

CY 

50.00000 124,400.00 140.00000 348,320.00  

0190 303SD20-0023 

CHECK DAM ROCK TY. II 

6.000 

EA 

500.00000 3,000.00 500.00000 3,000.00  

0200 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

300.000 

CY 

50.00000 15,000.00 40.00000 12,000.00  

0210 303SD20-0030 

INLET PROTECTION TYPE A 

7.000 

EA 

250.00000 1,750.00 425.98000 2,981.86  

0220 303SD20-0031 

INLET PROTECTION TYPE B 

21.000 

EA 

250.00000 5,250.00 375.86000 7,893.06  

0230 303SD20-0034 

TEMP. SILT FENCE TYPE A 

517.000 

LF 

1.50000 775.50 9.65000 4,989.05  

0240 303SX20-0013 

UTILITY TEST PIT ASPHALT 
CONCRETE 

16.000 

EA 

600.00000 9,600.00 678.17000 10,850.72  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0250 305SD20-0001 

BORROW EXCAVATION 

561.000 

CY 

33.00000 18,513.00 65.00000 36,465.00  

0260 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

1,938.000 

TON 

25.00000 48,450.00 55.93000 108,392.34  

0270 315SD20-0002 

ASPHALT CONCRETE TY. SM- 
12.5D CONST 

1,919.000 

TON 

135.00000 259,065.00 183.34000 351,829.46  

0280 315SD20-0004 

ASPHALT CONCRETE TY. IM- 
19.0A CONST 

141.000 

TON 

135.00000 19,035.00 339.23000 47,831.43  

0290 315SD20-0010 

ASPHALT CONCRETE BM-25.0 

333.000 

TON 

135.00000 44,955.00 239.76000 79,840.08  

0300 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

3,746.000 

LF 

2.00000 7,492.00 4.91000 18,392.86  

0310 414SD20-0003 

EROSION CTRL. STONE CL. I, 
EC-1 

6.600 

TON 

50.00000 330.00 126.88000 837.41  

0320 501SD20-0004 

UNDERDRAIN UD-4 

1,409.000 

LF 

10.00000 14,090.00 45.00000 63,405.00  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0330 502SD20-0011 

CURB, STD. CG-2 

1,772.000 

LF 

35.00000 62,020.00 105.00000 186,060.00  

0340 502SD20-0012 

CURB, RADIAL CG-2 

85.000 

LF 

35.00000 2,975.00 150.00000 12,750.00  

0350 502SD20-0022 

COMB. CURB & GUTTER, STD. 
CG-6 

1,071.000 

LF 

45.00000 48,195.00 106.21000 113,750.91  

0360 502SD20-0023 

COMB. CURB & GUTTER, RAD. 
CG-6 

303.000 

LF 

45.00000 13,635.00 125.00000 37,875.00  

0370 502SD20-0031 

ENTRANCE GUTTER CG-13 

230.000 

SY 

160.00000 36,800.00 215.00000 49,450.00  

0380 502SD20-0053 

MEDIAN STRIP MS-1 

525.000 

SY 

120.00000 63,000.00 160.00000 84,000.00  

0390 503SD20-0002 

R/W MONUMENT RM-2 

18.000 

EA 

500.00000 9,000.00 150.00000 2,700.00  

0400 504SD20-0002 

CG-12 DETECTABLE 
WARNING SURFACE 

20.000 

SY 

350.00000 7,000.00 600.00000 12,000.00  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0410 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

722.000 

SY 

70.00000 50,540.00 120.00000 86,640.00  

0420 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

1,935.000 

SY 

5.00000 9,675.00 30.00000 58,050.00  

0430 509SD20-0001 

FLOWABLE BACKFILL 

12.000 

CY 

150.00000 1,800.00 350.00000 4,200.00  

0440 510SD20-0038 

ADJUST EXIST. VALVE & BOX 

10.000 

EA 

250.00000 2,500.00 770.65000 7,706.50  

0450 510SD20-0050 

ADJUST EXIST FRAME & 
COVER 

7.000 

EA 

300.00000 2,100.00 2,331.83000 16,322.81  

0460 510SX20-0040 

NS REMOVE EXIST. 
ELECTRICAL SERVICE 

1.000 

EA 

500.00000 500.00 919.70000 919.70  

0470 510SX20-0040 

NS REMOVE EXIST. PUSH 
BUTTON 

2.000 

EA 

50.00000 100.00 490.51000 981.02  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0480 510SX20-0042 

NS RELOCATE EXIST. 
CONTROLLER CABINET 

1.000 

EA 

500.00000 500.00 3,678.79000 3,678.79  

0490 510SX20-0042 

NS RELOCATE NS RELOCATE 
EXIST. SIGN PANEL AND 
MOUNTING 

5.000 

EA 

50.00000 250.00 429.19000 2,145.95  

0500 510SX20-0042 1.000 50.00000 50.00 8.58000 8.58  

NS RELOCATE EA     

UNINTERUPTIBLE POWER      

SUPPLY      

0510 511SD20-0001 

ALLAYING DUST 

140.000 

HR 

35.00000 4,900.00 76.85000 10,759.00  

0520 512SD20-0012 

TYPE 3 BARRICADE 4' 

6.000 

EA 

250.00000 1,500.00 476.57000 2,859.42  

0530 512SD20-0013 

TYPE 3 BARRICADE 8' 

11.000 

EA 

300.00000 3,300.00 476.57000 5,242.27  

0540 512SD20-0014 

TEMPORARY SIGN 

633.000 

SF 

15.00000 9,495.00 32.50000 20,572.50  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0550 512SD20-0023 

TRUCK MOUNTED 
ATTENUATOR 

1,300.000 

HR 

30.00000 39,000.00 55.18000 71,734.00  

0560 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

19,855.000 

DAY 

0.50000 9,927.50 0.80000 15,884.00  

0570 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

6,676.000 

HR 

3.00000 20,028.00 22.00000 146,872.00  

0580 512SD20-0026 

ELECTRONIC ARROW BOARD 

4,180.000 

HR 

1.50000 6,270.00 9.81000 41,005.80  

0590 512SD20-0027 

FLAGGER SERVICE 

160.000 

HR 

35.00000 5,600.00 62.66000 10,025.60  

0600 512SD20-0042 

ERADICATE LINEAR PVMT 
MRKG 

740.000 

LF 

1.75000 1,295.00 3.50000 2,590.00  

0610 512SD20-0043 

ERADICATE NONLINEAR 
PVMT MRKG 

198.000 

SF 

5.80000 1,148.40 9.00000 1,782.00  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0620 512SD20-0052 

TEMP. PVMT. SYMB. MRKG 
SNGL TURN ARROW TY. A 

3.000 

EA 

275.00000 825.00 337.22000 1,011.66  

0630 512SX20-0020 

NS MODIFY SIGNAL RTE 1 AT 
RTE 639 

(1) 

LS 

1,500.00000 1,500.00 61,313.17000 61,313.17  

0640 512SX20-0020 

NS MODIFY SIGNAL RTE. 1 AT 
RTE. 17 BUS. 

(1) 

LS 

1,500.00000 1,500.00 30,656.59000 30,656.59  

0650 513SD20-0001 

MOBILIZATION 

(1) 

LS 

2,098,000.00000 2,098,000.00 382,105.25000 382,105.25  

0660 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

15,392.000 

SY 

4.00000 61,568.00 3.78000 58,181.76  

0670 516SX20-0008 

NS DEMO. OF BLDG. (4) 
CONCRETE BOLLARDS 

(1) 

LS 

2,500.00000 2,500.00 2,018.78000 2,018.78  

0680 516SX20-0008 

NS DEMO. OF BLDG. D1 - 
BRICK SIGN 
FASMART/VALERO 

(1) 

LS 

5,000.00000 5,000.00 2,044.77000 2,044.77  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0690 516SX20-0008 

NS DEMO. OF BLDG. D2 - 
CONCRETE FOUNDATION 

(1) 

LS 

5,000.00000 5,000.00 2,044.77000 2,044.77  

0700 516SX20-0008 

NS DEMO. OF BLDG. D700 - 
PARKING LOT USE 

(1) 

LS 

2,500.00000 2,500.00 1,035.39000 1,035.39  

0710 516SX20-0008 

NS DEMO. OF BLDG. D701 
TOWING CO SIGN 

(1) 

LS 

2,500.00000 2,500.00 1,035.39000 1,035.39  

0720 516SX20-0008 

NS DEMO. OF BLDG. D900 
LIGHT POST 

(1) 

LS 

1,000.00000 1,000.00 1,035.39000 1,035.39  

0730 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

80,000.00000 80,000.00 23,237.69000 23,237.69  

0740 520SD20-0002 

3/4" WATER SERVICE LINE 

29.000 

LF 

100.00000 2,900.00 230.00000 6,670.00  

0750 520SD20-0014 

6" DI WATER MAIN 

8.000 

LF 

300.00000 2,400.00 500.00000 4,000.00  

0760 520SD20-0016 

8" DI WATER MAIN 

39.000 

LF 

350.00000 13,650.00 550.00000 21,450.00  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0770 520SD20-0020 

12" DI WATER MAIN 

376.000 

LF 

400.00000 150,400.00 900.00000 338,400.00  

0780 520SD20-0089 

6" GATE VALVE & BOX 

1.000 

EA 

3,600.00000 3,600.00 3,578.75000 3,578.75  

0790 520SD20-0092 

12" GATE VALVE & BOX 

1.000 

EA 

6,500.00000 6,500.00 7,077.74000 7,077.74  

0800 520SD20-0162 

FIRE HYDRANT 

1.000 

EA 

6,500.00000 6,500.00 15,000.00000 15,000.00  

0810 520SD20-0167 

5/8" WATER METER BOX & 
YOKE 

1.000 

EA 

1,200.00000 1,200.00 6,000.00000 6,000.00  

0820 602SD20-0004 

TOPSOIL CLASS B 

121.000 

CY 

34.00000 4,114.00 100.08000 12,109.68  

0830 603SD20-0002 

TEMPORARY SEED 

45.000 

LB 

2.00000 90.00 15.01000 675.45  

0840 603SD20-0003 

REGULAR SEED 

125.000 

LB 

2.50000 312.50 19.45000 2,431.25  

0850 603SD20-0004 

OVERSEEDING 

101.000 

LB 

2.50000 252.50 10.13000 1,023.13  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0860 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

2,723.000 

SY 

1.00000 2,723.00 0.71000 1,933.33  

0870 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

2,178.000 

SY 

2.00000 4,356.00 0.96000 2,090.88  

0880 603SD20-0014 

FERTILIZER NITROGEN - N 

45.000 

LB 

2.00000 90.00 6.13000 275.85  

0890 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

31.000 

LB 

2.00000 62.00 6.13000 190.03  

0900 603SD20-0016 

FERTILIZER POTASSIUM - K 

31.000 

LB 

2.00000 62.00 6.13000 190.03  

0910 603SD20-0017 

LIME 

2.480 

TON 

500.00000 1,240.00 318.83000 790.70  

0920 606SD20-0001 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

314.000 

SY 

1.00000 314.00 3.37000 1,058.18  

0930 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

22.000 

EA 

150.00000 3,300.00 183.94000 4,046.68  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0940 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

12.000 

EA 

200.00000 2,400.00 180.00000 2,160.00  

0950 700SD20-0015 

RELOCATE EXIST OVRHD 
SIGNAL SIGN PANEL 

2.000 

EA 

500.00000 1,000.00 288.00000 576.00  

0960 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

241.000 

LF 

6.00000 1,446.00 37.20000 8,965.20  

0970 700SD20-0035 

SIGN POST STP-1, 2 3/16", 10 
GAUGE 

42.000 

LF 

12.00000 504.00 54.00000 2,268.00  

0980 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

124.000 

LF 

13.00000 1,612.00 36.00000 4,464.00  

0990 700SD20-0037 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

190.000 

LF 

9.00000 1,710.00 54.00000 10,260.00  

1000 700SD20-0038 

CONC. FOUND. STP-1, TY. A 

39.000 

EA 

100.00000 3,900.00 1,140.00000 44,460.00  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1010 700SD20-0039 

CONC. FOUND. STP-1, TY. B 

8.000 

EA 

300.00000 2,400.00 1,200.00000 9,600.00  

1020 700SD20-0060 

ELECTRICAL SERVICE SE-5 

2.000 

EA 

2,500.00000 5,000.00 9,687.48000 19,374.96  

1030 700SD20-0066 

PEDESTAL POLE PF-2, 10' 

5.000 

EA 

1,500.00000 7,500.00 3,065.66000 15,328.30  

1040 700SD20-0068 

CONC. FOUND. PF-8 

44.000 

CY 

350.00000 15,400.00 5,518.19000 242,800.36  

1050 700SD20-0069 

CONC. FOUND. PF-2 

11.000 

EA 

1,500.00000 16,500.00 2,145.96000 23,605.56  

1060 700SD20-0071 

CONC. FOUND. CF-1 

1.000 

EA 

1,500.00000 1,500.00 7,051.01000 7,051.01  

1070 700SD20-0074 

CONC. FOUND. CF-4 

1.000 

EA 

1,500.00000 1,500.00 9,810.11000 9,810.11  

1080 700SD20-0094 1.000 25,000.00000 25,000.00 26,977.80000 26,977.80  

SIGNAL MAST ARM POLE MP- EA     

3, TY. D      
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1090 700SD20-0095 

SIGNAL MAST ARM POLE MP- 
3, TY. E1 

3.000 

EA 

30,000.00000 90,000.00 30,656.59000 91,969.77  

1100 700SD20-0099 

MAST ARM 40' 

1.000 

EA 

10,000.00000 10,000.00 14,102.03000 14,102.03  

1110 700SD20-0101 

MAST ARM 60' 

2.000 

EA 

17,000.00000 34,000.00 21,459.61000 42,919.22  

1120 700SD20-0102 

MAST ARM 65' 

1.000 

EA 

18,000.00000 18,000.00 20,233.35000 20,233.35  

1130 700SD20-0108 

8/3 CONDUCTOR CABLE 

50.000 

LF 

5.00000 250.00 4.91000 245.50  

1140 700SD20-0112 

14/4 CONDUCTOR CABLE 

3,405.000 

LF 

1.00000 3,405.00 2.76000 9,397.80  

1150 700SD20-0114 

14/7 CONDUCTOR CABLE 

2,245.000 

LF 

1.50000 3,367.50 2.76000 6,196.20  

1160 700SD20-0118 

14/1 CONDUCTOR CABLE 
ENCLOSED 

4,090.000 

LF 

1.00000 4,090.00 1.84000 7,525.60  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1170 700SD20-0120 

14/2 CONDUCTOR CABLE 
SHIELDED 

9,190.000 

LF 

1.00000 9,190.00 2.76000 25,364.40  

1180 700SD20-0142 

4 CONDUCTOR CABLE 

25.000 

LF 

1.50000 37.50 12.26000 306.50  

1190 700SD20-0144 

8 CONDUCTOR CABLE 

3,555.000 

LF 

1.00000 3,555.00 3.68000 13,082.40  

1200 700SD20-0148 

8 CONDUCTOR CABLE EGC 

3,470.000 

LF 

1.00000 3,470.00 3.68000 12,769.60  

1210 700SD20-0174 

ELECTRICAL SERVICE WORK 
PAD 

2.000 

EA 

1,500.00000 3,000.00 1,839.40000 3,678.80  

1220 700SD20-0178 

JUNCTION BOX JB-S2 

20.000 

EA 

1,600.00000 32,000.00 2,697.78000 53,955.60  

1230 700SD20-0179 

JUNCTION BOX JB-S3 

1.000 

EA 

1,800.00000 1,800.00 2,820.41000 2,820.41  

1240 700SD20-0181 

ELECT. SER. GRD. 
ELECTRODE 10' 

10.000 

EA 

150.00000 1,500.00 337.22000 3,372.20  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1250 700SD20-0182 

CONDUIT PVC 1" 

155.000 

LF 

5.00000 775.00 24.53000 3,802.15  

1260 700SD20-0185 

CONDUIT METAL 1-1/4" 

25.000 

LF 

10.00000 250.00 30.66000 766.50  

1270 700SD20-0191 

BORED CONDUIT 2" 

590.000 

LF 

25.00000 14,750.00 153.28000 90,435.20  

1280 700SD20-0192 

BORED CONDUIT 3" 

45.000 

LF 

25.00000 1,125.00 110.36000 4,966.20  

1290 700SD20-0193 

BORED CONDUIT 4" 

560.000 

LF 

30.00000 16,800.00 104.23000 58,368.80  

1300 700SD20-0194 

CONDUIT PVC 2" 

1,465.000 

LF 

10.00000 14,650.00 30.66000 44,916.90  

1310 700SD20-0195 

CONDUIT PVC 3" 

80.000 

LF 

12.00000 960.00 30.66000 2,452.80  

1320 700SD20-0196 

CONDUIT PVC 4" 

85.000 

LF 

15.00000 1,275.00 30.66000 2,606.10  

1330 700SD20-0197 

TRENCH EXCAVATION ECI-1 

1,355.000 

LF 

15.00000 20,325.00 30.66000 41,544.30  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1340 700SD20-0198 

TRENCH EXCAVATION ECI-2 

75.000 

LF 

15.00000 1,125.00 490.51000 36,788.25  

1350 700SD20-0199 

TEST BORE 

4.000 

EA 

3,500.00000 14,000.00 10,913.75000 43,655.00  

1360 700SD20-0200 

SIGN POST STP-2, 4", 8 
GAUGE 

48.000 

LF 

50.00000 2,400.00 54.00000 2,592.00  

1370 700SD20-0208 

CONCRETE FOUNDATION 
STP-2, TYPE H 

3.000 

EA 

3,500.00000 10,500.00 1,200.00000 3,600.00  

1380 700SD20-0225 

LUMINAIRE ARM 18' 

4.000 

EA 

2,500.00000 10,000.00 3,678.79000 14,715.16  

1390 700SX20-0007 

NS CONDUCTOR CABLE 
RELOCATE / REUSE EXIST. 
CABLE 

425.000 

LF 

1.00000 425.00 25.00000 10,625.00  

1400 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
APS PEDESTRIAN ACTUATION 
(PA-2) 

14.000 

EA 

1,500.00000 21,000.00 6,744.45000 94,422.30  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1410 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
APS PEDESTRIAN ACTUATION 
(PA-3) 

2.000 

EA 

1,500.00000 3,000.00 5,150.31000 10,300.62  

1420 700SX20-0010 

NS TRAFFIC SIGNALIZATION 
MOUNTING EXTENDER 

2.000 

EA 

350.00000 700.00 275.91000 551.82  

1430 700SX20-0017 

NS REMOVE EXIST. 
OVERHEAD SIGN 
STRUCTURE TY. SPAN 40' - 45' 

1.000 

EA 

50.00000 50.00 36,787.90000 36,787.90  

1440 700SX20-0024 

NS SIGNAL POLE PEDESTAL 
POLE (PF-2, 15') 

6.000 

EA 

2,500.00000 15,000.00 3,065.66000 18,393.96  

1450 701SD20-0001 

SIGN PANEL 

710.940 

SF 

55.00000 39,101.70 79.71000 56,669.03  

1460 702SD20-0011 

FLEXIBLE POST DELINEATOR, 
SURFACE MOUNT 

2.000 

EA 

50.00000 100.00 534.00000 1,068.00  

1470 703SD20-0003 

LOCAL CONTROLLER TY. A 

1.000 

EA 

50,000.00000 50,000.00 61,313.17000 61,313.17  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1480 703SD20-0007 

TRAF. SIG. HEAD SECT. 12" 
HVS BACKPLATE 

45.000 

EA 

500.00000 22,500.00 490.51000 22,072.95  

1490 703SD20-0023 

EVP DETECTION SYSTEM 4- 
WAY 

1.000 

EA 

15,000.00000 15,000.00 22,685.87000 22,685.87  

1500 703SD20-0024 

EVP DETECTOR CABLE 

935.000 

LF 

2.00000 1,870.00 2.76000 2,580.60  

1510 703SD20-0026 

LOOP DETECTOR AMPLIFIER 

8.000 

EA 

500.00000 4,000.00 613.13000 4,905.04  

1520 703SD20-0034 

HANGER ASSEMBLY SM-3, 
ONE WAY 

13.000 

EA 

750.00000 9,750.00 613.13000 7,970.69  

1530 703SD20-0039 

HANGER ASSEMBLY SMB-3, 
ONE WAY 

10.000 

EA 

350.00000 3,500.00 367.88000 3,678.80  

1540 703SD20-0040 

HANGER ASSEMBLY SMB-3, 
TWO WAY 

2.000 

EA 

600.00000 1,200.00 551.82000 1,103.64  

1550 703SD20-0042 

LOOP SAW CUT 3/8" 

1,315.000 

LF 

20.00000 26,300.00 18.39000 24,182.85  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1560 703SD20-0043 

LOOP SAW CUT 5/8" 

300.000 

LF 

25.00000 7,500.00 55.18000 16,554.00  

1570 703SD20-0044 

REMOVE EXISTING POLE 

5.000 

EA 

1,000.00000 5,000.00 2,452.53000 12,262.65  

1580 703SD20-0045 

REMOVE EXISTING 
FOUNDATION 

7.000 

EA 

1,000.00000 7,000.00 2,452.53000 17,167.71  

1590 703SD20-0046 

REMOVE EXISTING SIGNAL 
HEAD 

15.000 

EA 

50.00000 750.00 613.13000 9,196.95  

1600 703SD20-0047 

REMOVE EXISTING 
CONTROLLER 

1.000 

EA 

250.00000 250.00 1,226.26000 1,226.26  

1610 703SD20-0048 

REMOVE EXISTING 
MANHOLE/JUNCTION BOX 

7.000 

EA 

500.00000 3,500.00 1,226.26000 8,583.82  

1620 703SD20-0053 

UNINTERRUPT. PWR SUPPLY 
TYPE 2 

1.000 

EA 

10,000.00000 10,000.00 11,036.37000 11,036.37  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1630 703SD20-0054 

UNINTERRUPT. PWR SUPPLY 
BATTERY PAC 

1.000 

EA 

5,000.00000 5,000.00 6,131.32000 6,131.32  

1640 703SD20-0056 

UNINTERRUPT. PWR SUPPLY 
CABINET DET 

1.000 

EA 

6,500.00000 6,500.00 7,970.71000 7,970.71  

1650 703SD20-0060 

PEDESTRIAN SIGNAL HEAD 
SP-8 

6.000 

EA 

800.00000 4,800.00 1,072.98000 6,437.88  

1660 703SD20-0061 

PEDESTRIAN SIGNAL HEAD 
SP-9 

8.000 

EA 

950.00000 7,600.00 1,072.98000 8,583.84  

1670 704SD20-0006 

TYPE B CLASS I PVMT LINE 
MRKG 4" 

12,296.000 

LF 

0.87000 10,697.52 1.07000 13,156.72  

1680 704SD20-0015 

TYPE B CLASS II PVMT LINE 
MRKG 24" 

1,751.000 

LF 

24.00000 42,024.00 29.43000 51,531.93  

1690 704SD20-0045 

PVMT SYMB MRKG THRU 
ARROW TY B, CL II 

1.000 

EA 

290.00000 290.00 355.62000 355.62  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) ARDENT COMPANY, LLC (2) SAGRES CONSTRUCTION 
CORPORATION 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

1700 704SD20-0048 

PVMT SYMB MRKG SGL TURN 
ARR. TY B CL II 

23.000 

EA 

333.00000 7,659.00 408.35000 9,392.05  

1710 704SD20-0051 

DBL TURN ARR.THRU/LT OR 
RT TY B, CL II 

4.000 

EA 

433.00000 1,732.00 530.97000 2,123.88  

1720 704SD20-0087 

PVMT SYMB MRKG YIELD 2' X 
3' TY B, CL II 

5.000 

EA 

88.00000 440.00 107.91000 539.55  

1730 704SD20-0106 

PVMT MSG. MARK. “ONLY” TY 
A, 8’ 

1.000 

EA 

440.00000 440.00 539.56000 539.56  

1740 705SX20-0001 

NS LUMINAIRE 120 WATT LED 

4.000 

EA 

800.00000 3,200.00 2,452.53000 9,810.12  

1750 801SX20-0001 

NS COMMUNICATION EQUIP. 
FIELD ROUTER 

1.000 

EA 

7,500.00000 7,500.00 7,970.71000 7,970.71  

 
 

Section Totals: $4,429,900.00 $5,415,000.00 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$4,429,900.00 

 

 
$5,415,000.00 

Contract Item Totals 

   

$4,429,900.00 $5,415,000.00  
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Contract ID: C0000115117C01 

Letting Date: September 25, 2024 

 

Call Order: L59 

Counties: 

District(s): 

Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

 
$0.00 

$4,429,900.00 

 
$0.00 

$5,415,000.00 

 

( ) indicates item is bid as Lump Sum 
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Contract ID: 

Letting Date: 

 
Call Order: 

C0000115117C01 

September 25, 2024 10:00 

 
L59 

Counties: 

District(s): 

 
Project(s): 

FREDERICKSBURG 

FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / 
FREDERICKSBURG 

0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 

Contract Time: 06/09/26 COMPLETION DATE Min: Max: 

Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

A860 ARDENT COMPANY, LLC $4,429,900.00 100.00% 

2 
 

S1016 SAGRES CONSTRUCTION CORPORATION $5,415,000.00 122.24% 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0010 108SP20-0001 

BASELINE PROGRESS 
SCHEDULE 

(1) 

LS 

30,000.00000 30,000.00 12,000.00000 12,000.00 20,000.00000 20,000.00 

0020 108SP20-0002 

PROGRESS SCHEDULE 
UPDATES 

12.000 

EA 

1,000.00000 12,000.00 1,200.00000 14,400.00 5,000.00000 60,000.00 

0030 301SD20-0001 

CLEARING AND GRUBBING 

(1) 

LS 

15,000.00000 15,000.00 1.20000 1.20 200,000.00000 200,000.00 

0040 302SD20-0002 

BEDDING MATL. AGGR. NO. 57 

35.100 

TON 

100.00000 3,510.00 174.00000 6,107.40 160.00000 5,616.00 

0050 302SD20-0025 

15" CONC. PIPE 

158.000 

LF 

150.00000 23,700.00 129.00000 20,382.00 475.00000 75,050.00 

0060 302SD20-0309 

DROP INLET DI-3A 

1.000 

EA 

11,600.00000 11,600.00 10,717.00000 10,717.00 15,000.00000 15,000.00 

0070 302SD20-0312 

DROP INLET DI-3B,L=6' 

2.000 

EA 

11,676.00000 23,352.00 10,257.00000 20,514.00 18,000.00000 36,000.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0080 302SD20-0329 

DROP INLET DI-3C,L=6' 

1.000 

EA 

11,228.00000 11,228.00 9,367.00000 9,367.00 18,000.00000 18,000.00 

0090 302SX20-0022 

NS DRAINAGE SPECIAL 
STRUCTURE MANHOLE 

1.000 

EA 

7,500.00000 7,500.00 8,179.00000 8,179.00 28,000.00000 28,000.00 

0100 303SD20-0001 

REGULAR EXCAVATION 

747.000 

CY 

300.00000 224,100.00 304.00000 227,088.00 225.00000 168,075.00 

0110 303SD20-0023 

CHECK DAM ROCK TY. II 

1.000 

EA 

450.00000 450.00 963.00000 963.00 600.00000 600.00 

0120 303SD20-0029 

SILTATION CONTROL 
EXCAVATION 

95.000 

CY 

50.00000 4,750.00 0.02000 1.90 50.00000 4,750.00 

0130 303SD20-0031 

INLET PROTECTION TYPE B 

5.000 

EA 

400.00000 2,000.00 709.00000 3,545.00 600.00000 3,000.00 

0140 303SD20-0034 

TEMP. SILT FENCE TYPE A 

410.000 

LF 

5.20000 2,132.00 10.00000 4,100.00 20.00000 8,200.00 

0150 303SP20-0001 

AGGREGATE MATERIAL NO.3 

339.000 

TON 

45.00000 15,255.00 69.00000 23,391.00 275.00000 93,225.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0160 303SX20-0003 

NS EXCAVATION UNDERCUT 
EXCAVATION 

22.100 

CY 

150.00000 3,315.00 214.00000 4,729.40 715.00000 15,801.50 

0170 306SD20-0001 

LIME 

0.690 

TON 

350.00000 241.50 180.00000 124.20 1,000.00000 690.00 

0180 308SD20-0012 

AGGR. BASE MATL. TY. I NO. 
21B 

351.000 

TON 

47.00000 16,497.00 81.00000 28,431.00 535.00000 187,785.00 

0190 310SD20-0001 

TACK COAT 

304.000 

GAL 

6.20000 1,884.80 6.00000 1,824.00 12.00000 3,648.00 

0200 315SD20-0003 

ASPHALT CONCRETE TY. SM- 
12.5E CONST 

416.000 

TON 

345.00000 143,520.00 289.00000 120,224.00 415.00000 172,640.00 

0210 315SD20-0005 

ASPHALT CONCRETE TY. IM- 
19.0D CONST 

622.000 

TON 

300.00000 186,600.00 251.00000 156,122.00 355.00000 220,810.00 

0220 315SD20-0008 

ASPHALT CONCRETE TY. SM- 
9.5D CONST 

94.000 

TON 

289.00000 27,166.00 434.10000 40,805.40 400.00000 37,600.00 

0230 315SD20-0010 

ASPHALT CONCRETE BM-25.0 

370.000 

TON 

345.00000 127,650.00 241.50000 89,355.00 400.00000 148,000.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0240 315SX20-0011 

NS SAW-CUT ASPH CONC 
FULL DEPTH 

1,129.000 

LF 

4.50000 5,080.50 28.00000 31,612.00 35.00000 39,515.00 

0250 502SD20-0011 

CURB, STD. CG-2 

238.000 

LF 

71.00000 16,898.00 70.00000 16,660.00 200.00000 47,600.00 

0260 502SD20-0012 

CURB, RADIAL CG-2 

32.000 

LF 

74.50000 2,384.00 65.50000 2,096.00 300.00000 9,600.00 

0270 502SD20-0022 

COMB. CURB & GUTTER, STD. 
CG-6 

98.000 

LF 

78.00000 7,644.00 78.50000 7,693.00 380.00000 37,240.00 

0280 502SD20-0053 

MEDIAN STRIP MS-1 

116.000 

SY 

289.00000 33,524.00 244.50000 28,362.00 915.00000 106,140.00 

0290 502SX20-0010 

NS SAW CUT H.C.C. ITEMS 
SAW CUT HYDRAULIC 
CEMENT CONCRETE 

20.000 

LF 

30.00000 600.00 71.00000 1,420.00 20.00000 400.00 

0300 504SD20-0002 

CG-12 DETECTABLE 
WARNING SURFACE 

6.000 

SY 

650.00000 3,900.00 620.50000 3,723.00 1,500.00000 9,000.00 



Date Printed: 10/23/2024 

Page 5 of 18 Tabulation of Bids 

 

Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0310 504SD20-0003 

HYDR. CEMENT CONC. 
SIDEWALK 4" 

68.000 

SY 

350.00000 23,800.00 118.00000 8,024.00 250.00000 17,000.00 

0320 505SD20-0011 

GUARDRAIL GR-MGS1 

50.000 

LF 

80.00000 4,000.00 67.00000 3,350.00 80.00000 4,000.00 

0330 505SD20-0018 

GUARDRAIL END 
ANCHORAGE GR-MGS3 

1.000 

EA 

2,500.00000 2,500.00 6,000.00000 6,000.00 3,000.00000 3,000.00 

0340 505SD20-0019 

GUARDRAIL HEIGHT 
TRANSITION GR-MGS4 

1.000 

EA 

2,500.00000 2,500.00 6,000.00000 6,000.00 3,000.00000 3,000.00 

0350 505SD20-0073 

REMOVE EXISTING 
GUARDRAIL 

70.000 

LF 

15.50000 1,085.00 28.00000 1,960.00 15.00000 1,050.00 

0360 508SD20-0003 

DEMO. OF PAVEMENT RIGID 

483.000 

SY 

45.00000 21,735.00 119.00000 57,477.00 100.00000 48,300.00 

0370 508SD20-0004 

DEMO. OF PAVEMENT 
FLEXIBLE 

496.000 

SY 

31.50000 15,624.00 96.00000 47,616.00 80.00000 39,680.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0380 510SX20-0012 

NS INSTALL RAISED CURB 
CHANNELIZING SYSTEM 

562.000 

LF 

100.00000 56,200.00 28.00000 15,736.00 120.00000 67,440.00 

0390 510SX20-0026 

NS REMOVE EXIST. DROP 
INLET REMOVE DROP INLET 

1.000 

EA 

4,150.00000 4,150.00 2,344.00000 2,344.00 10,000.00000 10,000.00 

0400 510SX20-0031 

NS MODIFY EXIST. MODIFY 
EXISTING CONTROLLER 
CABINET 

1.000 

EA 

2,250.00000 2,250.00 1,370.50000 1,370.50 5,000.00000 5,000.00 

0410 511SD20-0001 

ALLAYING DUST 

30.000 

HR 

83.50000 2,505.00 0.05000 1.50 100.00000 3,000.00 

0420 512SD20-0012 

TYPE 3 BARRICADE 4' 

2.000 

EA 

400.00000 800.00 415.00000 830.00 500.00000 1,000.00 

0430 512SD20-0013 

TYPE 3 BARRICADE 8' 

6.000 

EA 

450.00000 2,700.00 503.00000 3,018.00 500.00000 3,000.00 

0440 512SD20-0014 

TEMPORARY SIGN 

1,263.000 

SF 

37.00000 46,731.00 48.00000 60,624.00 28.00000 35,364.00 

0450 512SD20-0024 

GROUP 2 CHANNELIZING 
DEVICES 

22,549.000 

DAY 

1.75000 39,460.75 2.00000 45,098.00 2.00000 45,098.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0460 512SD20-0025 

PORT.CHANGEABLE MESS. 
SIGN 

1,344.000 

HR 

10.00000 13,440.00 16.00000 21,504.00 16.00000 21,504.00 

0470 512SD20-0026 

ELECTRONIC ARROW BOARD 

3,360.000 

HR 

17.50000 58,800.00 10.00000 33,600.00 6.00000 20,160.00 

0480 512SD20-0062 

TEMP. PVMT MRKG TY. D, CL. 
III, 6" 

719.000 

LF 

5.00000 3,595.00 4.74000 3,408.06 50.00000 35,950.00 

0490 512SX20-0040 

NS POLICE PATROL 
UNIFORMED POLICE PATROL 
STATION 

100.000 

HR 

100.00000 10,000.00 240.00000 24,000.00 175.00000 17,500.00 

0500 513SD20-0001 

MOBILIZATION 

(1) 

LS 

155,000.00000 155,000.00 1,237,219.90000 1,237,219.90 210,000.00000 210,000.00 

0510 514SD20-0001 

FIELD OFFICE TY.I 

12.000 

MO 

4,350.00000 52,200.00 5,140.00000 61,680.00 4,500.00000 54,000.00 

0520 515SD20-0004 

FLEXIBLE PAVE.PLANING 0"-2" 

64.000 

SY 

125.00000 8,000.00 176.25000 11,280.00 230.00000 14,720.00 

0530 515SD20-0015 

FLEXIBLE PAVEMENT 
PLANING ABOVE 4" 

3,178.000 

SY 

25.50000 81,039.00 15.00000 47,670.00 33.00000 104,874.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0540 517SD20-0001 

CONSTRUCTION SURVEYING 
CONSTR. 

(1) 

LS 

31,200.00000 31,200.00 33,000.00000 33,000.00 50,000.00000 50,000.00 

0550 602SD20-0004 

TOPSOIL CLASS B 

51.000 

CY 

113.50000 5,788.50 202.00000 10,302.00 440.00000 22,440.00 

0560 603SD20-0002 

TEMPORARY SEED 

28.000 

LB 

29.20000 817.60 24.00000 672.00 25.00000 700.00 

0570 603SD20-0003 

REGULAR SEED 

41.000 

LB 

29.20000 1,197.20 24.00000 984.00 25.00000 1,025.00 

0580 603SD20-0004 

OVERSEEDING 

33.000 

LB 

29.20000 963.60 24.00000 792.00 25.00000 825.00 

0590 603SD20-0005 

LEGUME SEED 

3.000 

LB 

67.00000 201.00 60.00000 180.00 50.00000 150.00 

0600 603SD20-0006 

LEGUME OVERSEEDING 

3.000 

LB 

67.00000 201.00 60.00000 180.00 50.00000 150.00 

0610 603SD20-0008 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 2 

720.000 

SY 

3.00000 2,160.00 2.40000 1,728.00 2.50000 1,800.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0620 603SD20-0009 

HYDRAULIC EROSION 
CONTROL PRODUCT TYPE 3 

670.000 

SY 

3.50000 2,345.00 2.70000 1,809.00 4.00000 2,680.00 

0630 603SD20-0014 

FERTILIZER NITROGEN - N 

13.000 

LB 

19.25000 250.25 6.00000 78.00 4.00000 52.00 

0640 603SD20-0015 

FERTILIZER PHOSPHOROUS - 
P 

9.000 

LB 

19.25000 173.25 6.00000 54.00 4.00000 36.00 

0650 603SD20-0016 

FERTILIZER POTASSIUM - K 

9.000 

LB 

19.25000 173.25 6.00000 54.00 4.00000 36.00 

0660 606SD20-0001 

ROLLED EROSION CTRL 
PRODUCT EC-2 TYPE 1 

85.000 

SY 

10.50000 892.50 6.00000 510.00 10.00000 850.00 

0670 700SD20-0003 

REMOVE EXISTING 1 POST 
SIGN STRUCTURE 

1.000 

EA 

475.00000 475.00 560.00000 560.00 480.00000 480.00 

0680 700SD20-0004 

REMOVE EXISTING 2 POST 
SIGN STRUCTURE 

1.000 

EA 

950.00000 950.00 663.00000 663.00 1,100.00000 1,100.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0690 700SD20-0005 

REMOVE EXISTING 3 POST 
SIGN STRUCTURE 

1.000 

EA 

1,400.00000 1,400.00 774.00000 774.00 1,200.00000 1,200.00 

0700 700SD20-0007 

REMOVE EXISTING 1 POST 
SIGN PANEL 

1.000 

EA 

98.00000 98.00 362.00000 362.00 360.00000 360.00 

0710 700SD20-0012 

RELOCATE EX. 1 POST GRND 
MOUNT SGN PANEL 

2.000 

EA 

190.00000 380.00 741.00000 1,482.00 720.00000 1,440.00 

0720 700SD20-0025 

VIA SIGN POST W14 X 26 

86.000 

LF 

181.00000 15,566.00 248.00000 21,328.00 360.00000 30,960.00 

0730 700SD20-0034 

SIGN POST STP-1, 2", 14 
GAUGE 

78.000 

LF 

24.50000 1,911.00 44.50000 3,471.00 48.00000 3,744.00 

0740 700SD20-0035 

SIGN POST STP-1, 2 3/16", 10 
GAUGE 

6.000 

LF 

29.50000 177.00 53.00000 318.00 54.00000 324.00 

0750 700SD20-0036 

SIGN POST STP-1, 2 1/2", 10 
GAUGE 

29.000 

LF 

29.50000 855.50 54.50000 1,580.50 60.00000 1,740.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0760 700SD20-0037 

SIGN POST STP-1, 2 1/2", 12 
GAUGE 

71.000 

LF 

27.00000 1,917.00 50.00000 3,550.00 55.00000 3,905.00 

0770 700SD20-0039 

CONC. FOUND. STP-1, TY. B 

2.000 

EA 

1,075.00000 2,150.00 1,356.00000 2,712.00 1,500.00000 3,000.00 

0780 700SD20-0041 

CONC. FOUND. STP-1, TY. D 

9.000 

EA 

450.00000 4,050.00 936.00000 8,424.00 1,000.00000 9,000.00 

0790 700SD20-0042 

CONC. FOUND. STP-1, TY. E 

5.000 

EA 

485.00000 2,425.00 936.00000 4,680.00 1,000.00000 5,000.00 

0800 700SD20-0049 

CONC. FOUND. SSP-VIA, 3' 
DIA. X 7' DEEP 

4.000 

EA 

4,450.00000 17,800.00 2,980.00000 11,920.00 5,000.00000 20,000.00 

0810 700SD20-0056 

CONC. FOUND. O/H SIGN 
STRUCTURE 

30.000 

CY 

4,050.00000 121,500.00 1,592.00000 47,760.00 4,500.00000 135,000.00 

0820 700SD20-0060 

ELECTRICAL SERVICE SE-5 

1.000 

EA 

20,000.00000 20,000.00 9,356.50000 9,356.50 22,000.00000 22,000.00 

0830 700SD20-0067 

PEDESTAL POLE PF-2, 12' 

2.000 

EA 

1,850.00000 3,700.00 1,988.00000 3,976.00 2,100.00000 4,200.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0840 700SD20-0068 30.000 

CONC. FOUND. PF-8 CY 

2,811.00000 84,330.00 1,025.00000 30,750.00 3,000.00000 90,000.00 

0850 700SD20-0069 2.000 

CONC. FOUND. PF-2 EA 

2,803.00000 5,606.00 1,531.50000 3,063.00 2,900.00000 5,800.00 

0860 700SD20-0108 20.000 

8/3 CONDUCTOR CABLE LF 

13.30000 266.00 7.00000 140.00 10.00000 200.00 

0870 700SD20-0112 1,130.000 

14/4 CONDUCTOR CABLE LF 

10.30000 11,639.00 6.00000 6,780.00 6.00000 6,780.00 

0880 700SD20-0143 795.000 

6 CONDUCTOR CABLE LF 
LIGHTING AWG 

9.30000 7,393.50 6.50000 5,167.50 7.00000 5,565.00 

0890 700SD20-0178 3.000 

JUNCTION BOX JB-S2 EA 

4,100.00000 12,300.00 2,885.00000 8,655.00 4,100.00000 12,300.00 

0900 700SD20-0179 1.000 

JUNCTION BOX JB-S3 EA 

5,000.00000 5,000.00 3,224.50000 3,224.50 5,000.00000 5,000.00 

0910 700SD20-0181 5.000 

ELECT. SER. GRD. EA 
ELECTRODE 10' 

253.00000 1,265.00 228.50000 1,142.50 600.00000 3,000.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

0920 700SD20-0192 140.000 

BORED CONDUIT 3" LF 

61.00000 8,540.00 72.00000 10,080.00 75.00000 10,500.00 

0930 700SD20-0194 170.000 

CONDUIT PVC 2" LF 

15.50000 2,635.00 12.00000 2,040.00 15.00000 2,550.00 

0940 700SD20-0195 60.000 

CONDUIT PVC 3" LF 

23.00000 1,380.00 15.50000 930.00 22.00000 1,320.00 

0950 700SD20-0197 170.000 

TRENCH EXCAVATION ECI-1 LF 

30.00000 5,100.00 10.50000 1,785.00 30.00000 5,100.00 

0960 700SD20-0199 4.000 

TEST BORE EA 

5,900.00000 23,600.00 5,457.00000 21,828.00 7,500.00000 30,000.00 

0970 700SX20-0002 1.000 

NS SIGN STRUCTURE, EA 
OVERHEAD SPAN OVERHEAD 
SIGN STRUCTURE LOCATION 
301 

187,379.30000 187,379.30 293,996.00000 293,996.00 300,000.00000 300,000.00 

0980 700SX20-0006 2.000 

NS SIGNAL POLE SIGNAL EA 
POLE MP-2, 35' 

18,750.00000 37,500.00 33,142.00000 66,284.00 40,000.00000 80,000.00 

0990 700SX20-0007 400.000 

NS CONDUCTOR CABLE EVP LF 
CONFIRMATION LIGHT CABLE 

14.80000 5,920.00 5.50000 2,200.00 12.00000 4,800.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1000 700SX20-0010 4.000 

NS TRAFFIC SIGNALIZATION EA 
3-SECTION SIGNAL HEAD - 
EAGLE /MOBOTREX 
(BLACK ALUMINUM WITH 
TUNNEL VISORS) 

4,550.00000 18,200.00 1,779.50000 7,118.00 6,000.00000 24,000.00 

1010 700SX20-0010 2.000 

NS TRAFFIC SIGNALIZATION EA 
ACCESSIBLE PEDESTRIAN 
SYSTEM PUSHBUTTON 
STATIONS 

2,350.00000 4,700.00 1,943.50000 3,887.00 2,400.00000 4,800.00 

1020 700SX20-0010 1.000 

NS TRAFFIC SIGNALIZATION EA 
EAGLE SIGNAL NEMA 16 
CHANNEL CABINET TS2 TYPE 
1 

20,750.00000 20,750.00 20,792.00000 20,792.00 20,000.00000 20,000.00 

1030 700SX20-0010 1.000 

NS TRAFFIC SIGNALIZATION EA 
MCCAIN ATC EX2 WITH D4 TS 
2 TYPE 1 CONTROLLER 

6,550.00000 6,550.00 7,551.00000 7,551.00 7,200.00000 7,200.00 

1040 700SX20-0010 1.000 

NS TRAFFIC SIGNALIZATION EA 
SIGNAL MONITOR - MMU - EDI 
MMU2-16IP 

2,250.00000 2,250.00 2,517.00000 2,517.00 4,800.00000 4,800.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1050 700SX20-0010 1.000 

NS TRAFFIC SIGNALIZATION EA 
UPS - ALPHA TOUCH SCREEN 
UNIT WITH CABINET 
WITH SLIDE-OUT BATTERY 
TRAYS 

13,750.00000 13,750.00 14,065.50000 14,065.50 17,000.00000 17,000.00 

1060 700SX20-0010 2.000 

NS TRAFFIC SIGNALIZATION EA 
VIDEO DETECTION CAMERA - 
FLIR THERMAL, CONTROL 
TECHNOLOGY 

9,500.00000 19,000.00 10,223.50000 20,447.00 11,000.00000 22,000.00 

1070 700SX20-0010 1.000 

NS TRAFFIC SIGNALIZATION EA 
VIDEO DETECTION SYSTEM - 
FLIR THERMAL, CONTROL 
TECHNOLOGY 

5,150.00000 5,150.00 4,533.00000 4,533.00 6,000.00000 6,000.00 

1080 700SX20-0022 1.000 

NS CONC FOUNDATION EA 
CONCRETE FOUNDATION 
FOR CONTROLLER / UPS 
CABINET 

6,220.00000 6,220.00 1,871.50000 1,871.50 6,000.00000 6,000.00 

1090 701SD20-0001 876.500 

SIGN PANEL SF 

70.00000 61,355.00 72.50000 63,546.25 85.00000 74,502.50 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1100 703SD20-0015 390.000 

VIDEO DETECTION CABLE LF 

11.75000 4,582.50 7.50000 2,925.00 9.00000 3,510.00 

1110 703SD20-0021 1.000 

EVP DETECTION SYSTEM 2- EA 
WAY 

7,300.00000 7,300.00 11,559.50000 11,559.50 8,000.00000 8,000.00 

1120 703SD20-0024 400.000 

EVP DETECTOR CABLE LF 

9.00000 3,600.00 6.00000 2,400.00 7.00000 2,800.00 

1130 703SD20-0028 120.000 

SPAN WIRE 3/4" LF 

28.50000 3,420.00 25.50000 3,060.00 27.00000 3,240.00 

1140 703SD20-0029 120.000 

TETHER WIRE, 1/4" LF 

12.00000 1,440.00 15.50000 1,860.00 10.00000 1,200.00 

1150 703SD20-0030 4.000 

HANGER ASSEMBLY SW-1, EA 
ONE WAY 

750.00000 3,000.00 604.00000 2,416.00 750.00000 3,000.00 

1160 703SD20-0037 2.000 

HANGER ASSEMBLY SMB-2, EA 
ONE WAY 

550.00000 1,100.00 663.00000 1,326.00 600.00000 1,200.00 

1170 703SD20-0060 2.000 

PEDESTRIAN SIGNAL HEAD EA 
SP-8 

850.00000 1,700.00 1,242.00000 2,484.00 850.00000 1,700.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1180 704SD20-0006 2,826.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 4" 

2.50000 7,065.00 1.50000 4,239.00 8.00000 22,608.00 

1190 704SD20-0007 1,250.000 

TYPE B CLASS I PVMT LINE LF 
MRKG 6" 

3.25000 4,062.50 2.25000 2,812.50 20.00000 25,000.00 

1200 704SD20-0015 149.000 

TYPE B CLASS II PVMT LINE LF 
MRKG 24" 

63.00000 9,387.00 59.50000 8,865.50 125.00000 18,625.00 

1210 704SD20-0048 5.000 

PVMT SYMB MRKG SGL TURN EA 
ARR. TY B CL II 

620.00000 3,100.00 5,994.00000 29,970.00 1,800.00000 9,000.00 

1220 704SD20-0051 1.000 

DBL TURN ARR.THRU/LT OR EA 
RT TY B, CL II 

1,450.00000 1,450.00 1,380.00000 1,380.00 2,400.00000 2,400.00 

1230 705SX20-0001 5.000 

NS LUMINAIRE LED EA 
LUMINAIRES TYPE II, 200W, 
300K 

9,200.00000 46,000.00 1,515.00000 7,575.00 10,000.00000 50,000.00 

1240 705SX20-0002 1.000 

NS LIGHTING ELECTRIC EA 
POWER METER 

16,900.00000 16,900.00 9,356.50000 9,356.50 23,000.00000 23,000.00 
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Contract ID: C0000122864C01 

Letting Date: September 25, 2024 

Call Order: L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description: OFF RAMP SAFETY IMPROVEMENTS 

Line No / Item ID 

Item Description 

(1) F & B CONTRACTORS, 
LTD. 

(2) W. C. ENGLISH, 
INCORPORATED 

(3) ALLEGHENY 
CONSTRUCTION COMPANY, 

INC. 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 Regular Bid Items Cat Alt Set: Cat Alt Member: LCC: 
 

1250 807SD20-0003 2.000 7,400.00000 14,800.00 7,216.50000 14,433.00 12,000.00000 24,000.00 

5.8 GHZ WIRELESS 
BROADBAND RADIO 

EA    

Section Totals:  $2,500,000.00 $3,478,064.21 $3,809,323.00 

Life Cycle Costs:     

Section Total with LCC:  $2,500,000.00 $3,478,064.21 $3,809,323.00 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

( ) indicates item is bid as Lump Sum 

   

$2,500,000.00 
 

 
$0.00 

$2,500,000.00 

$3,478,064.21 
 

 
$0.00 

$3,478,064.21 

$3,809,323.00 

 

$0.00 

3,809,323.00 
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Contract ID: 

Letting Date: 

Call Order: 

C0000122864C01 

September 25, 2024 10:00 

L63 

Counties: 

District(s): 

Project(s): 

ROANOKE CITY 

SALEM / SALEM 

0460-128-507, M501, HSIP-5128(518); 

Contract Time: 11/07/25 COMPLETION DATE Min: Max: 

Contract Description:  OFF RAMP SAFETY IMPROVEMENTS 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

F131 F & B CONTRACTORS, LTD. $2,500,000.00 100.00% 

2 
 

E009 W. C. ENGLISH, INCORPORATED $3,478,064.21 139.12% 

3  A013 ALLEGHENY CONSTRUCTION COMPANY, INC. $3,809,323.00 152.37% 
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Contract ID: C0000121828N01 

Letting Date: September 25, 2024 

Call Order: L75 

Counties: 

District(s): 

Project(s): 

TAZEWELL 

BRISTOL / TAZEWELL 

0091-092-939, N501, STP-092-1(086); 

Contract Time: 08/01/25 COMPLETION DATE Min: Max: 

Contract Description: GRADING AND PAVING 

Line No / Item ID 

Item Description 

(1) W-L CONSTRUCTION & 
PAVING, INC. 

(2) BIZZACK CONSTRUCTION, 
LLC 

 

Alt Set / Alt Member Quantity and Units Unit Price Ext Amount Unit Price Ext Amount Unit Price Ext Amount 

SECTION: 0001 REGULAR BID ITEMS Cat Alt Set: Cat Alt Member: LCC: 
 

0010 308SD20-0011 

AGGR. BASE MATL. TY. I NO. 
21A 

50.000 

TON 

128.71000 6,435.50 220.53000 11,026.50  

0020 315SD20-0037 

ASPH. CONC. TY. SM-19.0A 
MAINT 

5,890.000 

TON 

151.01000 889,448.90 188.16000 1,108,262.40  

0030 512SP20-0002 

NS MAINTENANCE OF 
TRAFFIC LUMP SUM TRAFFIC 
CONTROL 

(1) 

LS 

69,005.00000 69,005.00 33,141.63000 33,141.63  

0040 513SD20-0001 

MOBILIZATION 

(1) 

LS 

28,030.40000 28,030.40 17,819.88000 17,819.88  

 
 

Section Totals: $992,919.80 $1,170,250.41 

Life Cycle Costs: 

Section Total with LCC: 

 

 
$992,919.80 

 

 
$1,170,250.41 

Contract Item Totals 

Contract Time Totals 

Contract Life Cycle Costs Totals 

Contract Grand Totals 

   

$992,919.80 
 

 
$0.00 

$992,919.80 

$1,170,250.41 
 

 
$0.00 

$1,170,250.41 
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Contract ID: C0000121828N01 

Letting Date: September 25, 2024 

Call Order: L75 

Counties: 

District(s): 

Project(s): 

TAZEWELL 

BRISTOL / TAZEWELL 

0091-092-939, N501, STP-092-1(086); 

Contract Time: 08/01/25 COMPLETION DATE Min: Max: 

Contract Description: GRADING AND PAVING 

( ) indicates item is bid as Lump Sum 



Date Printed: 10/23/2024 

Page 1 of 1 Vendor Ranking 

Contract ID: 

Letting Date: 

Call Order: 

C0000121828N01 

September 25, 2024 10:00 

L75 

Counties: 

District(s): 

Project(s): 

TAZEWELL 

BRISTOL / TAZEWELL 

0091-092-939, N501, STP-092-1(086); 

Contract Time: 08/01/25 COMPLETION DATE 

Contract Description:  GRADING AND PAVING 

Min: Max: 

 

 

Percent Of Low 

 Rank  Vendor ID/Name Total Bid Bid 

1 
 

W048 W-L CONSTRUCTION & PAVING, INC. $992,919.80 100.00% 

2 
 

B975 BIZZACK CONSTRUCTION, LLC $1,170,250.41 117.86% 

 


	Structure Bookmarks
	 
	 
	BID TABULATIONS SEPTEMBER 25, 2024 BID LETTING 
	Attached are tabulations of bids for all projects, which have been awarded by the Virginia Department of Transportation for the above letting. 
	 
	 
	The following project(s) has/have been rejected: 
	 
	Order Numbers: 456 (126247); K30 (120743); K55 9113172); L57 (110836); P51 (122175); P58 )122820) 
	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010    105SP20-0002 
	0010    105SP20-0002 
	0010    105SP20-0002 
	0010    105SP20-0002 
	0010    105SP20-0002 
	NS CONST REC DOCS SWM FACILITY PERMANENT SWM FACILITY AS-BUILT SURVEY DOCUMENTATION 

	(1) LS 
	(1) LS 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	4,200.00000 
	4,200.00000 

	4,200.00 
	4,200.00 



	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	0020 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	175,000.00000 
	175,000.00000 

	175,000.00 
	175,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	75,000.00000 
	75,000.00000 

	75,000.00 
	75,000.00 


	0030 108SP20-0002 
	0030 108SP20-0002 
	0030 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	46.000 
	46.000 
	EA 

	3,500.00000 
	3,500.00000 

	161,000.00 
	161,000.00 

	500.00000 
	500.00000 

	23,000.00 
	23,000.00 

	1,750.00000 
	1,750.00000 

	80,500.00 
	80,500.00 


	0040 301SD20-0001 
	0040 301SD20-0001 
	0040 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	499,975.05000 
	499,975.05000 

	499,975.05 
	499,975.05 

	555,467.82000 
	555,467.82000 

	555,467.82 
	555,467.82 

	1,100,000.00000 
	1,100,000.00000 

	1,100,000.00 
	1,100,000.00 


	0050 302SD20-0002 
	0050 302SD20-0002 
	0050 302SD20-0002 
	BEDDING MATL. AGGR. NO. 57 

	80.000 
	80.000 
	TON 

	100.00000 
	100.00000 

	8,000.00 
	8,000.00 

	76.00000 
	76.00000 

	6,080.00 
	6,080.00 

	128.00000 
	128.00000 

	10,240.00 
	10,240.00 


	0060 302SD20-0004 
	0060 302SD20-0004 
	0060 302SD20-0004 
	CONCRETE CLASS A4 BOX CULVERT 

	65.800 
	65.800 
	CY 

	3,000.00000 
	3,000.00000 

	197,400.00 
	197,400.00 

	2,700.00000 
	2,700.00000 

	177,660.00 
	177,660.00 

	2,400.00000 
	2,400.00000 

	157,920.00 
	157,920.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 302SD20-0005 
	0070 302SD20-0005 
	0070 302SD20-0005 
	0070 302SD20-0005 
	0070 302SD20-0005 
	REINF. STEEL 

	150,562.000 
	150,562.000 
	LB 

	2.00000 
	2.00000 

	301,124.00 
	301,124.00 

	1.94000 
	1.94000 

	292,090.28 
	292,090.28 

	2.50000 
	2.50000 

	376,405.00 
	376,405.00 



	0080 302SD20-0013 
	0080 302SD20-0013 
	0080 302SD20-0013 
	0080 302SD20-0013 
	ENDWALL EW-12 

	20.000 
	20.000 
	EA 

	1,000.00000 
	1,000.00000 

	20,000.00 
	20,000.00 

	1,020.00000 
	1,020.00000 

	20,400.00 
	20,400.00 

	879.00000 
	879.00000 

	17,580.00 
	17,580.00 


	0090 302SD20-0018 
	0090 302SD20-0018 
	0090 302SD20-0018 
	12" PIPE 

	190.000 
	190.000 
	LF 

	180.00000 
	180.00000 

	34,200.00 
	34,200.00 

	170.00000 
	170.00000 

	32,300.00 
	32,300.00 

	233.00000 
	233.00000 

	44,270.00 
	44,270.00 


	0100 302SD20-0027 
	0100 302SD20-0027 
	0100 302SD20-0027 
	15" STORM SEWER PIPE 

	125.000 
	125.000 
	LF 

	200.00000 
	200.00000 

	25,000.00 
	25,000.00 

	157.00000 
	157.00000 

	19,625.00 
	19,625.00 

	128.00000 
	128.00000 

	16,000.00 
	16,000.00 


	0110 302SD20-0028 
	0110 302SD20-0028 
	0110 302SD20-0028 
	18" PIPE 

	174.000 
	174.000 
	LF 

	200.00000 
	200.00000 

	34,800.00 
	34,800.00 

	160.00000 
	160.00000 

	27,840.00 
	27,840.00 

	144.00000 
	144.00000 

	25,056.00 
	25,056.00 


	0120 302SD20-0030 
	0120 302SD20-0030 
	0120 302SD20-0030 
	18" CONC. PIPE 

	30.000 
	30.000 
	LF 

	225.00000 
	225.00000 

	6,750.00 
	6,750.00 

	200.00000 
	200.00000 

	6,000.00 
	6,000.00 

	119.00000 
	119.00000 

	3,570.00 
	3,570.00 


	0130 302SD20-0032 
	0130 302SD20-0032 
	0130 302SD20-0032 
	18" STORM SEWER PIPE 

	92.000 
	92.000 
	LF 

	225.00000 
	225.00000 

	20,700.00 
	20,700.00 

	170.00000 
	170.00000 

	15,640.00 
	15,640.00 

	230.00000 
	230.00000 

	21,160.00 
	21,160.00 


	0140 302SD20-0037 
	0140 302SD20-0037 
	0140 302SD20-0037 
	24" PIPE 

	122.000 
	122.000 
	LF 

	400.00000 
	400.00000 

	48,800.00 
	48,800.00 

	247.00000 
	247.00000 

	30,134.00 
	30,134.00 

	128.00000 
	128.00000 

	15,616.00 
	15,616.00 


	0150 302SD20-0039 
	0150 302SD20-0039 
	0150 302SD20-0039 
	24" CONC. PIPE 

	173.000 
	173.000 
	LF 

	250.00000 
	250.00000 

	43,250.00 
	43,250.00 

	270.00000 
	270.00000 

	46,710.00 
	46,710.00 

	176.00000 
	176.00000 

	30,448.00 
	30,448.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 302SD20-0041 
	0160 302SD20-0041 
	0160 302SD20-0041 
	0160 302SD20-0041 
	0160 302SD20-0041 
	24" STORM SEWER PIPE 

	818.000 
	818.000 
	LF 

	250.00000 
	250.00000 

	204,500.00 
	204,500.00 

	232.00000 
	232.00000 

	189,776.00 
	189,776.00 

	308.00000 
	308.00000 

	251,944.00 
	251,944.00 



	0170 302SD20-0047 
	0170 302SD20-0047 
	0170 302SD20-0047 
	0170 302SD20-0047 
	30" PIPE 

	117.000 
	117.000 
	LF 

	300.00000 
	300.00000 

	35,100.00 
	35,100.00 

	265.00000 
	265.00000 

	31,005.00 
	31,005.00 

	218.00000 
	218.00000 

	25,506.00 
	25,506.00 


	0180 302SD20-0048 
	0180 302SD20-0048 
	0180 302SD20-0048 
	30" JACKED & BORED PIPE 

	90.000 
	90.000 
	LF 

	5,000.00000 
	5,000.00000 

	450,000.00 
	450,000.00 

	7,030.00000 
	7,030.00000 

	632,700.00 
	632,700.00 

	7,000.00000 
	7,000.00000 

	630,000.00 
	630,000.00 


	0190 302SD20-0049 
	0190 302SD20-0049 
	0190 302SD20-0049 
	30" CONC. PIPE 

	107.000 
	107.000 
	LF 

	450.00000 
	450.00000 

	48,150.00 
	48,150.00 

	327.00000 
	327.00000 

	34,989.00 
	34,989.00 

	317.00000 
	317.00000 

	33,919.00 
	33,919.00 


	0200 302SD20-0051 
	0200 302SD20-0051 
	0200 302SD20-0051 
	30" STORM SEWER PIPE 

	650.000 
	650.000 
	LF 

	450.00000 
	450.00000 

	292,500.00 
	292,500.00 

	440.00000 
	440.00000 

	286,000.00 
	286,000.00 

	381.00000 
	381.00000 

	247,650.00 
	247,650.00 


	0210 302SD20-0059 
	0210 302SD20-0059 
	0210 302SD20-0059 
	36" CONC. PIPE 

	56.000 
	56.000 
	LF 

	350.00000 
	350.00000 

	19,600.00 
	19,600.00 

	341.00000 
	341.00000 

	19,096.00 
	19,096.00 

	274.00000 
	274.00000 

	15,344.00 
	15,344.00 


	0220 302SD20-0061 
	0220 302SD20-0061 
	0220 302SD20-0061 
	36" STORM SEWER PIPE 

	188.000 
	188.000 
	LF 

	450.00000 
	450.00000 

	84,600.00 
	84,600.00 

	491.00000 
	491.00000 

	92,308.00 
	92,308.00 

	264.00000 
	264.00000 

	49,632.00 
	49,632.00 


	0230 302SD20-0066 
	0230 302SD20-0066 
	0230 302SD20-0066 
	42" STORM SEWER PIPE 

	14.000 
	14.000 
	LF 

	600.00000 
	600.00000 

	8,400.00 
	8,400.00 

	565.00000 
	565.00000 

	7,910.00 
	7,910.00 

	349.00000 
	349.00000 

	4,886.00 
	4,886.00 


	0240 302SD20-0198 
	0240 302SD20-0198 
	0240 302SD20-0198 
	15" END SECTION ES-1 OR 2 

	4.000 
	4.000 
	EA 

	1,500.00000 
	1,500.00000 

	6,000.00 
	6,000.00 

	1,341.00000 
	1,341.00000 

	5,364.00 
	5,364.00 

	1,300.00000 
	1,300.00000 

	5,200.00 
	5,200.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0250 302SD20-0200 
	0250 302SD20-0200 
	0250 302SD20-0200 
	0250 302SD20-0200 
	0250 302SD20-0200 
	18" END SECTION ES-1 OR 2 

	6.000 
	6.000 
	EA 

	1,600.00000 
	1,600.00000 

	9,600.00 
	9,600.00 

	1,545.00000 
	1,545.00000 

	9,270.00 
	9,270.00 

	1,500.00000 
	1,500.00000 

	9,000.00 
	9,000.00 



	0260 302SD20-0205 
	0260 302SD20-0205 
	0260 302SD20-0205 
	0260 302SD20-0205 
	24" END SECTION ES-1 

	1.000 
	1.000 
	EA 

	2,000.00000 
	2,000.00000 

	2,000.00 
	2,000.00 

	1,800.00000 
	1,800.00000 

	1,800.00 
	1,800.00 

	1,800.00000 
	1,800.00000 

	1,800.00 
	1,800.00 


	0270 302SD20-0208 
	0270 302SD20-0208 
	0270 302SD20-0208 
	30" END SECTION ES-1 OR 2 

	2.000 
	2.000 
	EA 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 

	2,406.00000 
	2,406.00000 

	4,812.00 
	4,812.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 


	0280 302SD20-0446 
	0280 302SD20-0446 
	0280 302SD20-0446 
	DROP INLET DI-5 

	6.000 
	6.000 
	EA 

	8,000.00000 
	8,000.00000 

	48,000.00 
	48,000.00 

	7,210.00000 
	7,210.00000 

	43,260.00 
	43,260.00 

	7,800.00000 
	7,800.00000 

	46,800.00 
	46,800.00 


	0290 302SD20-0447 
	0290 302SD20-0447 
	0290 302SD20-0447 
	DROP INLET DI-7 

	2.000 
	2.000 
	EA 

	8,000.00000 
	8,000.00000 

	16,000.00 
	16,000.00 

	6,090.00000 
	6,090.00000 

	12,180.00 
	12,180.00 

	6,600.00000 
	6,600.00000 

	13,200.00 
	13,200.00 


	0300 302SD20-0448 
	0300 302SD20-0448 
	0300 302SD20-0448 
	DROP INLET DI-7A 

	7.000 
	7.000 
	EA 

	11,000.00000 
	11,000.00000 

	77,000.00 
	77,000.00 

	8,660.00000 
	8,660.00000 

	60,620.00 
	60,620.00 

	16,600.00000 
	16,600.00000 

	116,200.00 
	116,200.00 


	0310 302SD20-0449 
	0310 302SD20-0449 
	0310 302SD20-0449 
	DROP INLET DI-7B 

	1.000 
	1.000 
	EA 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	7,854.00000 
	7,854.00000 

	7,854.00 
	7,854.00 

	8,600.00000 
	8,600.00000 

	8,600.00 
	8,600.00 


	0320 302SD20-0655 
	0320 302SD20-0655 
	0320 302SD20-0655 
	DROP INLET DI-13 TY.I 

	1.000 
	1.000 
	EA 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	10,044.00000 
	10,044.00000 

	10,044.00 
	10,044.00 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 


	0330 302SD20-0656 
	0330 302SD20-0656 
	0330 302SD20-0656 
	DROP INLET DI-13 TY.II 

	2.000 
	2.000 
	EA 

	8,000.00000 
	8,000.00000 

	16,000.00 
	16,000.00 

	14,890.00000 
	14,890.00000 

	29,780.00 
	29,780.00 

	9,700.00000 
	9,700.00000 

	19,400.00 
	19,400.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0340 302SD20-0661 
	0340 302SD20-0661 
	0340 302SD20-0661 
	0340 302SD20-0661 
	0340 302SD20-0661 
	MANHOLE MH-2 

	16.000 
	16.000 
	LF 

	8,000.00000 
	8,000.00000 

	128,000.00 
	128,000.00 

	6,729.00000 
	6,729.00000 

	107,664.00 
	107,664.00 

	2,700.00000 
	2,700.00000 

	43,200.00 
	43,200.00 



	0350 302SD20-0662 
	0350 302SD20-0662 
	0350 302SD20-0662 
	0350 302SD20-0662 
	MANHOLE MH-1 OR 2 

	71.000 
	71.000 
	LF 

	1,200.00000 
	1,200.00000 

	85,200.00 
	85,200.00 

	945.00000 
	945.00000 

	67,095.00 
	67,095.00 

	780.00000 
	780.00000 

	55,380.00 
	55,380.00 


	0360 302SD20-0663 
	0360 302SD20-0663 
	0360 302SD20-0663 
	FRAME & COVER MH-1 

	9.000 
	9.000 
	EA 

	1,200.00000 
	1,200.00000 

	10,800.00 
	10,800.00 

	1,104.00000 
	1,104.00000 

	9,936.00 
	9,936.00 

	680.00000 
	680.00000 

	6,120.00 
	6,120.00 


	0370 302SD20-0670 
	0370 302SD20-0670 
	0370 302SD20-0670 
	TEMP. DIVE. CHANNEL LINING CL. A 

	419.000 
	419.000 
	SY 

	10.00000 
	10.00000 

	4,190.00 
	4,190.00 

	30.00000 
	30.00000 

	12,570.00 
	12,570.00 

	5.00000 
	5.00000 

	2,095.00 
	2,095.00 


	0380 302SD20-0671 
	0380 302SD20-0671 
	0380 302SD20-0671 
	TEMP. DIVE. CHANNEL LINING CL. B 

	139.000 
	139.000 
	SY 

	45.00000 
	45.00000 

	6,255.00 
	6,255.00 

	75.00000 
	75.00000 

	10,425.00 
	10,425.00 

	110.00000 
	110.00000 

	15,290.00 
	15,290.00 


	0390 302SD20-0672 
	0390 302SD20-0672 
	0390 302SD20-0672 
	TEMP. DIVE. CHANNEL EXCAVATION 

	355.000 
	355.000 
	CY 

	80.00000 
	80.00000 

	28,400.00 
	28,400.00 

	23.00000 
	23.00000 

	8,165.00 
	8,165.00 

	30.00000 
	30.00000 

	10,650.00 
	10,650.00 


	0400 302SD20-0673 
	0400 302SD20-0673 
	0400 302SD20-0673 
	STORMWATER MAN.DRAIN.STR.SWM-1 

	29.000 
	29.000 
	LF 

	1,200.00000 
	1,200.00000 

	34,800.00 
	34,800.00 

	1,582.00000 
	1,582.00000 

	45,878.00 
	45,878.00 

	1,700.00000 
	1,700.00000 

	49,300.00 
	49,300.00 


	0410 302SD20-0683 
	0410 302SD20-0683 
	0410 302SD20-0683 
	TEMP. SEDIMENT RISER PIPE 48" 

	4.900 
	4.900 
	LF 

	2,300.00000 
	2,300.00000 

	11,270.00 
	11,270.00 

	2,002.00000 
	2,002.00000 

	9,809.80 
	9,809.80 

	1,200.00000 
	1,200.00000 

	5,880.00 
	5,880.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0420 302SD20-0688 
	0420 302SD20-0688 
	0420 302SD20-0688 
	0420 302SD20-0688 
	0420 302SD20-0688 
	TEMP. SEDIMENT RISER PIPE 30" 

	2.500 
	2.500 
	LF 

	3,900.00000 
	3,900.00000 

	9,750.00 
	9,750.00 

	2,854.00000 
	2,854.00000 

	7,135.00 
	7,135.00 

	4,500.00000 
	4,500.00000 

	11,250.00 
	11,250.00 



	0430 302SX20-0013 
	0430 302SX20-0013 
	0430 302SX20-0013 
	0430 302SX20-0013 
	NS PIPE REHABILITATION (36", METHOD B, CATEGORY B, FOLD AND FORM) 

	142.000 
	142.000 
	LF 

	600.00000 
	600.00000 

	85,200.00 
	85,200.00 

	1,634.00000 
	1,634.00000 

	232,028.00 
	232,028.00 

	855.00000 
	855.00000 

	121,410.00 
	121,410.00 


	0440 302SX20-0022 
	0440 302SX20-0022 
	0440 302SX20-0022 
	NS DRAINAGE PERMANENT CONCRETE CHECK DAM 

	1.000 
	1.000 
	EA 

	18,000.00000 
	18,000.00000 

	18,000.00 
	18,000.00 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	11,100.00000 
	11,100.00000 

	11,100.00 
	11,100.00 


	0450 302SX20-0022 
	0450 302SX20-0022 
	0450 302SX20-0022 
	NS DRAINAGE PERMANENT ROCK CHECK DAM 

	3.000 
	3.000 
	EA 

	2,300.00000 
	2,300.00000 

	6,900.00 
	6,900.00 

	1,100.00000 
	1,100.00000 

	3,300.00 
	3,300.00 

	1,200.00000 
	1,200.00000 

	3,600.00 
	3,600.00 


	0460 303SD20-0001 
	0460 303SD20-0001 
	0460 303SD20-0001 
	REGULAR EXCAVATION 

	101,589.000 
	101,589.000 
	CY 

	53.00000 
	53.00000 

	5,384,217.00 
	5,384,217.00 

	37.00000 
	37.00000 

	3,758,793.00 
	3,758,793.00 

	40.00000 
	40.00000 

	4,063,560.00 
	4,063,560.00 


	0465 303SD20-0015 
	0465 303SD20-0015 
	0465 303SD20-0015 
	SETTLEMENT PLATE 

	4.000 
	4.000 
	EA 

	7,000.00000 
	7,000.00000 

	28,000.00 
	28,000.00 

	1,400.00000 
	1,400.00000 

	5,600.00 
	5,600.00 

	8,300.00000 
	8,300.00000 

	33,200.00 
	33,200.00 


	0470 303SD20-0017 
	0470 303SD20-0017 
	0470 303SD20-0017 
	MINOR STR. EXCAV. BOX CULVERT 

	44.000 
	44.000 
	CY 

	500.00000 
	500.00000 

	22,000.00 
	22,000.00 

	5,000.00000 
	5,000.00000 

	220,000.00 
	220,000.00 

	95.00000 
	95.00000 

	4,180.00 
	4,180.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0480 303SD20-0018 
	0480 303SD20-0018 
	0480 303SD20-0018 
	0480 303SD20-0018 
	0480 303SD20-0018 
	SLOPE DRAIN 

	11.000 
	11.000 
	EA 

	2,000.00000 
	2,000.00000 

	22,000.00 
	22,000.00 

	1,180.00000 
	1,180.00000 

	12,980.00 
	12,980.00 

	2,200.00000 
	2,200.00000 

	24,200.00 
	24,200.00 



	0490 303SD20-0019 
	0490 303SD20-0019 
	0490 303SD20-0019 
	0490 303SD20-0019 
	EROSION CONTROL MULCH 

	3,471.000 
	3,471.000 
	SY 

	1.00000 
	1.00000 

	3,471.00 
	3,471.00 

	4.00000 
	4.00000 

	13,884.00 
	13,884.00 

	0.60000 
	0.60000 

	2,082.60 
	2,082.60 


	0500 303SD20-0021 
	0500 303SD20-0021 
	0500 303SD20-0021 
	TEMPORARY DIVERSION DIKE 

	11,955.000 
	11,955.000 
	LF 

	3.50000 
	3.50000 

	41,842.50 
	41,842.50 

	1.60000 
	1.60000 

	19,128.00 
	19,128.00 

	4.25000 
	4.25000 

	50,808.75 
	50,808.75 


	0510 303SD20-0022 
	0510 303SD20-0022 
	0510 303SD20-0022 
	CHECK DAM ROCK TY. I 

	168.000 
	168.000 
	EA 

	900.00000 
	900.00000 

	151,200.00 
	151,200.00 

	1,200.00000 
	1,200.00000 

	201,600.00 
	201,600.00 

	1,200.00000 
	1,200.00000 

	201,600.00 
	201,600.00 


	0520 303SD20-0023 
	0520 303SD20-0023 
	0520 303SD20-0023 
	CHECK DAM ROCK TY. II 

	263.000 
	263.000 
	EA 

	400.00000 
	400.00000 

	105,200.00 
	105,200.00 

	895.00000 
	895.00000 

	235,385.00 
	235,385.00 

	797.00000 
	797.00000 

	209,611.00 
	209,611.00 


	0530 303SD20-0028 
	0530 303SD20-0028 
	0530 303SD20-0028 
	DEWATERING BASIN EC-8 

	36.000 
	36.000 
	EA 

	5,000.00000 
	5,000.00000 

	180,000.00 
	180,000.00 

	1,800.00000 
	1,800.00000 

	64,800.00 
	64,800.00 

	553.00000 
	553.00000 

	19,908.00 
	19,908.00 


	0540 303SD20-0029 
	0540 303SD20-0029 
	0540 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	10,122.000 
	10,122.000 
	CY 

	3.20000 
	3.20000 

	32,390.40 
	32,390.40 

	17.00000 
	17.00000 

	172,074.00 
	172,074.00 

	0.10000 
	0.10000 

	1,012.20 
	1,012.20 


	0550 303SD20-0030 
	0550 303SD20-0030 
	0550 303SD20-0030 
	INLET PROTECTION TYPE A 

	20.000 
	20.000 
	EA 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 

	230.00000 
	230.00000 

	4,600.00 
	4,600.00 

	148.00000 
	148.00000 

	2,960.00 
	2,960.00 


	0560 303SD20-0031 
	0560 303SD20-0031 
	0560 303SD20-0031 
	INLET PROTECTION TYPE B 

	2.000 
	2.000 
	EA 

	800.00000 
	800.00000 

	1,600.00 
	1,600.00 

	230.00000 
	230.00000 

	460.00 
	460.00 

	269.00000 
	269.00000 

	538.00 
	538.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0570 303SD20-0033 
	0570 303SD20-0033 
	0570 303SD20-0033 
	0570 303SD20-0033 
	0570 303SD20-0033 
	TEMP. SILT FENCE TYPE B 

	10,551.000 
	10,551.000 
	LF 

	10.00000 
	10.00000 

	105,510.00 
	105,510.00 

	9.30000 
	9.30000 

	98,124.30 
	98,124.30 

	5.25000 
	5.25000 

	55,392.75 
	55,392.75 



	0580 303SD20-0034 
	0580 303SD20-0034 
	0580 303SD20-0034 
	0580 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	19,233.000 
	19,233.000 
	LF 

	5.00000 
	5.00000 

	96,165.00 
	96,165.00 

	4.45000 
	4.45000 

	85,586.85 
	85,586.85 

	3.75000 
	3.75000 

	72,123.75 
	72,123.75 


	0590 303SD20-0035 
	0590 303SD20-0035 
	0590 303SD20-0035 
	TEMP. SEDIMENT BASIN EXCAVATION 

	3,862.000 
	3,862.000 
	CY 

	45.00000 
	45.00000 

	173,790.00 
	173,790.00 

	44.00000 
	44.00000 

	169,928.00 
	169,928.00 

	55.00000 
	55.00000 

	212,410.00 
	212,410.00 


	0600 303SX20-0006 
	0600 303SX20-0006 
	0600 303SX20-0006 
	NS BORROW EXCAVATION MIN. CBR-5 

	1,269.000 
	1,269.000 
	CY 

	29.00000 
	29.00000 

	36,801.00 
	36,801.00 

	55.00000 
	55.00000 

	69,795.00 
	69,795.00 

	12.00000 
	12.00000 

	15,228.00 
	15,228.00 


	0610 303SX20-0007 
	0610 303SX20-0007 
	0610 303SX20-0007 
	NS EMBANKMENT STORMWATER MANAGEMENT POND EMBANKMENT 

	2,967.000 
	2,967.000 
	CY 

	29.00000 
	29.00000 

	86,043.00 
	86,043.00 

	30.00000 
	30.00000 

	89,010.00 
	89,010.00 

	9.25000 
	9.25000 

	27,444.75 
	27,444.75 


	0620 303SX20-0007 
	0620 303SX20-0007 
	0620 303SX20-0007 
	NS EMBANKMENT TEMPORARY EMBANKMENT REMOVAL 

	1,194.000 
	1,194.000 
	CY 

	18.00000 
	18.00000 

	21,492.00 
	21,492.00 

	28.00000 
	28.00000 

	33,432.00 
	33,432.00 

	22.25000 
	22.25000 

	26,566.50 
	26,566.50 


	0630 305SX20-0006 
	0630 305SX20-0006 
	0630 305SX20-0006 
	NS SELECT MATERIAL NO. 10 SCREENINGS 

	50,522.000 
	50,522.000 
	TON 

	24.00000 
	24.00000 

	1,212,528.00 
	1,212,528.00 

	27.00000 
	27.00000 

	1,364,094.00 
	1,364,094.00 

	27.75000 
	27.75000 

	1,401,985.50 
	1,401,985.50 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0640 307SD20-0001 2,278.000 
	0640 307SD20-0001 2,278.000 
	0640 307SD20-0001 2,278.000 
	0640 307SD20-0001 2,278.000 
	0640 307SD20-0001 2,278.000 
	HYDRAULIC CEMENT TON 

	280.00000 637,840.00 
	280.00000 637,840.00 

	225.00000 512,550.00 
	225.00000 512,550.00 

	236.00000 537,608.00 
	236.00000 537,608.00 



	0650 308SX20-0005 855.500 
	0650 308SX20-0005 855.500 
	0650 308SX20-0005 855.500 
	0650 308SX20-0005 855.500 
	COARSE AGGREGATE NO.8 TON 

	70.00000 59,885.00 
	70.00000 59,885.00 

	75.00000 64,162.50 
	75.00000 64,162.50 

	64.50000 55,179.75 
	64.50000 55,179.75 


	0660 309SD20-0006 3,264.000 
	0660 309SD20-0006 3,264.000 
	0660 309SD20-0006 3,264.000 
	AGGR. MATL. NO. 21B TON 

	29.00000 94,656.00 
	29.00000 94,656.00 

	35.00000 114,240.00 
	35.00000 114,240.00 

	39.25000 128,112.00 
	39.25000 128,112.00 


	0670 312SD20-0005 621.000 
	0670 312SD20-0005 621.000 
	0670 312SD20-0005 621.000 
	COVER MATL. AGGR. NO. 78 TON 

	58.00000 36,018.00 
	58.00000 36,018.00 

	80.00000 49,680.00 
	80.00000 49,680.00 

	57.50000 35,707.50 
	57.50000 35,707.50 


	0680 315SD20-0002 4,157.000 
	0680 315SD20-0002 4,157.000 
	0680 315SD20-0002 4,157.000 
	ASPHALT CONCRETE TY. SM- TON 
	12.5D CONST 

	130.00000 540,410.00 
	130.00000 540,410.00 

	114.60000 476,392.20 
	114.60000 476,392.20 

	129.00000 536,253.00 
	129.00000 536,253.00 


	0690 315SD20-0004 120.000 
	0690 315SD20-0004 120.000 
	0690 315SD20-0004 120.000 
	ASPHALT CONCRETE TY. IM- TON 19.0A CONST 

	275.00000 33,000.00 
	275.00000 33,000.00 

	250.00000 30,000.00 
	250.00000 30,000.00 

	282.00000 33,840.00 
	282.00000 33,840.00 


	0700 315SD20-0011 36,178.000 
	0700 315SD20-0011 36,178.000 
	0700 315SD20-0011 36,178.000 
	ASPHALT CONCRETE TY. BM- TON 25.0D CONST 

	100.00000 3,617,800.00 
	100.00000 3,617,800.00 

	81.40000 2,944,889.20 
	81.40000 2,944,889.20 

	91.00000 3,292,198.00 
	91.00000 3,292,198.00 


	0710 315SD20-0015 22,904.000 
	0710 315SD20-0015 22,904.000 
	0710 315SD20-0015 22,904.000 
	RUMBLE STRIP CYLINDRICAL LF ASPHALT 

	1.25000 28,630.00 
	1.25000 28,630.00 

	1.45000 33,210.80 
	1.45000 33,210.80 

	0.75000 17,178.00 
	0.75000 17,178.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0720 315SD20-0016 5,527.000 
	0720 315SD20-0016 5,527.000 
	0720 315SD20-0016 5,527.000 
	0720 315SD20-0016 5,527.000 
	0720 315SD20-0016 5,527.000 
	LIQUID ASPHALT COATING SY (RUMBLE STRIP) 

	2.50000 13,817.50 
	2.50000 13,817.50 

	0.77000 4,255.79 
	0.77000 4,255.79 

	3.25000 17,962.75 
	3.25000 17,962.75 



	0730 315SD20-0018 18.000 
	0730 315SD20-0018 18.000 
	0730 315SD20-0018 18.000 
	0730 315SD20-0018 18.000 
	ASPH.CONC.CURB BACKUP TON MATL. CONST 

	750.00000 13,500.00 
	750.00000 13,500.00 

	680.00000 12,240.00 
	680.00000 12,240.00 

	768.00000 13,824.00 
	768.00000 13,824.00 


	0740 315SX20-0011 55,267.000 
	0740 315SX20-0011 55,267.000 
	0740 315SX20-0011 55,267.000 
	NS SAW-CUT ASPH CONC LF FULL DEPTH 

	2.50000 138,167.50 
	2.50000 138,167.50 

	1.75000 96,717.25 
	1.75000 96,717.25 

	2.00000 110,534.00 
	2.00000 110,534.00 


	0750 315SX20-0013 74,320.000 
	0750 315SX20-0013 74,320.000 
	0750 315SX20-0013 74,320.000 
	NS FULL DEPTH SY 
	RECLAMATION FULL DEPTH RECLAMATION 

	9.00000 668,880.00 
	9.00000 668,880.00 

	8.35000 620,572.00 
	8.35000 620,572.00 

	5.25000 390,180.00 
	5.25000 390,180.00 


	0760 316SD20-0009 868.000 
	0760 316SD20-0009 868.000 
	0760 316SD20-0009 868.000 
	CONT.REINF.HYDR.CONC. SY PAVE. 8" 

	90.00000 78,120.00 
	90.00000 78,120.00 

	175.00000 151,900.00 
	175.00000 151,900.00 

	191.00000 165,788.00 
	191.00000 165,788.00 


	0770 316SD20-0035 132.000 
	0770 316SD20-0035 132.000 
	0770 316SD20-0035 132.000 
	CONC. CL. A4 BRIDGE APPR. CY SLAB CONST. 

	900.00000 118,800.00 
	900.00000 118,800.00 

	850.00000 112,200.00 
	850.00000 112,200.00 

	992.00000 130,944.00 
	992.00000 130,944.00 


	0780 316SD20-0036 27,300.000 
	0780 316SD20-0036 27,300.000 
	0780 316SD20-0036 27,300.000 
	REINF. STEEL BRIDGE APPR. LB SLAB CONST. 

	1.25000 34,125.00 
	1.25000 34,125.00 

	1.75000 47,775.00 
	1.75000 47,775.00 

	4.75000 129,675.00 
	4.75000 129,675.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0790 317SD20-0003 13,218.000 
	0790 317SD20-0003 13,218.000 
	0790 317SD20-0003 13,218.000 
	0790 317SD20-0003 13,218.000 
	0790 317SD20-0003 13,218.000 
	STONE MATRIX ASPH. SMA- TON 
	12.5 64H-22 

	160.00000 2,114,880.00 
	160.00000 2,114,880.00 

	132.75000 1,754,689.50 
	132.75000 1,754,689.50 

	146.00000 1,929,828.00 
	146.00000 1,929,828.00 



	0800 317SD20-0005 8,175.000 
	0800 317SD20-0005 8,175.000 
	0800 317SD20-0005 8,175.000 
	0800 317SD20-0005 8,175.000 
	STONE MATRIX ASPH. SMA- TON 
	19.0 64H-22 

	150.00000 1,226,250.00 
	150.00000 1,226,250.00 

	114.00000 931,950.00 
	114.00000 931,950.00 

	127.00000 1,038,225.00 
	127.00000 1,038,225.00 


	0810 401SD20-0001 4,307.000 
	0810 401SD20-0001 4,307.000 
	0810 401SD20-0001 4,307.000 
	STRUCTURE EXCAVATION CY CONST. 

	95.00000 409,165.00 
	95.00000 409,165.00 

	85.00000 366,095.00 
	85.00000 366,095.00 

	65.00000 279,955.00 
	65.00000 279,955.00 


	0820 401SD20-0002 3,554.000 
	0820 401SD20-0002 3,554.000 
	0820 401SD20-0002 3,554.000 
	SELECT BACKFILL ABUTMENT TON ZONE 

	35.00000 124,390.00 
	35.00000 124,390.00 

	38.00000 135,052.00 
	38.00000 135,052.00 

	37.00000 131,498.00 
	37.00000 131,498.00 


	0830 401SD20-0004 246.000 
	0830 401SD20-0004 246.000 
	0830 401SD20-0004 246.000 
	GEOCOMPOSITE WALL DRAIN SY 

	50.00000 12,300.00 
	50.00000 12,300.00 

	52.00000 12,792.00 
	52.00000 12,792.00 

	113.00000 27,798.00 
	113.00000 27,798.00 


	0840 401SD20-0005 457.000 
	0840 401SD20-0005 457.000 
	0840 401SD20-0005 457.000 
	PIPE UNDERDRAIN 6" CONST. LF 

	25.00000 11,425.00 
	25.00000 11,425.00 

	23.00000 10,511.00 
	23.00000 10,511.00 

	64.50000 29,476.50 
	64.50000 29,476.50 


	0850 401SD20-0007 3.000 
	0850 401SD20-0007 3.000 
	0850 401SD20-0007 3.000 
	COFFERDAM EA 

	100,000.00000 300,000.00 
	100,000.00000 300,000.00 

	175,000.00000 525,000.00 
	175,000.00000 525,000.00 

	76,600.00000 229,800.00 
	76,600.00000 229,800.00 


	0860 401SX20-0002 (1) 
	0860 401SX20-0002 (1) 
	0860 401SX20-0002 (1) 
	NS TEMP. CAUSEWAY STR. LS NO. 2901 

	70,000.00000 70,000.00 
	70,000.00000 70,000.00 

	85,000.00000 85,000.00 
	85,000.00000 85,000.00 

	480,935.95000 480,935.95 
	480,935.95000 480,935.95 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0870 401SX20-0004 17.100 
	0870 401SX20-0004 17.100 
	0870 401SX20-0004 17.100 
	0870 401SX20-0004 17.100 
	0870 401SX20-0004 17.100 
	NS BRIDGE SUBSTRUCTURE CY MICROPILE GROUT 

	3,000.00000 51,300.00 
	3,000.00000 51,300.00 

	2,100.00000 35,910.00 
	2,100.00000 35,910.00 

	3,100.00000 53,010.00 
	3,100.00000 53,010.00 



	0880 403SD20-0006 2,310.000 
	0880 403SD20-0006 2,310.000 
	0880 403SD20-0006 2,310.000 
	0880 403SD20-0006 2,310.000 
	STEEL PILES 12" LF 

	120.00000 277,200.00 
	120.00000 277,200.00 

	180.00000 415,800.00 
	180.00000 415,800.00 

	130.00000 300,300.00 
	130.00000 300,300.00 


	0890 403SD20-0034 94.000 
	0890 403SD20-0034 94.000 
	0890 403SD20-0034 94.000 
	PILE POINT FOR 12" STEEL EA PILE 

	200.00000 18,800.00 
	200.00000 18,800.00 

	160.00000 15,040.00 
	160.00000 15,040.00 

	201.00000 18,894.00 
	201.00000 18,894.00 


	0900 403SX20-0001 5.000 
	0900 403SX20-0001 5.000 
	0900 403SX20-0001 5.000 
	DYNAMIC PILE TEST END EA BEARING PILES 

	5,500.00000 27,500.00 
	5,500.00000 27,500.00 

	2,000.00000 10,000.00 
	2,000.00000 10,000.00 

	4,100.00000 20,500.00 
	4,100.00000 20,500.00 


	0910 403SX20-0016 40.000 
	0910 403SX20-0016 40.000 
	0910 403SX20-0016 40.000 
	NS PREBORING PILE 12" LF 

	300.00000 12,000.00 
	300.00000 12,000.00 

	1,628.45000 65,138.00 
	1,628.45000 65,138.00 

	6,200.00000 248,000.00 
	6,200.00000 248,000.00 


	0920 403SX20-0018 792.000 
	0920 403SX20-0018 792.000 
	0920 403SX20-0018 792.000 
	NS PILE MICROPILE CASING LF 10" 

	200.00000 158,400.00 
	200.00000 158,400.00 

	105.00000 83,160.00 
	105.00000 83,160.00 

	157.00000 124,344.00 
	157.00000 124,344.00 


	0930 403SX20-0018 96.000 
	0930 403SX20-0018 96.000 
	0930 403SX20-0018 96.000 
	NS PILE MICROPILE RE- LF DRILLING 

	350.00000 33,600.00 
	350.00000 33,600.00 

	190.00000 18,240.00 
	190.00000 18,240.00 

	284.00000 27,264.00 
	284.00000 27,264.00 


	0940 403SX20-0018 983.000 
	0940 403SX20-0018 983.000 
	0940 403SX20-0018 983.000 
	NS PILE MICROPILES, 9 5/8" LF 

	300.00000 294,900.00 
	300.00000 294,900.00 

	250.00000 245,750.00 
	250.00000 245,750.00 

	194.00000 190,702.00 
	194.00000 190,702.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0950 403SX20-0018 34.000 
	0950 403SX20-0018 34.000 
	0950 403SX20-0018 34.000 
	0950 403SX20-0018 34.000 
	0950 403SX20-0018 34.000 
	NS PILE VERIFICATION LF MICROPILE 

	600.00000 20,400.00 
	600.00000 20,400.00 

	380.00000 12,920.00 
	380.00000 12,920.00 

	567.00000 19,278.00 
	567.00000 19,278.00 



	0960 403SX20-0019 4.000 
	0960 403SX20-0019 4.000 
	0960 403SX20-0019 4.000 
	0960 403SX20-0019 4.000 
	NS PILE MICROPILE LOAD EA TEST 

	12,000.00000 48,000.00 
	12,000.00000 48,000.00 

	8,000.00000 32,000.00 
	8,000.00000 32,000.00 

	11,900.00000 47,600.00 
	11,900.00000 47,600.00 


	0970 404SD20-0007 1,197.400 
	0970 404SD20-0007 1,197.400 
	0970 404SD20-0007 1,197.400 
	CONC. CL. A4 MOD. LTWT CY LOW SHRINK., SPR. STRUCT. 
	CONST. 

	1,600.00000 1,915,840.00 
	1,600.00000 1,915,840.00 

	2,000.00000 2,394,800.00 
	2,000.00000 2,394,800.00 

	1,700.00000 2,035,580.00 
	1,700.00000 2,035,580.00 


	0980 404SD20-0009 4,228.000 
	0980 404SD20-0009 4,228.000 
	0980 404SD20-0009 4,228.000 
	BRIDGE DECK GROOVING SY CONST. 

	5.00000 21,140.00 
	5.00000 21,140.00 

	3.90000 16,489.20 
	3.90000 16,489.20 

	14.50000 61,306.00 
	14.50000 61,306.00 


	0990 404SD20-0010 4,228.000 
	0990 404SD20-0010 4,228.000 
	0990 404SD20-0010 4,228.000 
	COVER DEPTH SURVEY SY CONST. 

	6.00000 25,368.00 
	6.00000 25,368.00 

	3.20000 13,529.60 
	3.20000 13,529.60 

	2.75000 11,627.00 
	2.75000 11,627.00 


	1000 404SD20-0011 1,390.400 
	1000 404SD20-0011 1,390.400 
	1000 404SD20-0011 1,390.400 
	CONCRETE CLASS A3, CY SUBSTRUCT. CONST. 

	1,350.00000 1,877,040.00 
	1,350.00000 1,877,040.00 

	1,500.00000 2,085,600.00 
	1,500.00000 2,085,600.00 

	1,550.00000 2,155,120.00 
	1,550.00000 2,155,120.00 


	1010 404SX20-0001 122.500 
	1010 404SX20-0001 122.500 
	1010 404SX20-0001 122.500 
	NS CONCRETE (CONCRETE CY CLASS A3 UNREINFORCED) 

	500.00000 61,250.00 
	500.00000 61,250.00 

	700.00000 85,750.00 
	700.00000 85,750.00 

	400.00000 49,000.00 
	400.00000 49,000.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1020 406SD20-0005 305,075.000 
	1020 406SD20-0005 305,075.000 
	1020 406SD20-0005 305,075.000 
	1020 406SD20-0005 305,075.000 
	1020 406SD20-0005 305,075.000 
	CR REINF. STEEL CL. III SPR. LB STRUCT. CONST. 

	4.00000 1,220,300.00 
	4.00000 1,220,300.00 

	5.80000 1,769,435.00 
	5.80000 1,769,435.00 

	6.00000 1,830,450.00 
	6.00000 1,830,450.00 



	1030 407SD20-0007 (2) 
	1030 407SD20-0007 (2) 
	1030 407SD20-0007 (2) 
	1030 407SD20-0007 (2) 
	STR.ST.PLATE GIRDER ASTM LS A709 GR.50W 

	5,625,425.00000 5,625,425.00 
	5,625,425.00000 5,625,425.00 

	8,142,000.00000 8,142,000.00 
	8,142,000.00000 8,142,000.00 

	6,000,000.00000 6,000,000.00 
	6,000,000.00000 6,000,000.00 


	1040 410SD20-0006 1,240.000 
	1040 410SD20-0006 1,240.000 
	1040 410SD20-0006 1,240.000 
	CONCRETE PARAPET 42" LF CONST. 

	320.00000 396,800.00 
	320.00000 396,800.00 

	345.00000 427,800.00 
	345.00000 427,800.00 

	226.00000 280,240.00 
	226.00000 280,240.00 


	1050 410SX20-0007 (1) 
	1050 410SX20-0007 (1) 
	1050 410SX20-0007 (1) 
	NS BRIDGE LS 
	SUPERSTRUCTURE TEMPORARY SUPERSTRUCTURE SUPPORT 

	75,000.00000 75,000.00 
	75,000.00000 75,000.00 

	75,000.00000 75,000.00 
	75,000.00000 75,000.00 

	119,000.00000 119,000.00 
	119,000.00000 119,000.00 


	1060 410SX20-0011 597.000 
	1060 410SX20-0011 597.000 
	1060 410SX20-0011 597.000 
	PIER PROTECTION SYSTEM LF 54", CONST 

	950.00000 567,150.00 
	950.00000 567,150.00 

	645.00000 385,065.00 
	645.00000 385,065.00 

	1,200.00000 716,400.00 
	1,200.00000 716,400.00 


	1070 410SX20-0014 (1) 
	1070 410SX20-0014 (1) 
	1070 410SX20-0014 (1) 
	NS BRIDGE INCIDENTALS LS (TEMPORARY SUPPORT OF 
	EXCAVATION) STR. NO. 2009 

	450,000.00000 450,000.00 
	450,000.00000 450,000.00 

	250,000.00000 250,000.00 
	250,000.00000 250,000.00 

	400,000.00000 400,000.00 
	400,000.00000 400,000.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1080 410SX20-0014 (1) 
	1080 410SX20-0014 (1) 
	1080 410SX20-0014 (1) 
	1080 410SX20-0014 (1) 
	1080 410SX20-0014 (1) 
	NS BRIDGE INCIDENTALS LS (TEMPORARY SUPPORT OF 
	EXCAVATION) STR. NO. 2901 

	125,000.00000 125,000.00 
	125,000.00000 125,000.00 

	250,000.00000 250,000.00 
	250,000.00000 250,000.00 

	370,000.00000 370,000.00 
	370,000.00000 370,000.00 



	1090 412SD20-0013 40.000 
	1090 412SD20-0013 40.000 
	1090 412SD20-0013 40.000 
	1090 412SD20-0013 40.000 
	CRACK REPAIR TYPE B LF 

	130.00000 5,200.00 
	130.00000 5,200.00 

	95.00000 3,800.00 
	95.00000 3,800.00 

	116.00000 4,640.00 
	116.00000 4,640.00 


	1100 412SD20-0017 264.000 
	1100 412SD20-0017 264.000 
	1100 412SD20-0017 264.000 
	EMBEDDED GALVANIC EA ANODES 

	70.00000 18,480.00 
	70.00000 18,480.00 

	65.00000 17,160.00 
	65.00000 17,160.00 

	64.00000 16,896.00 
	64.00000 16,896.00 


	1110 412SD20-0061 26.000 
	1110 412SD20-0061 26.000 
	1110 412SD20-0061 26.000 
	CONCRETE SUBSTRUCT. SY SURFACE REPAIR 

	2,500.00000 65,000.00 
	2,500.00000 65,000.00 

	3,800.00000 98,800.00 
	3,800.00000 98,800.00 

	2,100.00000 54,600.00 
	2,100.00000 54,600.00 


	1120 412SX20-0013 (1) 
	1120 412SX20-0013 (1) 
	1120 412SX20-0013 (1) 
	NS BR.SUPERSTR. LS 
	WID./REPAIR PILE EXPLORATORY DRILLING 

	8,000.00000 8,000.00 
	8,000.00000 8,000.00 

	55,000.00000 55,000.00 
	55,000.00000 55,000.00 

	63,100.00000 63,100.00 
	63,100.00000 63,100.00 


	1130 413SX20-0002 (1) 
	1130 413SX20-0002 (1) 
	1130 413SX20-0002 (1) 
	NS DISM. & REM. EXIST. STR. LS REMOVE PORTION OF 
	EXIST. STR. NO. 2009 

	1,200,000.00000 1,200,000.00 
	1,200,000.00000 1,200,000.00 

	800,000.00000 800,000.00 
	800,000.00000 800,000.00 

	1,025,000.00000 1,025,000.00 
	1,025,000.00000 1,025,000.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1140 413SX20-0002 (1) 
	1140 413SX20-0002 (1) 
	1140 413SX20-0002 (1) 
	1140 413SX20-0002 (1) 
	1140 413SX20-0002 (1) 
	NS DISM. & REM. EXIST. STR. LS STR. NO 2901 

	1,450,000.00000 1,450,000.00 
	1,450,000.00000 1,450,000.00 

	1,000,000.00000 1,000,000.00 
	1,000,000.00000 1,000,000.00 

	985,000.00000 985,000.00 
	985,000.00000 985,000.00 



	1150 414SD20-0001 3,048.000 
	1150 414SD20-0001 3,048.000 
	1150 414SD20-0001 3,048.000 
	1150 414SD20-0001 3,048.000 
	EROSION CTRL. STONE CL. TON A1, EC-1 

	75.00000 228,600.00 
	75.00000 228,600.00 

	50.00000 152,400.00 
	50.00000 152,400.00 

	115.00000 350,520.00 
	115.00000 350,520.00 


	1160 414SD20-0003 570.400 
	1160 414SD20-0003 570.400 
	1160 414SD20-0003 570.400 
	EROSION CTRL. STONE CL. I, TON EC-1 

	100.00000 57,040.00 
	100.00000 57,040.00 

	50.00000 28,520.00 
	50.00000 28,520.00 

	123.00000 70,159.20 
	123.00000 70,159.20 


	1170 414SD20-0005 30.000 
	1170 414SD20-0005 30.000 
	1170 414SD20-0005 30.000 
	EROSION CTRL. STONE CL. II, TON EC-1 

	220.00000 6,600.00 
	220.00000 6,600.00 

	55.00000 1,650.00 
	55.00000 1,650.00 

	220.00000 6,600.00 
	220.00000 6,600.00 


	1180 414SD20-0057 2,171.000 
	1180 414SD20-0057 2,171.000 
	1180 414SD20-0057 2,171.000 
	DRY RIPRAP CL.II 38" TON 

	100.00000 217,100.00 
	100.00000 217,100.00 

	85.00000 184,535.00 
	85.00000 184,535.00 

	131.00000 284,401.00 
	131.00000 284,401.00 


	1190 415SD20-0004 944.000 
	1190 415SD20-0004 944.000 
	1190 415SD20-0004 944.000 
	CONC. SLAB SLOPE SY PROTECTION 4" 

	140.00000 132,160.00 
	140.00000 132,160.00 

	131.24000 123,890.56 
	131.24000 123,890.56 

	114.00000 107,616.00 
	114.00000 107,616.00 


	1200 419SX20-0006 (1) 
	1200 419SX20-0006 (1) 
	1200 419SX20-0006 (1) 
	NS DECK DRAINAGE SYSTEM LS DECK DRAINAGE 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 

	25,000.00000 25,000.00 
	25,000.00000 25,000.00 

	32,400.00000 32,400.00 
	32,400.00000 32,400.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1210 430SX20-0001 2.000 
	1210 430SX20-0001 2.000 
	1210 430SX20-0001 2.000 
	1210 430SX20-0001 2.000 
	1210 430SX20-0001 2.000 
	NS NBIS ACCESS, UNDER DAY BRIDGE STR. NO. 2009 

	1,250.00000 2,500.00 
	1,250.00000 2,500.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	7,600.00000 15,200.00 
	7,600.00000 15,200.00 



	1220 430SX20-0001 2.000 
	1220 430SX20-0001 2.000 
	1220 430SX20-0001 2.000 
	1220 430SX20-0001 2.000 
	NS NBIS ACCESS, UNDER DAY BRIDGE STR. NO. 2901 

	1,250.00000 2,500.00 
	1,250.00000 2,500.00 

	2,500.00000 5,000.00 
	2,500.00000 5,000.00 

	7,600.00000 15,200.00 
	7,600.00000 15,200.00 


	1230 431SD20-0001 626.000 
	1230 431SD20-0001 626.000 
	1230 431SD20-0001 626.000 
	EPOXY OVERLAY CONST SY 

	160.00000 100,160.00 
	160.00000 100,160.00 

	115.00000 71,990.00 
	115.00000 71,990.00 

	139.00000 87,014.00 
	139.00000 87,014.00 


	1240 501SD20-0001 20,491.000 
	1240 501SD20-0001 20,491.000 
	1240 501SD20-0001 20,491.000 
	UNDERDRAIN UD-1 LF 

	30.00000 614,730.00 
	30.00000 614,730.00 

	21.75000 445,679.25 
	21.75000 445,679.25 

	25.50000 522,520.50 
	25.50000 522,520.50 


	1250 501SD20-0002 1,152.000 
	1250 501SD20-0002 1,152.000 
	1250 501SD20-0002 1,152.000 
	UNDERDRAIN UD-2 LF 

	35.00000 40,320.00 
	35.00000 40,320.00 

	23.50000 27,072.00 
	23.50000 27,072.00 

	27.50000 31,680.00 
	27.50000 31,680.00 


	1260 501SD20-0006 604.000 
	1260 501SD20-0006 604.000 
	1260 501SD20-0006 604.000 
	CROSSDRAIN CD-1 LF 

	12.00000 7,248.00 
	12.00000 7,248.00 

	18.50000 11,174.00 
	18.50000 11,174.00 

	21.75000 13,137.00 
	21.75000 13,137.00 


	1270 501SD20-0007 162.000 
	1270 501SD20-0007 162.000 
	1270 501SD20-0007 162.000 
	CROSSDRAIN CD-2 LF 

	20.00000 3,240.00 
	20.00000 3,240.00 

	18.50000 2,997.00 
	18.50000 2,997.00 

	21.75000 3,523.50 
	21.75000 3,523.50 


	1280 501SD20-0009 5,372.000 
	1280 501SD20-0009 5,372.000 
	1280 501SD20-0009 5,372.000 
	OUTLET PIPE LF 

	30.00000 161,160.00 
	30.00000 161,160.00 

	18.50000 99,382.00 
	18.50000 99,382.00 

	22.75000 122,213.00 
	22.75000 122,213.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1290 502SD20-0003 277.000 
	1290 502SD20-0003 277.000 
	1290 502SD20-0003 277.000 
	1290 502SD20-0003 277.000 
	1290 502SD20-0003 277.000 
	PAVED DITCH PG-2A SY 

	175.00000 48,475.00 
	175.00000 48,475.00 

	109.19000 30,245.63 
	109.19000 30,245.63 

	121.00000 33,517.00 
	121.00000 33,517.00 



	1300 502SD20-0004 219.000 
	1300 502SD20-0004 219.000 
	1300 502SD20-0004 219.000 
	1300 502SD20-0004 219.000 
	PAVED DITCH PG-5 SY 

	180.00000 39,420.00 
	180.00000 39,420.00 

	145.06000 31,768.14 
	145.06000 31,768.14 

	164.00000 35,916.00 
	164.00000 35,916.00 


	1310 502SD20-0020 451.000 
	1310 502SD20-0020 451.000 
	1310 502SD20-0020 451.000 
	CURB, ASPHALT MC-3B LF 

	50.00000 22,550.00 
	50.00000 22,550.00 

	31.85000 14,364.35 
	31.85000 14,364.35 

	64.00000 28,864.00 
	64.00000 28,864.00 


	1320 502SD20-0036 1,156.000 
	1320 502SD20-0036 1,156.000 
	1320 502SD20-0036 1,156.000 
	MEDIAN BARRIER MB-7D LF 

	110.00000 127,160.00 
	110.00000 127,160.00 

	72.00000 83,232.00 
	72.00000 83,232.00 

	82.00000 94,792.00 
	82.00000 94,792.00 


	1330 504SD20-0001 132.000 
	1330 504SD20-0001 132.000 
	1330 504SD20-0001 132.000 
	CONCRETE CLASS A3 MISC. CY 

	2,000.00000 264,000.00 
	2,000.00000 264,000.00 

	2,100.00000 277,200.00 
	2,100.00000 277,200.00 

	2,500.00000 330,000.00 
	2,500.00000 330,000.00 


	1340 504SD20-0005 1,343.000 
	1340 504SD20-0005 1,343.000 
	1340 504SD20-0005 1,343.000 
	GEOTEXTILE DRAINAGE SY FABRIC 

	4.00000 5,372.00 
	4.00000 5,372.00 

	4.50000 6,043.50 
	4.50000 6,043.50 

	3.50000 4,700.50 
	3.50000 4,700.50 


	1350 505SD20-0011 21,157.000 
	1350 505SD20-0011 21,157.000 
	1350 505SD20-0011 21,157.000 
	GUARDRAIL GR-MGS1 LF 

	32.00000 677,024.00 
	32.00000 677,024.00 

	28.00000 592,396.00 
	28.00000 592,396.00 

	29.00000 613,553.00 
	29.00000 613,553.00 


	1360 505SD20-0017 19.000 
	1360 505SD20-0017 19.000 
	1360 505SD20-0017 19.000 
	GUARDRAIL TERMINAL GR- EA MGS2 

	4,500.00000 85,500.00 
	4,500.00000 85,500.00 

	3,500.00000 66,500.00 
	3,500.00000 66,500.00 

	3,400.00000 64,600.00 
	3,400.00000 64,600.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1370 505SD20-0018 17.000 
	1370 505SD20-0018 17.000 
	1370 505SD20-0018 17.000 
	1370 505SD20-0018 17.000 
	1370 505SD20-0018 17.000 
	GUARDRAIL END EA 
	ANCHORAGE GR-MGS3 

	1,400.00000 23,800.00 
	1,400.00000 23,800.00 

	1,250.00000 21,250.00 
	1,250.00000 21,250.00 

	1,400.00000 23,800.00 
	1,400.00000 23,800.00 



	1380 505SD20-0019 17.000 
	1380 505SD20-0019 17.000 
	1380 505SD20-0019 17.000 
	1380 505SD20-0019 17.000 
	GUARDRAIL HEIGHT EA TRANSITION GR-MGS4 

	1,450.00000 24,650.00 
	1,450.00000 24,650.00 

	1,250.00000 21,250.00 
	1,250.00000 21,250.00 

	1,400.00000 23,800.00 
	1,400.00000 23,800.00 


	1390 505SD20-0045 2.000 
	1390 505SD20-0045 2.000 
	1390 505SD20-0045 2.000 
	FIXED OBJECT ATTACH. GR- EA FOA-1 TY. I 

	3,250.00000 6,500.00 
	3,250.00000 6,500.00 

	2,750.00000 5,500.00 
	2,750.00000 5,500.00 

	2,800.00000 5,600.00 
	2,800.00000 5,600.00 


	1400 505SD20-0053 8.000 
	1400 505SD20-0053 8.000 
	1400 505SD20-0053 8.000 
	FIXED OBJECT ATTACH. GR- EA FOA-2 TY. I 

	3,350.00000 26,800.00 
	3,350.00000 26,800.00 

	2,750.00000 22,000.00 
	2,750.00000 22,000.00 

	2,800.00000 22,400.00 
	2,800.00000 22,400.00 


	1410 505SD20-0054 4.000 
	1410 505SD20-0054 4.000 
	1410 505SD20-0054 4.000 
	FIXED OBJECT ATTACH. GR- EA FOA-2 TY. II 

	700.00000 2,800.00 
	700.00000 2,800.00 

	600.00000 2,400.00 
	600.00000 2,400.00 

	683.00000 2,732.00 
	683.00000 2,732.00 


	1420 505SD20-0055 7.000 
	1420 505SD20-0055 7.000 
	1420 505SD20-0055 7.000 
	FIXED OBJECT ATTACH. GR- EA FOA-5 

	4,500.00000 31,500.00 
	4,500.00000 31,500.00 

	3,500.00000 24,500.00 
	3,500.00000 24,500.00 

	4,000.00000 28,000.00 
	4,000.00000 28,000.00 


	1430 505SD20-0073 18,737.000 
	1430 505SD20-0073 18,737.000 
	1430 505SD20-0073 18,737.000 
	REMOVE EXISTING LF 
	GUARDRAIL 

	5.00000 93,685.00 
	5.00000 93,685.00 

	4.00000 74,948.00 
	4.00000 74,948.00 

	4.50000 84,316.50 
	4.50000 84,316.50 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1440 507SD20-0002 714.000 
	1440 507SD20-0002 714.000 
	1440 507SD20-0002 714.000 
	1440 507SD20-0002 714.000 
	1440 507SD20-0002 714.000 
	FENCE FE-W2 LF 

	15.00000 10,710.00 
	15.00000 10,710.00 

	35.00000 24,990.00 
	35.00000 24,990.00 

	13.50000 9,639.00 
	13.50000 9,639.00 



	1450 507SD20-0003 53.000 
	1450 507SD20-0003 53.000 
	1450 507SD20-0003 53.000 
	1450 507SD20-0003 53.000 
	LINE BRACE UNIT FE-W1 OR EA FE-W2 

	250.00000 13,250.00 
	250.00000 13,250.00 

	500.00000 26,500.00 
	500.00000 26,500.00 

	255.00000 13,515.00 
	255.00000 13,515.00 


	1460 507SD20-0004 12.000 
	1460 507SD20-0004 12.000 
	1460 507SD20-0004 12.000 
	CORNER BRACE UNIT FE-W1 EA OR FE-W2 

	250.00000 3,000.00 
	250.00000 3,000.00 

	500.00000 6,000.00 
	500.00000 6,000.00 

	255.00000 3,060.00 
	255.00000 3,060.00 


	1470 507SD20-0027 675.000 
	1470 507SD20-0027 675.000 
	1470 507SD20-0027 675.000 
	HIGH VISIBILITY FENCE, 4 LF FEET 

	10.00000 6,750.00 
	10.00000 6,750.00 

	7.80000 5,265.00 
	7.80000 5,265.00 

	5.50000 3,712.50 
	5.50000 3,712.50 


	1480 507SD20-0032 437.000 
	1480 507SD20-0032 437.000 
	1480 507SD20-0032 437.000 
	PEDESTRIAN FENCE 8' LF 

	250.00000 109,250.00 
	250.00000 109,250.00 

	375.00000 163,875.00 
	375.00000 163,875.00 

	265.00000 115,805.00 
	265.00000 115,805.00 


	1490 508SD20-0001 28.000 
	1490 508SD20-0001 28.000 
	1490 508SD20-0001 28.000 
	OBSCURING ROADWAY UNIT 

	320.00000 8,960.00 
	320.00000 8,960.00 

	444.22000 12,438.16 
	444.22000 12,438.16 

	509.00000 14,252.00 
	509.00000 14,252.00 


	1500 508SD20-0004 35,761.000 
	1500 508SD20-0004 35,761.000 
	1500 508SD20-0004 35,761.000 
	DEMO. OF PAVEMENT SY FLEXIBLE 

	15.00000 536,415.00 
	15.00000 536,415.00 

	12.50000 447,012.50 
	12.50000 447,012.50 

	14.00000 500,654.00 
	14.00000 500,654.00 


	1510 510SX20-0016 899.000 
	1510 510SX20-0016 899.000 
	1510 510SX20-0016 899.000 
	NS REMOVE EXIST. FENCE LF BARBED & WOVEN WIRE 

	5.00000 4,495.00 
	5.00000 4,495.00 

	10.57000 9,502.43 
	10.57000 9,502.43 

	3.25000 2,921.75 
	3.25000 2,921.75 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1520 510SX20-0040 2.000 
	1520 510SX20-0040 2.000 
	1520 510SX20-0040 2.000 
	1520 510SX20-0040 2.000 
	1520 510SX20-0040 2.000 
	NS REMOVE EXIST. BARRIER EA WALL 

	12,000.00000 24,000.00 
	12,000.00000 24,000.00 

	8,200.00000 16,400.00 
	8,200.00000 16,400.00 

	5,200.00000 10,400.00 
	5,200.00000 10,400.00 



	1530 511SD20-0001 800.000 
	1530 511SD20-0001 800.000 
	1530 511SD20-0001 800.000 
	1530 511SD20-0001 800.000 
	ALLAYING DUST HR 

	50.00000 40,000.00 
	50.00000 40,000.00 

	145.00000 116,000.00 
	145.00000 116,000.00 

	10.00000 8,000.00 
	10.00000 8,000.00 


	1540 512SD20-0003 73,500.000 
	1540 512SD20-0003 73,500.000 
	1540 512SD20-0003 73,500.000 
	TRAFFIC BARRIER SERVICE LF MB-11A 

	25.00000 1,837,500.00 
	25.00000 1,837,500.00 

	40.12000 2,948,820.00 
	40.12000 2,948,820.00 

	41.00000 3,013,500.00 
	41.00000 3,013,500.00 


	1550 512SD20-0007 21.000 
	1550 512SD20-0007 21.000 
	1550 512SD20-0007 21.000 
	IMPACT ATTEN.SER. TY. 1 TL- EA 3, >=40 MPH 

	7,500.00000 157,500.00 
	7,500.00000 157,500.00 

	10,287.44000 216,036.24 
	10,287.44000 216,036.24 

	11,500.00000 241,500.00 
	11,500.00000 241,500.00 


	1560 512SD20-0013 27.000 
	1560 512SD20-0013 27.000 
	1560 512SD20-0013 27.000 
	TYPE 3 BARRICADE 8' EA 

	400.00000 10,800.00 
	400.00000 10,800.00 

	430.00000 11,610.00 
	430.00000 11,610.00 

	446.00000 12,042.00 
	446.00000 12,042.00 


	1570 512SD20-0014 3,064.000 
	1570 512SD20-0014 3,064.000 
	1570 512SD20-0014 3,064.000 
	TEMPORARY SIGN SF 

	90.00000 275,760.00 
	90.00000 275,760.00 

	45.00000 137,880.00 
	45.00000 137,880.00 

	24.00000 73,536.00 
	24.00000 73,536.00 


	1580 512SD20-0015 496.000 
	1580 512SD20-0015 496.000 
	1580 512SD20-0015 496.000 
	AGGREGATE MATERIAL NO. TON 25 OR 26 

	50.00000 24,800.00 
	50.00000 24,800.00 

	42.00000 20,832.00 
	42.00000 20,832.00 

	37.00000 18,352.00 
	37.00000 18,352.00 


	1590 512SD20-0023 1,900.000 
	1590 512SD20-0023 1,900.000 
	1590 512SD20-0023 1,900.000 
	TRUCK MOUNTED HR 
	ATTENUATOR 

	50.00000 95,000.00 
	50.00000 95,000.00 

	100.00000 190,000.00 
	100.00000 190,000.00 

	26.50000 50,350.00 
	26.50000 50,350.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1600 512SD20-0024 60,500.000 
	1600 512SD20-0024 60,500.000 
	1600 512SD20-0024 60,500.000 
	1600 512SD20-0024 60,500.000 
	1600 512SD20-0024 60,500.000 
	GROUP 2 CHANNELIZING DAY DEVICES 

	1.50000 90,750.00 
	1.50000 90,750.00 

	1.50000 90,750.00 
	1.50000 90,750.00 

	0.55000 33,275.00 
	0.55000 33,275.00 



	1610 512SD20-0025 1,000.000 
	1610 512SD20-0025 1,000.000 
	1610 512SD20-0025 1,000.000 
	1610 512SD20-0025 1,000.000 
	PORT.CHANGEABLE MESS. HR SIGN 

	25.00000 25,000.00 
	25.00000 25,000.00 

	12.00000 12,000.00 
	12.00000 12,000.00 

	2.50000 2,500.00 
	2.50000 2,500.00 


	1620 512SD20-0026 1,900.000 
	1620 512SD20-0026 1,900.000 
	1620 512SD20-0026 1,900.000 
	ELECTRONIC ARROW BOARD HR 

	10.00000 19,000.00 
	10.00000 19,000.00 

	10.00000 19,000.00 
	10.00000 19,000.00 

	1.75000 3,325.00 
	1.75000 3,325.00 


	1640 512SD20-0042 71,335.000 
	1640 512SD20-0042 71,335.000 
	1640 512SD20-0042 71,335.000 
	ERADICATE LINEAR PVMT LF MRKG 

	1.00000 71,335.00 
	1.00000 71,335.00 

	1.75000 124,836.25 
	1.75000 124,836.25 

	2.00000 142,670.00 
	2.00000 142,670.00 


	1650 512SX20-0019 6.000 
	1650 512SX20-0019 6.000 
	1650 512SX20-0019 6.000 
	NS TRAFFIC CONTROL EA TRUCKS 
	ENTERING HIGHWAY SYSTEM 

	27,500.00000 165,000.00 
	27,500.00000 165,000.00 

	30,000.00000 180,000.00 
	30,000.00000 180,000.00 

	23,000.00000 138,000.00 
	23,000.00000 138,000.00 


	1660 512SX20-0040 500.000 
	1660 512SX20-0040 500.000 
	1660 512SX20-0040 500.000 
	NS POLICE PATROL UNIFORM HR FLAGGERS 

	90.00000 45,000.00 
	90.00000 45,000.00 

	75.00000 37,500.00 
	75.00000 37,500.00 

	83.50000 41,750.00 
	83.50000 41,750.00 


	1670 513SD20-0001 (1) 
	1670 513SD20-0001 (1) 
	1670 513SD20-0001 (1) 
	MOBILIZATION LS 

	3,000,000.00000 3,000,000.00 
	3,000,000.00000 3,000,000.00 

	3,030,000.00000 3,030,000.00 
	3,030,000.00000 3,030,000.00 

	3,100,000.00000 3,100,000.00 
	3,100,000.00000 3,100,000.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1680 514SD20-0001 48.000 
	1680 514SD20-0001 48.000 
	1680 514SD20-0001 48.000 
	1680 514SD20-0001 48.000 
	1680 514SD20-0001 48.000 
	FIELD OFFICE TY.I MO 

	3,500.00000 168,000.00 
	3,500.00000 168,000.00 

	3,000.00000 144,000.00 
	3,000.00000 144,000.00 

	7,500.00000 360,000.00 
	7,500.00000 360,000.00 



	1690 515SD20-0004 83,068.000 
	1690 515SD20-0004 83,068.000 
	1690 515SD20-0004 83,068.000 
	1690 515SD20-0004 83,068.000 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	4.50000 373,806.00 
	4.50000 373,806.00 

	3.40000 282,431.20 
	3.40000 282,431.20 

	3.75000 311,505.00 
	3.75000 311,505.00 


	1700 515SD20-0015 5,150.000 
	1700 515SD20-0015 5,150.000 
	1700 515SD20-0015 5,150.000 
	FLEXIBLE PAVEMENT SY PLANING ABOVE 4" 

	13.00000 66,950.00 
	13.00000 66,950.00 

	10.75000 55,362.50 
	10.75000 55,362.50 

	14.75000 75,962.50 
	14.75000 75,962.50 


	1710 517SD20-0001 (1) 
	1710 517SD20-0001 (1) 
	1710 517SD20-0001 (1) 
	CONSTRUCTION SURVEYING LS CONSTR. 

	825,000.00000 825,000.00 
	825,000.00000 825,000.00 

	200,000.00000 200,000.00 
	200,000.00000 200,000.00 

	425,000.00000 425,000.00 
	425,000.00000 425,000.00 


	1720 519SD20-0001 10,934.000 
	1720 519SD20-0001 10,934.000 
	1720 519SD20-0001 10,934.000 
	SOUND WALL COLOR SY COATING 

	40.00000 437,360.00 
	40.00000 437,360.00 

	14.00000 153,076.00 
	14.00000 153,076.00 

	37.50000 410,025.00 
	37.50000 410,025.00 


	1730 519SD20-0005 98,400.000 
	1730 519SD20-0005 98,400.000 
	1730 519SD20-0005 98,400.000 
	SOUND BARRIER WALL SF ABSORPTIVE 

	55.00000 5,412,000.00 
	55.00000 5,412,000.00 

	56.00000 5,510,400.00 
	56.00000 5,510,400.00 

	62.50000 6,150,000.00 
	62.50000 6,150,000.00 


	1740 522SX20-0004 (1) 
	1740 522SX20-0004 (1) 
	1740 522SX20-0004 (1) 
	NS ASBESTOS REMOVAL STR. LS NO. 2009 

	2,500.00000 2,500.00 
	2,500.00000 2,500.00 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 

	11,500.00000 11,500.00 
	11,500.00000 11,500.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1750 522SX20-0004 (1) 
	1750 522SX20-0004 (1) 
	1750 522SX20-0004 (1) 
	1750 522SX20-0004 (1) 
	1750 522SX20-0004 (1) 
	NS ASBESTOS REMOVAL STR. LS NO. 2901 

	3,500.00000 3,500.00 
	3,500.00000 3,500.00 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 

	11,500.00000 11,500.00 
	11,500.00000 11,500.00 



	1760 523SP20-0002 3,798.000 
	1760 523SP20-0002 3,798.000 
	1760 523SP20-0002 3,798.000 
	1760 523SP20-0002 3,798.000 
	NS STORM WATER SY 
	MANAGEMENT LOW PERMEABILITY LINER 

	40.00000 151,920.00 
	40.00000 151,920.00 

	37.00000 140,526.00 
	37.00000 140,526.00 

	11.75000 44,626.50 
	11.75000 44,626.50 


	1770 523SP20-0003 767.000 
	1770 523SP20-0003 767.000 
	1770 523SP20-0003 767.000 
	NS STORM WATER MGT. CY BIORETENTION SOIL 
	MIXTURE 

	200.00000 153,400.00 
	200.00000 153,400.00 

	155.00000 118,885.00 
	155.00000 118,885.00 

	244.00000 187,148.00 
	244.00000 187,148.00 


	1780 602SX20-0006 9,841.000 
	1780 602SX20-0006 9,841.000 
	1780 602SX20-0006 9,841.000 
	NS TOPSOIL 3" TOPSOIL CY CLASS B 

	25.00000 246,025.00 
	25.00000 246,025.00 

	80.00000 787,280.00 
	80.00000 787,280.00 

	73.00000 718,393.00 
	73.00000 718,393.00 


	1790 603SD20-0002 4,940.000 
	1790 603SD20-0002 4,940.000 
	1790 603SD20-0002 4,940.000 
	TEMPORARY SEED LB 

	15.00000 74,100.00 
	15.00000 74,100.00 

	12.24000 60,465.60 
	12.24000 60,465.60 

	10.50000 51,870.00 
	10.50000 51,870.00 


	1800 603SD20-0003 6,793.000 
	1800 603SD20-0003 6,793.000 
	1800 603SD20-0003 6,793.000 
	REGULAR SEED LB 

	15.00000 101,895.00 
	15.00000 101,895.00 

	11.90000 80,836.70 
	11.90000 80,836.70 

	7.50000 50,947.50 
	7.50000 50,947.50 


	1810 603SD20-0004 5,434.000 
	1810 603SD20-0004 5,434.000 
	1810 603SD20-0004 5,434.000 
	OVERSEEDING LB 

	10.00000 54,340.00 
	10.00000 54,340.00 

	8.20000 44,558.80 
	8.20000 44,558.80 

	9.75000 52,981.50 
	9.75000 52,981.50 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1820 603SD20-0007 1,815.000 
	1820 603SD20-0007 1,815.000 
	1820 603SD20-0007 1,815.000 
	1820 603SD20-0007 1,815.000 
	1820 603SD20-0007 1,815.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 1 

	1.00000 1,815.00 
	1.00000 1,815.00 

	0.20000 363.00 
	0.20000 363.00 

	0.45000 816.75 
	0.45000 816.75 



	1830 603SD20-0008 67,760.000 
	1830 603SD20-0008 67,760.000 
	1830 603SD20-0008 67,760.000 
	1830 603SD20-0008 67,760.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 2 

	1.00000 67,760.00 
	1.00000 67,760.00 

	0.54000 36,590.40 
	0.54000 36,590.40 

	0.65000 44,044.00 
	0.65000 44,044.00 


	1840 603SD20-0009 318,956.000 
	1840 603SD20-0009 318,956.000 
	1840 603SD20-0009 318,956.000 
	HYDRAULIC EROSION SY CONTROL PRODUCT TYPE 3 

	1.00000 318,956.00 
	1.00000 318,956.00 

	0.74000 236,027.44 
	0.74000 236,027.44 

	0.85000 271,112.60 
	0.85000 271,112.60 


	1850 603SD20-0011 5,684.000 
	1850 603SD20-0011 5,684.000 
	1850 603SD20-0011 5,684.000 
	SEDIMENT RETENTION ROLL LF 18" MIN 

	6.00000 34,104.00 
	6.00000 34,104.00 

	18.00000 102,312.00 
	18.00000 102,312.00 

	10.25000 58,261.00 
	10.25000 58,261.00 


	1860 603SD20-0014 2,964.000 
	1860 603SD20-0014 2,964.000 
	1860 603SD20-0014 2,964.000 
	FERTILIZER NITROGEN - N LB 

	2.00000 5,928.00 
	2.00000 5,928.00 

	1.50000 4,446.00 
	1.50000 4,446.00 

	5.25000 15,561.00 
	5.25000 15,561.00 


	1870 603SD20-0015 2,223.000 
	1870 603SD20-0015 2,223.000 
	1870 603SD20-0015 2,223.000 
	FERTILIZER PHOSPHOROUS - LB P 

	2.00000 4,446.00 
	2.00000 4,446.00 

	1.50000 3,334.50 
	1.50000 3,334.50 

	3.75000 8,336.25 
	3.75000 8,336.25 


	1880 603SD20-0016 2,223.000 
	1880 603SD20-0016 2,223.000 
	1880 603SD20-0016 2,223.000 
	FERTILIZER POTASSIUM - K LB 

	2.00000 4,446.00 
	2.00000 4,446.00 

	1.50000 3,334.50 
	1.50000 3,334.50 

	3.75000 8,336.25 
	3.75000 8,336.25 


	1890 603SD20-0017 185.000 
	1890 603SD20-0017 185.000 
	1890 603SD20-0017 185.000 
	LIME TON 

	325.00000 60,125.00 
	325.00000 60,125.00 

	260.00000 48,100.00 
	260.00000 48,100.00 

	283.06000 52,366.10 
	283.06000 52,366.10 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1895 605SX20-0017 41.000 
	1895 605SX20-0017 41.000 
	1895 605SX20-0017 41.000 
	1895 605SX20-0017 41.000 
	1895 605SX20-0017 41.000 
	NS SEED MIXTURE RAIN LB GARDEN MIX 

	125.00000 5,125.00 
	125.00000 5,125.00 

	48.00000 1,968.00 
	48.00000 1,968.00 

	28.00000 1,148.00 
	28.00000 1,148.00 



	1900 606SD20-0001 42,223.000 
	1900 606SD20-0001 42,223.000 
	1900 606SD20-0001 42,223.000 
	1900 606SD20-0001 42,223.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 1 

	7.00000 295,561.00 
	7.00000 295,561.00 

	2.50000 105,557.50 
	2.50000 105,557.50 

	2.00000 84,446.00 
	2.00000 84,446.00 


	1910 606SD20-0002 5,872.000 
	1910 606SD20-0002 5,872.000 
	1910 606SD20-0002 5,872.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 2 

	6.00000 35,232.00 
	6.00000 35,232.00 

	3.00000 17,616.00 
	3.00000 17,616.00 

	2.00000 11,744.00 
	2.00000 11,744.00 


	1920 606SD20-0003 433.000 
	1920 606SD20-0003 433.000 
	1920 606SD20-0003 433.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 3 

	10.00000 4,330.00 
	10.00000 4,330.00 

	3.26000 1,411.58 
	3.26000 1,411.58 

	2.75000 1,190.75 
	2.75000 1,190.75 


	1930 606SD20-0004 3,386.000 
	1930 606SD20-0004 3,386.000 
	1930 606SD20-0004 3,386.000 
	ROLLED EROSION CTRL SY PRODUCT EC-2 TYPE 4 

	10.00000 33,860.00 
	10.00000 33,860.00 

	4.02000 13,611.72 
	4.02000 13,611.72 

	3.00000 10,158.00 
	3.00000 10,158.00 


	1940 606SD20-0005 4,342.000 
	1940 606SD20-0005 4,342.000 
	1940 606SD20-0005 4,342.000 
	ROLLED EROSION CTRL SY PRODUCT EC-3 TYPE 1 

	10.00000 43,420.00 
	10.00000 43,420.00 

	4.26000 18,496.92 
	4.26000 18,496.92 

	5.75000 24,966.50 
	5.75000 24,966.50 


	1950 606SD20-0006 116.000 
	1950 606SD20-0006 116.000 
	1950 606SD20-0006 116.000 
	ROLLED EROSION CTRL SY PRODUCT EC-3 TYPE 2 

	12.00000 1,392.00 
	12.00000 1,392.00 

	4.26000 494.16 
	4.26000 494.16 

	5.75000 667.00 
	5.75000 667.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1960 608SD20-0001 400.000 
	1960 608SD20-0001 400.000 
	1960 608SD20-0001 400.000 
	1960 608SD20-0001 400.000 
	1960 608SD20-0001 400.000 
	MOWING HR 

	35.00000 14,000.00 
	35.00000 14,000.00 

	60.00000 24,000.00 
	60.00000 24,000.00 

	56.00000 22,400.00 
	56.00000 22,400.00 



	1970 610SD20-0001 56.000 
	1970 610SD20-0001 56.000 
	1970 610SD20-0001 56.000 
	1970 610SD20-0001 56.000 
	GABIONS CY 

	350.00000 19,600.00 
	350.00000 19,600.00 

	265.00000 14,840.00 
	265.00000 14,840.00 

	558.00000 31,248.00 
	558.00000 31,248.00 


	1980 700SD20-0003 50.000 
	1980 700SD20-0003 50.000 
	1980 700SD20-0003 50.000 
	REMOVE EXISTING 1 POST EA SIGN STRUCTURE 

	650.00000 32,500.00 
	650.00000 32,500.00 

	889.00000 44,450.00 
	889.00000 44,450.00 

	551.00000 27,550.00 
	551.00000 27,550.00 


	1990 700SD20-0004 4.000 
	1990 700SD20-0004 4.000 
	1990 700SD20-0004 4.000 
	REMOVE EXISTING 2 POST EA SIGN STRUCTURE 

	1,300.00000 5,200.00 
	1,300.00000 5,200.00 

	1,080.00000 4,320.00 
	1,080.00000 4,320.00 

	1,100.00000 4,400.00 
	1,100.00000 4,400.00 


	2000 700SD20-0013 3.000 
	2000 700SD20-0013 3.000 
	2000 700SD20-0013 3.000 
	RELOCATE EX. 2 POST GRND EA MOUNT SGN PANEL 

	1,400.00000 4,200.00 
	1,400.00000 4,200.00 

	2,020.00000 6,060.00 
	2,020.00000 6,060.00 

	1,100.00000 3,300.00 
	1,100.00000 3,300.00 


	2010 700SD20-0018 142.000 
	2010 700SD20-0018 142.000 
	2010 700SD20-0018 142.000 
	VA SIGN POST W4 X 13 LF 

	150.00000 21,300.00 
	150.00000 21,300.00 

	118.00000 16,756.00 
	118.00000 16,756.00 

	131.00000 18,602.00 
	131.00000 18,602.00 


	2020 700SD20-0019 42.000 
	2020 700SD20-0019 42.000 
	2020 700SD20-0019 42.000 
	VA SIGN POST W6 X 12 LF 

	180.00000 7,560.00 
	180.00000 7,560.00 

	122.00000 5,124.00 
	122.00000 5,124.00 

	126.00000 5,292.00 
	126.00000 5,292.00 


	2030 700SD20-0020 48.000 
	2030 700SD20-0020 48.000 
	2030 700SD20-0020 48.000 
	VIA SIGN POST W10 X 12 LF 

	200.00000 9,600.00 
	200.00000 9,600.00 

	155.00000 7,440.00 
	155.00000 7,440.00 

	163.00000 7,824.00 
	163.00000 7,824.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	2040 700SD20-0021 63.000 
	2040 700SD20-0021 63.000 
	2040 700SD20-0021 63.000 
	2040 700SD20-0021 63.000 
	2040 700SD20-0021 63.000 
	VIA SIGN POST W12 X 14 LF 

	200.00000 12,600.00 
	200.00000 12,600.00 

	160.00000 10,080.00 
	160.00000 10,080.00 

	169.00000 10,647.00 
	169.00000 10,647.00 



	2050 700SD20-0025 31.500 
	2050 700SD20-0025 31.500 
	2050 700SD20-0025 31.500 
	2050 700SD20-0025 31.500 
	VIA SIGN POST W14 X 26 LF 

	220.00000 6,930.00 
	220.00000 6,930.00 

	190.00000 5,985.00 
	190.00000 5,985.00 

	205.00000 6,457.50 
	205.00000 6,457.50 


	2060 700SD20-0027 31.500 
	2060 700SD20-0027 31.500 
	2060 700SD20-0027 31.500 
	VIA SIGN POST W16 X 31 LF 

	240.00000 7,560.00 
	240.00000 7,560.00 

	211.00000 6,646.50 
	211.00000 6,646.50 

	213.00000 6,709.50 
	213.00000 6,709.50 


	2070 700SD20-0028 70.500 
	2070 700SD20-0028 70.500 
	2070 700SD20-0028 70.500 
	VIA SIGN POST W18 X 35 LF 

	260.00000 18,330.00 
	260.00000 18,330.00 

	232.00000 16,356.00 
	232.00000 16,356.00 

	237.00000 16,708.50 
	237.00000 16,708.50 


	2080 700SD20-0034 130.000 
	2080 700SD20-0034 130.000 
	2080 700SD20-0034 130.000 
	SIGN POST STP-1, 2", 14 LF GAUGE 

	25.00000 3,250.00 
	25.00000 3,250.00 

	32.00000 4,160.00 
	32.00000 4,160.00 

	27.00000 3,510.00 
	27.00000 3,510.00 


	2090 700SD20-0038 15.000 
	2090 700SD20-0038 15.000 
	2090 700SD20-0038 15.000 
	CONC. FOUND. STP-1, TY. A EA 

	1,200.00000 18,000.00 
	1,200.00000 18,000.00 

	1,545.00000 23,175.00 
	1,545.00000 23,175.00 

	1,200.00000 18,000.00 
	1,200.00000 18,000.00 


	2100 700SD20-0046 11.000 
	2100 700SD20-0046 11.000 
	2100 700SD20-0046 11.000 
	CONC. FOUND. SSP-VA, 1'9" EA DIA. X 4'6" DEEP 

	2,500.00000 27,500.00 
	2,500.00000 27,500.00 

	2,845.00000 31,295.00 
	2,845.00000 31,295.00 

	2,100.00000 23,100.00 
	2,100.00000 23,100.00 


	2110 700SD20-0047 3.000 
	2110 700SD20-0047 3.000 
	2110 700SD20-0047 3.000 
	CONC. FOUND. SSP-VA, 2'6" EA DIA. X 6' DEEP 

	3,200.00000 9,600.00 
	3,200.00000 9,600.00 

	3,367.00000 10,101.00 
	3,367.00000 10,101.00 

	2,700.00000 8,100.00 
	2,700.00000 8,100.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	2120 700SD20-0048 4.000 
	2120 700SD20-0048 4.000 
	2120 700SD20-0048 4.000 
	2120 700SD20-0048 4.000 
	2120 700SD20-0048 4.000 
	CONC. FOUND. SSP-VIA, 2'3" EA DIA. X 4'6" DEEP 

	2,600.00000 10,400.00 
	2,600.00000 10,400.00 

	2,090.00000 8,360.00 
	2,090.00000 8,360.00 

	2,100.00000 8,400.00 
	2,100.00000 8,400.00 



	2130 700SD20-0049 6.000 
	2130 700SD20-0049 6.000 
	2130 700SD20-0049 6.000 
	2130 700SD20-0049 6.000 
	CONC. FOUND. SSP-VIA, 3' EA DIA. X 7' DEEP 

	3,400.00000 20,400.00 
	3,400.00000 20,400.00 

	4,090.00000 24,540.00 
	4,090.00000 24,540.00 

	3,500.00000 21,000.00 
	3,500.00000 21,000.00 


	2140 700SD20-0051 2.000 
	2140 700SD20-0051 2.000 
	2140 700SD20-0051 2.000 
	CONC. FOUND. SSP-VIA, 3'6" EA DIA. X 9' DEEP 

	5,300.00000 10,600.00 
	5,300.00000 10,600.00 

	5,045.00000 10,090.00 
	5,045.00000 10,090.00 

	4,600.00000 9,200.00 
	4,600.00000 9,200.00 


	2150 700SD20-0054 2.000 
	2150 700SD20-0054 2.000 
	2150 700SD20-0054 2.000 
	CONC. FOUND. SSP-VIA, 4' EA DIA. X 12' DEEP 

	6,000.00000 12,000.00 
	6,000.00000 12,000.00 

	7,622.00000 15,244.00 
	7,622.00000 15,244.00 

	7,500.00000 15,000.00 
	7,500.00000 15,000.00 


	2160 700SD20-0056 80.000 
	2160 700SD20-0056 80.000 
	2160 700SD20-0056 80.000 
	CONC. FOUND. O/H SIGN CY STRUCTURE 

	3,300.00000 264,000.00 
	3,300.00000 264,000.00 

	2,876.00000 230,080.00 
	2,876.00000 230,080.00 

	2,800.00000 224,000.00 
	2,800.00000 224,000.00 


	2170 700SD20-0199 4.000 
	2170 700SD20-0199 4.000 
	2170 700SD20-0199 4.000 
	TEST BORE EA 

	6,000.00000 24,000.00 
	6,000.00000 24,000.00 

	5,200.00000 20,800.00 
	5,200.00000 20,800.00 

	5,600.00000 22,400.00 
	5,600.00000 22,400.00 


	2180 700SX20-0003 1.000 
	2180 700SX20-0003 1.000 
	2180 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. - LOCATION 
	0901 

	115,000.00000 115,000.00 
	115,000.00000 115,000.00 

	118,900.00000 118,900.00 
	118,900.00000 118,900.00 

	117,000.00000 117,000.00 
	117,000.00000 117,000.00 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	2190 700SX20-0003 1.000 
	2190 700SX20-0003 1.000 
	2190 700SX20-0003 1.000 
	2190 700SX20-0003 1.000 
	2190 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. - LOCATION 
	1101 

	95,000.00000 95,000.00 
	95,000.00000 95,000.00 

	108,745.00000 108,745.00 
	108,745.00000 108,745.00 

	104,000.00000 104,000.00 
	104,000.00000 104,000.00 



	2200 700SX20-0003 1.000 
	2200 700SX20-0003 1.000 
	2200 700SX20-0003 1.000 
	2200 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. - LOCATION 
	1401 

	95,000.00000 95,000.00 
	95,000.00000 95,000.00 

	108,745.00000 108,745.00 
	108,745.00000 108,745.00 

	104,000.00000 104,000.00 
	104,000.00000 104,000.00 


	2210 700SX20-0003 1.000 
	2210 700SX20-0003 1.000 
	2210 700SX20-0003 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD CANT. - LOCATION 
	1801 

	85,000.00000 85,000.00 
	85,000.00000 85,000.00 

	102,700.00000 102,700.00 
	102,700.00000 102,700.00 

	102,000.00000 102,000.00 
	102,000.00000 102,000.00 


	2220 700SX20-0019 276.000 
	2220 700SX20-0019 276.000 
	2220 700SX20-0019 276.000 
	NS TRAFFIC SIGN U CHANNEL LF SIGN POST 

	16.00000 4,416.00 
	16.00000 4,416.00 

	15.00000 4,140.00 
	15.00000 4,140.00 

	13.50000 3,726.00 
	13.50000 3,726.00 


	2230 700SX20-0021 4.000 
	2230 700SX20-0021 4.000 
	2230 700SX20-0021 4.000 
	NS TRAFFIC SIGN PORTABLE EA CHANGEABLE MESSAGE 
	SIGN 

	22,000.00000 88,000.00 
	22,000.00000 88,000.00 

	24,155.02000 96,620.08 
	24,155.02000 96,620.08 

	26,700.00000 106,800.00 
	26,700.00000 106,800.00 


	2240 701SD20-0001 1,317.250 
	2240 701SD20-0001 1,317.250 
	2240 701SD20-0001 1,317.250 
	SIGN PANEL SF 

	45.00000 59,276.25 
	45.00000 59,276.25 

	45.00000 59,276.25 
	45.00000 59,276.25 

	47.00000 61,910.75 
	47.00000 61,910.75 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	2250 704SD20-0027 105,079.000 
	2250 704SD20-0027 105,079.000 
	2250 704SD20-0027 105,079.000 
	2250 704SD20-0027 105,079.000 
	2250 704SD20-0027 105,079.000 
	TYPE B CLASS VI PVMT LINE LF MRKG 6" 

	5.00000 525,395.00 
	5.00000 525,395.00 

	5.15000 541,156.85 
	5.15000 541,156.85 

	6.00000 630,474.00 
	6.00000 630,474.00 



	2260 704SD20-0029 2,714.000 
	2260 704SD20-0029 2,714.000 
	2260 704SD20-0029 2,714.000 
	2260 704SD20-0029 2,714.000 
	TYPE B CLASS VI PVMT LINE LF MRKG 12" 

	8.00000 21,712.00 
	8.00000 21,712.00 

	21.50000 58,351.00 
	21.50000 58,351.00 

	25.25000 68,528.50 
	25.25000 68,528.50 


	2270 704SD20-0031 1,575.000 
	2270 704SD20-0031 1,575.000 
	2270 704SD20-0031 1,575.000 
	TYPE B CLASS VI CONTRAST LF PVMT LINE MRKG 6" 

	9.00000 14,175.00 
	9.00000 14,175.00 

	12.50000 19,687.50 
	12.50000 19,687.50 

	14.75000 23,231.25 
	14.75000 23,231.25 


	2280 704SD20-0032 2,096.000 
	2280 704SD20-0032 2,096.000 
	2280 704SD20-0032 2,096.000 
	INLAID PAVEMENT MARKER EA ASPHALT 

	40.00000 83,840.00 
	40.00000 83,840.00 

	65.00000 136,240.00 
	65.00000 136,240.00 

	76.50000 160,344.00 
	76.50000 160,344.00 


	2290 704SD20-0033 17.000 
	2290 704SD20-0033 17.000 
	2290 704SD20-0033 17.000 
	INLAID PAVEMENT MARKER EA CONCRETE 

	45.00000 765.00 
	45.00000 765.00 

	165.00000 2,805.00 
	165.00000 2,805.00 

	194.00000 3,298.00 
	194.00000 3,298.00 


	2300 704SD20-0060 4.000 
	2300 704SD20-0060 4.000 
	2300 704SD20-0060 4.000 
	SYMB MRKG LANE EA 
	REDUCTION ARR TY B CL II 

	750.00000 3,000.00 
	750.00000 3,000.00 

	1,250.00000 5,000.00 
	1,250.00000 5,000.00 

	1,500.00000 6,000.00 
	1,500.00000 6,000.00 


	2310 704SD20-0113 1,111,926.000 
	2310 704SD20-0113 1,111,926.000 
	2310 704SD20-0113 1,111,926.000 
	TYPE A CLASS I PVMT LINE LF MRKG 6" 

	0.50000 555,963.00 
	0.50000 555,963.00 

	1.20000 1,334,311.20 
	1.20000 1,334,311.20 

	1.35000 1,501,100.10 
	1.35000 1,501,100.10 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) SHIRLEY CONTRACTING COMPANY, LLC 
	(1) SHIRLEY CONTRACTING COMPANY, LLC 

	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 
	(2) TRITON CONSTRUCTION INC. OF VIRGINIA 

	(3) BRANCH CIVIL, INC. 
	(3) BRANCH CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	2320 
	2320 
	2320 
	2320 
	2320 

	704SD20-0114 
	704SD20-0114 

	246,996.000 
	246,996.000 

	0.80000 
	0.80000 

	197,596.80 
	197,596.80 
	Figure

	1.75000 
	1.75000 

	432,243.00 
	432,243.00 
	Figure

	2.00000 
	2.00000 

	493,992.00 
	493,992.00 



	TYPE A CLASS I PVMT LINE MRKG 8" 
	TYPE A CLASS I PVMT LINE MRKG 8" 
	TYPE A CLASS I PVMT LINE MRKG 8" 
	TYPE A CLASS I PVMT LINE MRKG 8" 

	LF 
	LF 
	Figure

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	 
	 

	$58,638,050.00 
	$58,638,050.00 

	$59,968,000.00 
	$59,968,000.00 

	$61,265,885.00 
	$61,265,885.00 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$58,638,050.00 
	$58,638,050.00 

	$59,968,000.00 
	$59,968,000.00 

	$61,265,885.00 
	$61,265,885.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$58,638,050.00 
	$58,638,050.00 
	$58,638,050.00 
	 
	 
	$0.00 
	$58,638,050.00 

	$59,968,000.00 
	$59,968,000.00 
	 
	 
	$0.00 
	$59,968,000.00 

	$61,265,885.00 
	$61,265,885.00 
	 
	$0.00 61,265,885.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) THE LANE CONSTRUCTION CORPORATION 
	(4) THE LANE CONSTRUCTION CORPORATION 

	(5) ARCHER WESTERN CONSTRUCTION, LLC 
	(5) ARCHER WESTERN CONSTRUCTION, LLC 

	(6) GENERAL EXCAVATION, INC. 
	(6) GENERAL EXCAVATION, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 


	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 
	0010 105SP20-0002 (1) 

	6,000.00000 6,000.00 
	6,000.00000 6,000.00 
	Figure

	125,000.00000 
	125,000.00000 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	125,000.00 
	125,000.00 

	400,000.00000 
	400,000.00000 

	400,000.00 
	400,000.00 


	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 
	NS CONST REC DOCS SWM LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FACILITY PERMANENT SWM 
	FACILITY PERMANENT SWM 
	FACILITY PERMANENT SWM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FACILITY AS-BUILT SURVEY 
	FACILITY AS-BUILT SURVEY 
	FACILITY AS-BUILT SURVEY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DOCUMENTATION 
	DOCUMENTATION 
	DOCUMENTATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 108SP20-0001 (1) 
	0020 108SP20-0001 (1) 
	0020 108SP20-0001 (1) 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 

	99,999.09000 
	99,999.09000 

	99,999.09 
	99,999.09 


	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHEDULE 
	SCHEDULE 
	SCHEDULE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 108SP20-0002 46.000 
	0030 108SP20-0002 46.000 
	0030 108SP20-0002 46.000 

	3,800.00000 174,800.00 
	3,800.00000 174,800.00 

	7,500.00000 
	7,500.00000 

	345,000.00 
	345,000.00 

	1,080.00000 
	1,080.00000 

	49,680.00 
	49,680.00 


	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	UPDATES 
	UPDATES 
	UPDATES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 301SD20-0001 (1) 
	0040 301SD20-0001 (1) 
	0040 301SD20-0001 (1) 

	725,000.00000 725,000.00 
	725,000.00000 725,000.00 

	1,250,000.00000 
	1,250,000.00000 

	1,250,000.00 
	1,250,000.00 

	1,825,000.00000 
	1,825,000.00000 

	1,825,000.00 
	1,825,000.00 


	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 302SD20-0002 80.000 
	0050 302SD20-0002 80.000 
	0050 302SD20-0002 80.000 

	100.00000 8,000.00 
	100.00000 8,000.00 

	90.00000 
	90.00000 

	7,200.00 
	7,200.00 

	90.00000 
	90.00000 

	7,200.00 
	7,200.00 


	BEDDING MATL. AGGR. NO. 57 TON 
	BEDDING MATL. AGGR. NO. 57 TON 
	BEDDING MATL. AGGR. NO. 57 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0004 65.800 
	0060 302SD20-0004 65.800 
	0060 302SD20-0004 65.800 

	3,000.00000 197,400.00 
	3,000.00000 197,400.00 

	3,000.00000 
	3,000.00000 

	197,400.00 
	197,400.00 

	4,600.00000 
	4,600.00000 

	302,680.00 
	302,680.00 


	CONCRETE CLASS A4 BOX CY 
	CONCRETE CLASS A4 BOX CY 
	CONCRETE CLASS A4 BOX CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CULVERT 
	CULVERT 
	CULVERT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0005 150,562.000 
	0070 302SD20-0005 150,562.000 
	0070 302SD20-0005 150,562.000 

	2.00000 301,124.00 
	2.00000 301,124.00 

	2.00000 
	2.00000 

	301,124.00 
	301,124.00 

	1.90000 
	1.90000 

	286,067.80 
	286,067.80 


	REINF. STEEL LB 
	REINF. STEEL LB 
	REINF. STEEL LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member 

	 
	 
	 
	 
	 
	 
	Quantity and Units 

	(4) THE LANE CONSTRUCTION CORPORATION 
	(4) THE LANE CONSTRUCTION CORPORATION 

	(5) ARCHER WESTERN CONSTRUCTION, LLC 
	(5) ARCHER WESTERN CONSTRUCTION, LLC 

	(6) GENERAL EXCAVATION, INC. 
	(6) GENERAL EXCAVATION, INC. 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0080 
	0080 
	0080 

	302SD20-0013 
	302SD20-0013 

	20.000 
	20.000 

	2,000.00000 
	2,000.00000 

	40,000.00 
	40,000.00 

	1,300.00000 
	1,300.00000 

	26,000.00 
	26,000.00 

	 
	 

	1,200.00000 
	1,200.00000 

	24,000.00 
	24,000.00 


	ENDWALL EW-12 
	ENDWALL EW-12 
	ENDWALL EW-12 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0090 
	0090 
	0090 

	302SD20-0018 
	302SD20-0018 

	190.000 
	190.000 

	190.00000 
	190.00000 

	36,100.00 
	36,100.00 

	160.00000 
	160.00000 

	30,400.00 
	30,400.00 

	 
	 

	152.00000 
	152.00000 

	28,880.00 
	28,880.00 


	12" PIPE 
	12" PIPE 
	12" PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 
	0100 
	0100 

	302SD20-0027 
	302SD20-0027 

	125.000 
	125.000 

	140.00000 
	140.00000 

	17,500.00 
	17,500.00 

	175.00000 
	175.00000 

	21,875.00 
	21,875.00 

	 
	 

	228.00000 
	228.00000 

	28,500.00 
	28,500.00 


	15" STORM SEWER PIPE 
	15" STORM SEWER PIPE 
	15" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 
	0110 
	0110 

	302SD20-0028 
	302SD20-0028 

	174.000 
	174.000 

	200.00000 
	200.00000 

	34,800.00 
	34,800.00 

	180.00000 
	180.00000 

	31,320.00 
	31,320.00 

	 
	 

	243.00000 
	243.00000 

	42,282.00 
	42,282.00 


	18" PIPE 
	18" PIPE 
	18" PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 
	0120 
	0120 

	302SD20-0030 
	302SD20-0030 

	30.000 
	30.000 

	150.00000 
	150.00000 

	4,500.00 
	4,500.00 

	175.00000 
	175.00000 

	5,250.00 
	5,250.00 

	 
	 

	818.00000 
	818.00000 

	24,540.00 
	24,540.00 


	18" CONC. PIPE 
	18" CONC. PIPE 
	18" CONC. PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 
	0130 
	0130 

	302SD20-0032 
	302SD20-0032 

	92.000 
	92.000 

	150.00000 
	150.00000 

	13,800.00 
	13,800.00 

	185.00000 
	185.00000 

	17,020.00 
	17,020.00 

	 
	 

	303.00000 
	303.00000 

	27,876.00 
	27,876.00 


	18" STORM SEWER PIPE 
	18" STORM SEWER PIPE 
	18" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 
	0140 
	0140 

	302SD20-0037 
	302SD20-0037 

	122.000 
	122.000 

	230.00000 
	230.00000 

	28,060.00 
	28,060.00 

	180.00000 
	180.00000 

	21,960.00 
	21,960.00 

	 
	 

	298.00000 
	298.00000 

	36,356.00 
	36,356.00 


	24" PIPE 
	24" PIPE 
	24" PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 
	0150 
	0150 

	302SD20-0039 
	302SD20-0039 

	173.000 
	173.000 

	200.00000 
	200.00000 

	34,600.00 
	34,600.00 

	200.00000 
	200.00000 

	34,600.00 
	34,600.00 

	 
	 

	850.00000 
	850.00000 

	147,050.00 
	147,050.00 


	24" CONC. PIPE 
	24" CONC. PIPE 
	24" CONC. PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 
	0160 
	0160 

	302SD20-0041 
	302SD20-0041 

	818.000 
	818.000 

	200.00000 
	200.00000 

	163,600.00 
	163,600.00 

	200.00000 
	200.00000 

	163,600.00 
	163,600.00 

	 
	 

	312.00000 
	312.00000 

	255,216.00 
	255,216.00 


	24" STORM SEWER PIPE 
	24" STORM SEWER PIPE 
	24" STORM SEWER PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) THE LANE CONSTRUCTION CORPORATION 
	(4) THE LANE CONSTRUCTION CORPORATION 

	(5) ARCHER WESTERN CONSTRUCTION, LLC 
	(5) ARCHER WESTERN CONSTRUCTION, LLC 

	(6) GENERAL EXCAVATION, INC. 
	(6) GENERAL EXCAVATION, INC. 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0170 302SD20-0047 117.000 
	0170 302SD20-0047 117.000 
	0170 302SD20-0047 117.000 

	275.00000 
	275.00000 

	32,175.00 
	32,175.00 

	250.00000 
	250.00000 

	29,250.00 
	29,250.00 

	 
	 

	336.00000 
	336.00000 

	39,312.00 
	39,312.00 


	30" PIPE LF 
	30" PIPE LF 
	30" PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 302SD20-0048 90.000 
	0180 302SD20-0048 90.000 
	0180 302SD20-0048 90.000 

	4,000.00000 
	4,000.00000 

	360,000.00 
	360,000.00 

	7,500.00000 
	7,500.00000 

	675,000.00 
	675,000.00 

	 
	 

	4,400.00000 
	4,400.00000 

	396,000.00 
	396,000.00 


	30" JACKED & BORED PIPE LF 
	30" JACKED & BORED PIPE LF 
	30" JACKED & BORED PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 302SD20-0049 107.000 
	0190 302SD20-0049 107.000 
	0190 302SD20-0049 107.000 

	200.00000 
	200.00000 

	21,400.00 
	21,400.00 

	240.00000 
	240.00000 

	25,680.00 
	25,680.00 

	 
	 

	1,170.00000 
	1,170.00000 

	125,190.00 
	125,190.00 


	30" CONC. PIPE LF 
	30" CONC. PIPE LF 
	30" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 302SD20-0051 650.000 
	0200 302SD20-0051 650.000 
	0200 302SD20-0051 650.000 

	380.00000 
	380.00000 

	247,000.00 
	247,000.00 

	240.00000 
	240.00000 

	156,000.00 
	156,000.00 

	 
	 

	350.00000 
	350.00000 

	227,500.00 
	227,500.00 


	30" STORM SEWER PIPE LF 
	30" STORM SEWER PIPE LF 
	30" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 302SD20-0059 56.000 
	0210 302SD20-0059 56.000 
	0210 302SD20-0059 56.000 

	370.00000 
	370.00000 

	20,720.00 
	20,720.00 

	305.00000 
	305.00000 

	17,080.00 
	17,080.00 

	 
	 

	696.00000 
	696.00000 

	38,976.00 
	38,976.00 


	36" CONC. PIPE LF 
	36" CONC. PIPE LF 
	36" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 302SD20-0061 188.000 
	0220 302SD20-0061 188.000 
	0220 302SD20-0061 188.000 

	390.00000 
	390.00000 

	73,320.00 
	73,320.00 

	305.00000 
	305.00000 

	57,340.00 
	57,340.00 

	 
	 

	364.00000 
	364.00000 

	68,432.00 
	68,432.00 


	36" STORM SEWER PIPE LF 
	36" STORM SEWER PIPE LF 
	36" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 302SD20-0066 14.000 
	0230 302SD20-0066 14.000 
	0230 302SD20-0066 14.000 

	510.00000 
	510.00000 

	7,140.00 
	7,140.00 

	350.00000 
	350.00000 

	4,900.00 
	4,900.00 

	 
	 

	883.00000 
	883.00000 

	12,362.00 
	12,362.00 


	42" STORM SEWER PIPE LF 
	42" STORM SEWER PIPE LF 
	42" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 302SD20-0198 4.000 
	0240 302SD20-0198 4.000 
	0240 302SD20-0198 4.000 

	2,600.00000 
	2,600.00000 

	10,400.00 
	10,400.00 

	2,125.00000 
	2,125.00000 

	8,500.00 
	8,500.00 

	 
	 

	594.00000 
	594.00000 

	2,376.00 
	2,376.00 


	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 302SD20-0200 6.000 
	0250 302SD20-0200 6.000 
	0250 302SD20-0200 6.000 

	2,900.00000 
	2,900.00000 

	17,400.00 
	17,400.00 

	2,200.00000 
	2,200.00000 

	13,200.00 
	13,200.00 

	 
	 

	653.00000 
	653.00000 

	3,918.00 
	3,918.00 


	18" END SECTION ES-1 OR 2 EA 
	18" END SECTION ES-1 OR 2 EA 
	18" END SECTION ES-1 OR 2 EA 
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	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	0260 302SD20-0205 1.000 
	0260 302SD20-0205 1.000 
	0260 302SD20-0205 1.000 

	3,250.00000 
	3,250.00000 

	3,250.00 
	3,250.00 

	2,350.00000 
	2,350.00000 

	2,350.00 
	2,350.00 

	 
	 

	800.00000 
	800.00000 

	800.00 
	800.00 


	24" END SECTION ES-1 EA 
	24" END SECTION ES-1 EA 
	24" END SECTION ES-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0270 302SD20-0208 2.000 
	0270 302SD20-0208 2.000 
	0270 302SD20-0208 2.000 

	4,250.00000 
	4,250.00000 

	8,500.00 
	8,500.00 

	2,700.00000 
	2,700.00000 

	5,400.00 
	5,400.00 

	 
	 

	1,100.00000 
	1,100.00000 

	2,200.00 
	2,200.00 


	30" END SECTION ES-1 OR 2 EA 
	30" END SECTION ES-1 OR 2 EA 
	30" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 302SD20-0446 6.000 
	0280 302SD20-0446 6.000 
	0280 302SD20-0446 6.000 

	12,000.00000 
	12,000.00000 

	72,000.00 
	72,000.00 

	9,500.00000 
	9,500.00000 

	57,000.00 
	57,000.00 

	 
	 

	7,600.00000 
	7,600.00000 

	45,600.00 
	45,600.00 


	DROP INLET DI-5 EA 
	DROP INLET DI-5 EA 
	DROP INLET DI-5 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 302SD20-0447 2.000 
	0290 302SD20-0447 2.000 
	0290 302SD20-0447 2.000 

	8,000.00000 
	8,000.00000 

	16,000.00 
	16,000.00 

	9,500.00000 
	9,500.00000 

	19,000.00 
	19,000.00 

	 
	 

	5,500.00000 
	5,500.00000 

	11,000.00 
	11,000.00 


	DROP INLET DI-7 EA 
	DROP INLET DI-7 EA 
	DROP INLET DI-7 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 302SD20-0448 7.000 
	0300 302SD20-0448 7.000 
	0300 302SD20-0448 7.000 

	13,500.00000 
	13,500.00000 

	94,500.00 
	94,500.00 

	10,500.00000 
	10,500.00000 

	73,500.00 
	73,500.00 

	 
	 

	9,500.00000 
	9,500.00000 

	66,500.00 
	66,500.00 


	DROP INLET DI-7A EA 
	DROP INLET DI-7A EA 
	DROP INLET DI-7A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 302SD20-0449 1.000 
	0310 302SD20-0449 1.000 
	0310 302SD20-0449 1.000 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	 
	 

	8,700.00000 
	8,700.00000 

	8,700.00 
	8,700.00 


	DROP INLET DI-7B EA 
	DROP INLET DI-7B EA 
	DROP INLET DI-7B EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 302SD20-0655 1.000 
	0320 302SD20-0655 1.000 
	0320 302SD20-0655 1.000 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	 
	 

	9,500.00000 
	9,500.00000 

	9,500.00 
	9,500.00 


	DROP INLET DI-13 TY.I EA 
	DROP INLET DI-13 TY.I EA 
	DROP INLET DI-13 TY.I EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 302SD20-0656 2.000 
	0330 302SD20-0656 2.000 
	0330 302SD20-0656 2.000 

	15,000.00000 
	15,000.00000 

	30,000.00 
	30,000.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	 
	 

	9,750.00000 
	9,750.00000 

	19,500.00 
	19,500.00 


	DROP INLET DI-13 TY.II EA 
	DROP INLET DI-13 TY.II EA 
	DROP INLET DI-13 TY.II EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 302SD20-0661 16.000 
	0340 302SD20-0661 16.000 
	0340 302SD20-0661 16.000 

	10,000.00000 
	10,000.00000 

	160,000.00 
	160,000.00 

	6,500.00000 
	6,500.00000 

	104,000.00 
	104,000.00 

	 
	 

	9,625.00000 
	9,625.00000 

	154,000.00 
	154,000.00 


	MANHOLE MH-2 LF 
	MANHOLE MH-2 LF 
	MANHOLE MH-2 LF 
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	TBody
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	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0350 302SD20-0662 71.000 
	0350 302SD20-0662 71.000 
	0350 302SD20-0662 71.000 

	1,750.00000 124,250.00 
	1,750.00000 124,250.00 
	Figure

	1,000.00000 
	1,000.00000 

	71,000.00 
	71,000.00 

	 
	 

	8,800.00000 
	8,800.00000 

	624,800.00 
	624,800.00 


	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 
	MANHOLE MH-1 OR 2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 302SD20-0663 9.000 
	0360 302SD20-0663 9.000 
	0360 302SD20-0663 9.000 

	1,900.00000 17,100.00 
	1,900.00000 17,100.00 

	10,000.00000 
	10,000.00000 

	90,000.00 
	90,000.00 

	 
	 

	1,180.00000 
	1,180.00000 

	10,620.00 
	10,620.00 


	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 302SD20-0670 419.000 
	0370 302SD20-0670 419.000 
	0370 302SD20-0670 419.000 

	120.00000 50,280.00 
	120.00000 50,280.00 

	80.00000 
	80.00000 

	33,520.00 
	33,520.00 

	 
	 

	5.00000 
	5.00000 

	2,095.00 
	2,095.00 


	TEMP. DIVE. CHANNEL LINING SY 
	TEMP. DIVE. CHANNEL LINING SY 
	TEMP. DIVE. CHANNEL LINING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CL. A 
	CL. A 
	CL. A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 302SD20-0671 139.000 
	0380 302SD20-0671 139.000 
	0380 302SD20-0671 139.000 

	250.00000 34,750.00 
	250.00000 34,750.00 

	120.00000 
	120.00000 

	16,680.00 
	16,680.00 

	 
	 

	50.00000 
	50.00000 

	6,950.00 
	6,950.00 


	TEMP. DIVE. CHANNEL LINING SY 
	TEMP. DIVE. CHANNEL LINING SY 
	TEMP. DIVE. CHANNEL LINING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CL. B 
	CL. B 
	CL. B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 302SD20-0672 355.000 
	0390 302SD20-0672 355.000 
	0390 302SD20-0672 355.000 

	45.00000 15,975.00 
	45.00000 15,975.00 

	50.00000 
	50.00000 

	17,750.00 
	17,750.00 

	 
	 

	90.00000 
	90.00000 

	31,950.00 
	31,950.00 


	TEMP. DIVE. CHANNEL CY 
	TEMP. DIVE. CHANNEL CY 
	TEMP. DIVE. CHANNEL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 302SD20-0673 29.000 
	0400 302SD20-0673 29.000 
	0400 302SD20-0673 29.000 

	4,700.00000 136,300.00 
	4,700.00000 136,300.00 

	1,550.00000 
	1,550.00000 

	44,950.00 
	44,950.00 

	 
	 

	1,600.00000 
	1,600.00000 

	46,400.00 
	46,400.00 


	STORMWATER LF 
	STORMWATER LF 
	STORMWATER LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MAN.DRAIN.STR.SWM-1 
	MAN.DRAIN.STR.SWM-1 
	MAN.DRAIN.STR.SWM-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 302SD20-0683 4.900 
	0410 302SD20-0683 4.900 
	0410 302SD20-0683 4.900 

	3,000.00000 14,700.00 
	3,000.00000 14,700.00 

	3,500.00000 
	3,500.00000 

	17,150.00 
	17,150.00 

	 
	 

	1,200.00000 
	1,200.00000 

	5,880.00 
	5,880.00 


	TEMP. SEDIMENT RISER PIPE LF 
	TEMP. SEDIMENT RISER PIPE LF 
	TEMP. SEDIMENT RISER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	48" 
	48" 
	48" 
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	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0420 302SD20-0688 2.500 
	0420 302SD20-0688 2.500 
	0420 302SD20-0688 2.500 

	3,875.00000 9,687.50 
	3,875.00000 9,687.50 
	Figure

	3,500.00000 
	3,500.00000 

	8,750.00 
	8,750.00 

	 
	 

	1,900.00000 
	1,900.00000 

	4,750.00 
	4,750.00 


	TEMP. SEDIMENT RISER PIPE LF 
	TEMP. SEDIMENT RISER PIPE LF 
	TEMP. SEDIMENT RISER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	30" 
	30" 
	30" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0430 302SX20-0013 142.000 
	0430 302SX20-0013 142.000 
	0430 302SX20-0013 142.000 

	570.00000 80,940.00 
	570.00000 80,940.00 

	665.00000 
	665.00000 

	94,430.00 
	94,430.00 

	 
	 

	1,600.00000 
	1,600.00000 

	227,200.00 
	227,200.00 


	NS PIPE REHABILITATION (36", LF 
	NS PIPE REHABILITATION (36", LF 
	NS PIPE REHABILITATION (36", LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	METHOD B, CATEGORY B, 
	METHOD B, CATEGORY B, 
	METHOD B, CATEGORY B, 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOLD AND FORM) 
	FOLD AND FORM) 
	FOLD AND FORM) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0440 302SX20-0022 1.000 
	0440 302SX20-0022 1.000 
	0440 302SX20-0022 1.000 

	13,000.00000 13,000.00 
	13,000.00000 13,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	 
	 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 


	NS DRAINAGE PERMANENT EA 
	NS DRAINAGE PERMANENT EA 
	NS DRAINAGE PERMANENT EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE CHECK DAM 
	CONCRETE CHECK DAM 
	CONCRETE CHECK DAM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0450 302SX20-0022 3.000 
	0450 302SX20-0022 3.000 
	0450 302SX20-0022 3.000 

	6,150.00000 18,450.00 
	6,150.00000 18,450.00 

	700.00000 
	700.00000 

	2,100.00 
	2,100.00 

	 
	 

	2,000.00000 
	2,000.00000 

	6,000.00 
	6,000.00 


	NS DRAINAGE PERMANENT EA 
	NS DRAINAGE PERMANENT EA 
	NS DRAINAGE PERMANENT EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ROCK CHECK DAM 
	ROCK CHECK DAM 
	ROCK CHECK DAM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0460 303SD20-0001 101,589.000 
	0460 303SD20-0001 101,589.000 
	0460 303SD20-0001 101,589.000 

	40.00000 4,063,560.00 
	40.00000 4,063,560.00 

	46.50000 
	46.50000 

	4,723,888.50 
	4,723,888.50 

	 
	 

	35.00000 
	35.00000 

	3,555,615.00 
	3,555,615.00 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0465 303SD20-0015 4.000 
	0465 303SD20-0015 4.000 
	0465 303SD20-0015 4.000 

	4,600.00000 18,400.00 
	4,600.00000 18,400.00 

	50,000.00000 
	50,000.00000 

	200,000.00 
	200,000.00 

	 
	 

	10,000.00000 
	10,000.00000 

	40,000.00 
	40,000.00 


	SETTLEMENT PLATE EA 
	SETTLEMENT PLATE EA 
	SETTLEMENT PLATE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 303SD20-0017 44.000 
	0470 303SD20-0017 44.000 
	0470 303SD20-0017 44.000 

	400.00000 17,600.00 
	400.00000 17,600.00 

	55.00000 
	55.00000 

	2,420.00 
	2,420.00 

	 
	 

	250.00000 
	250.00000 

	11,000.00 
	11,000.00 


	MINOR STR. EXCAV. BOX CY 
	MINOR STR. EXCAV. BOX CY 
	MINOR STR. EXCAV. BOX CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CULVERT 
	CULVERT 
	CULVERT 
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	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0480 303SD20-0018 11.000 
	0480 303SD20-0018 11.000 
	0480 303SD20-0018 11.000 

	1,800.00000 
	1,800.00000 
	Figure

	19,800.00 
	19,800.00 

	5,800.00000 
	5,800.00000 

	63,800.00 
	63,800.00 

	 
	 

	3,600.00000 
	3,600.00000 

	39,600.00 
	39,600.00 


	SLOPE DRAIN EA 
	SLOPE DRAIN EA 
	SLOPE DRAIN EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 303SD20-0019 3,471.000 
	0490 303SD20-0019 3,471.000 
	0490 303SD20-0019 3,471.000 

	2.00000 
	2.00000 

	6,942.00 
	6,942.00 

	0.80000 
	0.80000 

	2,776.80 
	2,776.80 

	 
	 

	1.00000 
	1.00000 

	3,471.00 
	3,471.00 


	EROSION CONTROL MULCH SY 
	EROSION CONTROL MULCH SY 
	EROSION CONTROL MULCH SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 303SD20-0021 11,955.000 
	0500 303SD20-0021 11,955.000 
	0500 303SD20-0021 11,955.000 

	5.25000 
	5.25000 

	62,763.75 
	62,763.75 

	8.00000 
	8.00000 

	95,640.00 
	95,640.00 

	 
	 

	3.50000 
	3.50000 

	41,842.50 
	41,842.50 


	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 303SD20-0022 168.000 
	0510 303SD20-0022 168.000 
	0510 303SD20-0022 168.000 

	425.00000 
	425.00000 

	71,400.00 
	71,400.00 

	500.00000 
	500.00000 

	84,000.00 
	84,000.00 

	 
	 

	1,000.00000 
	1,000.00000 

	168,000.00 
	168,000.00 


	CHECK DAM ROCK TY. I EA 
	CHECK DAM ROCK TY. I EA 
	CHECK DAM ROCK TY. I EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 303SD20-0023 263.000 
	0520 303SD20-0023 263.000 
	0520 303SD20-0023 263.000 

	320.00000 
	320.00000 

	84,160.00 
	84,160.00 

	500.00000 
	500.00000 

	131,500.00 
	131,500.00 

	 
	 

	400.00000 
	400.00000 

	105,200.00 
	105,200.00 


	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0530 303SD20-0028 36.000 
	0530 303SD20-0028 36.000 
	0530 303SD20-0028 36.000 

	480.00000 
	480.00000 

	17,280.00 
	17,280.00 

	990.00000 
	990.00000 

	35,640.00 
	35,640.00 

	 
	 

	2,500.00000 
	2,500.00000 

	90,000.00 
	90,000.00 


	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 
	DEWATERING BASIN EC-8 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 303SD20-0029 10,122.000 
	0540 303SD20-0029 10,122.000 
	0540 303SD20-0029 10,122.000 

	3.00000 
	3.00000 

	30,366.00 
	30,366.00 

	30.00000 
	30.00000 

	303,660.00 
	303,660.00 

	 
	 

	15.00000 
	15.00000 

	151,830.00 
	151,830.00 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 303SD20-0030 20.000 
	0550 303SD20-0030 20.000 
	0550 303SD20-0030 20.000 

	265.00000 
	265.00000 

	5,300.00 
	5,300.00 

	450.00000 
	450.00000 

	9,000.00 
	9,000.00 

	 
	 

	750.00000 
	750.00000 

	15,000.00 
	15,000.00 


	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
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	0560 303SD20-0031 2.000 
	0560 303SD20-0031 2.000 
	0560 303SD20-0031 2.000 

	320.00000 640.00 
	320.00000 640.00 

	400.00000 
	400.00000 

	800.00 
	800.00 

	 
	 

	550.00000 
	550.00000 

	1,100.00 
	1,100.00 


	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 303SD20-0033 10,551.000 
	0570 303SD20-0033 10,551.000 
	0570 303SD20-0033 10,551.000 

	7.50000 79,132.50 
	7.50000 79,132.50 

	9.15000 
	9.15000 

	96,541.65 
	96,541.65 

	 
	 

	7.00000 
	7.00000 

	73,857.00 
	73,857.00 


	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 
	TEMP. SILT FENCE TYPE B LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 303SD20-0034 19,233.000 
	0580 303SD20-0034 19,233.000 
	0580 303SD20-0034 19,233.000 

	2.00000 38,466.00 
	2.00000 38,466.00 

	6.65000 
	6.65000 

	127,899.45 
	127,899.45 

	 
	 

	4.00000 
	4.00000 

	76,932.00 
	76,932.00 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0590 303SD20-0035 3,862.000 
	0590 303SD20-0035 3,862.000 
	0590 303SD20-0035 3,862.000 

	60.00000 231,720.00 
	60.00000 231,720.00 

	12.50000 
	12.50000 

	48,275.00 
	48,275.00 

	 
	 

	35.00000 
	35.00000 

	135,170.00 
	135,170.00 


	TEMP. SEDIMENT BASIN CY 
	TEMP. SEDIMENT BASIN CY 
	TEMP. SEDIMENT BASIN CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0600 303SX20-0006 1,269.000 
	0600 303SX20-0006 1,269.000 
	0600 303SX20-0006 1,269.000 

	130.00000 164,970.00 
	130.00000 164,970.00 

	41.00000 
	41.00000 

	52,029.00 
	52,029.00 

	 
	 

	50.00000 
	50.00000 

	63,450.00 
	63,450.00 


	NS BORROW EXCAVATION CY 
	NS BORROW EXCAVATION CY 
	NS BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MIN. CBR-5 
	MIN. CBR-5 
	MIN. CBR-5 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0610 303SX20-0007 2,967.000 
	0610 303SX20-0007 2,967.000 
	0610 303SX20-0007 2,967.000 

	60.00000 178,020.00 
	60.00000 178,020.00 

	16.50000 
	16.50000 

	48,955.50 
	48,955.50 

	 
	 

	45.00000 
	45.00000 

	133,515.00 
	133,515.00 


	NS EMBANKMENT CY 
	NS EMBANKMENT CY 
	NS EMBANKMENT CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STORMWATER MANAGEMENT 
	STORMWATER MANAGEMENT 
	STORMWATER MANAGEMENT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	POND EMBANKMENT 
	POND EMBANKMENT 
	POND EMBANKMENT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0620 303SX20-0007 1,194.000 
	0620 303SX20-0007 1,194.000 
	0620 303SX20-0007 1,194.000 

	28.00000 33,432.00 
	28.00000 33,432.00 

	30.00000 
	30.00000 

	35,820.00 
	35,820.00 

	 
	 

	30.00000 
	30.00000 

	35,820.00 
	35,820.00 


	NS EMBANKMENT CY 
	NS EMBANKMENT CY 
	NS EMBANKMENT CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TEMPORARY EMBANKMENT 
	TEMPORARY EMBANKMENT 
	TEMPORARY EMBANKMENT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	REMOVAL 
	REMOVAL 
	REMOVAL 
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	0630 305SX20-0006 50,522.000 
	0630 305SX20-0006 50,522.000 
	0630 305SX20-0006 50,522.000 

	32.00000 1,616,704.00 
	32.00000 1,616,704.00 

	45.00000 
	45.00000 

	2,273,490.00 
	2,273,490.00 

	 
	 

	35.23000 
	35.23000 

	1,779,890.06 
	1,779,890.06 


	NS SELECT MATERIAL NO. 10 TON 
	NS SELECT MATERIAL NO. 10 TON 
	NS SELECT MATERIAL NO. 10 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SCREENINGS 
	SCREENINGS 
	SCREENINGS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0640 307SD20-0001 2,278.000 
	0640 307SD20-0001 2,278.000 
	0640 307SD20-0001 2,278.000 

	225.00000 512,550.00 
	225.00000 512,550.00 

	350.00000 
	350.00000 

	797,300.00 
	797,300.00 

	 
	 

	250.00000 
	250.00000 

	569,500.00 
	569,500.00 


	HYDRAULIC CEMENT TON 
	HYDRAULIC CEMENT TON 
	HYDRAULIC CEMENT TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0650 308SX20-0005 855.500 
	0650 308SX20-0005 855.500 
	0650 308SX20-0005 855.500 

	100.00000 85,550.00 
	100.00000 85,550.00 

	80.00000 
	80.00000 

	68,440.00 
	68,440.00 

	 
	 

	40.00000 
	40.00000 

	34,220.00 
	34,220.00 


	COARSE AGGREGATE NO.8 TON 
	COARSE AGGREGATE NO.8 TON 
	COARSE AGGREGATE NO.8 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 309SD20-0006 3,264.000 
	0660 309SD20-0006 3,264.000 
	0660 309SD20-0006 3,264.000 

	60.00000 195,840.00 
	60.00000 195,840.00 

	45.00000 
	45.00000 

	146,880.00 
	146,880.00 

	 
	 

	35.00000 
	35.00000 

	114,240.00 
	114,240.00 


	AGGR. MATL. NO. 21B TON 
	AGGR. MATL. NO. 21B TON 
	AGGR. MATL. NO. 21B TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0670 312SD20-0005 621.000 
	0670 312SD20-0005 621.000 
	0670 312SD20-0005 621.000 

	75.00000 46,575.00 
	75.00000 46,575.00 

	50.00000 
	50.00000 

	31,050.00 
	31,050.00 

	 
	 

	40.00000 
	40.00000 

	24,840.00 
	24,840.00 


	COVER MATL. AGGR. NO. 78 TON 
	COVER MATL. AGGR. NO. 78 TON 
	COVER MATL. AGGR. NO. 78 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0680 315SD20-0002 4,157.000 
	0680 315SD20-0002 4,157.000 
	0680 315SD20-0002 4,157.000 

	118.00000 490,526.00 
	118.00000 490,526.00 

	130.00000 
	130.00000 

	540,410.00 
	540,410.00 

	 
	 

	124.00000 
	124.00000 

	515,468.00 
	515,468.00 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	12.5D CONST 
	12.5D CONST 
	12.5D CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 315SD20-0004 120.000 
	0690 315SD20-0004 120.000 
	0690 315SD20-0004 120.000 

	250.00000 30,000.00 
	250.00000 30,000.00 

	280.00000 
	280.00000 

	33,600.00 
	33,600.00 

	 
	 

	270.00000 
	270.00000 

	32,400.00 
	32,400.00 


	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	19.0A CONST 
	19.0A CONST 
	19.0A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0700 315SD20-0011 36,178.000 
	0700 315SD20-0011 36,178.000 
	0700 315SD20-0011 36,178.000 

	88.00000 3,183,664.00 
	88.00000 3,183,664.00 

	110.00000 
	110.00000 

	3,979,580.00 
	3,979,580.00 

	 
	 

	88.00000 
	88.00000 

	3,183,664.00 
	3,183,664.00 


	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 
	ASPHALT CONCRETE TY. BM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	25.0D CONST 
	25.0D CONST 
	25.0D CONST 
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	0710 315SD20-0015 22,904.000 
	0710 315SD20-0015 22,904.000 
	0710 315SD20-0015 22,904.000 

	0.40000 9,161.60 
	0.40000 9,161.60 

	1.00000 
	1.00000 

	22,904.00 
	22,904.00 

	 
	 

	1.60000 
	1.60000 

	36,646.40 
	36,646.40 


	RUMBLE STRIP CYLINDRICAL LF 
	RUMBLE STRIP CYLINDRICAL LF 
	RUMBLE STRIP CYLINDRICAL LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ASPHALT 
	ASPHALT 
	ASPHALT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 315SD20-0016 5,527.000 
	0720 315SD20-0016 5,527.000 
	0720 315SD20-0016 5,527.000 

	4.00000 22,108.00 
	4.00000 22,108.00 

	1.00000 
	1.00000 

	5,527.00 
	5,527.00 

	 
	 

	1.00000 
	1.00000 

	5,527.00 
	5,527.00 


	LIQUID ASPHALT COATING SY 
	LIQUID ASPHALT COATING SY 
	LIQUID ASPHALT COATING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(RUMBLE STRIP) 
	(RUMBLE STRIP) 
	(RUMBLE STRIP) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 315SD20-0018 18.000 
	0730 315SD20-0018 18.000 
	0730 315SD20-0018 18.000 

	700.00000 12,600.00 
	700.00000 12,600.00 

	800.00000 
	800.00000 

	14,400.00 
	14,400.00 

	 
	 

	735.00000 
	735.00000 

	13,230.00 
	13,230.00 


	ASPH.CONC.CURB BACKUP TON 
	ASPH.CONC.CURB BACKUP TON 
	ASPH.CONC.CURB BACKUP TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MATL. CONST 
	MATL. CONST 
	MATL. CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 315SX20-0011 55,267.000 
	0740 315SX20-0011 55,267.000 
	0740 315SX20-0011 55,267.000 

	2.00000 110,534.00 
	2.00000 110,534.00 

	4.00000 
	4.00000 

	221,068.00 
	221,068.00 

	 
	 

	6.00000 
	6.00000 

	331,602.00 
	331,602.00 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FULL DEPTH 
	FULL DEPTH 
	FULL DEPTH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0750 315SX20-0013 74,320.000 
	0750 315SX20-0013 74,320.000 
	0750 315SX20-0013 74,320.000 

	4.50000 334,440.00 
	4.50000 334,440.00 

	6.50000 
	6.50000 

	483,080.00 
	483,080.00 

	 
	 

	11.50000 
	11.50000 

	854,680.00 
	854,680.00 


	NS FULL DEPTH SY 
	NS FULL DEPTH SY 
	NS FULL DEPTH SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RECLAMATION FULL DEPTH 
	RECLAMATION FULL DEPTH 
	RECLAMATION FULL DEPTH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RECLAMATION 
	RECLAMATION 
	RECLAMATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0760 316SD20-0009 868.000 
	0760 316SD20-0009 868.000 
	0760 316SD20-0009 868.000 

	290.00000 251,720.00 
	290.00000 251,720.00 

	210.00000 
	210.00000 

	182,280.00 
	182,280.00 

	 
	 

	320.00000 
	320.00000 

	277,760.00 
	277,760.00 


	CONT.REINF.HYDR.CONC. SY 
	CONT.REINF.HYDR.CONC. SY 
	CONT.REINF.HYDR.CONC. SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PAVE. 8" 
	PAVE. 8" 
	PAVE. 8" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0770 316SD20-0035 132.000 
	0770 316SD20-0035 132.000 
	0770 316SD20-0035 132.000 

	1,500.00000 198,000.00 
	1,500.00000 198,000.00 

	640.00000 
	640.00000 

	84,480.00 
	84,480.00 

	 
	 

	1,005.00000 
	1,005.00000 

	132,660.00 
	132,660.00 


	CONC. CL. A4 BRIDGE APPR. CY 
	CONC. CL. A4 BRIDGE APPR. CY 
	CONC. CL. A4 BRIDGE APPR. CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SLAB CONST. 
	SLAB CONST. 
	SLAB CONST. 
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	0780 316SD20-0036 27,300.000 
	0780 316SD20-0036 27,300.000 
	0780 316SD20-0036 27,300.000 

	4.00000 109,200.00 
	4.00000 109,200.00 

	3.00000 
	3.00000 

	81,900.00 
	81,900.00 

	 
	 

	2.15000 
	2.15000 

	58,695.00 
	58,695.00 


	REINF. STEEL BRIDGE APPR. LB 
	REINF. STEEL BRIDGE APPR. LB 
	REINF. STEEL BRIDGE APPR. LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SLAB CONST. 
	SLAB CONST. 
	SLAB CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0790 317SD20-0003 13,218.000 
	0790 317SD20-0003 13,218.000 
	0790 317SD20-0003 13,218.000 

	135.00000 1,784,430.00 
	135.00000 1,784,430.00 

	155.00000 
	155.00000 

	2,048,790.00 
	2,048,790.00 

	 
	 

	144.00000 
	144.00000 

	1,903,392.00 
	1,903,392.00 


	STONE MATRIX ASPH. SMA- TON 
	STONE MATRIX ASPH. SMA- TON 
	STONE MATRIX ASPH. SMA- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	12.5 64H-22 
	12.5 64H-22 
	12.5 64H-22 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0800 317SD20-0005 8,175.000 
	0800 317SD20-0005 8,175.000 
	0800 317SD20-0005 8,175.000 

	120.00000 981,000.00 
	120.00000 981,000.00 

	130.00000 
	130.00000 

	1,062,750.00 
	1,062,750.00 

	 
	 

	123.00000 
	123.00000 

	1,005,525.00 
	1,005,525.00 


	STONE MATRIX ASPH. SMA- TON 
	STONE MATRIX ASPH. SMA- TON 
	STONE MATRIX ASPH. SMA- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	19.0 64H-22 
	19.0 64H-22 
	19.0 64H-22 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 401SD20-0001 4,307.000 
	0810 401SD20-0001 4,307.000 
	0810 401SD20-0001 4,307.000 

	175.00000 753,725.00 
	175.00000 753,725.00 

	80.00000 
	80.00000 

	344,560.00 
	344,560.00 

	 
	 

	123.00000 
	123.00000 

	529,761.00 
	529,761.00 


	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0820 401SD20-0002 3,554.000 
	0820 401SD20-0002 3,554.000 
	0820 401SD20-0002 3,554.000 

	75.00000 266,550.00 
	75.00000 266,550.00 

	40.00000 
	40.00000 

	142,160.00 
	142,160.00 

	 
	 

	44.00000 
	44.00000 

	156,376.00 
	156,376.00 


	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ZONE 
	ZONE 
	ZONE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0830 401SD20-0004 246.000 
	0830 401SD20-0004 246.000 
	0830 401SD20-0004 246.000 

	90.00000 22,140.00 
	90.00000 22,140.00 

	31.40000 
	31.40000 

	7,724.40 
	7,724.40 

	 
	 

	60.00000 
	60.00000 

	14,760.00 
	14,760.00 


	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 401SD20-0005 457.000 
	0840 401SD20-0005 457.000 
	0840 401SD20-0005 457.000 

	95.00000 43,415.00 
	95.00000 43,415.00 

	35.00000 
	35.00000 

	15,995.00 
	15,995.00 

	 
	 

	26.00000 
	26.00000 

	11,882.00 
	11,882.00 


	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) THE LANE CONSTRUCTION CORPORATION 
	(4) THE LANE CONSTRUCTION CORPORATION 

	(5) ARCHER WESTERN CONSTRUCTION, LLC 
	(5) ARCHER WESTERN CONSTRUCTION, LLC 

	(6) GENERAL EXCAVATION, INC. 
	(6) GENERAL EXCAVATION, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
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	0850 401SD20-0007 3.000 
	0850 401SD20-0007 3.000 
	0850 401SD20-0007 3.000 

	10,000.00000 30,000.00 
	10,000.00000 30,000.00 
	Figure

	90,000.00000 
	90,000.00000 

	270,000.00 
	270,000.00 

	 
	 

	108,000.00000 
	108,000.00000 

	324,000.00 
	324,000.00 


	COFFERDAM EA 
	COFFERDAM EA 
	COFFERDAM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0860 401SX20-0002 (1) 
	0860 401SX20-0002 (1) 
	0860 401SX20-0002 (1) 

	300,000.00000 300,000.00 
	300,000.00000 300,000.00 

	675,000.00000 
	675,000.00000 

	675,000.00 
	675,000.00 

	 
	 

	91,800.00000 
	91,800.00000 

	91,800.00 
	91,800.00 


	NS TEMP. CAUSEWAY STR. LS 
	NS TEMP. CAUSEWAY STR. LS 
	NS TEMP. CAUSEWAY STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO. 2901 
	NO. 2901 
	NO. 2901 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 401SX20-0004 17.100 
	0870 401SX20-0004 17.100 
	0870 401SX20-0004 17.100 

	1,100.00000 18,810.00 
	1,100.00000 18,810.00 

	1,350.00000 
	1,350.00000 

	23,085.00 
	23,085.00 

	 
	 

	2,268.00000 
	2,268.00000 

	38,782.80 
	38,782.80 


	NS BRIDGE SUBSTRUCTURE CY 
	NS BRIDGE SUBSTRUCTURE CY 
	NS BRIDGE SUBSTRUCTURE CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MICROPILE GROUT 
	MICROPILE GROUT 
	MICROPILE GROUT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 403SD20-0006 2,310.000 
	0880 403SD20-0006 2,310.000 
	0880 403SD20-0006 2,310.000 

	350.00000 808,500.00 
	350.00000 808,500.00 

	285.00000 
	285.00000 

	658,350.00 
	658,350.00 

	 
	 

	195.00000 
	195.00000 

	450,450.00 
	450,450.00 


	STEEL PILES 12" LF 
	STEEL PILES 12" LF 
	STEEL PILES 12" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 403SD20-0034 94.000 
	0890 403SD20-0034 94.000 
	0890 403SD20-0034 94.000 

	230.00000 21,620.00 
	230.00000 21,620.00 

	220.00000 
	220.00000 

	20,680.00 
	20,680.00 

	 
	 

	173.00000 
	173.00000 

	16,262.00 
	16,262.00 


	PILE POINT FOR 12" STEEL EA 
	PILE POINT FOR 12" STEEL EA 
	PILE POINT FOR 12" STEEL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PILE 
	PILE 
	PILE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0900 403SX20-0001 5.000 
	0900 403SX20-0001 5.000 
	0900 403SX20-0001 5.000 

	1,650.00000 8,250.00 
	1,650.00000 8,250.00 

	4,650.00000 
	4,650.00000 

	23,250.00 
	23,250.00 

	 
	 

	2,160.00000 
	2,160.00000 

	10,800.00 
	10,800.00 


	DYNAMIC PILE TEST END EA 
	DYNAMIC PILE TEST END EA 
	DYNAMIC PILE TEST END EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BEARING PILES 
	BEARING PILES 
	BEARING PILES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0910 403SX20-0016 40.000 
	0910 403SX20-0016 40.000 
	0910 403SX20-0016 40.000 

	725.00000 29,000.00 
	725.00000 29,000.00 

	950.00000 
	950.00000 

	38,000.00 
	38,000.00 

	 
	 

	2,592.00000 
	2,592.00000 

	103,680.00 
	103,680.00 


	NS PREBORING PILE 12" LF 
	NS PREBORING PILE 12" LF 
	NS PREBORING PILE 12" LF 
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	0920 403SX20-0018 792.000 
	0920 403SX20-0018 792.000 
	0920 403SX20-0018 792.000 

	180.00000 142,560.00 
	180.00000 142,560.00 

	150.00000 
	150.00000 

	118,800.00 
	118,800.00 

	 
	 

	114.00000 
	114.00000 

	90,288.00 
	90,288.00 


	NS PILE MICROPILE CASING LF 
	NS PILE MICROPILE CASING LF 
	NS PILE MICROPILE CASING LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	10" 
	10" 
	10" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0930 403SX20-0018 96.000 
	0930 403SX20-0018 96.000 
	0930 403SX20-0018 96.000 

	440.00000 42,240.00 
	440.00000 42,240.00 

	280.00000 
	280.00000 

	26,880.00 
	26,880.00 

	 
	 

	205.00000 
	205.00000 

	19,680.00 
	19,680.00 


	NS PILE MICROPILE RE- LF 
	NS PILE MICROPILE RE- LF 
	NS PILE MICROPILE RE- LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DRILLING 
	DRILLING 
	DRILLING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0940 403SX20-0018 983.000 
	0940 403SX20-0018 983.000 
	0940 403SX20-0018 983.000 

	230.00000 226,090.00 
	230.00000 226,090.00 

	590.00000 
	590.00000 

	579,970.00 
	579,970.00 

	 
	 

	270.00000 
	270.00000 

	265,410.00 
	265,410.00 


	NS PILE MICROPILES, 9 5/8" LF 
	NS PILE MICROPILES, 9 5/8" LF 
	NS PILE MICROPILES, 9 5/8" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0950 403SX20-0018 34.000 
	0950 403SX20-0018 34.000 
	0950 403SX20-0018 34.000 

	2,500.00000 85,000.00 
	2,500.00000 85,000.00 

	2,275.00000 
	2,275.00000 

	77,350.00 
	77,350.00 

	 
	 

	410.00000 
	410.00000 

	13,940.00 
	13,940.00 


	NS PILE VERIFICATION LF 
	NS PILE VERIFICATION LF 
	NS PILE VERIFICATION LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MICROPILE 
	MICROPILE 
	MICROPILE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0960 403SX20-0019 4.000 
	0960 403SX20-0019 4.000 
	0960 403SX20-0019 4.000 

	19,000.00000 76,000.00 
	19,000.00000 76,000.00 

	17,000.00000 
	17,000.00000 

	68,000.00 
	68,000.00 

	 
	 

	8,640.00000 
	8,640.00000 

	34,560.00 
	34,560.00 


	NS PILE MICROPILE LOAD EA 
	NS PILE MICROPILE LOAD EA 
	NS PILE MICROPILE LOAD EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TEST 
	TEST 
	TEST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0970 404SD20-0007 1,197.400 
	0970 404SD20-0007 1,197.400 
	0970 404SD20-0007 1,197.400 

	2,700.00000 3,232,980.00 
	2,700.00000 3,232,980.00 

	1,550.00000 
	1,550.00000 

	1,855,970.00 
	1,855,970.00 

	 
	 

	2,160.00000 
	2,160.00000 

	2,586,384.00 
	2,586,384.00 


	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 
	CONC. CL. A4 MOD. LTWT CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 
	LOW SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0980 404SD20-0009 4,228.000 
	0980 404SD20-0009 4,228.000 
	0980 404SD20-0009 4,228.000 

	10.00000 42,280.00 
	10.00000 42,280.00 

	7.50000 
	7.50000 

	31,710.00 
	31,710.00 

	 
	 

	5.00000 
	5.00000 

	21,140.00 
	21,140.00 


	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 
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	0990 404SD20-0010 4,228.000 
	0990 404SD20-0010 4,228.000 
	0990 404SD20-0010 4,228.000 

	2.15000 9,090.20 
	2.15000 9,090.20 

	2.50000 
	2.50000 

	10,570.00 
	10,570.00 

	2.70000 
	2.70000 

	11,415.60 
	11,415.60 


	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 
	COVER DEPTH SURVEY SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1000 404SD20-0011 1,390.400 
	1000 404SD20-0011 1,390.400 
	1000 404SD20-0011 1,390.400 

	1,800.00000 2,502,720.00 
	1,800.00000 2,502,720.00 

	1,550.00000 
	1,550.00000 

	2,155,120.00 
	2,155,120.00 

	1,296.00000 
	1,296.00000 

	1,801,958.40 
	1,801,958.40 


	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 
	CONCRETE CLASS A3, CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1010 404SX20-0001 122.500 
	1010 404SX20-0001 122.500 
	1010 404SX20-0001 122.500 

	700.00000 85,750.00 
	700.00000 85,750.00 

	950.00000 
	950.00000 

	116,375.00 
	116,375.00 

	756.00000 
	756.00000 

	92,610.00 
	92,610.00 


	NS CONCRETE (CONCRETE CY 
	NS CONCRETE (CONCRETE CY 
	NS CONCRETE (CONCRETE CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CLASS A3 UNREINFORCED) 
	CLASS A3 UNREINFORCED) 
	CLASS A3 UNREINFORCED) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1020 406SD20-0005 305,075.000 
	1020 406SD20-0005 305,075.000 
	1020 406SD20-0005 305,075.000 

	6.75000 2,059,256.25 
	6.75000 2,059,256.25 

	5.00000 
	5.00000 

	1,525,375.00 
	1,525,375.00 

	6.50000 
	6.50000 

	1,982,987.50 
	1,982,987.50 


	CR REINF. STEEL CL. III SPR. LB 
	CR REINF. STEEL CL. III SPR. LB 
	CR REINF. STEEL CL. III SPR. LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCT. CONST. 
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1030 407SD20-0007 (2) 
	1030 407SD20-0007 (2) 
	1030 407SD20-0007 (2) 

	6,070,000.00000 6,070,000.00 
	6,070,000.00000 6,070,000.00 

	6,175,009.00000 
	6,175,009.00000 

	6,175,009.00 
	6,175,009.00 

	6,588,000.00000 
	6,588,000.00000 

	6,588,000.00 
	6,588,000.00 


	STR.ST.PLATE GIRDER ASTM LS 
	STR.ST.PLATE GIRDER ASTM LS 
	STR.ST.PLATE GIRDER ASTM LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	A709 GR.50W 
	A709 GR.50W 
	A709 GR.50W 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1040 410SD20-0006 1,240.000 
	1040 410SD20-0006 1,240.000 
	1040 410SD20-0006 1,240.000 

	360.00000 446,400.00 
	360.00000 446,400.00 

	330.00000 
	330.00000 

	409,200.00 
	409,200.00 

	378.00000 
	378.00000 

	468,720.00 
	468,720.00 


	CONCRETE PARAPET 42" LF 
	CONCRETE PARAPET 42" LF 
	CONCRETE PARAPET 42" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 
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	1050 410SX20-0007 (1) 
	1050 410SX20-0007 (1) 
	1050 410SX20-0007 (1) 

	80,000.00000 80,000.00 
	80,000.00000 80,000.00 
	Figure

	100,000.00000 
	100,000.00000 
	Figure
	Figure
	Figure
	Figure
	Figure

	100,000.00 
	100,000.00 

	 
	 

	81,000.00000 
	81,000.00000 

	81,000.00 
	81,000.00 


	NS BRIDGE LS 
	NS BRIDGE LS 
	NS BRIDGE LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUPERSTRUCTURE 
	SUPERSTRUCTURE 
	SUPERSTRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TEMPORARY 
	TEMPORARY 
	TEMPORARY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUPERSTRUCTURE 
	SUPERSTRUCTURE 
	SUPERSTRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUPPORT 
	SUPPORT 
	SUPPORT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1060 410SX20-0011 597.000 
	1060 410SX20-0011 597.000 
	1060 410SX20-0011 597.000 

	880.00000 525,360.00 
	880.00000 525,360.00 

	25.00000 
	25.00000 

	14,925.00 
	14,925.00 

	 
	 

	648.00000 
	648.00000 

	386,856.00 
	386,856.00 


	PIER PROTECTION SYSTEM LF 
	PIER PROTECTION SYSTEM LF 
	PIER PROTECTION SYSTEM LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	54", CONST 
	54", CONST 
	54", CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1070 410SX20-0014 (1) 
	1070 410SX20-0014 (1) 
	1070 410SX20-0014 (1) 

	600,000.00000 600,000.00 
	600,000.00000 600,000.00 

	150,000.00000 
	150,000.00000 

	150,000.00 
	150,000.00 

	 
	 

	270,000.00000 
	270,000.00000 

	270,000.00 
	270,000.00 


	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(TEMPORARY SUPPORT OF 
	(TEMPORARY SUPPORT OF 
	(TEMPORARY SUPPORT OF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION) 
	EXCAVATION) 
	EXCAVATION) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STR. NO. 2009 
	STR. NO. 2009 
	STR. NO. 2009 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1080 410SX20-0014 (1) 
	1080 410SX20-0014 (1) 
	1080 410SX20-0014 (1) 

	340,000.00000 340,000.00 
	340,000.00000 340,000.00 

	135,000.00000 
	135,000.00000 

	135,000.00 
	135,000.00 

	 
	 

	270,000.00000 
	270,000.00000 

	270,000.00 
	270,000.00 


	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 
	NS BRIDGE INCIDENTALS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(TEMPORARY SUPPORT OF 
	(TEMPORARY SUPPORT OF 
	(TEMPORARY SUPPORT OF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION) 
	EXCAVATION) 
	EXCAVATION) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STR. NO. 2901 
	STR. NO. 2901 
	STR. NO. 2901 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1090 412SD20-0013 40.000 
	1090 412SD20-0013 40.000 
	1090 412SD20-0013 40.000 

	115.00000 4,600.00 
	115.00000 4,600.00 

	300.00000 
	300.00000 

	12,000.00 
	12,000.00 

	 
	 

	81.00000 
	81.00000 

	3,240.00 
	3,240.00 


	CRACK REPAIR TYPE B LF 
	CRACK REPAIR TYPE B LF 
	CRACK REPAIR TYPE B LF 
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	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 


	1100 412SD20-0017 264.000 
	1100 412SD20-0017 264.000 
	1100 412SD20-0017 264.000 

	62.00000 16,368.00 
	62.00000 16,368.00 

	80.00000 
	80.00000 

	21,120.00 
	21,120.00 

	54.00000 
	54.00000 

	14,256.00 
	14,256.00 


	EMBEDDED GALVANIC EA 
	EMBEDDED GALVANIC EA 
	EMBEDDED GALVANIC EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ANODES 
	ANODES 
	ANODES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1110 412SD20-0061 26.000 
	1110 412SD20-0061 26.000 
	1110 412SD20-0061 26.000 

	2,050.00000 53,300.00 
	2,050.00000 53,300.00 

	2,525.00000 
	2,525.00000 

	65,650.00 
	65,650.00 

	3,240.00000 
	3,240.00000 

	84,240.00 
	84,240.00 


	CONCRETE SUBSTRUCT. SY 
	CONCRETE SUBSTRUCT. SY 
	CONCRETE SUBSTRUCT. SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SURFACE REPAIR 
	SURFACE REPAIR 
	SURFACE REPAIR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1120 412SX20-0013 (1) 
	1120 412SX20-0013 (1) 
	1120 412SX20-0013 (1) 

	16,000.00000 16,000.00 
	16,000.00000 16,000.00 

	55,000.00000 
	55,000.00000 

	55,000.00 
	55,000.00 

	54,000.00000 
	54,000.00000 

	54,000.00 
	54,000.00 


	NS BR.SUPERSTR. LS 
	NS BR.SUPERSTR. LS 
	NS BR.SUPERSTR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR PILE 
	WID./REPAIR PILE 
	WID./REPAIR PILE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXPLORATORY DRILLING 
	EXPLORATORY DRILLING 
	EXPLORATORY DRILLING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1130 413SX20-0002 (1) 
	1130 413SX20-0002 (1) 
	1130 413SX20-0002 (1) 

	655,000.00000 655,000.00 
	655,000.00000 655,000.00 

	950,000.00000 
	950,000.00000 

	950,000.00 
	950,000.00 

	864,000.00000 
	864,000.00000 

	864,000.00 
	864,000.00 


	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	REMOVE PORTION OF 
	REMOVE PORTION OF 
	REMOVE PORTION OF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXIST. STR. NO. 2009 
	EXIST. STR. NO. 2009 
	EXIST. STR. NO. 2009 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1140 413SX20-0002 (1) 
	1140 413SX20-0002 (1) 
	1140 413SX20-0002 (1) 

	635,000.00000 635,000.00 
	635,000.00000 635,000.00 

	850,000.00000 
	850,000.00000 

	850,000.00 
	850,000.00 

	1,080,000.00000 
	1,080,000.00000 

	1,080,000.00 
	1,080,000.00 


	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STR. NO 2901 
	STR. NO 2901 
	STR. NO 2901 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1150 414SD20-0001 3,048.000 
	1150 414SD20-0001 3,048.000 
	1150 414SD20-0001 3,048.000 

	80.00000 243,840.00 
	80.00000 243,840.00 

	105.00000 
	105.00000 

	320,040.00 
	320,040.00 

	80.00000 
	80.00000 

	243,840.00 
	243,840.00 


	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	A1, EC-1 
	A1, EC-1 
	A1, EC-1 
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	Unit Price 
	Unit Price 

	Ext Amount 
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	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	1160 414SD20-0003 570.400 
	1160 414SD20-0003 570.400 
	1160 414SD20-0003 570.400 

	125.00000 71,300.00 
	125.00000 71,300.00 

	105.00000 
	105.00000 

	59,892.00 
	59,892.00 

	 
	 

	80.00000 
	80.00000 

	45,632.00 
	45,632.00 


	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 
	EROSION CTRL. STONE CL. I, TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EC-1 
	EC-1 
	EC-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1170 414SD20-0005 30.000 
	1170 414SD20-0005 30.000 
	1170 414SD20-0005 30.000 

	125.00000 3,750.00 
	125.00000 3,750.00 

	250.00000 
	250.00000 

	7,500.00 
	7,500.00 

	 
	 

	80.00000 
	80.00000 

	2,400.00 
	2,400.00 


	EROSION CTRL. STONE CL. II, TON 
	EROSION CTRL. STONE CL. II, TON 
	EROSION CTRL. STONE CL. II, TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EC-1 
	EC-1 
	EC-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1180 414SD20-0057 2,171.000 
	1180 414SD20-0057 2,171.000 
	1180 414SD20-0057 2,171.000 

	110.00000 238,810.00 
	110.00000 238,810.00 

	100.00000 
	100.00000 

	217,100.00 
	217,100.00 

	 
	 

	80.00000 
	80.00000 

	173,680.00 
	173,680.00 


	DRY RIPRAP CL.II 38" TON 
	DRY RIPRAP CL.II 38" TON 
	DRY RIPRAP CL.II 38" TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1190 415SD20-0004 944.000 
	1190 415SD20-0004 944.000 
	1190 415SD20-0004 944.000 

	150.00000 141,600.00 
	150.00000 141,600.00 

	130.00000 
	130.00000 

	122,720.00 
	122,720.00 

	 
	 

	146.00000 
	146.00000 

	137,824.00 
	137,824.00 


	CONC. SLAB SLOPE SY 
	CONC. SLAB SLOPE SY 
	CONC. SLAB SLOPE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PROTECTION 4" 
	PROTECTION 4" 
	PROTECTION 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1200 419SX20-0006 (1) 
	1200 419SX20-0006 (1) 
	1200 419SX20-0006 (1) 

	40,000.00000 40,000.00 
	40,000.00000 40,000.00 

	35,000.00000 
	35,000.00000 

	35,000.00 
	35,000.00 

	 
	 

	21,600.00000 
	21,600.00000 

	21,600.00 
	21,600.00 


	NS DECK DRAINAGE SYSTEM LS 
	NS DECK DRAINAGE SYSTEM LS 
	NS DECK DRAINAGE SYSTEM LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DECK DRAINAGE 
	DECK DRAINAGE 
	DECK DRAINAGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1210 430SX20-0001 2.000 
	1210 430SX20-0001 2.000 
	1210 430SX20-0001 2.000 

	1,500.00000 3,000.00 
	1,500.00000 3,000.00 

	1,400.00000 
	1,400.00000 

	2,800.00 
	2,800.00 

	 
	 

	2,268.00000 
	2,268.00000 

	4,536.00 
	4,536.00 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BRIDGE STR. NO. 2009 
	BRIDGE STR. NO. 2009 
	BRIDGE STR. NO. 2009 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1220 430SX20-0001 2.000 
	1220 430SX20-0001 2.000 
	1220 430SX20-0001 2.000 

	1,500.00000 3,000.00 
	1,500.00000 3,000.00 

	1,100.00000 
	1,100.00000 

	2,200.00 
	2,200.00 

	 
	 

	2,268.00000 
	2,268.00000 

	4,536.00 
	4,536.00 


	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 
	NS NBIS ACCESS, UNDER DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BRIDGE STR. NO. 2901 
	BRIDGE STR. NO. 2901 
	BRIDGE STR. NO. 2901 
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	(4) THE LANE CONSTRUCTION CORPORATION 
	(4) THE LANE CONSTRUCTION CORPORATION 

	(5) ARCHER WESTERN CONSTRUCTION, LLC 
	(5) ARCHER WESTERN CONSTRUCTION, LLC 
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	(6) GENERAL EXCAVATION, INC. 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 
	SECTION: 
	SECTION: 

	0001 
	0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 

	 
	 

	 
	 


	1230 
	1230 
	1230 

	431SD20-0001 
	431SD20-0001 

	626.000 
	626.000 

	170.00000 
	170.00000 

	106,420.00 
	106,420.00 

	190.00000 
	190.00000 

	118,940.00 
	118,940.00 

	 
	 

	98.00000 
	98.00000 

	61,348.00 
	61,348.00 


	EPOXY OVERLAY CONST 
	EPOXY OVERLAY CONST 
	EPOXY OVERLAY CONST 

	SY 
	SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1240 
	1240 
	1240 

	501SD20-0001 
	501SD20-0001 

	20,491.000 
	20,491.000 

	16.00000 
	16.00000 

	327,856.00 
	327,856.00 

	30.00000 
	30.00000 

	614,730.00 
	614,730.00 

	 
	 

	26.00000 
	26.00000 

	532,766.00 
	532,766.00 


	UNDERDRAIN UD-1 
	UNDERDRAIN UD-1 
	UNDERDRAIN UD-1 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1250 
	1250 
	1250 

	501SD20-0002 
	501SD20-0002 

	1,152.000 
	1,152.000 

	16.00000 
	16.00000 

	18,432.00 
	18,432.00 

	20.00000 
	20.00000 

	23,040.00 
	23,040.00 

	 
	 

	80.00000 
	80.00000 

	92,160.00 
	92,160.00 


	UNDERDRAIN UD-2 
	UNDERDRAIN UD-2 
	UNDERDRAIN UD-2 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1260 
	1260 
	1260 

	501SD20-0006 
	501SD20-0006 

	604.000 
	604.000 

	18.00000 
	18.00000 

	10,872.00 
	10,872.00 

	30.00000 
	30.00000 

	18,120.00 
	18,120.00 

	 
	 

	25.00000 
	25.00000 

	15,100.00 
	15,100.00 


	CROSSDRAIN CD-1 
	CROSSDRAIN CD-1 
	CROSSDRAIN CD-1 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1270 
	1270 
	1270 

	501SD20-0007 
	501SD20-0007 

	162.000 
	162.000 

	18.00000 
	18.00000 

	2,916.00 
	2,916.00 

	30.00000 
	30.00000 

	4,860.00 
	4,860.00 

	 
	 

	25.00000 
	25.00000 

	4,050.00 
	4,050.00 


	CROSSDRAIN CD-2 
	CROSSDRAIN CD-2 
	CROSSDRAIN CD-2 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1280 
	1280 
	1280 

	501SD20-0009 
	501SD20-0009 

	5,372.000 
	5,372.000 

	16.00000 
	16.00000 

	85,952.00 
	85,952.00 

	30.00000 
	30.00000 

	161,160.00 
	161,160.00 

	 
	 

	30.00000 
	30.00000 

	161,160.00 
	161,160.00 


	OUTLET PIPE 
	OUTLET PIPE 
	OUTLET PIPE 

	LF 
	LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1290 
	1290 
	1290 

	502SD20-0003 
	502SD20-0003 

	277.000 
	277.000 

	92.00000 
	92.00000 

	25,484.00 
	25,484.00 

	120.00000 
	120.00000 

	33,240.00 
	33,240.00 

	 
	 

	160.00000 
	160.00000 

	44,320.00 
	44,320.00 


	PAVED DITCH PG-2A 
	PAVED DITCH PG-2A 
	PAVED DITCH PG-2A 

	SY 
	SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1300 
	1300 
	1300 

	502SD20-0004 
	502SD20-0004 

	219.000 
	219.000 

	200.00000 
	200.00000 

	43,800.00 
	43,800.00 

	150.00000 
	150.00000 

	32,850.00 
	32,850.00 

	 
	 

	210.00000 
	210.00000 

	45,990.00 
	45,990.00 


	PAVED DITCH PG-5 
	PAVED DITCH PG-5 
	PAVED DITCH PG-5 

	SY 
	SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1310 
	1310 
	1310 

	502SD20-0020 
	502SD20-0020 

	451.000 
	451.000 

	35.00000 
	35.00000 

	15,785.00 
	15,785.00 

	36.00000 
	36.00000 

	16,236.00 
	16,236.00 

	 
	 

	35.00000 
	35.00000 

	15,785.00 
	15,785.00 


	CURB, ASPHALT MC-3B 
	CURB, ASPHALT MC-3B 
	CURB, ASPHALT MC-3B 

	LF 
	LF 
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	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
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	Cat Alt Set: 
	Cat Alt Set: 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	1320 502SD20-0036 1,156.000 
	1320 502SD20-0036 1,156.000 
	1320 502SD20-0036 1,156.000 

	80.00000 92,480.00 
	80.00000 92,480.00 

	90.00000 
	90.00000 

	104,040.00 
	104,040.00 

	 
	 

	594.00000 
	594.00000 

	686,664.00 
	686,664.00 


	MEDIAN BARRIER MB-7D LF 
	MEDIAN BARRIER MB-7D LF 
	MEDIAN BARRIER MB-7D LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1330 504SD20-0001 132.000 
	1330 504SD20-0001 132.000 
	1330 504SD20-0001 132.000 

	3,500.00000 462,000.00 
	3,500.00000 462,000.00 

	2,350.00000 
	2,350.00000 

	310,200.00 
	310,200.00 

	 
	 

	2,800.00000 
	2,800.00000 

	369,600.00 
	369,600.00 


	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1340 504SD20-0005 1,343.000 
	1340 504SD20-0005 1,343.000 
	1340 504SD20-0005 1,343.000 

	2.50000 3,357.50 
	2.50000 3,357.50 

	4.00000 
	4.00000 

	5,372.00 
	5,372.00 

	 
	 

	10.00000 
	10.00000 

	13,430.00 
	13,430.00 


	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FABRIC 
	FABRIC 
	FABRIC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1350 505SD20-0011 21,157.000 
	1350 505SD20-0011 21,157.000 
	1350 505SD20-0011 21,157.000 

	25.00000 528,925.00 
	25.00000 528,925.00 

	35.00000 
	35.00000 

	740,495.00 
	740,495.00 

	 
	 

	31.00000 
	31.00000 

	655,867.00 
	655,867.00 


	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 
	GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1360 505SD20-0017 19.000 
	1360 505SD20-0017 19.000 
	1360 505SD20-0017 19.000 

	3,320.00000 63,080.00 
	3,320.00000 63,080.00 

	4,000.00000 
	4,000.00000 

	76,000.00 
	76,000.00 

	 
	 

	3,780.00000 
	3,780.00000 

	71,820.00 
	71,820.00 


	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 
	GUARDRAIL TERMINAL GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MGS2 
	MGS2 
	MGS2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1370 505SD20-0018 17.000 
	1370 505SD20-0018 17.000 
	1370 505SD20-0018 17.000 

	1,510.00000 25,670.00 
	1,510.00000 25,670.00 

	1,820.00000 
	1,820.00000 

	30,940.00 
	30,940.00 

	 
	 

	1,350.00000 
	1,350.00000 

	22,950.00 
	22,950.00 


	GUARDRAIL END EA 
	GUARDRAIL END EA 
	GUARDRAIL END EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ANCHORAGE GR-MGS3 
	ANCHORAGE GR-MGS3 
	ANCHORAGE GR-MGS3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1380 505SD20-0019 17.000 
	1380 505SD20-0019 17.000 
	1380 505SD20-0019 17.000 

	1,010.00000 17,170.00 
	1,010.00000 17,170.00 

	1,200.00000 
	1,200.00000 

	20,400.00 
	20,400.00 

	 
	 

	1,350.00000 
	1,350.00000 

	22,950.00 
	22,950.00 


	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 
	GUARDRAIL HEIGHT EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 
	TRANSITION GR-MGS4 
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	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 
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	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
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	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	1390 505SD20-0045 2.000 
	1390 505SD20-0045 2.000 
	1390 505SD20-0045 2.000 

	3,015.00000 
	3,015.00000 
	Figure

	6,030.00 
	6,030.00 

	3,650.00000 
	3,650.00000 

	7,300.00 
	7,300.00 

	 
	 

	2,970.00000 
	2,970.00000 

	5,940.00 
	5,940.00 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-1 TY. I 
	FOA-1 TY. I 
	FOA-1 TY. I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1400 505SD20-0053 8.000 
	1400 505SD20-0053 8.000 
	1400 505SD20-0053 8.000 

	3,015.00000 
	3,015.00000 

	24,120.00 
	24,120.00 

	3,650.00000 
	3,650.00000 

	29,200.00 
	29,200.00 

	 
	 

	2,970.00000 
	2,970.00000 

	23,760.00 
	23,760.00 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-2 TY. I 
	FOA-2 TY. I 
	FOA-2 TY. I 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1410 505SD20-0054 4.000 
	1410 505SD20-0054 4.000 
	1410 505SD20-0054 4.000 

	600.00000 
	600.00000 

	2,400.00 
	2,400.00 

	730.00000 
	730.00000 

	2,920.00 
	2,920.00 

	 
	 

	648.00000 
	648.00000 

	2,592.00 
	2,592.00 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-2 TY. II 
	FOA-2 TY. II 
	FOA-2 TY. II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1420 505SD20-0055 7.000 
	1420 505SD20-0055 7.000 
	1420 505SD20-0055 7.000 

	3,520.00000 
	3,520.00000 

	24,640.00 
	24,640.00 

	4,250.00000 
	4,250.00000 

	29,750.00 
	29,750.00 

	 
	 

	3,780.00000 
	3,780.00000 

	26,460.00 
	26,460.00 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-5 
	FOA-5 
	FOA-5 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1430 505SD20-0073 18,737.000 
	1430 505SD20-0073 18,737.000 
	1430 505SD20-0073 18,737.000 

	3.00000 
	3.00000 

	56,211.00 
	56,211.00 

	4.00000 
	4.00000 

	74,948.00 
	74,948.00 

	 
	 

	5.00000 
	5.00000 

	93,685.00 
	93,685.00 


	REMOVE EXISTING LF 
	REMOVE EXISTING LF 
	REMOVE EXISTING LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GUARDRAIL 
	GUARDRAIL 
	GUARDRAIL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1440 507SD20-0002 714.000 
	1440 507SD20-0002 714.000 
	1440 507SD20-0002 714.000 

	12.00000 
	12.00000 

	8,568.00 
	8,568.00 

	15.00000 
	15.00000 

	10,710.00 
	10,710.00 

	 
	 

	50.00000 
	50.00000 

	35,700.00 
	35,700.00 


	FENCE FE-W2 LF 
	FENCE FE-W2 LF 
	FENCE FE-W2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1450 507SD20-0003 53.000 
	1450 507SD20-0003 53.000 
	1450 507SD20-0003 53.000 

	302.00000 
	302.00000 

	16,006.00 
	16,006.00 

	365.00000 
	365.00000 

	19,345.00 
	19,345.00 

	 
	 

	1,300.00000 
	1,300.00000 

	68,900.00 
	68,900.00 


	LINE BRACE UNIT FE-W1 OR EA 
	LINE BRACE UNIT FE-W1 OR EA 
	LINE BRACE UNIT FE-W1 OR EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FE-W2 
	FE-W2 
	FE-W2 
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	(4) THE LANE CONSTRUCTION CORPORATION 
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	(5) ARCHER WESTERN CONSTRUCTION, LLC 
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	(6) GENERAL EXCAVATION, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	1460 507SD20-0004 12.000 
	1460 507SD20-0004 12.000 
	1460 507SD20-0004 12.000 

	302.00000 3,624.00 
	302.00000 3,624.00 

	365.00000 
	365.00000 

	4,380.00 
	4,380.00 

	 
	 

	1,300.00000 
	1,300.00000 

	15,600.00 
	15,600.00 


	CORNER BRACE UNIT FE-W1 EA 
	CORNER BRACE UNIT FE-W1 EA 
	CORNER BRACE UNIT FE-W1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OR FE-W2 
	OR FE-W2 
	OR FE-W2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1470 507SD20-0027 675.000 
	1470 507SD20-0027 675.000 
	1470 507SD20-0027 675.000 

	5.50000 3,712.50 
	5.50000 3,712.50 

	4.75000 
	4.75000 

	3,206.25 
	3,206.25 

	 
	 

	10.00000 
	10.00000 

	6,750.00 
	6,750.00 


	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 
	HIGH VISIBILITY FENCE, 4 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FEET 
	FEET 
	FEET 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1480 507SD20-0032 437.000 
	1480 507SD20-0032 437.000 
	1480 507SD20-0032 437.000 

	190.00000 83,030.00 
	190.00000 83,030.00 

	250.00000 
	250.00000 

	109,250.00 
	109,250.00 

	 
	 

	130.00000 
	130.00000 

	56,810.00 
	56,810.00 


	PEDESTRIAN FENCE 8' LF 
	PEDESTRIAN FENCE 8' LF 
	PEDESTRIAN FENCE 8' LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1490 508SD20-0001 28.000 
	1490 508SD20-0001 28.000 
	1490 508SD20-0001 28.000 

	1,900.00000 53,200.00 
	1,900.00000 53,200.00 

	765.00000 
	765.00000 

	21,420.00 
	21,420.00 

	 
	 

	1,000.00000 
	1,000.00000 

	28,000.00 
	28,000.00 


	OBSCURING ROADWAY UNIT 
	OBSCURING ROADWAY UNIT 
	OBSCURING ROADWAY UNIT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1500 508SD20-0004 35,761.000 
	1500 508SD20-0004 35,761.000 
	1500 508SD20-0004 35,761.000 

	13.00000 464,893.00 
	13.00000 464,893.00 

	15.00000 
	15.00000 

	536,415.00 
	536,415.00 

	 
	 

	13.50000 
	13.50000 

	482,773.50 
	482,773.50 


	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1510 510SX20-0016 899.000 
	1510 510SX20-0016 899.000 
	1510 510SX20-0016 899.000 

	5.00000 4,495.00 
	5.00000 4,495.00 

	4.00000 
	4.00000 

	3,596.00 
	3,596.00 

	 
	 

	5.00000 
	5.00000 

	4,495.00 
	4,495.00 


	NS REMOVE EXIST. FENCE LF 
	NS REMOVE EXIST. FENCE LF 
	NS REMOVE EXIST. FENCE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BARBED & WOVEN WIRE 
	BARBED & WOVEN WIRE 
	BARBED & WOVEN WIRE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1520 510SX20-0040 2.000 
	1520 510SX20-0040 2.000 
	1520 510SX20-0040 2.000 

	12,300.00000 24,600.00 
	12,300.00000 24,600.00 

	2,450.00000 
	2,450.00000 

	4,900.00 
	4,900.00 

	 
	 

	9,200.00000 
	9,200.00000 

	18,400.00 
	18,400.00 


	NS REMOVE EXIST. BARRIER EA 
	NS REMOVE EXIST. BARRIER EA 
	NS REMOVE EXIST. BARRIER EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WALL 
	WALL 
	WALL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) THE LANE CONSTRUCTION CORPORATION 
	(4) THE LANE CONSTRUCTION CORPORATION 
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	Unit Price Ext Amount 
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	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Uni 
	Uni 

	t Price 
	t Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	1530 511SD20-0001 800.000 
	1530 511SD20-0001 800.000 
	1530 511SD20-0001 800.000 

	230.00000 184,000.00 
	230.00000 184,000.00 

	85.00000 
	85.00000 

	68,000.00 
	68,000.00 

	 
	 

	80.00000 
	80.00000 

	64,000.00 
	64,000.00 


	ALLAYING DUST HR 
	ALLAYING DUST HR 
	ALLAYING DUST HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1540 512SD20-0003 73,500.000 
	1540 512SD20-0003 73,500.000 
	1540 512SD20-0003 73,500.000 

	42.90000 3,153,150.00 
	42.90000 3,153,150.00 

	54.00000 
	54.00000 

	3,969,000.00 
	3,969,000.00 

	 
	 

	39.00000 
	39.00000 

	2,866,500.00 
	2,866,500.00 


	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MB-11A 
	MB-11A 
	MB-11A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1550 512SD20-0007 21.000 
	1550 512SD20-0007 21.000 
	1550 512SD20-0007 21.000 

	10,000.00000 210,000.00 
	10,000.00000 210,000.00 

	7,700.00000 
	7,700.00000 

	161,700.00 
	161,700.00 

	 
	 

	11,000.00000 
	11,000.00000 

	231,000.00 
	231,000.00 


	IMPACT ATTEN.SER. TY. 1 TL- EA 
	IMPACT ATTEN.SER. TY. 1 TL- EA 
	IMPACT ATTEN.SER. TY. 1 TL- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3, >=40 MPH 
	3, >=40 MPH 
	3, >=40 MPH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1560 512SD20-0013 27.000 
	1560 512SD20-0013 27.000 
	1560 512SD20-0013 27.000 

	200.00000 5,400.00 
	200.00000 5,400.00 

	515.00000 
	515.00000 

	13,905.00 
	13,905.00 

	 
	 

	600.00000 
	600.00000 

	16,200.00 
	16,200.00 


	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1570 512SD20-0014 3,064.000 
	1570 512SD20-0014 3,064.000 
	1570 512SD20-0014 3,064.000 

	60.00000 183,840.00 
	60.00000 183,840.00 

	37.50000 
	37.50000 

	114,900.00 
	114,900.00 

	 
	 

	43.00000 
	43.00000 

	131,752.00 
	131,752.00 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1580 512SD20-0015 496.000 
	1580 512SD20-0015 496.000 
	1580 512SD20-0015 496.000 

	85.00000 42,160.00 
	85.00000 42,160.00 

	72.50000 
	72.50000 

	35,960.00 
	35,960.00 

	 
	 

	30.00000 
	30.00000 

	14,880.00 
	14,880.00 


	AGGREGATE MATERIAL NO. TON 
	AGGREGATE MATERIAL NO. TON 
	AGGREGATE MATERIAL NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	25 OR 26 
	25 OR 26 
	25 OR 26 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1590 512SD20-0023 1,900.000 
	1590 512SD20-0023 1,900.000 
	1590 512SD20-0023 1,900.000 

	100.00000 190,000.00 
	100.00000 190,000.00 

	50.50000 
	50.50000 

	95,950.00 
	95,950.00 

	 
	 

	45.00000 
	45.00000 

	85,500.00 
	85,500.00 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) THE LANE CONSTRUCTION CORPORATION 
	(4) THE LANE CONSTRUCTION CORPORATION 

	(5) ARCHER WESTERN CONSTRUCTION, LLC 
	(5) ARCHER WESTERN CONSTRUCTION, LLC 

	(6) GENERAL EXCAVATION, INC. 
	(6) GENERAL EXCAVATION, INC. 



	TBody
	TR
	Unit Price Ext Amount 
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	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
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	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
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	Figure

	 
	 


	1600 512SD20-0024 60,500.000 
	1600 512SD20-0024 60,500.000 
	1600 512SD20-0024 60,500.000 

	0.50000 30,250.00 
	0.50000 30,250.00 

	0.75000 
	0.75000 

	45,375.00 
	45,375.00 

	1.00000 
	1.00000 

	60,500.00 
	60,500.00 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1610 512SD20-0025 1,000.000 
	1610 512SD20-0025 1,000.000 
	1610 512SD20-0025 1,000.000 

	120.00000 120,000.00 
	120.00000 120,000.00 

	55.00000 
	55.00000 

	55,000.00 
	55,000.00 

	15.00000 
	15.00000 

	15,000.00 
	15,000.00 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1620 512SD20-0026 1,900.000 
	1620 512SD20-0026 1,900.000 
	1620 512SD20-0026 1,900.000 

	5.00000 9,500.00 
	5.00000 9,500.00 

	10.00000 
	10.00000 

	19,000.00 
	19,000.00 

	10.00000 
	10.00000 

	19,000.00 
	19,000.00 


	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1640 512SD20-0042 71,335.000 
	1640 512SD20-0042 71,335.000 
	1640 512SD20-0042 71,335.000 

	0.50000 35,667.50 
	0.50000 35,667.50 

	1.25000 
	1.25000 

	89,168.75 
	89,168.75 

	1.90000 
	1.90000 

	135,536.50 
	135,536.50 


	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 
	MRKG 
	MRKG 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1650 512SX20-0019 6.000 
	1650 512SX20-0019 6.000 
	1650 512SX20-0019 6.000 

	60,000.00000 360,000.00 
	60,000.00000 360,000.00 

	30,000.00000 
	30,000.00000 

	180,000.00 
	180,000.00 

	32,400.00000 
	32,400.00000 

	194,400.00 
	194,400.00 


	NS TRAFFIC CONTROL EA 
	NS TRAFFIC CONTROL EA 
	NS TRAFFIC CONTROL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TRUCKS 
	TRUCKS 
	TRUCKS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ENTERING HIGHWAY SYSTEM 
	ENTERING HIGHWAY SYSTEM 
	ENTERING HIGHWAY SYSTEM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1660 512SX20-0040 500.000 
	1660 512SX20-0040 500.000 
	1660 512SX20-0040 500.000 

	80.00000 40,000.00 
	80.00000 40,000.00 

	110.00000 
	110.00000 

	55,000.00 
	55,000.00 

	90.00000 
	90.00000 

	45,000.00 
	45,000.00 


	NS POLICE PATROL UNIFORM HR 
	NS POLICE PATROL UNIFORM HR 
	NS POLICE PATROL UNIFORM HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FLAGGERS 
	FLAGGERS 
	FLAGGERS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1670 513SD20-0001 (1) 
	1670 513SD20-0001 (1) 
	1670 513SD20-0001 (1) 

	3,100,000.00000 3,100,000.00 
	3,100,000.00000 3,100,000.00 

	3,275,000.00000 
	3,275,000.00000 

	3,275,000.00 
	3,275,000.00 

	3,400,000.00000 
	3,400,000.00000 

	3,400,000.00 
	3,400,000.00 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 
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	Unit Price 
	Unit Price 

	Ext Amount 
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	Ext Amount 
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	SECTION: 0001 REGULAR BID ITEMS 
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	Cat Alt Set: 
	Cat Alt Set: 
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	Figure
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	Figure
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	Figure

	 
	 


	1680 514SD20-0001 48.000 
	1680 514SD20-0001 48.000 
	1680 514SD20-0001 48.000 

	8,500.00000 408,000.00 
	8,500.00000 408,000.00 
	Figure

	3,500.00000 
	3,500.00000 

	168,000.00 
	168,000.00 

	12,000.00000 
	12,000.00000 

	576,000.00 
	576,000.00 


	FIELD OFFICE TY.I MO 
	FIELD OFFICE TY.I MO 
	FIELD OFFICE TY.I MO 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1690 515SD20-0004 83,068.000 
	1690 515SD20-0004 83,068.000 
	1690 515SD20-0004 83,068.000 

	3.40000 282,431.20 
	3.40000 282,431.20 

	4.25000 
	4.25000 

	353,039.00 
	353,039.00 

	3.70000 
	3.70000 

	307,351.60 
	307,351.60 


	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1700 515SD20-0015 5,150.000 
	1700 515SD20-0015 5,150.000 
	1700 515SD20-0015 5,150.000 

	11.00000 56,650.00 
	11.00000 56,650.00 

	13.50000 
	13.50000 

	69,525.00 
	69,525.00 

	11.61000 
	11.61000 

	59,791.50 
	59,791.50 


	FLEXIBLE PAVEMENT SY 
	FLEXIBLE PAVEMENT SY 
	FLEXIBLE PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PLANING ABOVE 4" 
	PLANING ABOVE 4" 
	PLANING ABOVE 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1710 517SD20-0001 (1) 
	1710 517SD20-0001 (1) 
	1710 517SD20-0001 (1) 

	1,300,000.00000 1,300,000.00 
	1,300,000.00000 1,300,000.00 

	650,000.00000 
	650,000.00000 

	650,000.00 
	650,000.00 

	1,000,000.00000 
	1,000,000.00000 

	1,000,000.00 
	1,000,000.00 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1720 519SD20-0001 10,934.000 
	1720 519SD20-0001 10,934.000 
	1720 519SD20-0001 10,934.000 

	34.00000 371,756.00 
	34.00000 371,756.00 

	45.00000 
	45.00000 

	492,030.00 
	492,030.00 

	97.20000 
	97.20000 

	1,062,784.80 
	1,062,784.80 


	SOUND WALL COLOR SY 
	SOUND WALL COLOR SY 
	SOUND WALL COLOR SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COATING 
	COATING 
	COATING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1730 519SD20-0005 98,400.000 
	1730 519SD20-0005 98,400.000 
	1730 519SD20-0005 98,400.000 

	60.00000 5,904,000.00 
	60.00000 5,904,000.00 

	75.00000 
	75.00000 

	7,380,000.00 
	7,380,000.00 

	65.00000 
	65.00000 

	6,396,000.00 
	6,396,000.00 


	SOUND BARRIER WALL SF 
	SOUND BARRIER WALL SF 
	SOUND BARRIER WALL SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ABSORPTIVE 
	ABSORPTIVE 
	ABSORPTIVE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1740 522SX20-0004 (1) 
	1740 522SX20-0004 (1) 
	1740 522SX20-0004 (1) 

	11,000.00000 11,000.00 
	11,000.00000 11,000.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	21,600.00000 
	21,600.00000 

	21,600.00 
	21,600.00 


	NS ASBESTOS REMOVAL STR. LS 
	NS ASBESTOS REMOVAL STR. LS 
	NS ASBESTOS REMOVAL STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO. 2009 
	NO. 2009 
	NO. 2009 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	1750 522SX20-0004 (1) 
	1750 522SX20-0004 (1) 
	1750 522SX20-0004 (1) 

	11,000.00000 11,000.00 
	11,000.00000 11,000.00 
	Figure

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	 
	 

	21,600.00000 
	21,600.00000 

	21,600.00 
	21,600.00 


	NS ASBESTOS REMOVAL STR. LS 
	NS ASBESTOS REMOVAL STR. LS 
	NS ASBESTOS REMOVAL STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO. 2901 
	NO. 2901 
	NO. 2901 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1760 523SP20-0002 3,798.000 
	1760 523SP20-0002 3,798.000 
	1760 523SP20-0002 3,798.000 

	10.00000 37,980.00 
	10.00000 37,980.00 

	12.00000 
	12.00000 

	45,576.00 
	45,576.00 

	 
	 

	55.00000 
	55.00000 

	208,890.00 
	208,890.00 


	NS STORM WATER SY 
	NS STORM WATER SY 
	NS STORM WATER SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MANAGEMENT LOW 
	MANAGEMENT LOW 
	MANAGEMENT LOW 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PERMEABILITY LINER 
	PERMEABILITY LINER 
	PERMEABILITY LINER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1770 523SP20-0003 767.000 
	1770 523SP20-0003 767.000 
	1770 523SP20-0003 767.000 

	200.00000 153,400.00 
	200.00000 153,400.00 

	250.00000 
	250.00000 

	191,750.00 
	191,750.00 

	 
	 

	212.00000 
	212.00000 

	162,604.00 
	162,604.00 


	NS STORM WATER MGT. CY 
	NS STORM WATER MGT. CY 
	NS STORM WATER MGT. CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	BIORETENTION SOIL 
	BIORETENTION SOIL 
	BIORETENTION SOIL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MIXTURE 
	MIXTURE 
	MIXTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1780 602SX20-0006 9,841.000 
	1780 602SX20-0006 9,841.000 
	1780 602SX20-0006 9,841.000 

	30.00000 295,230.00 
	30.00000 295,230.00 

	70.00000 
	70.00000 

	688,870.00 
	688,870.00 

	 
	 

	70.00000 
	70.00000 

	688,870.00 
	688,870.00 


	NS TOPSOIL 3" TOPSOIL CY 
	NS TOPSOIL 3" TOPSOIL CY 
	NS TOPSOIL 3" TOPSOIL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CLASS B 
	CLASS B 
	CLASS B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1790 603SD20-0002 4,940.000 
	1790 603SD20-0002 4,940.000 
	1790 603SD20-0002 4,940.000 

	4.50000 22,230.00 
	4.50000 22,230.00 

	11.00000 
	11.00000 

	54,340.00 
	54,340.00 

	 
	 

	13.70000 
	13.70000 

	67,678.00 
	67,678.00 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1800 603SD20-0003 6,793.000 
	1800 603SD20-0003 6,793.000 
	1800 603SD20-0003 6,793.000 

	5.60000 38,040.80 
	5.60000 38,040.80 

	8.00000 
	8.00000 

	54,344.00 
	54,344.00 

	 
	 

	20.00000 
	20.00000 

	135,860.00 
	135,860.00 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1810 603SD20-0004 5,434.000 
	1810 603SD20-0004 5,434.000 
	1810 603SD20-0004 5,434.000 

	4.80000 26,083.20 
	4.80000 26,083.20 

	11.00000 
	11.00000 

	59,774.00 
	59,774.00 

	 
	 

	9.50000 
	9.50000 

	51,623.00 
	51,623.00 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
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	Figure

	 
	 

	 
	 


	1820 603SD20-0007 1,815.000 
	1820 603SD20-0007 1,815.000 
	1820 603SD20-0007 1,815.000 

	0.34000 617.10 
	0.34000 617.10 

	0.50000 
	0.50000 

	907.50 
	907.50 

	 
	 

	1.00000 
	1.00000 

	1,815.00 
	1,815.00 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 1 
	CONTROL PRODUCT TYPE 1 
	CONTROL PRODUCT TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1830 603SD20-0008 67,760.000 
	1830 603SD20-0008 67,760.000 
	1830 603SD20-0008 67,760.000 

	0.40000 27,104.00 
	0.40000 27,104.00 

	0.75000 
	0.75000 

	50,820.00 
	50,820.00 

	 
	 

	1.20000 
	1.20000 

	81,312.00 
	81,312.00 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1840 603SD20-0009 318,956.000 
	1840 603SD20-0009 318,956.000 
	1840 603SD20-0009 318,956.000 

	0.40000 127,582.40 
	0.40000 127,582.40 

	1.00000 
	1.00000 

	318,956.00 
	318,956.00 

	 
	 

	1.35000 
	1.35000 

	430,590.60 
	430,590.60 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1850 603SD20-0011 5,684.000 
	1850 603SD20-0011 5,684.000 
	1850 603SD20-0011 5,684.000 

	11.00000 62,524.00 
	11.00000 62,524.00 

	10.25000 
	10.25000 

	58,261.00 
	58,261.00 

	 
	 

	20.00000 
	20.00000 

	113,680.00 
	113,680.00 


	SEDIMENT RETENTION ROLL LF 
	SEDIMENT RETENTION ROLL LF 
	SEDIMENT RETENTION ROLL LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	18" MIN 
	18" MIN 
	18" MIN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1860 603SD20-0014 2,964.000 
	1860 603SD20-0014 2,964.000 
	1860 603SD20-0014 2,964.000 

	1.70000 5,038.80 
	1.70000 5,038.80 

	5.40000 
	5.40000 

	16,005.60 
	16,005.60 

	 
	 

	4.50000 
	4.50000 

	13,338.00 
	13,338.00 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1870 603SD20-0015 2,223.000 
	1870 603SD20-0015 2,223.000 
	1870 603SD20-0015 2,223.000 

	1.70000 3,779.10 
	1.70000 3,779.10 

	4.00000 
	4.00000 

	8,892.00 
	8,892.00 

	 
	 

	5.25000 
	5.25000 

	11,670.75 
	11,670.75 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1880 603SD20-0016 2,223.000 
	1880 603SD20-0016 2,223.000 
	1880 603SD20-0016 2,223.000 

	1.70000 3,779.10 
	1.70000 3,779.10 

	4.00000 
	4.00000 

	8,892.00 
	8,892.00 

	 
	 

	5.25000 
	5.25000 

	11,670.75 
	11,670.75 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
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	SECTION: 0001 
	SECTION: 0001 
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	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	1890 603SD20-0017 
	1890 603SD20-0017 
	1890 603SD20-0017 

	185.000 
	185.000 

	310.00000 
	310.00000 

	57,350.00 
	57,350.00 

	300.00000 
	300.00000 

	55,500.00 
	55,500.00 

	 
	 

	500.00000 
	500.00000 

	92,500.00 
	92,500.00 


	LIME 
	LIME 
	LIME 

	TON 
	TON 
	Figure

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1895 605SX20-0017 
	1895 605SX20-0017 
	1895 605SX20-0017 

	41.000 
	41.000 

	120.00000 
	120.00000 

	4,920.00 
	4,920.00 

	33.00000 
	33.00000 

	1,353.00 
	1,353.00 

	 
	 

	114.00000 
	114.00000 

	4,674.00 
	4,674.00 


	NS SEED MIXTURE RAIN 
	NS SEED MIXTURE RAIN 
	NS SEED MIXTURE RAIN 

	LB 
	LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GARDEN MIX 
	GARDEN MIX 
	GARDEN MIX 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1900 606SD20-0001 
	1900 606SD20-0001 
	1900 606SD20-0001 

	42,223.000 
	42,223.000 

	2.00000 
	2.00000 

	84,446.00 
	84,446.00 

	2.10000 
	2.10000 

	88,668.30 
	88,668.30 

	 
	 

	2.00000 
	2.00000 

	84,446.00 
	84,446.00 


	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 

	SY 
	SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1910 606SD20-0002 
	1910 606SD20-0002 
	1910 606SD20-0002 

	5,872.000 
	5,872.000 

	3.00000 
	3.00000 

	17,616.00 
	17,616.00 

	2.15000 
	2.15000 

	12,624.80 
	12,624.80 

	 
	 

	3.50000 
	3.50000 

	20,552.00 
	20,552.00 


	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 

	SY 
	SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 
	PRODUCT EC-2 TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1920 606SD20-0003 
	1920 606SD20-0003 
	1920 606SD20-0003 

	433.000 
	433.000 

	5.00000 
	5.00000 

	2,165.00 
	2,165.00 

	2.80000 
	2.80000 

	1,212.40 
	1,212.40 

	 
	 

	4.00000 
	4.00000 

	1,732.00 
	1,732.00 


	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 

	SY 
	SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 3 
	PRODUCT EC-2 TYPE 3 
	PRODUCT EC-2 TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1930 606SD20-0004 
	1930 606SD20-0004 
	1930 606SD20-0004 

	3,386.000 
	3,386.000 

	3.00000 
	3.00000 

	10,158.00 
	10,158.00 

	3.30000 
	3.30000 

	11,173.80 
	11,173.80 

	 
	 

	5.00000 
	5.00000 

	16,930.00 
	16,930.00 


	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 

	SY 
	SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 4 
	PRODUCT EC-2 TYPE 4 
	PRODUCT EC-2 TYPE 4 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1940 606SD20-0005 
	1940 606SD20-0005 
	1940 606SD20-0005 

	4,342.000 
	4,342.000 

	4.40000 
	4.40000 

	19,104.80 
	19,104.80 

	6.15000 
	6.15000 

	26,703.30 
	26,703.30 

	 
	 

	9.00000 
	9.00000 

	39,078.00 
	39,078.00 


	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 
	ROLLED EROSION CTRL 

	SY 
	SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 
	PRODUCT EC-3 TYPE 1 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
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	Figure

	 
	 

	 
	 


	1950 606SD20-0006 116.000 
	1950 606SD20-0006 116.000 
	1950 606SD20-0006 116.000 

	5.00000 
	5.00000 

	580.00 
	580.00 

	6.30000 
	6.30000 

	730.80 
	730.80 

	 
	 

	9.00000 
	9.00000 

	1,044.00 
	1,044.00 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-3 TYPE 2 
	PRODUCT EC-3 TYPE 2 
	PRODUCT EC-3 TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1960 608SD20-0001 400.000 
	1960 608SD20-0001 400.000 
	1960 608SD20-0001 400.000 

	42.00000 
	42.00000 

	16,800.00 
	16,800.00 

	73.50000 
	73.50000 

	29,400.00 
	29,400.00 

	 
	 

	85.00000 
	85.00000 

	34,000.00 
	34,000.00 


	MOWING HR 
	MOWING HR 
	MOWING HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1970 610SD20-0001 56.000 
	1970 610SD20-0001 56.000 
	1970 610SD20-0001 56.000 

	700.00000 
	700.00000 

	39,200.00 
	39,200.00 

	400.00000 
	400.00000 

	22,400.00 
	22,400.00 

	 
	 

	500.00000 
	500.00000 

	28,000.00 
	28,000.00 


	GABIONS CY 
	GABIONS CY 
	GABIONS CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1980 700SD20-0003 50.000 
	1980 700SD20-0003 50.000 
	1980 700SD20-0003 50.000 

	550.00000 
	550.00000 

	27,500.00 
	27,500.00 

	575.00000 
	575.00000 

	28,750.00 
	28,750.00 

	 
	 

	554.00000 
	554.00000 

	27,700.00 
	27,700.00 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1990 700SD20-0004 4.000 
	1990 700SD20-0004 4.000 
	1990 700SD20-0004 4.000 

	1,050.00000 
	1,050.00000 

	4,200.00 
	4,200.00 

	1,200.00000 
	1,200.00000 

	4,800.00 
	4,800.00 

	 
	 

	655.00000 
	655.00000 

	2,620.00 
	2,620.00 


	REMOVE EXISTING 2 POST EA 
	REMOVE EXISTING 2 POST EA 
	REMOVE EXISTING 2 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2000 700SD20-0013 3.000 
	2000 700SD20-0013 3.000 
	2000 700SD20-0013 3.000 

	1,100.00000 
	1,100.00000 

	3,300.00 
	3,300.00 

	1,200.00000 
	1,200.00000 

	3,600.00 
	3,600.00 

	 
	 

	903.00000 
	903.00000 

	2,709.00 
	2,709.00 


	RELOCATE EX. 2 POST GRND EA 
	RELOCATE EX. 2 POST GRND EA 
	RELOCATE EX. 2 POST GRND EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
	MOUNT SGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2010 700SD20-0018 142.000 
	2010 700SD20-0018 142.000 
	2010 700SD20-0018 142.000 

	130.00000 
	130.00000 

	18,460.00 
	18,460.00 

	135.00000 
	135.00000 

	19,170.00 
	19,170.00 

	 
	 

	204.00000 
	204.00000 

	28,968.00 
	28,968.00 


	VA SIGN POST W4 X 13 LF 
	VA SIGN POST W4 X 13 LF 
	VA SIGN POST W4 X 13 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2020 700SD20-0019 42.000 
	2020 700SD20-0019 42.000 
	2020 700SD20-0019 42.000 

	125.00000 
	125.00000 

	5,250.00 
	5,250.00 

	135.00000 
	135.00000 

	5,670.00 
	5,670.00 

	 
	 

	212.00000 
	212.00000 

	8,904.00 
	8,904.00 


	VA SIGN POST W6 X 12 LF 
	VA SIGN POST W6 X 12 LF 
	VA SIGN POST W6 X 12 LF 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
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	Figure

	 
	 

	 
	 


	2030 700SD20-0020 48.000 
	2030 700SD20-0020 48.000 
	2030 700SD20-0020 48.000 

	160.00000 
	160.00000 

	7,680.00 
	7,680.00 

	165.00000 
	165.00000 

	7,920.00 
	7,920.00 

	 
	 

	228.00000 
	228.00000 

	10,944.00 
	10,944.00 


	VIA SIGN POST W10 X 12 LF 
	VIA SIGN POST W10 X 12 LF 
	VIA SIGN POST W10 X 12 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2040 700SD20-0021 63.000 
	2040 700SD20-0021 63.000 
	2040 700SD20-0021 63.000 

	165.00000 
	165.00000 

	10,395.00 
	10,395.00 

	175.00000 
	175.00000 

	11,025.00 
	11,025.00 

	 
	 

	220.00000 
	220.00000 

	13,860.00 
	13,860.00 


	VIA SIGN POST W12 X 14 LF 
	VIA SIGN POST W12 X 14 LF 
	VIA SIGN POST W12 X 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2050 700SD20-0025 31.500 
	2050 700SD20-0025 31.500 
	2050 700SD20-0025 31.500 

	195.00000 
	195.00000 

	6,142.50 
	6,142.50 

	210.00000 
	210.00000 

	6,615.00 
	6,615.00 

	 
	 

	287.00000 
	287.00000 

	9,040.50 
	9,040.50 


	VIA SIGN POST W14 X 26 LF 
	VIA SIGN POST W14 X 26 LF 
	VIA SIGN POST W14 X 26 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2060 700SD20-0027 31.500 
	2060 700SD20-0027 31.500 
	2060 700SD20-0027 31.500 

	205.00000 
	205.00000 

	6,457.50 
	6,457.50 

	225.00000 
	225.00000 

	7,087.50 
	7,087.50 

	 
	 

	305.00000 
	305.00000 

	9,607.50 
	9,607.50 


	VIA SIGN POST W16 X 31 LF 
	VIA SIGN POST W16 X 31 LF 
	VIA SIGN POST W16 X 31 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2070 700SD20-0028 70.500 
	2070 700SD20-0028 70.500 
	2070 700SD20-0028 70.500 

	225.00000 
	225.00000 

	15,862.50 
	15,862.50 

	240.00000 
	240.00000 

	16,920.00 
	16,920.00 

	 
	 

	298.00000 
	298.00000 

	21,009.00 
	21,009.00 


	VIA SIGN POST W18 X 35 LF 
	VIA SIGN POST W18 X 35 LF 
	VIA SIGN POST W18 X 35 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2080 700SD20-0034 130.000 
	2080 700SD20-0034 130.000 
	2080 700SD20-0034 130.000 

	27.00000 
	27.00000 

	3,510.00 
	3,510.00 

	28.00000 
	28.00000 

	3,640.00 
	3,640.00 

	 
	 

	42.50000 
	42.50000 

	5,525.00 
	5,525.00 


	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2090 700SD20-0038 15.000 
	2090 700SD20-0038 15.000 
	2090 700SD20-0038 15.000 

	1,200.00000 
	1,200.00000 

	18,000.00 
	18,000.00 

	1,300.00000 
	1,300.00000 

	19,500.00 
	19,500.00 

	 
	 

	1,217.56000 
	1,217.56000 

	18,263.40 
	18,263.40 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2100 700SD20-0046 11.000 
	2100 700SD20-0046 11.000 
	2100 700SD20-0046 11.000 

	2,000.00000 
	2,000.00000 

	22,000.00 
	22,000.00 

	2,300.00000 
	2,300.00000 

	25,300.00 
	25,300.00 

	 
	 

	2,452.00000 
	2,452.00000 

	26,972.00 
	26,972.00 


	CONC. FOUND. SSP-VA, 1'9" EA 
	CONC. FOUND. SSP-VA, 1'9" EA 
	CONC. FOUND. SSP-VA, 1'9" EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DIA. X 4'6" DEEP 
	DIA. X 4'6" DEEP 
	DIA. X 4'6" DEEP 
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	2110 700SD20-0047 3.000 
	2110 700SD20-0047 3.000 
	2110 700SD20-0047 3.000 

	2,550.00000 7,650.00 
	2,550.00000 7,650.00 
	Figure

	2,950.00000 
	2,950.00000 

	8,850.00 
	8,850.00 

	 
	 

	2,535.00000 
	2,535.00000 

	7,605.00 
	7,605.00 


	CONC. FOUND. SSP-VA, 2'6" EA 
	CONC. FOUND. SSP-VA, 2'6" EA 
	CONC. FOUND. SSP-VA, 2'6" EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DIA. X 6' DEEP 
	DIA. X 6' DEEP 
	DIA. X 6' DEEP 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2120 700SD20-0048 4.000 
	2120 700SD20-0048 4.000 
	2120 700SD20-0048 4.000 

	2,100.00000 8,400.00 
	2,100.00000 8,400.00 

	2,350.00000 
	2,350.00000 

	9,400.00 
	9,400.00 

	 
	 

	2,700.00000 
	2,700.00000 

	10,800.00 
	10,800.00 


	CONC. FOUND. SSP-VIA, 2'3" EA 
	CONC. FOUND. SSP-VIA, 2'3" EA 
	CONC. FOUND. SSP-VIA, 2'3" EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DIA. X 4'6" DEEP 
	DIA. X 4'6" DEEP 
	DIA. X 4'6" DEEP 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2130 700SD20-0049 6.000 
	2130 700SD20-0049 6.000 
	2130 700SD20-0049 6.000 

	3,300.00000 19,800.00 
	3,300.00000 19,800.00 

	3,850.00000 
	3,850.00000 

	23,100.00 
	23,100.00 

	 
	 

	2,950.00000 
	2,950.00000 

	17,700.00 
	17,700.00 


	CONC. FOUND. SSP-VIA, 3' EA 
	CONC. FOUND. SSP-VIA, 3' EA 
	CONC. FOUND. SSP-VIA, 3' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DIA. X 7' DEEP 
	DIA. X 7' DEEP 
	DIA. X 7' DEEP 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2140 700SD20-0051 2.000 
	2140 700SD20-0051 2.000 
	2140 700SD20-0051 2.000 

	4,350.00000 8,700.00 
	4,350.00000 8,700.00 

	5,050.00000 
	5,050.00000 

	10,100.00 
	10,100.00 

	 
	 

	3,878.00000 
	3,878.00000 

	7,756.00 
	7,756.00 


	CONC. FOUND. SSP-VIA, 3'6" EA 
	CONC. FOUND. SSP-VIA, 3'6" EA 
	CONC. FOUND. SSP-VIA, 3'6" EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DIA. X 9' DEEP 
	DIA. X 9' DEEP 
	DIA. X 9' DEEP 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2150 700SD20-0054 2.000 
	2150 700SD20-0054 2.000 
	2150 700SD20-0054 2.000 

	7,300.00000 14,600.00 
	7,300.00000 14,600.00 

	8,265.00000 
	8,265.00000 

	16,530.00 
	16,530.00 

	 
	 

	4,715.00000 
	4,715.00000 

	9,430.00 
	9,430.00 


	CONC. FOUND. SSP-VIA, 4' EA 
	CONC. FOUND. SSP-VIA, 4' EA 
	CONC. FOUND. SSP-VIA, 4' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DIA. X 12' DEEP 
	DIA. X 12' DEEP 
	DIA. X 12' DEEP 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2160 700SD20-0056 80.000 
	2160 700SD20-0056 80.000 
	2160 700SD20-0056 80.000 

	2,700.00000 216,000.00 
	2,700.00000 216,000.00 

	3,140.00000 
	3,140.00000 

	251,200.00 
	251,200.00 

	 
	 

	672.00000 
	672.00000 

	53,760.00 
	53,760.00 


	CONC. FOUND. O/H SIGN CY 
	CONC. FOUND. O/H SIGN CY 
	CONC. FOUND. O/H SIGN CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCTURE 
	STRUCTURE 
	STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2170 700SD20-0199 4.000 
	2170 700SD20-0199 4.000 
	2170 700SD20-0199 4.000 

	5,400.00000 21,600.00 
	5,400.00000 21,600.00 

	6,250.00000 
	6,250.00000 

	25,000.00 
	25,000.00 

	 
	 

	4,900.00000 
	4,900.00000 

	19,600.00 
	19,600.00 


	TEST BORE EA 
	TEST BORE EA 
	TEST BORE EA 
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	2180 700SX20-0003 1.000 
	2180 700SX20-0003 1.000 
	2180 700SX20-0003 1.000 

	111,000.00000 111,000.00 
	111,000.00000 111,000.00 
	Figure

	150,000.00000 
	150,000.00000 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	150,000.00 
	150,000.00 

	 
	 

	218,600.00000 
	218,600.00000 

	218,600.00 
	218,600.00 


	NS SIGN STRUCTURE, EA 
	NS SIGN STRUCTURE, EA 
	NS SIGN STRUCTURE, EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. - LOCATION 
	OVERHEAD CANT. - LOCATION 
	OVERHEAD CANT. - LOCATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0901 
	0901 
	0901 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2190 700SX20-0003 1.000 
	2190 700SX20-0003 1.000 
	2190 700SX20-0003 1.000 

	98,600.00000 98,600.00 
	98,600.00000 98,600.00 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 

	 
	 

	171,770.00000 
	171,770.00000 

	171,770.00 
	171,770.00 


	NS SIGN STRUCTURE, EA 
	NS SIGN STRUCTURE, EA 
	NS SIGN STRUCTURE, EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. - LOCATION 
	OVERHEAD CANT. - LOCATION 
	OVERHEAD CANT. - LOCATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1101 
	1101 
	1101 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2200 700SX20-0003 1.000 
	2200 700SX20-0003 1.000 
	2200 700SX20-0003 1.000 

	98,600.00000 98,600.00 
	98,600.00000 98,600.00 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 

	 
	 

	171,725.00000 
	171,725.00000 

	171,725.00 
	171,725.00 


	NS SIGN STRUCTURE, EA 
	NS SIGN STRUCTURE, EA 
	NS SIGN STRUCTURE, EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. - LOCATION 
	OVERHEAD CANT. - LOCATION 
	OVERHEAD CANT. - LOCATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1401 
	1401 
	1401 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2210 700SX20-0003 1.000 
	2210 700SX20-0003 1.000 
	2210 700SX20-0003 1.000 

	98,600.00000 98,600.00 
	98,600.00000 98,600.00 

	120,000.00000 
	120,000.00000 

	120,000.00 
	120,000.00 

	 
	 

	190,300.00000 
	190,300.00000 

	190,300.00 
	190,300.00 


	NS SIGN STRUCTURE, EA 
	NS SIGN STRUCTURE, EA 
	NS SIGN STRUCTURE, EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	OVERHEAD CANT. - LOCATION 
	OVERHEAD CANT. - LOCATION 
	OVERHEAD CANT. - LOCATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1801 
	1801 
	1801 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2220 700SX20-0019 276.000 
	2220 700SX20-0019 276.000 
	2220 700SX20-0019 276.000 

	13.00000 3,588.00 
	13.00000 3,588.00 

	14.00000 
	14.00000 

	3,864.00 
	3,864.00 

	 
	 

	44.00000 
	44.00000 

	12,144.00 
	12,144.00 


	NS TRAFFIC SIGN U CHANNEL LF 
	NS TRAFFIC SIGN U CHANNEL LF 
	NS TRAFFIC SIGN U CHANNEL LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN POST 
	SIGN POST 
	SIGN POST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2230 700SX20-0021 4.000 
	2230 700SX20-0021 4.000 
	2230 700SX20-0021 4.000 

	32,000.00000 128,000.00 
	32,000.00000 128,000.00 

	25,000.00000 
	25,000.00000 

	100,000.00 
	100,000.00 

	 
	 

	50,000.00000 
	50,000.00000 

	200,000.00 
	200,000.00 


	NS TRAFFIC SIGN PORTABLE EA 
	NS TRAFFIC SIGN PORTABLE EA 
	NS TRAFFIC SIGN PORTABLE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CHANGEABLE MESSAGE 
	CHANGEABLE MESSAGE 
	CHANGEABLE MESSAGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 
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	2240 701SD20-0001 1,317.250 
	2240 701SD20-0001 1,317.250 
	2240 701SD20-0001 1,317.250 

	45.00000 59,276.25 
	45.00000 59,276.25 

	50.00000 
	50.00000 

	65,862.50 
	65,862.50 

	 
	 

	71.00000 
	71.00000 

	93,524.75 
	93,524.75 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2250 704SD20-0027 105,079.000 
	2250 704SD20-0027 105,079.000 
	2250 704SD20-0027 105,079.000 

	4.60000 483,363.40 
	4.60000 483,363.40 

	5.00000 
	5.00000 

	525,395.00 
	525,395.00 

	 
	 

	5.50000 
	5.50000 

	577,934.50 
	577,934.50 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 6" 
	MRKG 6" 
	MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2260 704SD20-0029 2,714.000 
	2260 704SD20-0029 2,714.000 
	2260 704SD20-0029 2,714.000 

	7.00000 18,998.00 
	7.00000 18,998.00 

	7.75000 
	7.75000 

	21,033.50 
	21,033.50 

	 
	 

	23.00000 
	23.00000 

	62,422.00 
	62,422.00 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 12" 
	MRKG 12" 
	MRKG 12" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2270 704SD20-0031 1,575.000 
	2270 704SD20-0031 1,575.000 
	2270 704SD20-0031 1,575.000 

	6.50000 10,237.50 
	6.50000 10,237.50 

	7.00000 
	7.00000 

	11,025.00 
	11,025.00 

	 
	 

	14.00000 
	14.00000 

	22,050.00 
	22,050.00 


	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT LINE MRKG 6" 
	PVMT LINE MRKG 6" 
	PVMT LINE MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2280 704SD20-0032 2,096.000 
	2280 704SD20-0032 2,096.000 
	2280 704SD20-0032 2,096.000 

	30.00000 62,880.00 
	30.00000 62,880.00 

	33.75000 
	33.75000 

	70,740.00 
	70,740.00 

	 
	 

	70.00000 
	70.00000 

	146,720.00 
	146,720.00 


	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ASPHALT 
	ASPHALT 
	ASPHALT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2290 704SD20-0033 17.000 
	2290 704SD20-0033 17.000 
	2290 704SD20-0033 17.000 

	36.00000 612.00 
	36.00000 612.00 

	37.50000 
	37.50000 

	637.50 
	637.50 

	 
	 

	180.00000 
	180.00000 

	3,060.00 
	3,060.00 


	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE 
	CONCRETE 
	CONCRETE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2300 704SD20-0060 4.000 
	2300 704SD20-0060 4.000 
	2300 704SD20-0060 4.000 

	590.00000 2,360.00 
	590.00000 2,360.00 

	625.00000 
	625.00000 

	2,500.00 
	2,500.00 

	 
	 

	1,350.00000 
	1,350.00000 

	5,400.00 
	5,400.00 


	SYMB MRKG LANE EA 
	SYMB MRKG LANE EA 
	SYMB MRKG LANE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	REDUCTION ARR TY B CL II 
	REDUCTION ARR TY B CL II 
	REDUCTION ARR TY B CL II 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000116268C01 
	Letting Date: September 25, 2024 
	Call Order: L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) THE LANE CONSTRUCTION CORPORATION 
	(4) THE LANE CONSTRUCTION CORPORATION 

	(5) ARCHER WESTERN CONSTRUCTION, LLC 
	(5) ARCHER WESTERN CONSTRUCTION, LLC 

	(6) GENERAL EXCAVATION, INC. 
	(6) GENERAL EXCAVATION, INC. 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	2310 704SD20-0113 1,111,926.000 
	2310 704SD20-0113 1,111,926.000 
	2310 704SD20-0113 1,111,926.000 

	0.40000 444,770.40 
	0.40000 444,770.40 

	0.50000 555,963.00 
	0.50000 555,963.00 

	 
	 

	1.30000 
	1.30000 

	1,445,503.80 
	1,445,503.80 


	TYPE A CLASS I PVMT LINE LF 
	TYPE A CLASS I PVMT LINE LF 
	TYPE A CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 6" 
	MRKG 6" 
	MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2320 704SD20-0114 246,996.000 
	2320 704SD20-0114 246,996.000 
	2320 704SD20-0114 246,996.000 

	0.50000 123,498.00 
	0.50000 123,498.00 

	0.70000 172,897.20 
	0.70000 172,897.20 

	 
	 

	1.90000 
	1.90000 

	469,292.40 
	469,292.40 


	TYPE A CLASS I PVMT LINE LF 
	TYPE A CLASS I PVMT LINE LF 
	TYPE A CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 8" 
	MRKG 8" 
	MRKG 8" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$61,455,533.85 
	$61,455,533.85 

	$65,882,700.00 
	$65,882,700.00 

	 
	 

	 
	 

	$67,693,467.00 
	$67,693,467.00 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$61,455,533.85 
	$61,455,533.85 

	$65,882,700.00 
	$65,882,700.00 

	 
	 

	 
	 

	$67,693,467.00 
	$67,693,467.00 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$61,455,533.85 
	$61,455,533.85 
	 
	 
	$0.00 
	$61,455,533.85 

	$65,882,700.00 
	$65,882,700.00 
	 
	 
	$0.00 
	$65,882,700.00 

	$67,693,467.00 
	$67,693,467.00 
	 
	$0.00 67,693,467.00 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000116268C01 
	September 25, 2024 10:00 L26 
	Counties: District(s): Project(s): 
	SHENANDOAH 
	STAUNTON / DISTRICTWIDE OR OFFICE, STAUNTON / EDINBURG 0081-085-858, C501, NHPP-081-3(216); 0081-085-858, B604, NHPP-081- 
	3(216); 0081-085-858, B603, NHPP-081-3(216); 
	Contract Time: 
	10/20/28 COMPLETION DATE 
	Min: Max: 
	Contract Description: ROAD WIDENING 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	S018 
	S018 

	SHIRLEY CONTRACTING COMPANY, LLC 
	SHIRLEY CONTRACTING COMPANY, LLC 

	$58,638,050.00 
	$58,638,050.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	T2998 
	T2998 

	TRITON CONSTRUCTION INC. OF VIRGINIA 
	TRITON CONSTRUCTION INC. OF VIRGINIA 

	$59,968,000.00 
	$59,968,000.00 

	102.27% 
	102.27% 


	3 
	3 
	3 

	 
	 

	B319 
	B319 

	BRANCH CIVIL, INC. 
	BRANCH CIVIL, INC. 

	$61,265,885.00 
	$61,265,885.00 

	104.48% 
	104.48% 


	4 
	4 
	4 

	 
	 

	L002 
	L002 

	THE LANE CONSTRUCTION CORPORATION 
	THE LANE CONSTRUCTION CORPORATION 

	$61,455,533.85 
	$61,455,533.85 

	104.80% 
	104.80% 


	5 
	5 
	5 

	 
	 

	A210 
	A210 

	ARCHER WESTERN CONSTRUCTION, LLC 
	ARCHER WESTERN CONSTRUCTION, LLC 

	$65,882,700.00 
	$65,882,700.00 

	112.35% 
	112.35% 


	6 
	6 
	6 

	 
	 

	G181 
	G181 

	GENERAL EXCAVATION, INC. 
	GENERAL EXCAVATION, INC. 

	$67,693,467.00 
	$67,693,467.00 

	115.44% 
	115.44% 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	0010 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	27,000.00000 
	27,000.00000 

	27,000.00 
	27,000.00 

	51,393.90000 
	51,393.90000 

	51,393.90 
	51,393.90 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 



	0020 302SD20-0008 
	0020 302SD20-0008 
	0020 302SD20-0008 
	0020 302SD20-0008 
	STRUCTURAL STEEL JB-1 

	4,026.000 
	4,026.000 
	LB 

	2.00000 
	2.00000 

	8,052.00 
	8,052.00 

	1.40000 
	1.40000 

	5,636.40 
	5,636.40 

	8.00000 
	8.00000 

	32,208.00 
	32,208.00 


	0030 302SD20-0025 
	0030 302SD20-0025 
	0030 302SD20-0025 
	15" CONC. PIPE 

	26.000 
	26.000 
	LF 

	232.20000 
	232.20000 

	6,037.20 
	6,037.20 

	132.60000 
	132.60000 

	3,447.60 
	3,447.60 

	300.00000 
	300.00000 

	7,800.00 
	7,800.00 


	0040 302SD20-0027 
	0040 302SD20-0027 
	0040 302SD20-0027 
	15" STORM SEWER PIPE 

	227.000 
	227.000 
	LF 

	189.60000 
	189.60000 

	43,039.20 
	43,039.20 

	99.90000 
	99.90000 

	22,677.30 
	22,677.30 

	275.00000 
	275.00000 

	62,425.00 
	62,425.00 


	0050 302SD20-0032 
	0050 302SD20-0032 
	0050 302SD20-0032 
	18" STORM SEWER PIPE 

	32.000 
	32.000 
	LF 

	356.40000 
	356.40000 

	11,404.80 
	11,404.80 

	151.00000 
	151.00000 

	4,832.00 
	4,832.00 

	300.00000 
	300.00000 

	9,600.00 
	9,600.00 


	0060 302SD20-0081 
	0060 302SD20-0081 
	0060 302SD20-0081 
	60" CONC. PIPE 

	68.000 
	68.000 
	LF 

	1,154.40000 
	1,154.40000 

	78,499.20 
	78,499.20 

	715.00000 
	715.00000 

	48,620.00 
	48,620.00 

	600.00000 
	600.00000 

	40,800.00 
	40,800.00 


	0070 302SD20-0198 
	0070 302SD20-0198 
	0070 302SD20-0198 
	15" END SECTION ES-1 OR 2 

	2.000 
	2.000 
	EA 

	3,100.00000 
	3,100.00000 

	6,200.00 
	6,200.00 

	1,357.00000 
	1,357.00000 

	2,714.00 
	2,714.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 


	0080 302SD20-0200 
	0080 302SD20-0200 
	0080 302SD20-0200 
	18" END SECTION ES-1 OR 2 

	1.000 
	1.000 
	EA 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	845.00000 
	845.00000 

	845.00 
	845.00 

	2,700.00000 
	2,700.00000 

	2,700.00 
	2,700.00 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0090 302SD20-0243 
	0090 302SD20-0243 
	0090 302SD20-0243 
	0090 302SD20-0243 
	0090 302SD20-0243 
	DROP INLET DI-2B,L=8' 

	1.000 
	1.000 
	EA 

	10,436.00000 
	10,436.00000 

	10,436.00 
	10,436.00 

	10,248.00000 
	10,248.00000 

	10,248.00 
	10,248.00 

	9,000.00000 
	9,000.00000 

	9,000.00 
	9,000.00 



	0100 302SD20-0662 
	0100 302SD20-0662 
	0100 302SD20-0662 
	0100 302SD20-0662 
	MANHOLE MH-1 OR 2 

	3.000 
	3.000 
	LF 

	2,665.80000 
	2,665.80000 

	7,997.40 
	7,997.40 

	2,077.00000 
	2,077.00000 

	6,231.00 
	6,231.00 

	3,500.00000 
	3,500.00000 

	10,500.00 
	10,500.00 


	0110 302SD20-0663 
	0110 302SD20-0663 
	0110 302SD20-0663 
	FRAME & COVER MH-1 

	4.000 
	4.000 
	EA 

	900.00000 
	900.00000 

	3,600.00 
	3,600.00 

	1,102.00000 
	1,102.00000 

	4,408.00 
	4,408.00 

	2,000.00000 
	2,000.00000 

	8,000.00 
	8,000.00 


	0120 303SD20-0001 
	0120 303SD20-0001 
	0120 303SD20-0001 
	REGULAR EXCAVATION 

	785.000 
	785.000 
	CY 

	80.00000 
	80.00000 

	62,800.00 
	62,800.00 

	117.00000 
	117.00000 

	91,845.00 
	91,845.00 

	120.00000 
	120.00000 

	94,200.00 
	94,200.00 


	0130 303SD20-0007 
	0130 303SD20-0007 
	0130 303SD20-0007 
	BORROW EXCAVATION 

	416.000 
	416.000 
	CY 

	94.00000 
	94.00000 

	39,104.00 
	39,104.00 

	51.50000 
	51.50000 

	21,424.00 
	21,424.00 

	50.00000 
	50.00000 

	20,800.00 
	20,800.00 


	0140 303SD20-0016 
	0140 303SD20-0016 
	0140 303SD20-0016 
	MINOR STR. EXCAV. PIPE CULVERT 

	196.000 
	196.000 
	CY 

	80.00000 
	80.00000 

	15,680.00 
	15,680.00 

	39.30000 
	39.30000 

	7,702.80 
	7,702.80 

	135.00000 
	135.00000 

	26,460.00 
	26,460.00 


	0150 303SD20-0022 
	0150 303SD20-0022 
	0150 303SD20-0022 
	CHECK DAM ROCK TY. I 

	3.000 
	3.000 
	EA 

	200.00000 
	200.00000 

	600.00 
	600.00 

	892.00000 
	892.00000 

	2,676.00 
	2,676.00 

	1,000.00000 
	1,000.00000 

	3,000.00 
	3,000.00 


	0160 303SD20-0023 
	0160 303SD20-0023 
	0160 303SD20-0023 
	CHECK DAM ROCK TY. II 

	9.000 
	9.000 
	EA 

	200.00000 
	200.00000 

	1,800.00 
	1,800.00 

	333.00000 
	333.00000 

	2,997.00 
	2,997.00 

	1,000.00000 
	1,000.00000 

	9,000.00 
	9,000.00 


	0170 303SD20-0028 
	0170 303SD20-0028 
	0170 303SD20-0028 
	DEWATERING BASIN EC-8 

	1.000 
	1.000 
	EA 

	350.00000 
	350.00000 

	350.00 
	350.00 

	950.00000 
	950.00000 

	950.00 
	950.00 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0180 303SD20-0029 
	0180 303SD20-0029 
	0180 303SD20-0029 
	0180 303SD20-0029 
	0180 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	198.000 
	198.000 
	CY 

	1.00000 
	1.00000 

	198.00 
	198.00 

	0.01000 
	0.01000 

	1.98 
	1.98 

	5.00000 
	5.00000 

	990.00 
	990.00 



	0190 303SD20-0031 
	0190 303SD20-0031 
	0190 303SD20-0031 
	0190 303SD20-0031 
	INLET PROTECTION TYPE B 

	3.000 
	3.000 
	EA 

	150.00000 
	150.00000 

	450.00 
	450.00 

	217.00000 
	217.00000 

	651.00 
	651.00 

	100.00000 
	100.00000 

	300.00 
	300.00 


	0200 303SD20-0034 
	0200 303SD20-0034 
	0200 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	885.000 
	885.000 
	LF 

	5.00000 
	5.00000 

	4,425.00 
	4,425.00 

	4.50000 
	4.50000 

	3,982.50 
	3,982.50 

	8.00000 
	8.00000 

	7,080.00 
	7,080.00 


	0210 303SX20-0012 
	0210 303SX20-0012 
	0210 303SX20-0012 
	UTILITY TEST PIT UNPAVED 

	1.000 
	1.000 
	EA 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	150.00000 
	150.00000 

	150.00 
	150.00 

	500.00000 
	500.00000 

	500.00 
	500.00 


	0220 303SX20-0013 
	0220 303SX20-0013 
	0220 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE 

	1.000 
	1.000 
	EA 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	604.00000 
	604.00000 

	604.00 
	604.00 

	800.00000 
	800.00000 

	800.00 
	800.00 


	0230 308SD20-0012 
	0230 308SD20-0012 
	0230 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	568.000 
	568.000 
	TON 

	47.00000 
	47.00000 

	26,696.00 
	26,696.00 

	74.70000 
	74.70000 

	42,429.60 
	42,429.60 

	60.00000 
	60.00000 

	34,080.00 
	34,080.00 


	0240 315SD20-0001 
	0240 315SD20-0001 
	0240 315SD20-0001 
	ASPHALT CONCRETE TY. SM- 
	12.5A CONST 

	152.000 
	152.000 
	TON 

	209.30000 
	209.30000 

	31,813.60 
	31,813.60 

	225.00000 
	225.00000 

	34,200.00 
	34,200.00 

	225.00000 
	225.00000 

	34,200.00 
	34,200.00 


	0250 315SD20-0004 
	0250 315SD20-0004 
	0250 315SD20-0004 
	ASPHALT CONCRETE TY. IM- 19.0A CONST 

	32.000 
	32.000 
	TON 

	195.60000 
	195.60000 

	6,259.20 
	6,259.20 

	249.00000 
	249.00000 

	7,968.00 
	7,968.00 

	300.00000 
	300.00000 

	9,600.00 
	9,600.00 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0260 315SD20-0007 
	0260 315SD20-0007 
	0260 315SD20-0007 
	0260 315SD20-0007 
	0260 315SD20-0007 
	ASPHALT CONCRETE TY. SM- 
	9.5A CONST 

	131.000 
	131.000 
	TON 

	209.30000 
	209.30000 

	27,418.30 
	27,418.30 

	233.00000 
	233.00000 

	30,523.00 
	30,523.00 

	250.00000 
	250.00000 

	32,750.00 
	32,750.00 



	0270 315SD20-0010 
	0270 315SD20-0010 
	0270 315SD20-0010 
	0270 315SD20-0010 
	ASPHALT CONCRETE BM-25.0 

	92.000 
	92.000 
	TON 

	228.00000 
	228.00000 

	20,976.00 
	20,976.00 

	218.00000 
	218.00000 

	20,056.00 
	20,056.00 

	260.00000 
	260.00000 

	23,920.00 
	23,920.00 


	0280 315SX20-0011 
	0280 315SX20-0011 
	0280 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	513.000 
	513.000 
	LF 

	10.00000 
	10.00000 

	5,130.00 
	5,130.00 

	4.95000 
	4.95000 

	2,539.35 
	2,539.35 

	3.00000 
	3.00000 

	1,539.00 
	1,539.00 


	0290 401SD20-0003 
	0290 401SD20-0003 
	0290 401SD20-0003 
	POROUS BACKFILL 

	25.000 
	25.000 
	CY 

	47.00000 
	47.00000 

	1,175.00 
	1,175.00 

	214.60000 
	214.60000 

	5,365.00 
	5,365.00 

	250.00000 
	250.00000 

	6,250.00 
	6,250.00 


	0300 406SD20-0002 
	0300 406SD20-0002 
	0300 406SD20-0002 
	WELDED WIRE FABRIC SPR. STRUCT. CONST. 

	10.000 
	10.000 
	LB 

	2.00000 
	2.00000 

	20.00 
	20.00 

	10.00000 
	10.00000 

	100.00 
	100.00 

	50.00000 
	50.00000 

	500.00 
	500.00 


	0310 414SD20-0001 
	0310 414SD20-0001 
	0310 414SD20-0001 
	EROSION CTRL. STONE CL. A1, EC-1 

	6.000 
	6.000 
	TON 

	150.00000 
	150.00000 

	900.00 
	900.00 

	286.00000 
	286.00000 

	1,716.00 
	1,716.00 

	300.00000 
	300.00000 

	1,800.00 
	1,800.00 


	0320 501SD20-0003 
	0320 501SD20-0003 
	0320 501SD20-0003 
	UNDERDRAIN UD-3 

	444.000 
	444.000 
	LF 

	50.00000 
	50.00000 

	22,200.00 
	22,200.00 

	57.80000 
	57.80000 

	25,663.20 
	25,663.20 

	25.00000 
	25.00000 

	11,100.00 
	11,100.00 


	0330 501SD20-0004 
	0330 501SD20-0004 
	0330 501SD20-0004 
	UNDERDRAIN UD-4 

	273.000 
	273.000 
	LF 

	40.00000 
	40.00000 

	10,920.00 
	10,920.00 

	24.50000 
	24.50000 

	6,688.50 
	6,688.50 

	22.00000 
	22.00000 

	6,006.00 
	6,006.00 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0340 502SD20-0011 
	0340 502SD20-0011 
	0340 502SD20-0011 
	0340 502SD20-0011 
	0340 502SD20-0011 
	CURB, STD. CG-2 

	295.000 
	295.000 
	LF 

	28.00000 
	28.00000 

	8,260.00 
	8,260.00 

	48.90000 
	48.90000 

	14,425.50 
	14,425.50 

	40.00000 
	40.00000 

	11,800.00 
	11,800.00 



	0350 502SD20-0022 
	0350 502SD20-0022 
	0350 502SD20-0022 
	0350 502SD20-0022 
	COMB. CURB & GUTTER, STD. CG-6 

	224.000 
	224.000 
	LF 

	30.00000 
	30.00000 

	6,720.00 
	6,720.00 

	54.00000 
	54.00000 

	12,096.00 
	12,096.00 

	50.00000 
	50.00000 

	11,200.00 
	11,200.00 


	0360 502SD20-0023 
	0360 502SD20-0023 
	0360 502SD20-0023 
	COMB. CURB & GUTTER, RAD. CG-6 

	171.000 
	171.000 
	LF 

	30.00000 
	30.00000 

	5,130.00 
	5,130.00 

	54.00000 
	54.00000 

	9,234.00 
	9,234.00 

	50.00000 
	50.00000 

	8,550.00 
	8,550.00 


	0370 504SD20-0001 
	0370 504SD20-0001 
	0370 504SD20-0001 
	CONCRETE CLASS A3 MISC. 

	19.100 
	19.100 
	CY 

	3,451.20000 
	3,451.20000 

	65,917.92 
	65,917.92 

	2,440.00000 
	2,440.00000 

	46,604.00 
	46,604.00 

	700.00000 
	700.00000 

	13,370.00 
	13,370.00 


	0380 504SD20-0002 
	0380 504SD20-0002 
	0380 504SD20-0002 
	CG-12 DETECTABLE WARNING SURFACE 

	24.000 
	24.000 
	SY 

	450.00000 
	450.00000 

	10,800.00 
	10,800.00 

	601.00000 
	601.00000 

	14,424.00 
	14,424.00 

	400.00000 
	400.00000 

	9,600.00 
	9,600.00 


	0390 504SD20-0003 
	0390 504SD20-0003 
	0390 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	227.000 
	227.000 
	SY 

	90.00000 
	90.00000 

	20,430.00 
	20,430.00 

	78.60000 
	78.60000 

	17,842.20 
	17,842.20 

	120.00000 
	120.00000 

	27,240.00 
	27,240.00 


	0400 504SD20-0015 
	0400 504SD20-0015 
	0400 504SD20-0015 
	HANDRAIL HR-1 TYPE III 

	335.000 
	335.000 
	LF 

	259.20000 
	259.20000 

	86,832.00 
	86,832.00 

	238.75000 
	238.75000 

	79,981.25 
	79,981.25 

	300.00000 
	300.00000 

	100,500.00 
	100,500.00 


	0410 504SX20-0004 
	0410 504SX20-0004 
	0410 504SX20-0004 
	NS BIKE RACK BIKE REPAIR STATION 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	4,300.00000 
	4,300.00000 

	4,300.00 
	4,300.00 

	7,000.00000 
	7,000.00000 

	7,000.00 
	7,000.00 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0420 506SD20-0001 
	0420 506SD20-0001 
	0420 506SD20-0001 
	0420 506SD20-0001 
	0420 506SD20-0001 
	RETAINING WALL RW-2 

	75.000 
	75.000 
	CY 

	645.00000 
	645.00000 

	48,375.00 
	48,375.00 

	1,287.00000 
	1,287.00000 

	96,525.00 
	96,525.00 

	700.00000 
	700.00000 

	52,500.00 
	52,500.00 



	0430 506SD20-0007 
	0430 506SD20-0007 
	0430 506SD20-0007 
	0430 506SD20-0007 
	RETAINING WALL EXCAVATION 

	38.000 
	38.000 
	CY 

	80.00000 
	80.00000 

	3,040.00 
	3,040.00 

	100.00000 
	100.00000 

	3,800.00 
	3,800.00 

	150.00000 
	150.00000 

	5,700.00 
	5,700.00 


	0440 508SD20-0004 
	0440 508SD20-0004 
	0440 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	85.000 
	85.000 
	SY 

	20.70000 
	20.70000 

	1,759.50 
	1,759.50 

	52.30000 
	52.30000 

	4,445.50 
	4,445.50 

	40.00000 
	40.00000 

	3,400.00 
	3,400.00 


	0450 510SX20-0031 
	0450 510SX20-0031 
	0450 510SX20-0031 
	NS MODIFY EXIST. INLET 

	2.000 
	2.000 
	EA 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	1,950.00000 
	1,950.00000 

	3,900.00 
	3,900.00 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 


	0460 512SD20-0012 
	0460 512SD20-0012 
	0460 512SD20-0012 
	TYPE 3 BARRICADE 4' 

	3.000 
	3.000 
	EA 

	150.00000 
	150.00000 

	450.00 
	450.00 

	414.00000 
	414.00000 

	1,242.00 
	1,242.00 

	500.00000 
	500.00000 

	1,500.00 
	1,500.00 


	0470 512SD20-0014 
	0470 512SD20-0014 
	0470 512SD20-0014 
	TEMPORARY SIGN 

	528.000 
	528.000 
	SF 

	32.00000 
	32.00000 

	16,896.00 
	16,896.00 

	26.65000 
	26.65000 

	14,071.20 
	14,071.20 

	25.00000 
	25.00000 

	13,200.00 
	13,200.00 


	0480 512SD20-0024 
	0480 512SD20-0024 
	0480 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	11,088.000 
	11,088.000 
	DAY 

	0.30000 
	0.30000 

	3,326.40 
	3,326.40 

	0.94000 
	0.94000 

	10,422.72 
	10,422.72 

	1.00000 
	1.00000 

	11,088.00 
	11,088.00 


	0490 512SD20-0025 
	0490 512SD20-0025 
	0490 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	672.000 
	672.000 
	HR 

	3.20000 
	3.20000 

	2,150.40 
	2,150.40 

	5.90000 
	5.90000 

	3,964.80 
	3,964.80 

	20.00000 
	20.00000 

	13,440.00 
	13,440.00 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0500 512SD20-0027 
	0500 512SD20-0027 
	0500 512SD20-0027 
	0500 512SD20-0027 
	0500 512SD20-0027 
	FLAGGER SERVICE 

	144.000 
	144.000 
	HR 

	40.00000 
	40.00000 

	5,760.00 
	5,760.00 

	37.80000 
	37.80000 

	5,443.20 
	5,443.20 

	45.00000 
	45.00000 

	6,480.00 
	6,480.00 



	0510 512SD20-0044 
	0510 512SD20-0044 
	0510 512SD20-0044 
	0510 512SD20-0044 
	TEMP. PAVE. MARKER 1 WAY 

	45.000 
	45.000 
	EA 

	14.40000 
	14.40000 

	648.00 
	648.00 

	11.00000 
	11.00000 

	495.00 
	495.00 

	42.00000 
	42.00000 

	1,890.00 
	1,890.00 


	0520 512SD20-0054 
	0520 512SD20-0054 
	0520 512SD20-0054 
	TEMP. PVMT MRKG TY. E, 6" 

	3,264.000 
	3,264.000 
	LF 

	4.90000 
	4.90000 

	15,993.60 
	15,993.60 

	4.60000 
	4.60000 

	15,014.40 
	15,014.40 

	6.00000 
	6.00000 

	19,584.00 
	19,584.00 


	0530 512SD20-0061 
	0530 512SD20-0061 
	0530 512SD20-0061 
	TEMP. PVMT MRKG TY. D, CL. III, 4" 

	1,862.000 
	1,862.000 
	LF 

	2.50000 
	2.50000 

	4,655.00 
	4,655.00 

	2.80000 
	2.80000 

	5,213.60 
	5,213.60 

	3.70000 
	3.70000 

	6,889.40 
	6,889.40 


	0540 512SD20-0062 
	0540 512SD20-0062 
	0540 512SD20-0062 
	TEMP. PVMT MRKG TY. D, CL. III, 6" 

	545.000 
	545.000 
	LF 

	4.20000 
	4.20000 

	2,289.00 
	2,289.00 

	6.16000 
	6.16000 

	3,357.20 
	3,357.20 

	8.50000 
	8.50000 

	4,632.50 
	4,632.50 


	0550 512SD20-0063 
	0550 512SD20-0063 
	0550 512SD20-0063 
	TEMP. PVMT MRKG TY. D, CL. III, 8" 

	360.000 
	360.000 
	LF 

	5.00000 
	5.00000 

	1,800.00 
	1,800.00 

	10.75000 
	10.75000 

	3,870.00 
	3,870.00 

	9.00000 
	9.00000 

	3,240.00 
	3,240.00 


	0560 512SD20-0065 
	0560 512SD20-0065 
	0560 512SD20-0065 
	TEMP. PVMT MRKG TY. D, CL. III, 24" 

	12.000 
	12.000 
	LF 

	24.00000 
	24.00000 

	288.00 
	288.00 

	46.00000 
	46.00000 

	552.00 
	552.00 

	30.00000 
	30.00000 

	360.00 
	360.00 


	0570 513SD20-0001 
	0570 513SD20-0001 
	0570 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	51,834.60000 
	51,834.60000 

	51,834.60 
	51,834.60 

	60,000.00000 
	60,000.00000 

	60,000.00 
	60,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0580 515SD20-0004 
	0580 515SD20-0004 
	0580 515SD20-0004 
	0580 515SD20-0004 
	0580 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	1,093.000 
	1,093.000 
	SY 

	10.60000 
	10.60000 

	11,585.80 
	11,585.80 

	10.60000 
	10.60000 

	11,585.80 
	11,585.80 

	10.00000 
	10.00000 

	10,930.00 
	10,930.00 



	0590 517SD20-0001 
	0590 517SD20-0001 
	0590 517SD20-0001 
	0590 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	13,920.00000 
	13,920.00000 

	13,920.00 
	13,920.00 

	26,310.00000 
	26,310.00000 

	26,310.00 
	26,310.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 


	0600 520SD20-0273 
	0600 520SD20-0273 
	0600 520SD20-0273 
	MANHOLE FRAME & COVER WF & C-1 

	1.000 
	1.000 
	EA 

	900.00000 
	900.00000 

	900.00 
	900.00 

	3,500.00000 
	3,500.00000 

	3,500.00 
	3,500.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 


	0610 520SD20-0275 
	0610 520SD20-0275 
	0610 520SD20-0275 
	RECONSTRUCT EXISTING SANITARY MANHOLE 

	4.300 
	4.300 
	LF 

	4,677.90000 
	4,677.90000 

	20,114.97 
	20,114.97 

	1,060.00000 
	1,060.00000 

	4,558.00 
	4,558.00 

	2,000.00000 
	2,000.00000 

	8,600.00 
	8,600.00 


	0620 602SD20-0003 
	0620 602SD20-0003 
	0620 602SD20-0003 
	TOPSOIL CLASS B 2" 

	0.500 
	0.500 
	ACRE 

	15,500.00000 
	15,500.00000 

	7,750.00 
	7,750.00 

	32,620.00000 
	32,620.00000 

	16,310.00 
	16,310.00 

	25,000.00000 
	25,000.00000 

	12,500.00 
	12,500.00 


	0630 603SD20-0002 
	0630 603SD20-0002 
	0630 603SD20-0002 
	TEMPORARY SEED 

	87.000 
	87.000 
	LB 

	7.00000 
	7.00000 

	609.00 
	609.00 

	16.95000 
	16.95000 

	1,474.65 
	1,474.65 

	30.00000 
	30.00000 

	2,610.00 
	2,610.00 


	0640 603SD20-0003 
	0640 603SD20-0003 
	0640 603SD20-0003 
	REGULAR SEED 

	109.000 
	109.000 
	LB 

	7.00000 
	7.00000 

	763.00 
	763.00 

	35.45000 
	35.45000 

	3,864.05 
	3,864.05 

	30.00000 
	30.00000 

	3,270.00 
	3,270.00 


	0650 603SD20-0004 
	0650 603SD20-0004 
	0650 603SD20-0004 
	OVERSEEDING 

	88.000 
	88.000 
	LB 

	7.00000 
	7.00000 

	616.00 
	616.00 

	6.00000 
	6.00000 

	528.00 
	528.00 

	30.00000 
	30.00000 

	2,640.00 
	2,640.00 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0660 603SD20-0008 
	0660 603SD20-0008 
	0660 603SD20-0008 
	0660 603SD20-0008 
	0660 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	2,965.000 
	2,965.000 
	SY 

	2.50000 
	2.50000 

	7,412.50 
	7,412.50 

	1.97000 
	1.97000 

	5,841.05 
	5,841.05 

	3.00000 
	3.00000 

	8,895.00 
	8,895.00 



	0670 603SD20-0009 
	0670 603SD20-0009 
	0670 603SD20-0009 
	0670 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	4,271.000 
	4,271.000 
	SY 

	2.50000 
	2.50000 

	10,677.50 
	10,677.50 

	1.90000 
	1.90000 

	8,114.90 
	8,114.90 

	4.00000 
	4.00000 

	17,084.00 
	17,084.00 


	0680 603SD20-0014 
	0680 603SD20-0014 
	0680 603SD20-0014 
	FERTILIZER NITROGEN - N 

	57.000 
	57.000 
	LB 

	14.00000 
	14.00000 

	798.00 
	798.00 

	5.65000 
	5.65000 

	322.05 
	322.05 

	30.00000 
	30.00000 

	1,710.00 
	1,710.00 


	0690 603SD20-0015 
	0690 603SD20-0015 
	0690 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	42.000 
	42.000 
	LB 

	14.00000 
	14.00000 

	588.00 
	588.00 

	5.65000 
	5.65000 

	237.30 
	237.30 

	30.00000 
	30.00000 

	1,260.00 
	1,260.00 


	0700 603SD20-0016 
	0700 603SD20-0016 
	0700 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	42.000 
	42.000 
	LB 

	14.00000 
	14.00000 

	588.00 
	588.00 

	5.65000 
	5.65000 

	237.30 
	237.30 

	30.00000 
	30.00000 

	1,260.00 
	1,260.00 


	0710 603SD20-0017 
	0710 603SD20-0017 
	0710 603SD20-0017 
	LIME 

	3.490 
	3.490 
	TON 

	200.00000 
	200.00000 

	698.00 
	698.00 

	509.00000 
	509.00000 

	1,776.41 
	1,776.41 

	500.00000 
	500.00000 

	1,745.00 
	1,745.00 


	0720 606SD20-0001 
	0720 606SD20-0001 
	0720 606SD20-0001 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 

	32.000 
	32.000 
	SY 

	50.00000 
	50.00000 

	1,600.00 
	1,600.00 

	18.00000 
	18.00000 

	576.00 
	576.00 

	20.00000 
	20.00000 

	640.00 
	640.00 


	0730 700SD20-0003 
	0730 700SD20-0003 
	0730 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	5.000 
	5.000 
	EA 

	200.00000 
	200.00000 

	1,000.00 
	1,000.00 

	390.00000 
	390.00000 

	1,950.00 
	1,950.00 

	300.00000 
	300.00000 

	1,500.00 
	1,500.00 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0740 700SD20-0034 
	0740 700SD20-0034 
	0740 700SD20-0034 
	0740 700SD20-0034 
	0740 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	31.500 
	31.500 
	LF 

	21.00000 
	21.00000 

	661.50 
	661.50 

	34.00000 
	34.00000 

	1,071.00 
	1,071.00 

	30.00000 
	30.00000 

	945.00 
	945.00 



	0750 700SD20-0037 
	0750 700SD20-0037 
	0750 700SD20-0037 
	0750 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	22.000 
	22.000 
	LF 

	33.60000 
	33.60000 

	739.20 
	739.20 

	34.80000 
	34.80000 

	765.60 
	765.60 

	32.00000 
	32.00000 

	704.00 
	704.00 


	0760 700SD20-0038 
	0760 700SD20-0038 
	0760 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	5.000 
	5.000 
	EA 

	1,236.00000 
	1,236.00000 

	6,180.00 
	6,180.00 

	1,178.00000 
	1,178.00000 

	5,890.00 
	5,890.00 

	400.00000 
	400.00000 

	2,000.00 
	2,000.00 


	0770 700SD20-0066 
	0770 700SD20-0066 
	0770 700SD20-0066 
	PEDESTAL POLE PF-2, 10' 

	2.000 
	2.000 
	EA 

	1,860.00000 
	1,860.00000 

	3,720.00 
	3,720.00 

	2,590.00000 
	2,590.00000 

	5,180.00 
	5,180.00 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 


	0780 700SD20-0069 
	0780 700SD20-0069 
	0780 700SD20-0069 
	CONC. FOUND. PF-2 

	2.000 
	2.000 
	EA 

	2,940.00000 
	2,940.00000 

	5,880.00 
	5,880.00 

	2,820.00000 
	2,820.00000 

	5,640.00 
	5,640.00 

	4,000.00000 
	4,000.00000 

	8,000.00 
	8,000.00 


	0790 700SD20-0112 
	0790 700SD20-0112 
	0790 700SD20-0112 
	14/4 CONDUCTOR CABLE 

	130.000 
	130.000 
	LF 

	3.60000 
	3.60000 

	468.00 
	468.00 

	7.60000 
	7.60000 

	988.00 
	988.00 

	5.00000 
	5.00000 

	650.00 
	650.00 


	0800 700SD20-0120 
	0800 700SD20-0120 
	0800 700SD20-0120 
	14/2 CONDUCTOR CABLE SHIELDED 

	120.000 
	120.000 
	LF 

	3.50000 
	3.50000 

	420.00 
	420.00 

	8.00000 
	8.00000 

	960.00 
	960.00 

	5.00000 
	5.00000 

	600.00 
	600.00 


	0810 700SD20-0148 
	0810 700SD20-0148 
	0810 700SD20-0148 
	8 CONDUCTOR CABLE EGC 

	105.000 
	105.000 
	LF 

	3.70000 
	3.70000 

	388.50 
	388.50 

	7.60000 
	7.60000 

	798.00 
	798.00 

	5.00000 
	5.00000 

	525.00 
	525.00 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0820 700SD20-0177 
	0820 700SD20-0177 
	0820 700SD20-0177 
	0820 700SD20-0177 
	0820 700SD20-0177 
	JUNCTION BOX JB-S1 

	6.000 
	6.000 
	EA 

	1,794.00000 
	1,794.00000 

	10,764.00 
	10,764.00 

	2,352.00000 
	2,352.00000 

	14,112.00 
	14,112.00 

	2,600.00000 
	2,600.00000 

	15,600.00 
	15,600.00 



	0830 700SD20-0178 
	0830 700SD20-0178 
	0830 700SD20-0178 
	0830 700SD20-0178 
	JUNCTION BOX JB-S2 

	1.000 
	1.000 
	EA 

	2,220.00000 
	2,220.00000 

	2,220.00 
	2,220.00 

	2,590.00000 
	2,590.00000 

	2,590.00 
	2,590.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 


	0840 700SD20-0192 
	0840 700SD20-0192 
	0840 700SD20-0192 
	BORED CONDUIT 3" 

	270.000 
	270.000 
	LF 

	72.00000 
	72.00000 

	19,440.00 
	19,440.00 

	74.80000 
	74.80000 

	20,196.00 
	20,196.00 

	60.00000 
	60.00000 

	16,200.00 
	16,200.00 


	0850 700SD20-0193 
	0850 700SD20-0193 
	0850 700SD20-0193 
	BORED CONDUIT 4" 

	70.000 
	70.000 
	LF 

	90.00000 
	90.00000 

	6,300.00 
	6,300.00 

	80.50000 
	80.50000 

	5,635.00 
	5,635.00 

	90.00000 
	90.00000 

	6,300.00 
	6,300.00 


	0860 700SD20-0194 
	0860 700SD20-0194 
	0860 700SD20-0194 
	CONDUIT PVC 2" 

	1,020.000 
	1,020.000 
	LF 

	11.40000 
	11.40000 

	11,628.00 
	11,628.00 

	16.70000 
	16.70000 

	17,034.00 
	17,034.00 

	15.00000 
	15.00000 

	15,300.00 
	15,300.00 


	0870 700SD20-0195 
	0870 700SD20-0195 
	0870 700SD20-0195 
	CONDUIT PVC 3" 

	55.000 
	55.000 
	LF 

	14.40000 
	14.40000 

	792.00 
	792.00 

	20.50000 
	20.50000 

	1,127.50 
	1,127.50 

	20.00000 
	20.00000 

	1,100.00 
	1,100.00 


	0880 700SD20-0197 
	0880 700SD20-0197 
	0880 700SD20-0197 
	TRENCH EXCAVATION ECI-1 

	1,075.000 
	1,075.000 
	LF 

	36.00000 
	36.00000 

	38,700.00 
	38,700.00 

	23.00000 
	23.00000 

	24,725.00 
	24,725.00 

	25.00000 
	25.00000 

	26,875.00 
	26,875.00 


	0890 700SX20-0010 
	0890 700SX20-0010 
	0890 700SX20-0010 
	NS TRAFFIC SIGNALIZATION APS PEDESTRIAN ACTUATION (PA-2) 

	2.000 
	2.000 
	EA 

	1,920.00000 
	1,920.00000 

	3,840.00 
	3,840.00 

	2,725.00000 
	2,725.00000 

	5,450.00 
	5,450.00 

	5,200.00000 
	5,200.00000 

	10,400.00 
	10,400.00 


	0900 701SD20-0001 
	0900 701SD20-0001 
	0900 701SD20-0001 
	SIGN PANEL 

	51.500 
	51.500 
	SF 

	54.00000 
	54.00000 

	2,781.00 
	2,781.00 

	77.50000 
	77.50000 

	3,991.25 
	3,991.25 

	50.00000 
	50.00000 

	2,575.00 
	2,575.00 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M & 
	(1) M & 

	F 
	F 

	CONCRETE, INC. 
	CONCRETE, INC. 

	(2) J. L. KENT & 
	(2) J. L. KENT & 

	SONS, INC. 
	SONS, INC. 

	(3) NORTH CONSTRUCTION, INC. 
	(3) NORTH CONSTRUCTION, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0910 703SD20-0011 
	0910 703SD20-0011 
	0910 703SD20-0011 
	0910 703SD20-0011 
	0910 703SD20-0011 
	PEDESTRIAN ACTUATION PA-2 

	2.000 
	2.000 
	EA 

	1,920.00000 
	1,920.00000 

	3,840.00 
	3,840.00 

	480.00000 
	480.00000 

	960.00 
	960.00 

	2,450.00000 
	2,450.00000 

	4,900.00 
	4,900.00 



	0920 703SD20-0039 
	0920 703SD20-0039 
	0920 703SD20-0039 
	0920 703SD20-0039 
	HANGER ASSEMBLY SMB-3, ONE WAY 

	2.000 
	2.000 
	EA 

	330.00000 
	330.00000 

	660.00 
	660.00 

	504.00000 
	504.00000 

	1,008.00 
	1,008.00 

	498.00000 
	498.00000 

	996.00 
	996.00 


	0930 703SD20-0061 
	0930 703SD20-0061 
	0930 703SD20-0061 
	PEDESTRIAN SIGNAL HEAD SP-9 

	2.000 
	2.000 
	EA 

	2,070.00000 
	2,070.00000 

	4,140.00 
	4,140.00 

	1,150.00000 
	1,150.00000 

	2,300.00 
	2,300.00 

	995.00000 
	995.00000 

	1,990.00 
	1,990.00 


	0940 704SD20-0006 
	0940 704SD20-0006 
	0940 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	475.000 
	475.000 
	LF 

	4.80000 
	4.80000 

	2,280.00 
	2,280.00 

	8.00000 
	8.00000 

	3,800.00 
	3,800.00 

	3.00000 
	3.00000 

	1,425.00 
	1,425.00 


	0950 704SD20-0015 
	0950 704SD20-0015 
	0950 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	616.000 
	616.000 
	LF 

	28.80000 
	28.80000 

	17,740.80 
	17,740.80 

	28.90000 
	28.90000 

	17,802.40 
	17,802.40 

	26.00000 
	26.00000 

	16,016.00 
	16,016.00 


	0960 704SD20-0048 
	0960 704SD20-0048 
	0960 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	1.000 
	1.000 
	EA 

	318.00000 
	318.00000 

	318.00 
	318.00 

	281.00000 
	281.00000 

	281.00 
	281.00 

	700.00000 
	700.00000 

	700.00 
	700.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,088,958.09 
	$1,088,958.09 

	$1,131,999.96 
	$1,131,999.96 

	$1,184,516.90 
	$1,184,516.90 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,088,958.09 

	 
	 
	 
	$1,131,999.96 

	 
	 
	 
	$1,184,516.90 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,088,958.09 
	$1,088,958.09 
	$1,088,958.09 

	$1,131,999.96 
	$1,131,999.96 

	$1,184,516.90 
	$1,184,516.90 



	 

	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	$0.00 
	$0.00 
	$1,088,958.09 

	$0.00 
	$0.00 
	$1,131,999.96 

	$0.00 
	$0.00 
	1,184,516.90 




	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) BRIGHT MASONRY, INC. 
	(4) BRIGHT MASONRY, INC. 

	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0010 301SD20-0001 (1) 
	0010 301SD20-0001 (1) 
	0010 301SD20-0001 (1) 

	75,000.00000 75,000.00 
	75,000.00000 75,000.00 
	Figure

	41,430.70000 
	41,430.70000 

	41,430.70 
	41,430.70 

	 
	 


	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 302SD20-0008 4,026.000 
	0020 302SD20-0008 4,026.000 
	0020 302SD20-0008 4,026.000 

	60.00000 241,560.00 
	60.00000 241,560.00 

	3.00000 
	3.00000 

	12,078.00 
	12,078.00 

	 
	 


	STRUCTURAL STEEL JB-1 LB 
	STRUCTURAL STEEL JB-1 LB 
	STRUCTURAL STEEL JB-1 LB 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 302SD20-0025 26.000 
	0030 302SD20-0025 26.000 
	0030 302SD20-0025 26.000 

	300.00000 7,800.00 
	300.00000 7,800.00 

	250.00000 
	250.00000 

	6,500.00 
	6,500.00 

	 
	 


	15" CONC. PIPE LF 
	15" CONC. PIPE LF 
	15" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 302SD20-0027 227.000 
	0040 302SD20-0027 227.000 
	0040 302SD20-0027 227.000 

	300.00000 68,100.00 
	300.00000 68,100.00 

	300.00000 
	300.00000 

	68,100.00 
	68,100.00 

	 
	 


	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 302SD20-0032 32.000 
	0050 302SD20-0032 32.000 
	0050 302SD20-0032 32.000 

	180.00000 5,760.00 
	180.00000 5,760.00 

	350.00000 
	350.00000 

	11,200.00 
	11,200.00 

	 
	 


	18" STORM SEWER PIPE LF 
	18" STORM SEWER PIPE LF 
	18" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0081 68.000 
	0060 302SD20-0081 68.000 
	0060 302SD20-0081 68.000 

	2,000.00000 136,000.00 
	2,000.00000 136,000.00 

	900.00000 
	900.00000 

	61,200.00 
	61,200.00 

	 
	 


	60" CONC. PIPE LF 
	60" CONC. PIPE LF 
	60" CONC. PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0198 2.000 
	0070 302SD20-0198 2.000 
	0070 302SD20-0198 2.000 

	2,000.00000 4,000.00 
	2,000.00000 4,000.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	 
	 


	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 
	15" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 302SD20-0200 1.000 
	0080 302SD20-0200 1.000 
	0080 302SD20-0200 1.000 

	2,250.00000 2,250.00 
	2,250.00000 2,250.00 

	2,200.00000 
	2,200.00000 

	2,200.00 
	2,200.00 

	 
	 


	18" END SECTION ES-1 OR 2 EA 
	18" END SECTION ES-1 OR 2 EA 
	18" END SECTION ES-1 OR 2 EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0090 302SD20-0243 1.000 
	0090 302SD20-0243 1.000 
	0090 302SD20-0243 1.000 

	7,500.00000 7,500.00 
	7,500.00000 7,500.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	 
	 


	DROP INLET DI-2B,L=8' EA 
	DROP INLET DI-2B,L=8' EA 
	DROP INLET DI-2B,L=8' EA 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member 

	 
	 
	 
	 
	 
	Quantity and Units 

	(4) BRIGHT MASONRY, INC. 
	(4) BRIGHT MASONRY, INC. 

	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 
	SECTION: 0001 
	SECTION: 0001 

	REGULAR BID ITEMS 
	REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0100 302SD20-0662 
	0100 302SD20-0662 
	0100 302SD20-0662 

	3.000 
	3.000 

	2,500.00000 
	2,500.00000 

	7,500.00 
	7,500.00 

	2,200.00000 
	2,200.00000 

	6,600.00 
	6,600.00 

	 
	 


	MANHOLE MH-1 OR 2 
	MANHOLE MH-1 OR 2 
	MANHOLE MH-1 OR 2 

	LF 
	LF 
	Figure

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 302SD20-0663 
	0110 302SD20-0663 
	0110 302SD20-0663 

	4.000 
	4.000 

	1,200.00000 
	1,200.00000 

	4,800.00 
	4,800.00 

	1,500.00000 
	1,500.00000 

	6,000.00 
	6,000.00 

	 
	 


	FRAME & COVER MH-1 
	FRAME & COVER MH-1 
	FRAME & COVER MH-1 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 303SD20-0001 
	0120 303SD20-0001 
	0120 303SD20-0001 

	785.000 
	785.000 

	55.00000 
	55.00000 

	43,175.00 
	43,175.00 

	220.00000 
	220.00000 

	172,700.00 
	172,700.00 

	 
	 


	REGULAR EXCAVATION 
	REGULAR EXCAVATION 
	REGULAR EXCAVATION 

	CY 
	CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 303SD20-0007 
	0130 303SD20-0007 
	0130 303SD20-0007 

	416.000 
	416.000 

	55.00000 
	55.00000 

	22,880.00 
	22,880.00 

	60.00000 
	60.00000 

	24,960.00 
	24,960.00 

	 
	 


	BORROW EXCAVATION 
	BORROW EXCAVATION 
	BORROW EXCAVATION 

	CY 
	CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 303SD20-0016 
	0140 303SD20-0016 
	0140 303SD20-0016 

	196.000 
	196.000 

	35.00000 
	35.00000 

	6,860.00 
	6,860.00 

	50.00000 
	50.00000 

	9,800.00 
	9,800.00 

	 
	 


	MINOR STR. EXCAV. PIPE 
	MINOR STR. EXCAV. PIPE 
	MINOR STR. EXCAV. PIPE 

	CY 
	CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CULVERT 
	CULVERT 
	CULVERT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 303SD20-0022 
	0150 303SD20-0022 
	0150 303SD20-0022 

	3.000 
	3.000 

	800.00000 
	800.00000 

	2,400.00 
	2,400.00 

	250.00000 
	250.00000 

	750.00 
	750.00 

	 
	 


	CHECK DAM ROCK TY. I 
	CHECK DAM ROCK TY. I 
	CHECK DAM ROCK TY. I 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 303SD20-0023 
	0160 303SD20-0023 
	0160 303SD20-0023 

	9.000 
	9.000 

	800.00000 
	800.00000 

	7,200.00 
	7,200.00 

	375.00000 
	375.00000 

	3,375.00 
	3,375.00 

	 
	 


	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 
	CHECK DAM ROCK TY. II 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0170 303SD20-0028 
	0170 303SD20-0028 
	0170 303SD20-0028 

	1.000 
	1.000 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	 
	 


	DEWATERING BASIN EC-8 
	DEWATERING BASIN EC-8 
	DEWATERING BASIN EC-8 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 303SD20-0029 
	0180 303SD20-0029 
	0180 303SD20-0029 

	198.000 
	198.000 

	15.00000 
	15.00000 

	2,970.00 
	2,970.00 

	15.00000 
	15.00000 

	2,970.00 
	2,970.00 

	 
	 


	SILTATION CONTROL 
	SILTATION CONTROL 
	SILTATION CONTROL 

	CY 
	CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 
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	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 
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	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0190 303SD20-0031 3.000 
	0190 303SD20-0031 3.000 
	0190 303SD20-0031 3.000 

	350.00000 
	350.00000 

	1,050.00 
	1,050.00 

	165.00000 
	165.00000 

	495.00 
	495.00 

	 
	 


	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 303SD20-0034 885.000 
	0200 303SD20-0034 885.000 
	0200 303SD20-0034 885.000 

	8.00000 
	8.00000 

	7,080.00 
	7,080.00 

	5.00000 
	5.00000 

	4,425.00 
	4,425.00 

	 
	 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 303SX20-0012 1.000 
	0210 303SX20-0012 1.000 
	0210 303SX20-0012 1.000 

	800.00000 
	800.00000 

	800.00 
	800.00 

	330.00000 
	330.00000 

	330.00 
	330.00 

	 
	 


	UTILITY TEST PIT UNPAVED EA 
	UTILITY TEST PIT UNPAVED EA 
	UTILITY TEST PIT UNPAVED EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 303SX20-0013 1.000 
	0220 303SX20-0013 1.000 
	0220 303SX20-0013 1.000 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	345.00000 
	345.00000 

	345.00 
	345.00 

	 
	 


	UTILITY TEST PIT ASPHALT EA 
	UTILITY TEST PIT ASPHALT EA 
	UTILITY TEST PIT ASPHALT EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE 
	CONCRETE 
	CONCRETE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 308SD20-0012 568.000 
	0230 308SD20-0012 568.000 
	0230 308SD20-0012 568.000 

	50.00000 
	50.00000 

	28,400.00 
	28,400.00 

	60.00000 
	60.00000 

	34,080.00 
	34,080.00 

	 
	 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 315SD20-0001 152.000 
	0240 315SD20-0001 152.000 
	0240 315SD20-0001 152.000 

	200.00000 
	200.00000 

	30,400.00 
	30,400.00 

	255.00000 
	255.00000 

	38,760.00 
	38,760.00 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	12.5A CONST 
	12.5A CONST 
	12.5A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 315SD20-0004 32.000 
	0250 315SD20-0004 32.000 
	0250 315SD20-0004 32.000 

	220.00000 
	220.00000 

	7,040.00 
	7,040.00 

	200.00000 
	200.00000 

	6,400.00 
	6,400.00 

	 
	 


	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 
	ASPHALT CONCRETE TY. IM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	19.0A CONST 
	19.0A CONST 
	19.0A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 315SD20-0007 131.000 
	0260 315SD20-0007 131.000 
	0260 315SD20-0007 131.000 

	230.00000 
	230.00000 

	30,130.00 
	30,130.00 

	320.00000 
	320.00000 

	41,920.00 
	41,920.00 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5A CONST 
	9.5A CONST 
	9.5A CONST 
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	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0270 315SD20-0010 92.000 
	0270 315SD20-0010 92.000 
	0270 315SD20-0010 92.000 

	200.00000 
	200.00000 

	18,400.00 
	18,400.00 

	300.00000 
	300.00000 

	27,600.00 
	27,600.00 

	 
	 


	ASPHALT CONCRETE BM-25.0 TON 
	ASPHALT CONCRETE BM-25.0 TON 
	ASPHALT CONCRETE BM-25.0 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 315SX20-0011 513.000 
	0280 315SX20-0011 513.000 
	0280 315SX20-0011 513.000 

	9.00000 
	9.00000 

	4,617.00 
	4,617.00 

	5.00000 
	5.00000 

	2,565.00 
	2,565.00 

	 
	 


	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 
	NS SAW-CUT ASPH CONC LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FULL DEPTH 
	FULL DEPTH 
	FULL DEPTH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 401SD20-0003 25.000 
	0290 401SD20-0003 25.000 
	0290 401SD20-0003 25.000 

	200.00000 
	200.00000 

	5,000.00 
	5,000.00 

	185.00000 
	185.00000 

	4,625.00 
	4,625.00 

	 
	 


	POROUS BACKFILL CY 
	POROUS BACKFILL CY 
	POROUS BACKFILL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 406SD20-0002 10.000 
	0300 406SD20-0002 10.000 
	0300 406SD20-0002 10.000 

	25.00000 
	25.00000 

	250.00 
	250.00 

	18.00000 
	18.00000 

	180.00 
	180.00 

	 
	 


	WELDED WIRE FABRIC SPR. LB 
	WELDED WIRE FABRIC SPR. LB 
	WELDED WIRE FABRIC SPR. LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCT. CONST. 
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 414SD20-0001 6.000 
	0310 414SD20-0001 6.000 
	0310 414SD20-0001 6.000 

	120.00000 
	120.00000 

	720.00 
	720.00 

	150.00000 
	150.00000 

	900.00 
	900.00 

	 
	 


	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 
	EROSION CTRL. STONE CL. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	A1, EC-1 
	A1, EC-1 
	A1, EC-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 501SD20-0003 444.000 
	0320 501SD20-0003 444.000 
	0320 501SD20-0003 444.000 

	20.00000 
	20.00000 

	8,880.00 
	8,880.00 

	100.00000 
	100.00000 

	44,400.00 
	44,400.00 

	 
	 


	UNDERDRAIN UD-3 LF 
	UNDERDRAIN UD-3 LF 
	UNDERDRAIN UD-3 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 501SD20-0004 273.000 
	0330 501SD20-0004 273.000 
	0330 501SD20-0004 273.000 

	22.00000 
	22.00000 

	6,006.00 
	6,006.00 

	100.00000 
	100.00000 

	27,300.00 
	27,300.00 

	 
	 


	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 502SD20-0011 295.000 
	0340 502SD20-0011 295.000 
	0340 502SD20-0011 295.000 

	55.00000 
	55.00000 

	16,225.00 
	16,225.00 

	150.00000 
	150.00000 

	44,250.00 
	44,250.00 

	 
	 


	CURB, STD. CG-2 LF 
	CURB, STD. CG-2 LF 
	CURB, STD. CG-2 LF 
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	(4) BRIGHT MASONRY, INC. 
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	(5) SAGRES CONSTRUCTION CORPORATION 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
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	Figure


	0350 502SD20-0022 224.000 
	0350 502SD20-0022 224.000 
	0350 502SD20-0022 224.000 

	58.00000 12,992.00 
	58.00000 12,992.00 

	160.00000 
	160.00000 

	35,840.00 
	35,840.00 

	 
	 


	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	CG-6 
	CG-6 
	CG-6 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 502SD20-0023 171.000 
	0360 502SD20-0023 171.000 
	0360 502SD20-0023 171.000 

	60.00000 10,260.00 
	60.00000 10,260.00 

	160.00000 
	160.00000 

	27,360.00 
	27,360.00 

	 
	 


	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 
	COMB. CURB & GUTTER, RAD. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	CG-6 
	CG-6 
	CG-6 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 504SD20-0001 19.100 
	0370 504SD20-0001 19.100 
	0370 504SD20-0001 19.100 

	1,200.00000 22,920.00 
	1,200.00000 22,920.00 

	4,000.00000 
	4,000.00000 

	76,400.00 
	76,400.00 

	 
	 


	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 504SD20-0002 24.000 
	0380 504SD20-0002 24.000 
	0380 504SD20-0002 24.000 

	500.00000 12,000.00 
	500.00000 12,000.00 

	550.00000 
	550.00000 

	13,200.00 
	13,200.00 

	 
	 


	CG-12 DETECTABLE SY 
	CG-12 DETECTABLE SY 
	CG-12 DETECTABLE SY 

	 
	 

	 
	 

	 
	 

	 
	 


	WARNING SURFACE 
	WARNING SURFACE 
	WARNING SURFACE 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 504SD20-0003 227.000 
	0390 504SD20-0003 227.000 
	0390 504SD20-0003 227.000 

	90.00000 20,430.00 
	90.00000 20,430.00 

	150.00000 
	150.00000 

	34,050.00 
	34,050.00 

	 
	 


	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 
	HYDR. CEMENT CONC. SY 

	 
	 

	 
	 

	 
	 

	 
	 


	SIDEWALK 4" 
	SIDEWALK 4" 
	SIDEWALK 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 504SD20-0015 335.000 
	0400 504SD20-0015 335.000 
	0400 504SD20-0015 335.000 

	225.00000 75,375.00 
	225.00000 75,375.00 

	500.00000 
	500.00000 

	167,500.00 
	167,500.00 

	 
	 


	HANDRAIL HR-1 TYPE III LF 
	HANDRAIL HR-1 TYPE III LF 
	HANDRAIL HR-1 TYPE III LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 504SX20-0004 1.000 
	0410 504SX20-0004 1.000 
	0410 504SX20-0004 1.000 

	50,000.00000 50,000.00 
	50,000.00000 50,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	NS BIKE RACK BIKE REPAIR EA 
	NS BIKE RACK BIKE REPAIR EA 
	NS BIKE RACK BIKE REPAIR EA 

	 
	 

	 
	 

	 
	 

	 
	 


	STATION 
	STATION 
	STATION 

	 
	 

	 
	 

	 
	 

	 
	 


	0420 506SD20-0001 75.000 
	0420 506SD20-0001 75.000 
	0420 506SD20-0001 75.000 

	3,000.00000 225,000.00 
	3,000.00000 225,000.00 

	3,000.00000 
	3,000.00000 

	225,000.00 
	225,000.00 

	 
	 


	RETAINING WALL RW-2 CY 
	RETAINING WALL RW-2 CY 
	RETAINING WALL RW-2 CY 
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	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0430 506SD20-0007 38.000 
	0430 506SD20-0007 38.000 
	0430 506SD20-0007 38.000 

	200.00000 
	200.00000 

	7,600.00 
	7,600.00 

	68.00000 
	68.00000 

	2,584.00 
	2,584.00 

	 
	 


	RETAINING WALL CY 
	RETAINING WALL CY 
	RETAINING WALL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0440 508SD20-0004 85.000 
	0440 508SD20-0004 85.000 
	0440 508SD20-0004 85.000 

	15.00000 
	15.00000 

	1,275.00 
	1,275.00 

	50.00000 
	50.00000 

	4,250.00 
	4,250.00 

	 
	 


	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0450 510SX20-0031 2.000 
	0450 510SX20-0031 2.000 
	0450 510SX20-0031 2.000 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	2,000.00000 
	2,000.00000 

	4,000.00 
	4,000.00 

	 
	 


	NS MODIFY EXIST. INLET EA 
	NS MODIFY EXIST. INLET EA 
	NS MODIFY EXIST. INLET EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0460 512SD20-0012 3.000 
	0460 512SD20-0012 3.000 
	0460 512SD20-0012 3.000 

	650.00000 
	650.00000 

	1,950.00 
	1,950.00 

	350.00000 
	350.00000 

	1,050.00 
	1,050.00 

	 
	 


	TYPE 3 BARRICADE 4' EA 
	TYPE 3 BARRICADE 4' EA 
	TYPE 3 BARRICADE 4' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 512SD20-0014 528.000 
	0470 512SD20-0014 528.000 
	0470 512SD20-0014 528.000 

	32.00000 
	32.00000 

	16,896.00 
	16,896.00 

	25.00000 
	25.00000 

	13,200.00 
	13,200.00 

	 
	 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0480 512SD20-0024 11,088.000 
	0480 512SD20-0024 11,088.000 
	0480 512SD20-0024 11,088.000 

	1.00000 
	1.00000 

	11,088.00 
	11,088.00 

	2.00000 
	2.00000 

	22,176.00 
	22,176.00 

	 
	 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 512SD20-0025 672.000 
	0490 512SD20-0025 672.000 
	0490 512SD20-0025 672.000 

	5.00000 
	5.00000 

	3,360.00 
	3,360.00 

	3.00000 
	3.00000 

	2,016.00 
	2,016.00 

	 
	 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 512SD20-0027 144.000 
	0500 512SD20-0027 144.000 
	0500 512SD20-0027 144.000 

	45.00000 
	45.00000 

	6,480.00 
	6,480.00 

	45.00000 
	45.00000 

	6,480.00 
	6,480.00 

	 
	 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
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	(5) SAGRES CONSTRUCTION CORPORATION 
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	Figure
	Figure
	Figure
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	0510 512SD20-0044 45.000 
	0510 512SD20-0044 45.000 
	0510 512SD20-0044 45.000 

	17.00000 765.00 
	17.00000 765.00 

	15.00000 
	15.00000 

	675.00 
	675.00 

	 
	 


	TEMP. PAVE. MARKER 1 WAY EA 
	TEMP. PAVE. MARKER 1 WAY EA 
	TEMP. PAVE. MARKER 1 WAY EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 512SD20-0054 3,264.000 
	0520 512SD20-0054 3,264.000 
	0520 512SD20-0054 3,264.000 

	5.00000 16,320.00 
	5.00000 16,320.00 

	5.00000 
	5.00000 

	16,320.00 
	16,320.00 

	 
	 


	TEMP. PVMT MRKG TY. E, 6" LF 
	TEMP. PVMT MRKG TY. E, 6" LF 
	TEMP. PVMT MRKG TY. E, 6" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0530 512SD20-0061 1,862.000 
	0530 512SD20-0061 1,862.000 
	0530 512SD20-0061 1,862.000 

	4.00000 7,448.00 
	4.00000 7,448.00 

	3.00000 
	3.00000 

	5,586.00 
	5,586.00 

	 
	 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 4" 
	III, 4" 
	III, 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 512SD20-0062 545.000 
	0540 512SD20-0062 545.000 
	0540 512SD20-0062 545.000 

	5.00000 2,725.00 
	5.00000 2,725.00 

	4.50000 
	4.50000 

	2,452.50 
	2,452.50 

	 
	 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 6" 
	III, 6" 
	III, 6" 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 512SD20-0063 360.000 
	0550 512SD20-0063 360.000 
	0550 512SD20-0063 360.000 

	6.00000 2,160.00 
	6.00000 2,160.00 

	5.50000 
	5.50000 

	1,980.00 
	1,980.00 

	 
	 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 8" 
	III, 8" 
	III, 8" 

	 
	 

	 
	 

	 
	 

	 
	 


	0560 512SD20-0065 12.000 
	0560 512SD20-0065 12.000 
	0560 512SD20-0065 12.000 

	18.00000 216.00 
	18.00000 216.00 

	25.00000 
	25.00000 

	300.00 
	300.00 

	 
	 


	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 
	TEMP. PVMT MRKG TY. D, CL. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	III, 24" 
	III, 24" 
	III, 24" 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 513SD20-0001 (1) 
	0570 513SD20-0001 (1) 
	0570 513SD20-0001 (1) 

	150,000.00000 150,000.00 
	150,000.00000 150,000.00 

	94,000.00000 
	94,000.00000 

	94,000.00 
	94,000.00 

	 
	 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 515SD20-0004 1,093.000 
	0580 515SD20-0004 1,093.000 
	0580 515SD20-0004 1,093.000 

	9.00000 9,837.00 
	9.00000 9,837.00 

	11.00000 
	11.00000 

	12,023.00 
	12,023.00 

	 
	 


	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
	FLEXIBLE PAVE.PLANING 0"-2" SY 
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	(4) BRIGHT MASONRY, INC. 
	(4) BRIGHT MASONRY, INC. 

	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0590 517SD20-0001 (1) 
	0590 517SD20-0001 (1) 
	0590 517SD20-0001 (1) 

	25,000.00000 
	25,000.00000 
	Figure

	25,000.00 
	25,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	 
	 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0600 520SD20-0273 1.000 
	0600 520SD20-0273 1.000 
	0600 520SD20-0273 1.000 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	1,450.00000 
	1,450.00000 

	1,450.00 
	1,450.00 

	 
	 


	MANHOLE FRAME & COVER EA 
	MANHOLE FRAME & COVER EA 
	MANHOLE FRAME & COVER EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WF & C-1 
	WF & C-1 
	WF & C-1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0610 520SD20-0275 4.300 
	0610 520SD20-0275 4.300 
	0610 520SD20-0275 4.300 

	600.00000 
	600.00000 

	2,580.00 
	2,580.00 

	1,500.00000 
	1,500.00000 

	6,450.00 
	6,450.00 

	 
	 


	RECONSTRUCT EXISTING LF 
	RECONSTRUCT EXISTING LF 
	RECONSTRUCT EXISTING LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SANITARY MANHOLE 
	SANITARY MANHOLE 
	SANITARY MANHOLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0620 602SD20-0003 0.500 
	0620 602SD20-0003 0.500 
	0620 602SD20-0003 0.500 

	35,000.00000 
	35,000.00000 

	17,500.00 
	17,500.00 

	26,000.00000 
	26,000.00000 

	13,000.00 
	13,000.00 

	 
	 


	TOPSOIL CLASS B 2" ACRE 
	TOPSOIL CLASS B 2" ACRE 
	TOPSOIL CLASS B 2" ACRE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0630 603SD20-0002 87.000 
	0630 603SD20-0002 87.000 
	0630 603SD20-0002 87.000 

	25.00000 
	25.00000 

	2,175.00 
	2,175.00 

	25.00000 
	25.00000 

	2,175.00 
	2,175.00 

	 
	 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0640 603SD20-0003 109.000 
	0640 603SD20-0003 109.000 
	0640 603SD20-0003 109.000 

	30.00000 
	30.00000 

	3,270.00 
	3,270.00 

	25.00000 
	25.00000 

	2,725.00 
	2,725.00 

	 
	 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0650 603SD20-0004 88.000 
	0650 603SD20-0004 88.000 
	0650 603SD20-0004 88.000 

	12.00000 
	12.00000 

	1,056.00 
	1,056.00 

	9.00000 
	9.00000 

	792.00 
	792.00 

	 
	 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 603SD20-0008 2,965.000 
	0660 603SD20-0008 2,965.000 
	0660 603SD20-0008 2,965.000 

	2.00000 
	2.00000 

	5,930.00 
	5,930.00 

	1.00000 
	1.00000 

	2,965.00 
	2,965.00 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 
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	(5) SAGRES CONSTRUCTION CORPORATION 
	(5) SAGRES CONSTRUCTION CORPORATION 
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	SECTION: 0001 REGULAR BID ITEMS 
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	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0670 603SD20-0009 4,271.000 
	0670 603SD20-0009 4,271.000 
	0670 603SD20-0009 4,271.000 

	3.00000 
	3.00000 

	12,813.00 
	12,813.00 

	1.00000 
	1.00000 

	4,271.00 
	4,271.00 

	 
	 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 
	CONTROL PRODUCT TYPE 3 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0680 603SD20-0014 57.000 
	0680 603SD20-0014 57.000 
	0680 603SD20-0014 57.000 

	5.00000 
	5.00000 

	285.00 
	285.00 

	2.00000 
	2.00000 

	114.00 
	114.00 

	 
	 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 603SD20-0015 42.000 
	0690 603SD20-0015 42.000 
	0690 603SD20-0015 42.000 

	5.00000 
	5.00000 

	210.00 
	210.00 

	2.00000 
	2.00000 

	84.00 
	84.00 

	 
	 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0700 603SD20-0016 42.000 
	0700 603SD20-0016 42.000 
	0700 603SD20-0016 42.000 

	5.00000 
	5.00000 

	210.00 
	210.00 

	2.00000 
	2.00000 

	84.00 
	84.00 

	 
	 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0710 603SD20-0017 3.490 
	0710 603SD20-0017 3.490 
	0710 603SD20-0017 3.490 

	500.00000 
	500.00000 

	1,745.00 
	1,745.00 

	320.00000 
	320.00000 

	1,116.80 
	1,116.80 

	 
	 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 606SD20-0001 32.000 
	0720 606SD20-0001 32.000 
	0720 606SD20-0001 32.000 

	5.00000 
	5.00000 

	160.00 
	160.00 

	3.50000 
	3.50000 

	112.00 
	112.00 

	 
	 


	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 
	ROLLED EROSION CTRL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 
	PRODUCT EC-2 TYPE 1 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 700SD20-0003 5.000 
	0730 700SD20-0003 5.000 
	0730 700SD20-0003 5.000 

	250.00000 
	250.00000 

	1,250.00 
	1,250.00 

	295.00000 
	295.00000 

	1,475.00 
	1,475.00 

	 
	 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 700SD20-0034 31.500 
	0740 700SD20-0034 31.500 
	0740 700SD20-0034 31.500 

	30.00000 
	30.00000 

	945.00 
	945.00 

	20.00000 
	20.00000 

	630.00 
	630.00 

	 
	 


	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 
	SIGN POST STP-1, 2", 14 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 
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	(5) SAGRES CONSTRUCTION CORPORATION 
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	Ext Amount 
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	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0750 700SD20-0037 22.000 
	0750 700SD20-0037 22.000 
	0750 700SD20-0037 22.000 

	25.00000 
	25.00000 

	550.00 
	550.00 

	30.00000 
	30.00000 

	660.00 
	660.00 

	 
	 


	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 
	SIGN POST STP-1, 2 1/2", 12 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0760 700SD20-0038 5.000 
	0760 700SD20-0038 5.000 
	0760 700SD20-0038 5.000 

	550.00000 
	550.00000 

	2,750.00 
	2,750.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	 
	 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0770 700SD20-0066 2.000 
	0770 700SD20-0066 2.000 
	0770 700SD20-0066 2.000 

	2,000.00000 
	2,000.00000 

	4,000.00 
	4,000.00 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 

	 
	 


	PEDESTAL POLE PF-2, 10' EA 
	PEDESTAL POLE PF-2, 10' EA 
	PEDESTAL POLE PF-2, 10' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0780 700SD20-0069 2.000 
	0780 700SD20-0069 2.000 
	0780 700SD20-0069 2.000 

	1,800.00000 
	1,800.00000 

	3,600.00 
	3,600.00 

	3,000.00000 
	3,000.00000 

	6,000.00 
	6,000.00 

	 
	 


	CONC. FOUND. PF-2 EA 
	CONC. FOUND. PF-2 EA 
	CONC. FOUND. PF-2 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0790 700SD20-0112 130.000 
	0790 700SD20-0112 130.000 
	0790 700SD20-0112 130.000 

	6.00000 
	6.00000 

	780.00 
	780.00 

	5.00000 
	5.00000 

	650.00 
	650.00 

	 
	 


	14/4 CONDUCTOR CABLE LF 
	14/4 CONDUCTOR CABLE LF 
	14/4 CONDUCTOR CABLE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0800 700SD20-0120 120.000 
	0800 700SD20-0120 120.000 
	0800 700SD20-0120 120.000 

	3.00000 
	3.00000 

	360.00 
	360.00 

	4.00000 
	4.00000 

	480.00 
	480.00 

	 
	 


	14/2 CONDUCTOR CABLE LF 
	14/2 CONDUCTOR CABLE LF 
	14/2 CONDUCTOR CABLE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SHIELDED 
	SHIELDED 
	SHIELDED 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 700SD20-0148 105.000 
	0810 700SD20-0148 105.000 
	0810 700SD20-0148 105.000 

	8.00000 
	8.00000 

	840.00 
	840.00 

	4.00000 
	4.00000 

	420.00 
	420.00 

	 
	 


	8 CONDUCTOR CABLE EGC LF 
	8 CONDUCTOR CABLE EGC LF 
	8 CONDUCTOR CABLE EGC LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0820 700SD20-0177 6.000 
	0820 700SD20-0177 6.000 
	0820 700SD20-0177 6.000 

	3,000.00000 
	3,000.00000 

	18,000.00 
	18,000.00 

	4,000.00000 
	4,000.00000 

	24,000.00 
	24,000.00 

	 
	 


	JUNCTION BOX JB-S1 EA 
	JUNCTION BOX JB-S1 EA 
	JUNCTION BOX JB-S1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0830 700SD20-0178 1.000 
	0830 700SD20-0178 1.000 
	0830 700SD20-0178 1.000 

	3,200.00000 
	3,200.00000 

	3,200.00 
	3,200.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	 
	 


	JUNCTION BOX JB-S2 EA 
	JUNCTION BOX JB-S2 EA 
	JUNCTION BOX JB-S2 EA 
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	(4) BRIGHT MASONRY, INC. 
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	(5) SAGRES CONSTRUCTION CORPORATION 
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	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0840 700SD20-0192 270.000 
	0840 700SD20-0192 270.000 
	0840 700SD20-0192 270.000 

	55.00000 
	55.00000 

	14,850.00 
	14,850.00 

	90.00000 
	90.00000 

	24,300.00 
	24,300.00 

	 
	 


	BORED CONDUIT 3" LF 
	BORED CONDUIT 3" LF 
	BORED CONDUIT 3" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0850 700SD20-0193 70.000 
	0850 700SD20-0193 70.000 
	0850 700SD20-0193 70.000 

	75.00000 
	75.00000 

	5,250.00 
	5,250.00 

	100.00000 
	100.00000 

	7,000.00 
	7,000.00 

	 
	 


	BORED CONDUIT 4" LF 
	BORED CONDUIT 4" LF 
	BORED CONDUIT 4" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0860 700SD20-0194 1,020.000 
	0860 700SD20-0194 1,020.000 
	0860 700SD20-0194 1,020.000 

	15.00000 
	15.00000 

	15,300.00 
	15,300.00 

	30.00000 
	30.00000 

	30,600.00 
	30,600.00 

	 
	 


	CONDUIT PVC 2" LF 
	CONDUIT PVC 2" LF 
	CONDUIT PVC 2" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 700SD20-0195 55.000 
	0870 700SD20-0195 55.000 
	0870 700SD20-0195 55.000 

	18.00000 
	18.00000 

	990.00 
	990.00 

	25.00000 
	25.00000 

	1,375.00 
	1,375.00 

	 
	 


	CONDUIT PVC 3" LF 
	CONDUIT PVC 3" LF 
	CONDUIT PVC 3" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 700SD20-0197 1,075.000 
	0880 700SD20-0197 1,075.000 
	0880 700SD20-0197 1,075.000 

	20.00000 
	20.00000 

	21,500.00 
	21,500.00 

	30.00000 
	30.00000 

	32,250.00 
	32,250.00 

	 
	 


	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 
	TRENCH EXCAVATION ECI-1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 700SX20-0010 2.000 
	0890 700SX20-0010 2.000 
	0890 700SX20-0010 2.000 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	 
	 


	NS TRAFFIC SIGNALIZATION EA 
	NS TRAFFIC SIGNALIZATION EA 
	NS TRAFFIC SIGNALIZATION EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	APS PEDESTRIAN ACTUATION 
	APS PEDESTRIAN ACTUATION 
	APS PEDESTRIAN ACTUATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(PA-2) 
	(PA-2) 
	(PA-2) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0900 701SD20-0001 51.500 
	0900 701SD20-0001 51.500 
	0900 701SD20-0001 51.500 

	40.00000 
	40.00000 

	2,060.00 
	2,060.00 

	40.00000 
	40.00000 

	2,060.00 
	2,060.00 

	 
	 


	SIGN PANEL SF 
	SIGN PANEL SF 
	SIGN PANEL SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0910 703SD20-0011 2.000 
	0910 703SD20-0011 2.000 
	0910 703SD20-0011 2.000 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	1,000.00000 
	1,000.00000 

	2,000.00 
	2,000.00 

	 
	 


	PEDESTRIAN ACTUATION PA-2 EA 
	PEDESTRIAN ACTUATION PA-2 EA 
	PEDESTRIAN ACTUATION PA-2 EA 
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	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
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	Figure


	0920 703SD20-0039 2.000 
	0920 703SD20-0039 2.000 
	0920 703SD20-0039 2.000 

	500.00000 1,000.00 
	500.00000 1,000.00 

	750.00000 
	750.00000 

	1,500.00 
	1,500.00 

	 
	 


	HANGER ASSEMBLY SMB-3, EA 
	HANGER ASSEMBLY SMB-3, EA 
	HANGER ASSEMBLY SMB-3, EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ONE WAY 
	ONE WAY 
	ONE WAY 

	 
	 

	 
	 

	 
	 

	 
	 


	0930 703SD20-0061 2.000 
	0930 703SD20-0061 2.000 
	0930 703SD20-0061 2.000 

	1,200.00000 2,400.00 
	1,200.00000 2,400.00 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	 
	 


	PEDESTRIAN SIGNAL HEAD EA 
	PEDESTRIAN SIGNAL HEAD EA 
	PEDESTRIAN SIGNAL HEAD EA 

	 
	 

	 
	 

	 
	 

	 
	 


	SP-9 
	SP-9 
	SP-9 

	 
	 

	 
	 

	 
	 

	 
	 


	0940 704SD20-0006 475.000 
	0940 704SD20-0006 475.000 
	0940 704SD20-0006 475.000 

	2.00000 950.00 
	2.00000 950.00 

	5.00000 
	5.00000 

	2,375.00 
	2,375.00 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	0950 704SD20-0015 616.000 
	0950 704SD20-0015 616.000 
	0950 704SD20-0015 616.000 

	30.00000 18,480.00 
	30.00000 18,480.00 

	30.00000 
	30.00000 

	18,480.00 
	18,480.00 

	 
	 


	TYPE B CLASS II PVMT LINE LF 
	TYPE B CLASS II PVMT LINE LF 
	TYPE B CLASS II PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 24" 
	MRKG 24" 
	MRKG 24" 

	 
	 

	 
	 

	 
	 

	 
	 


	0960 704SD20-0048 1.000 
	0960 704SD20-0048 1.000 
	0960 704SD20-0048 1.000 

	550.00000 550.00 
	550.00000 550.00 

	325.00000 
	325.00000 

	325.00 
	325.00 

	 
	 


	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ARR. TY B CL II 
	ARR. TY B CL II 
	ARR. TY B CL II 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,705,389.00 
	$1,705,389.00 

	 
	 

	$1,745,000.00 
	$1,745,000.00 

	 
	 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	$1,705,389.00 
	$1,705,389.00 

	 
	 

	$1,745,000.00 
	$1,745,000.00 

	 
	 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$1,705,389.00 
	$1,705,389.00 
	 
	 
	$0.00 
	$1,705,389.00 

	$1,745,000.00 
	$1,745,000.00 
	 
	 
	$0.00 
	$1,745,000.00 

	 
	 




	Contract ID: C0000110932C01 
	Letting Date: September 25, 2024 
	Call Order: L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Figure
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	Figure
	Figure
	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000110932C01 
	September 25, 2024 10:00 L31 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / FREDERICKSBURG 0001-111-708, CMAQ-5111(335); 
	Contract Time: 
	11/03/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART - SCALE SHARED USE PATH CONNECTOR 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	M1117 
	M1117 

	M & F CONCRETE, INC. 
	M & F CONCRETE, INC. 

	$1,088,958.09 
	$1,088,958.09 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	K003 
	K003 

	J. L. KENT & SONS, INC. 
	J. L. KENT & SONS, INC. 

	$1,131,999.96 
	$1,131,999.96 

	103.95% 
	103.95% 


	3 
	3 
	3 

	 
	 

	N1018 
	N1018 

	NORTH CONSTRUCTION, INC. 
	NORTH CONSTRUCTION, INC. 

	$1,184,516.90 
	$1,184,516.90 

	108.78% 
	108.78% 


	4 
	4 
	4 

	 
	 

	B3177 
	B3177 

	BRIGHT MASONRY, INC. 
	BRIGHT MASONRY, INC. 

	$1,705,389.00 
	$1,705,389.00 

	156.61% 
	156.61% 


	5 
	5 
	5 

	 
	 

	S1016 
	S1016 

	SAGRES CONSTRUCTION CORPORATION 
	SAGRES CONSTRUCTION CORPORATION 

	$1,745,000.00 
	$1,745,000.00 

	160.24% 
	160.24% 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	3,579.67000 
	3,579.67000 

	3,579.67 
	3,579.67 

	11,850.00000 
	11,850.00000 

	11,850.00 
	11,850.00 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	10.000 
	10.000 
	EA 

	750.00000 
	750.00000 

	7,500.00 
	7,500.00 

	447.46000 
	447.46000 

	4,474.60 
	4,474.60 

	1,020.00000 
	1,020.00000 

	10,200.00 
	10,200.00 


	0030 301SD20-0001 
	0030 301SD20-0001 
	0030 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	195,000.00000 
	195,000.00000 

	195,000.00 
	195,000.00 

	12,997.79000 
	12,997.79000 

	12,997.79 
	12,997.79 

	21,750.00000 
	21,750.00000 

	21,750.00 
	21,750.00 


	0040 302SD20-0027 
	0040 302SD20-0027 
	0040 302SD20-0027 
	15" STORM SEWER PIPE 

	175.000 
	175.000 
	LF 

	181.70000 
	181.70000 

	31,797.50 
	31,797.50 

	277.06000 
	277.06000 

	48,485.50 
	48,485.50 

	345.00000 
	345.00000 

	60,375.00 
	60,375.00 


	0050 302SD20-0237 
	0050 302SD20-0237 
	0050 302SD20-0237 
	DROP INLET DI-1 

	3.000 
	3.000 
	EA 

	6,325.00000 
	6,325.00000 

	18,975.00 
	18,975.00 

	9,492.06000 
	9,492.06000 

	28,476.18 
	28,476.18 

	9,500.00000 
	9,500.00000 

	28,500.00 
	28,500.00 


	0060 302SD20-0241 
	0060 302SD20-0241 
	0060 302SD20-0241 
	DROP INLET DI-2B,L=4' 

	1.000 
	1.000 
	EA 

	6,325.00000 
	6,325.00000 

	6,325.00 
	6,325.00 

	11,607.88000 
	11,607.88000 

	11,607.88 
	11,607.88 

	11,000.00000 
	11,000.00000 

	11,000.00 
	11,000.00 


	0070 302SD20-0311 
	0070 302SD20-0311 
	0070 302SD20-0311 
	DROP INLET DI-3B,L=4' 

	1.000 
	1.000 
	EA 

	6,325.00000 
	6,325.00000 

	6,325.00 
	6,325.00 

	10,110.09000 
	10,110.09000 

	10,110.09 
	10,110.09 

	9,500.00000 
	9,500.00000 

	9,500.00 
	9,500.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 302SD20-0312 
	0080 302SD20-0312 
	0080 302SD20-0312 
	0080 302SD20-0312 
	0080 302SD20-0312 
	DROP INLET DI-3B,L=6' 

	1.000 
	1.000 
	EA 

	6,325.00000 
	6,325.00000 

	6,325.00 
	6,325.00 

	10,517.44000 
	10,517.44000 

	10,517.44 
	10,517.44 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 



	0090 302SD20-0660 
	0090 302SD20-0660 
	0090 302SD20-0660 
	0090 302SD20-0660 
	MANHOLE MH-1 

	4.500 
	4.500 
	LF 

	1,322.00000 
	1,322.00000 

	5,949.00 
	5,949.00 

	1,897.86000 
	1,897.86000 

	8,540.37 
	8,540.37 

	4,200.00000 
	4,200.00000 

	18,900.00 
	18,900.00 


	0100 302SD20-0663 
	0100 302SD20-0663 
	0100 302SD20-0663 
	FRAME & COVER MH-1 

	1.000 
	1.000 
	EA 

	862.50000 
	862.50000 

	862.50 
	862.50 

	1,416.06000 
	1,416.06000 

	1,416.06 
	1,416.06 

	800.00000 
	800.00000 

	800.00 
	800.00 


	0110 303SD20-0001 
	0110 303SD20-0001 
	0110 303SD20-0001 
	REGULAR EXCAVATION 

	1,238.000 
	1,238.000 
	CY 

	178.52000 
	178.52000 

	221,007.76 
	221,007.76 

	197.40000 
	197.40000 

	244,381.20 
	244,381.20 

	75.00000 
	75.00000 

	92,850.00 
	92,850.00 


	0120 303SD20-0007 
	0120 303SD20-0007 
	0120 303SD20-0007 
	BORROW EXCAVATION 

	200.000 
	200.000 
	CY 

	115.00000 
	115.00000 

	23,000.00 
	23,000.00 

	117.34000 
	117.34000 

	23,468.00 
	23,468.00 

	120.00000 
	120.00000 

	24,000.00 
	24,000.00 


	0130 303SD20-0021 
	0130 303SD20-0021 
	0130 303SD20-0021 
	TEMPORARY DIVERSION DIKE 

	215.000 
	215.000 
	LF 

	17.25000 
	17.25000 

	3,708.75 
	3,708.75 

	10.67000 
	10.67000 

	2,294.05 
	2,294.05 

	112.00000 
	112.00000 

	24,080.00 
	24,080.00 


	0140 303SD20-0023 
	0140 303SD20-0023 
	0140 303SD20-0023 
	CHECK DAM ROCK TY. II 

	8.000 
	8.000 
	EA 

	747.50000 
	747.50000 

	5,980.00 
	5,980.00 

	521.48000 
	521.48000 

	4,171.84 
	4,171.84 

	1,200.00000 
	1,200.00000 

	9,600.00 
	9,600.00 


	0150 303SD20-0029 
	0150 303SD20-0029 
	0150 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	20.000 
	20.000 
	CY 

	172.50000 
	172.50000 

	3,450.00 
	3,450.00 

	219.37000 
	219.37000 

	4,387.40 
	4,387.40 

	120.00000 
	120.00000 

	2,400.00 
	2,400.00 


	0160 303SD20-0030 
	0160 303SD20-0030 
	0160 303SD20-0030 
	INLET PROTECTION TYPE A 

	2.000 
	2.000 
	EA 

	524.00000 
	524.00000 

	1,048.00 
	1,048.00 

	3,014.02000 
	3,014.02000 

	6,028.04 
	6,028.04 

	1,385.00000 
	1,385.00000 

	2,770.00 
	2,770.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 303SD20-0031 
	0170 303SD20-0031 
	0170 303SD20-0031 
	0170 303SD20-0031 
	0170 303SD20-0031 
	INLET PROTECTION TYPE B 

	3.000 
	3.000 
	EA 

	300.00000 
	300.00000 

	900.00 
	900.00 

	682.84000 
	682.84000 

	2,048.52 
	2,048.52 

	575.00000 
	575.00000 

	1,725.00 
	1,725.00 



	0180 303SD20-0032 
	0180 303SD20-0032 
	0180 303SD20-0032 
	0180 303SD20-0032 
	GEOTEXTILE FABRIC 

	765.000 
	765.000 
	SY 

	10.92000 
	10.92000 

	8,353.80 
	8,353.80 

	2.93000 
	2.93000 

	2,241.45 
	2,241.45 

	3.75000 
	3.75000 

	2,868.75 
	2,868.75 


	0190 303SD20-0034 
	0190 303SD20-0034 
	0190 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	2,055.000 
	2,055.000 
	LF 

	5.66000 
	5.66000 

	11,631.30 
	11,631.30 

	3.56000 
	3.56000 

	7,315.80 
	7,315.80 

	12.00000 
	12.00000 

	24,660.00 
	24,660.00 


	0200 305SD20-0009 
	0200 305SD20-0009 
	0200 305SD20-0009 
	GEOTEXTILE SUBGRADE STAB. 

	891.000 
	891.000 
	SY 

	10.92000 
	10.92000 

	9,729.72 
	9,729.72 

	2.37000 
	2.37000 

	2,111.67 
	2,111.67 

	3.45000 
	3.45000 

	3,073.95 
	3,073.95 


	0210 308SD20-0012 
	0210 308SD20-0012 
	0210 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	613.000 
	613.000 
	TON 

	81.93000 
	81.93000 

	50,223.09 
	50,223.09 

	71.54000 
	71.54000 

	43,854.02 
	43,854.02 

	81.00000 
	81.00000 

	49,653.00 
	49,653.00 


	0220 315SD20-0007 
	0220 315SD20-0007 
	0220 315SD20-0007 
	ASPHALT CONCRETE TY. SM- 
	9.5A CONST 

	137.000 
	137.000 
	TON 

	275.00000 
	275.00000 

	37,675.00 
	37,675.00 

	169.46000 
	169.46000 

	23,216.02 
	23,216.02 

	243.00000 
	243.00000 

	33,291.00 
	33,291.00 


	0230 315SD20-0010 
	0230 315SD20-0010 
	0230 315SD20-0010 
	ASPHALT CONCRETE BM-25.0 

	604.000 
	604.000 
	TON 

	190.00000 
	190.00000 

	114,760.00 
	114,760.00 

	167.33000 
	167.33000 

	101,067.32 
	101,067.32 

	200.00000 
	200.00000 

	120,800.00 
	120,800.00 


	0240 315SX20-0004 
	0240 315SX20-0004 
	0240 315SX20-0004 
	NS PAVEMENT (PRECAST CONC. PVMT.) 

	534.000 
	534.000 
	SY 

	299.65000 
	299.65000 

	160,013.10 
	160,013.10 

	654.49000 
	654.49000 

	349,497.66 
	349,497.66 

	590.00000 
	590.00000 

	315,060.00 
	315,060.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0250 315SX20-0011 
	0250 315SX20-0011 
	0250 315SX20-0011 
	0250 315SX20-0011 
	0250 315SX20-0011 
	NS SAW-CUT ASPH CONC 10'' DEPTH 

	52.000 
	52.000 
	LF 

	20.00000 
	20.00000 

	1,040.00 
	1,040.00 

	8.90000 
	8.90000 

	462.80 
	462.80 

	42.00000 
	42.00000 

	2,184.00 
	2,184.00 



	0260 401SD20-0001 
	0260 401SD20-0001 
	0260 401SD20-0001 
	0260 401SD20-0001 
	STRUCTURE EXCAVATION CONST. 

	1,651.000 
	1,651.000 
	CY 

	120.00000 
	120.00000 

	198,120.00 
	198,120.00 

	114.30000 
	114.30000 

	188,709.30 
	188,709.30 

	105.00000 
	105.00000 

	173,355.00 
	173,355.00 


	0270 401SD20-0002 
	0270 401SD20-0002 
	0270 401SD20-0002 
	SELECT BACKFILL ABUTMENT ZONE 

	164.000 
	164.000 
	TON 

	150.00000 
	150.00000 

	24,600.00 
	24,600.00 

	95.77000 
	95.77000 

	15,706.28 
	15,706.28 

	118.00000 
	118.00000 

	19,352.00 
	19,352.00 


	0280 401SD20-0004 
	0280 401SD20-0004 
	0280 401SD20-0004 
	GEOCOMPOSITE WALL DRAIN 

	120.000 
	120.000 
	SY 

	60.00000 
	60.00000 

	7,200.00 
	7,200.00 

	27.52000 
	27.52000 

	3,302.40 
	3,302.40 

	50.00000 
	50.00000 

	6,000.00 
	6,000.00 


	0290 401SD20-0005 
	0290 401SD20-0005 
	0290 401SD20-0005 
	PIPE UNDERDRAIN 6" CONST. 

	194.000 
	194.000 
	LF 

	25.00000 
	25.00000 

	4,850.00 
	4,850.00 

	9.19000 
	9.19000 

	1,782.86 
	1,782.86 

	15.00000 
	15.00000 

	2,910.00 
	2,910.00 


	0300 401SD20-0007 
	0300 401SD20-0007 
	0300 401SD20-0007 
	COFFERDAM 

	2.000 
	2.000 
	EA 

	25,000.00000 
	25,000.00000 

	50,000.00 
	50,000.00 

	16,172.73000 
	16,172.73000 

	32,345.46 
	32,345.46 

	46,500.00000 
	46,500.00000 

	93,000.00 
	93,000.00 


	0310 401SX20-0008 
	0310 401SX20-0008 
	0310 401SX20-0008 
	NS BRIDGE SUBSTRUCTURE (PRECAST ABUTMENT UNITS) 

	12.000 
	12.000 
	EA 

	43,331.67000 
	43,331.67000 

	519,980.04 
	519,980.04 

	32,868.58000 
	32,868.58000 

	394,422.96 
	394,422.96 

	58,000.00000 
	58,000.00000 

	696,000.00 
	696,000.00 


	0320 403SD20-0005 
	0320 403SD20-0005 
	0320 403SD20-0005 
	STEEL PILES 10" 

	640.000 
	640.000 
	LF 

	52.78000 
	52.78000 

	33,779.20 
	33,779.20 

	270.18000 
	270.18000 

	172,915.20 
	172,915.20 

	131.00000 
	131.00000 

	83,840.00 
	83,840.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0330 403SX20-0016 
	0330 403SX20-0016 
	0330 403SX20-0016 
	0330 403SX20-0016 
	0330 403SX20-0016 
	NS PREBORING PILE 10" STEEL PILE 

	640.000 
	640.000 
	LF 

	552.00000 
	552.00000 

	353,280.00 
	353,280.00 

	270.17000 
	270.17000 

	172,908.80 
	172,908.80 

	844.00000 
	844.00000 

	540,160.00 
	540,160.00 



	0340 404SD20-0005 
	0340 404SD20-0005 
	0340 404SD20-0005 
	0340 404SD20-0005 
	CONC. CL. A4 MOD. LOW SHRINK., SPR. STRUCT. CONST. 

	9.500 
	9.500 
	CY 

	1,397.70000 
	1,397.70000 

	13,278.15 
	13,278.15 

	3,892.55000 
	3,892.55000 

	36,979.23 
	36,979.23 

	1,180.00000 
	1,180.00000 

	11,210.00 
	11,210.00 


	0350 404SD20-0009 
	0350 404SD20-0009 
	0350 404SD20-0009 
	BRIDGE DECK GROOVING CONST. 

	870.000 
	870.000 
	SY 

	60.00000 
	60.00000 

	52,200.00 
	52,200.00 

	7.00000 
	7.00000 

	6,090.00 
	6,090.00 

	15.88000 
	15.88000 

	13,815.60 
	13,815.60 


	0360 404SX20-0001 
	0360 404SX20-0001 
	0360 404SX20-0001 
	NS CONCRETE ULTRA-HIGH PERFORMANCE CONCRETE - SUBSTRUCTURE 

	12.800 
	12.800 
	CY 

	4,470.35000 
	4,470.35000 

	57,220.48 
	57,220.48 

	9,854.08000 
	9,854.08000 

	126,132.22 
	126,132.22 

	5,320.00000 
	5,320.00000 

	68,096.00 
	68,096.00 


	0370 404SX20-0001 
	0370 404SX20-0001 
	0370 404SX20-0001 
	NS CONCRETE ULTRA-HIGH PERFORMANCE CONCRETE - SUPERSTRUCTURE 

	16.300 
	16.300 
	CY 

	4,470.41000 
	4,470.41000 

	72,867.68 
	72,867.68 

	8,229.38000 
	8,229.38000 

	134,138.89 
	134,138.89 

	6,000.00000 
	6,000.00000 

	97,800.00 
	97,800.00 


	0380 405SX20-0004 
	0380 405SX20-0004 
	0380 405SX20-0004 
	NS PRESTRESSED CONCRETE SLAB 4'x21"x(+45'- 50') 

	10.000 
	10.000 
	EA 

	39,225.78000 
	39,225.78000 

	392,257.80 
	392,257.80 

	56,063.58000 
	56,063.58000 

	560,635.80 
	560,635.80 

	67,000.00000 
	67,000.00000 

	670,000.00 
	670,000.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0390 406SD20-0003 
	0390 406SD20-0003 
	0390 406SD20-0003 
	0390 406SD20-0003 
	0390 406SD20-0003 
	CR REINF. STEEL CL. I SPR. STRUCT. CONST. 

	1,540.000 
	1,540.000 
	LB 

	6.48000 
	6.48000 

	9,979.20 
	9,979.20 

	5.71000 
	5.71000 

	8,793.40 
	8,793.40 

	5.55000 
	5.55000 

	8,547.00 
	8,547.00 



	0400 410SX20-0001 
	0400 410SX20-0001 
	0400 410SX20-0001 
	0400 410SX20-0001 
	NS ARCHITECTURAL TREATMENT (FOR PARAPET/RAILING) 

	59.000 
	59.000 
	SY 

	76.61000 
	76.61000 

	4,519.99 
	4,519.99 

	64.73000 
	64.73000 

	3,819.07 
	3,819.07 

	136.00000 
	136.00000 

	8,024.00 
	8,024.00 


	0410 410SX20-0001 
	0410 410SX20-0001 
	0410 410SX20-0001 
	NS ARCHITECTURAL TREATMENT (SUBSTRUCTURE) 

	12.000 
	12.000 
	SY 

	76.61000 
	76.61000 

	919.32 
	919.32 

	318.24000 
	318.24000 

	3,818.88 
	3,818.88 

	136.00000 
	136.00000 

	1,632.00 
	1,632.00 


	0420 410SX20-0005 
	0420 410SX20-0005 
	0420 410SX20-0005 
	NS BRIDGE SUPERSTRUCTURE DIAMOND GRINDING 

	870.000 
	870.000 
	SY 

	2.00000 
	2.00000 

	1,740.00 
	1,740.00 

	15.29000 
	15.29000 

	13,302.30 
	13,302.30 

	25.00000 
	25.00000 

	21,750.00 
	21,750.00 


	0430 410SX20-0015 
	0430 410SX20-0015 
	0430 410SX20-0015 
	NS BRIDGE INCIDENTALS PRECAST APPROACH SLAB 

	130.000 
	130.000 
	SY 

	807.69000 
	807.69000 

	104,999.70 
	104,999.70 

	2,065.67000 
	2,065.67000 

	268,537.10 
	268,537.10 

	2,350.00000 
	2,350.00000 

	305,500.00 
	305,500.00 


	0440    412SX20-0002 
	0440    412SX20-0002 
	0440    412SX20-0002 
	NS CONC. SURFACE COLOR COATING (SURFACE COLOR COATING) 

	(1) LS 
	(1) LS 

	3,130.89000 
	3,130.89000 

	3,130.89 
	3,130.89 

	20,642.75000 
	20,642.75000 

	20,642.75 
	20,642.75 

	4,550.00000 
	4,550.00000 

	4,550.00 
	4,550.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0450 413SX20-0002 
	0450 413SX20-0002 
	0450 413SX20-0002 
	0450 413SX20-0002 
	0450 413SX20-0002 
	NS DISM. & REM. EXIST. STR. STR. NO 6135 

	(1) LS 
	(1) LS 

	273,000.00000 
	273,000.00000 

	273,000.00 
	273,000.00 

	18,296.69000 
	18,296.69000 

	18,296.69 
	18,296.69 

	120,000.00000 
	120,000.00000 

	120,000.00 
	120,000.00 



	0460 413SX20-0003 
	0460 413SX20-0003 
	0460 413SX20-0003 
	0460 413SX20-0003 
	NS ENV.& WORKER PROTECT. STR. NO 6135 

	(1) LS 
	(1) LS 

	107,349.00000 
	107,349.00000 

	107,349.00 
	107,349.00 

	1,779.47000 
	1,779.47000 

	1,779.47 
	1,779.47 

	8,000.00000 
	8,000.00000 

	8,000.00 
	8,000.00 


	0470 413SX20-0004 
	0470 413SX20-0004 
	0470 413SX20-0004 
	NS MATERIAL DISPOSAL STR. NO 6135 

	(1) LS 
	(1) LS 

	3,674.76000 
	3,674.76000 

	3,674.76 
	3,674.76 

	8,838.02000 
	8,838.02000 

	8,838.02 
	8,838.02 

	12,500.00000 
	12,500.00000 

	12,500.00 
	12,500.00 


	0480 414SD20-0056 
	0480 414SD20-0056 
	0480 414SD20-0056 
	DRY RIPRAP CL.II 38" 

	48.000 
	48.000 
	SY 

	287.50000 
	287.50000 

	13,800.00 
	13,800.00 

	279.54000 
	279.54000 

	13,417.92 
	13,417.92 

	226.00000 
	226.00000 

	10,848.00 
	10,848.00 


	0490 414SD20-0057 
	0490 414SD20-0057 
	0490 414SD20-0057 
	DRY RIPRAP CL.II 38" 

	2,204.000 
	2,204.000 
	TON 

	118.00000 
	118.00000 

	260,072.00 
	260,072.00 

	186.61000 
	186.61000 

	411,288.44 
	411,288.44 

	100.00000 
	100.00000 

	220,400.00 
	220,400.00 


	0500 420SD20-0001 
	0500 420SD20-0001 
	0500 420SD20-0001 
	ADHESIVE BASED JT. SEALER CL. I, 1" CONST. 

	76.000 
	76.000 
	LF 

	120.00000 
	120.00000 

	9,120.00 
	9,120.00 

	51.73000 
	51.73000 

	3,931.48 
	3,931.48 

	80.00000 
	80.00000 

	6,080.00 
	6,080.00 


	0510 501SD20-0004 
	0510 501SD20-0004 
	0510 501SD20-0004 
	UNDERDRAIN UD-4 

	951.000 
	951.000 
	LF 

	25.00000 
	25.00000 

	23,775.00 
	23,775.00 

	23.77000 
	23.77000 

	22,605.27 
	22,605.27 

	50.00000 
	50.00000 

	47,550.00 
	47,550.00 


	0520 501SD20-0007 
	0520 501SD20-0007 
	0520 501SD20-0007 
	CROSSDRAIN CD-2 

	44.000 
	44.000 
	LF 

	80.00000 
	80.00000 

	3,520.00 
	3,520.00 

	54.66000 
	54.66000 

	2,405.04 
	2,405.04 

	99.00000 
	99.00000 

	4,356.00 
	4,356.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0530 501SD20-0009 
	0530 501SD20-0009 
	0530 501SD20-0009 
	0530 501SD20-0009 
	0530 501SD20-0009 
	OUTLET PIPE 

	34.000 
	34.000 
	LF 

	80.00000 
	80.00000 

	2,720.00 
	2,720.00 

	61.76000 
	61.76000 

	2,099.84 
	2,099.84 

	15.00000 
	15.00000 

	510.00 
	510.00 



	0540 502SD20-0014 
	0540 502SD20-0014 
	0540 502SD20-0014 
	0540 502SD20-0014 
	CURB, STD. CG-3 

	340.000 
	340.000 
	LF 

	43.70000 
	43.70000 

	14,858.00 
	14,858.00 

	39.37000 
	39.37000 

	13,385.80 
	13,385.80 

	38.00000 
	38.00000 

	12,920.00 
	12,920.00 


	0550 502SD20-0024 
	0550 502SD20-0024 
	0550 502SD20-0024 
	COMB. CURB & GUTTER, STD. CG-7 

	440.000 
	440.000 
	LF 

	43.70000 
	43.70000 

	19,228.00 
	19,228.00 

	38.22000 
	38.22000 

	16,816.80 
	16,816.80 

	45.00000 
	45.00000 

	19,800.00 
	19,800.00 


	0560 503SD20-0002 
	0560 503SD20-0002 
	0560 503SD20-0002 
	R/W MONUMENT RM-2 

	15.000 
	15.000 
	EA 

	4,500.00000 
	4,500.00000 

	67,500.00 
	67,500.00 

	150.51000 
	150.51000 

	2,257.65 
	2,257.65 

	300.00000 
	300.00000 

	4,500.00 
	4,500.00 


	0570 504SD20-0001 
	0570 504SD20-0001 
	0570 504SD20-0001 
	CONCRETE CLASS A3 MISC. (EW-1) 

	1.000 
	1.000 
	CY 

	4,114.46000 
	4,114.46000 

	4,114.46 
	4,114.46 

	562.46000 
	562.46000 

	562.46 
	562.46 

	800.00000 
	800.00000 

	800.00 
	800.00 


	0580 504SD20-0005 
	0580 504SD20-0005 
	0580 504SD20-0005 
	GEOTEXTILE DRAINAGE FABRIC 

	1,633.000 
	1,633.000 
	SY 

	9.00000 
	9.00000 

	14,697.00 
	14,697.00 

	2.74000 
	2.74000 

	4,474.42 
	4,474.42 

	4.20000 
	4.20000 

	6,858.60 
	6,858.60 


	0590 505SD20-0009 
	0590 505SD20-0009 
	0590 505SD20-0009 
	REMOVE EX. GUARDRAIL TERMINAL 

	4.000 
	4.000 
	EA 

	575.00000 
	575.00000 

	2,300.00 
	2,300.00 

	903.08000 
	903.08000 

	3,612.32 
	3,612.32 

	580.00000 
	580.00000 

	2,320.00 
	2,320.00 


	0600 505SD20-0055 
	0600 505SD20-0055 
	0600 505SD20-0055 
	FIXED OBJECT ATTACH. GR- FOA-5 

	4.000 
	4.000 
	EA 

	4,025.00000 
	4,025.00000 

	16,100.00 
	16,100.00 

	4,214.37000 
	4,214.37000 

	16,857.48 
	16,857.48 

	4,800.00000 
	4,800.00000 

	19,200.00 
	19,200.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0610 505SD20-0073 
	0610 505SD20-0073 
	0610 505SD20-0073 
	0610 505SD20-0073 
	0610 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	212.000 
	212.000 
	LF 

	12.00000 
	12.00000 

	2,544.00 
	2,544.00 

	24.08000 
	24.08000 

	5,104.96 
	5,104.96 

	11.00000 
	11.00000 

	2,332.00 
	2,332.00 



	0620 505SX20-0057 
	0620 505SX20-0057 
	0620 505SX20-0057 
	0620 505SX20-0057 
	NS GUARDRAIL GR-MGS1 

	150.000 
	150.000 
	LF 

	40.25000 
	40.25000 

	6,037.50 
	6,037.50 

	60.21000 
	60.21000 

	9,031.50 
	9,031.50 

	42.00000 
	42.00000 

	6,300.00 
	6,300.00 


	0630 505SX20-0058 
	0630 505SX20-0058 
	0630 505SX20-0058 
	NS GUARDRAIL TERMINAL GR-MGS2 

	4.000 
	4.000 
	EA 

	4,025.00000 
	4,025.00000 

	16,100.00 
	16,100.00 

	4,214.37000 
	4,214.37000 

	16,857.48 
	16,857.48 

	4,800.00000 
	4,800.00000 

	19,200.00 
	19,200.00 


	0640 508SD20-0004 
	0640 508SD20-0004 
	0640 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	1,281.000 
	1,281.000 
	SY 

	20.00000 
	20.00000 

	25,620.00 
	25,620.00 

	34.33000 
	34.33000 

	43,976.73 
	43,976.73 

	58.00000 
	58.00000 

	74,298.00 
	74,298.00 


	0650 509SD20-0001 
	0650 509SD20-0001 
	0650 509SD20-0001 
	FLOWABLE BACKFILL 

	182.700 
	182.700 
	CY 

	400.00000 
	400.00000 

	73,080.00 
	73,080.00 

	265.11000 
	265.11000 

	48,435.60 
	48,435.60 

	310.00000 
	310.00000 

	56,637.00 
	56,637.00 


	0660 511SD20-0001 
	0660 511SD20-0001 
	0660 511SD20-0001 
	ALLAYING DUST 

	100.000 
	100.000 
	HR 

	1.00000 
	1.00000 

	100.00 
	100.00 

	23.91000 
	23.91000 

	2,391.00 
	2,391.00 

	80.00000 
	80.00000 

	8,000.00 
	8,000.00 


	0670 512SD20-0012 
	0670 512SD20-0012 
	0670 512SD20-0012 
	TYPE 3 BARRICADE 4' 

	11.000 
	11.000 
	EA 

	450.00000 
	450.00000 

	4,950.00 
	4,950.00 

	307.46000 
	307.46000 

	3,382.06 
	3,382.06 

	475.00000 
	475.00000 

	5,225.00 
	5,225.00 


	0680 512SD20-0014 
	0680 512SD20-0014 
	0680 512SD20-0014 
	TEMPORARY SIGN 

	437.000 
	437.000 
	SF 

	25.00000 
	25.00000 

	10,925.00 
	10,925.00 

	32.16000 
	32.16000 

	14,053.92 
	14,053.92 

	45.00000 
	45.00000 

	19,665.00 
	19,665.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0690 512SD20-0023 
	0690 512SD20-0023 
	0690 512SD20-0023 
	0690 512SD20-0023 
	0690 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	120.000 
	120.000 
	HR 

	125.00000 
	125.00000 

	15,000.00 
	15,000.00 

	88.51000 
	88.51000 

	10,621.20 
	10,621.20 

	40.00000 
	40.00000 

	4,800.00 
	4,800.00 



	0700 512SD20-0024 
	0700 512SD20-0024 
	0700 512SD20-0024 
	0700 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	3,150.000 
	3,150.000 
	DAY 

	3.00000 
	3.00000 

	9,450.00 
	9,450.00 

	2.26000 
	2.26000 

	7,119.00 
	7,119.00 

	0.75000 
	0.75000 

	2,362.50 
	2,362.50 


	0710 512SD20-0025 
	0710 512SD20-0025 
	0710 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	1,440.000 
	1,440.000 
	HR 

	7.00000 
	7.00000 

	10,080.00 
	10,080.00 

	4.07000 
	4.07000 

	5,860.80 
	5,860.80 

	10.00000 
	10.00000 

	14,400.00 
	14,400.00 


	0720 512SD20-0027 
	0720 512SD20-0027 
	0720 512SD20-0027 
	FLAGGER SERVICE 

	2,160.000 
	2,160.000 
	HR 

	30.00000 
	30.00000 

	64,800.00 
	64,800.00 

	50.19000 
	50.19000 

	108,410.40 
	108,410.40 

	3.00000 
	3.00000 

	6,480.00 
	6,480.00 


	0730 512SD20-0029 
	0730 512SD20-0029 
	0730 512SD20-0029 
	WARNING LIGHT TY. B 

	220.000 
	220.000 
	DAY 

	2.30000 
	2.30000 

	506.00 
	506.00 

	18.46000 
	18.46000 

	4,061.20 
	4,061.20 

	16.00000 
	16.00000 

	3,520.00 
	3,520.00 


	0740 512SD20-0031 
	0740 512SD20-0031 
	0740 512SD20-0031 
	TRAFFIC BARRIER SER. CONC. MB-7D PC 

	32.000 
	32.000 
	LF 

	90.00000 
	90.00000 

	2,880.00 
	2,880.00 

	85.70000 
	85.70000 

	2,742.40 
	2,742.40 

	55.00000 
	55.00000 

	1,760.00 
	1,760.00 


	0750 513SD20-0001 
	0750 513SD20-0001 
	0750 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	219,000.00000 
	219,000.00000 

	219,000.00 
	219,000.00 

	258,788.06000 
	258,788.06000 

	258,788.06 
	258,788.06 

	260,000.00000 
	260,000.00000 

	260,000.00 
	260,000.00 


	0760 517SD20-0001 
	0760 517SD20-0001 
	0760 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	42,872.13000 
	42,872.13000 

	42,872.13 
	42,872.13 

	54,184.80000 
	54,184.80000 

	54,184.80 
	54,184.80 

	48,000.00000 
	48,000.00000 

	48,000.00 
	48,000.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0770 520SD20-0014 
	0770 520SD20-0014 
	0770 520SD20-0014 
	0770 520SD20-0014 
	0770 520SD20-0014 
	6" DI WATER MAIN 

	13.000 
	13.000 
	LF 

	207.00000 
	207.00000 

	2,691.00 
	2,691.00 

	532.80000 
	532.80000 

	6,926.40 
	6,926.40 

	500.00000 
	500.00000 

	6,500.00 
	6,500.00 



	0780 520SD20-0020 
	0780 520SD20-0020 
	0780 520SD20-0020 
	0780 520SD20-0020 
	12" DI WATER MAIN 

	340.000 
	340.000 
	LF 

	338.10000 
	338.10000 

	114,954.00 
	114,954.00 

	361.54000 
	361.54000 

	122,923.60 
	122,923.60 

	450.00000 
	450.00000 

	153,000.00 
	153,000.00 


	0790 520SD20-0089 
	0790 520SD20-0089 
	0790 520SD20-0089 
	6" GATE VALVE & BOX 

	1.000 
	1.000 
	EA 

	2,104.50000 
	2,104.50000 

	2,104.50 
	2,104.50 

	2,729.91000 
	2,729.91000 

	2,729.91 
	2,729.91 

	6,200.00000 
	6,200.00000 

	6,200.00 
	6,200.00 


	0800 520SD20-0162 
	0800 520SD20-0162 
	0800 520SD20-0162 
	FIRE HYDRANT 

	1.000 
	1.000 
	EA 

	7,417.50000 
	7,417.50000 

	7,417.50 
	7,417.50 

	6,859.55000 
	6,859.55000 

	6,859.55 
	6,859.55 

	8,500.00000 
	8,500.00000 

	8,500.00 
	8,500.00 


	0810 602SD20-0004 
	0810 602SD20-0004 
	0810 602SD20-0004 
	TOPSOIL CLASS B 

	162.000 
	162.000 
	CY 

	90.58000 
	90.58000 

	14,673.96 
	14,673.96 

	117.64000 
	117.64000 

	19,057.68 
	19,057.68 

	95.00000 
	95.00000 

	15,390.00 
	15,390.00 


	0820 603SD20-0002 
	0820 603SD20-0002 
	0820 603SD20-0002 
	TEMPORARY SEED 

	50.000 
	50.000 
	LB 

	73.53000 
	73.53000 

	3,676.50 
	3,676.50 

	27.29000 
	27.29000 

	1,364.50 
	1,364.50 

	32.00000 
	32.00000 

	1,600.00 
	1,600.00 


	0830 603SD20-0003 
	0830 603SD20-0003 
	0830 603SD20-0003 
	REGULAR SEED 

	125.000 
	125.000 
	LB 

	19.18000 
	19.18000 

	2,397.50 
	2,397.50 

	27.29000 
	27.29000 

	3,411.25 
	3,411.25 

	12.00000 
	12.00000 

	1,500.00 
	1,500.00 


	0840 603SD20-0004 
	0840 603SD20-0004 
	0840 603SD20-0004 
	OVERSEEDING 

	100.000 
	100.000 
	LB 

	44.76000 
	44.76000 

	4,476.00 
	4,476.00 

	27.29000 
	27.29000 

	2,729.00 
	2,729.00 

	15.00000 
	15.00000 

	1,500.00 
	1,500.00 


	0850 603SD20-0008 
	0850 603SD20-0008 
	0850 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	2,280.000 
	2,280.000 
	SY 

	0.75000 
	0.75000 

	1,710.00 
	1,710.00 

	7.83000 
	7.83000 

	17,852.40 
	17,852.40 

	1.20000 
	1.20000 

	2,736.00 
	2,736.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0860 603SD20-0014 
	0860 603SD20-0014 
	0860 603SD20-0014 
	0860 603SD20-0014 
	0860 603SD20-0014 
	FERTILIZER NITROGEN - N 

	198.000 
	198.000 
	LB 

	38.36000 
	38.36000 

	7,595.28 
	7,595.28 

	2.26000 
	2.26000 

	447.48 
	447.48 

	1.00000 
	1.00000 

	198.00 
	198.00 



	0870 603SD20-0015 
	0870 603SD20-0015 
	0870 603SD20-0015 
	0870 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	76.000 
	76.000 
	LB 

	17.05000 
	17.05000 

	1,295.80 
	1,295.80 

	2.13000 
	2.13000 

	161.88 
	161.88 

	1.00000 
	1.00000 

	76.00 
	76.00 


	0880 603SD20-0016 
	0880 603SD20-0016 
	0880 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	38.000 
	38.000 
	LB 

	19.18000 
	19.18000 

	728.84 
	728.84 

	2.13000 
	2.13000 

	80.94 
	80.94 

	1.00000 
	1.00000 

	38.00 
	38.00 


	0890 603SD20-0017 
	0890 603SD20-0017 
	0890 603SD20-0017 
	LIME 

	0.440 
	0.440 
	TON 

	2,344.50000 
	2,344.50000 

	1,031.58 
	1,031.58 

	309.34000 
	309.34000 

	136.11 
	136.11 

	2,100.00000 
	2,100.00000 

	924.00 
	924.00 


	0900 700SD20-0003 
	0900 700SD20-0003 
	0900 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	14.000 
	14.000 
	EA 

	537.48000 
	537.48000 

	7,524.72 
	7,524.72 

	320.70000 
	320.70000 

	4,489.80 
	4,489.80 

	950.00000 
	950.00000 

	13,300.00 
	13,300.00 


	0910 700SD20-0012 
	0910 700SD20-0012 
	0910 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	3.000 
	3.000 
	EA 

	750.00000 
	750.00000 

	2,250.00 
	2,250.00 

	2,312.05000 
	2,312.05000 

	6,936.15 
	6,936.15 

	750.00000 
	750.00000 

	2,250.00 
	2,250.00 


	0920 700SD20-0036 
	0920 700SD20-0036 
	0920 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	45.000 
	45.000 
	LF 

	60.00000 
	60.00000 

	2,700.00 
	2,700.00 

	40.66000 
	40.66000 

	1,829.70 
	1,829.70 

	65.00000 
	65.00000 

	2,925.00 
	2,925.00 


	0930 700SD20-0038 
	0930 700SD20-0038 
	0930 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	3.000 
	3.000 
	EA 

	2,500.00000 
	2,500.00000 

	7,500.00 
	7,500.00 

	911.34000 
	911.34000 

	2,734.02 
	2,734.02 

	1,950.00000 
	1,950.00000 

	5,850.00 
	5,850.00 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) FORT MYER CONSTRUCTION CORPORATION 
	(1) FORT MYER CONSTRUCTION CORPORATION 

	(2) FLIPPO CONSTRUCTION COMPANY, INC. 
	(2) FLIPPO CONSTRUCTION COMPANY, INC. 

	(3) POSILLICO 
	(3) POSILLICO 

	CIVIL, INC. 
	CIVIL, INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0940 704SD20-0006 
	0940 704SD20-0006 
	0940 704SD20-0006 
	0940 704SD20-0006 
	0940 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	1,480.000 
	1,480.000 
	LF 

	6.12000 
	6.12000 

	9,057.60 
	9,057.60 

	2.35000 
	2.35000 

	3,478.00 
	3,478.00 

	2.20000 
	2.20000 

	3,256.00 
	3,256.00 



	0950 704SD20-0008 
	0950 704SD20-0008 
	0950 704SD20-0008 
	0950 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	150.000 
	150.000 
	LF 

	12.25000 
	12.25000 

	1,837.50 
	1,837.50 

	3.55000 
	3.55000 

	532.50 
	532.50 

	3.10000 
	3.10000 

	465.00 
	465.00 


	0960 704SD20-0030 
	0960 704SD20-0030 
	0960 704SD20-0030 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4" 

	840.000 
	840.000 
	LF 

	11.76000 
	11.76000 

	9,878.40 
	9,878.40 

	7.16000 
	7.16000 

	6,014.40 
	6,014.40 

	7.30000 
	7.30000 

	6,132.00 
	6,132.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$4,386,775.50 
	$4,386,775.50 

	$4,470,079.75 
	$4,470,079.75 

	$4,979,394.40 
	$4,979,394.40 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$4,386,775.50 

	 
	 
	 
	$4,470,079.75 

	 
	 
	 
	$4,979,394.40 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$4,386,775.50 
	$4,386,775.50 
	$4,386,775.50 
	 
	 
	$0.00 
	$4,386,775.50 

	$4,470,079.75 
	$4,470,079.75 
	 
	 
	$0.00 
	$4,470,079.75 

	$4,979,394.40 
	$4,979,394.40 
	 
	$0.00 4,979,394.40 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) SAGRES CONSTRUCTION CORPORATION 
	(4) SAGRES CONSTRUCTION CORPORATION 

	(5) FLB CONTRACTORS, INC. 
	(5) FLB CONTRACTORS, INC. 

	(6) SHIRLEY CONTRACTING COMPANY, LLC 
	(6) SHIRLEY CONTRACTING COMPANY, LLC 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Un 
	Un 

	it Price 
	it Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 
	0010 108SP20-0001 (1) 

	5,879.77000 
	5,879.77000 
	Figure

	5,879.77 
	5,879.77 

	51,800.00000 
	51,800.00000 

	51,800.00 
	51,800.00 

	 
	 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 


	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 
	BASELINE PROGRESS LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SCHEDULE 
	SCHEDULE 
	SCHEDULE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 108SP20-0002 10.000 
	0020 108SP20-0002 10.000 
	0020 108SP20-0002 10.000 

	587.98000 
	587.98000 

	5,879.80 
	5,879.80 

	3,100.00000 
	3,100.00000 

	31,000.00 
	31,000.00 

	 
	 

	5,000.00000 
	5,000.00000 

	50,000.00 
	50,000.00 


	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 
	PROGRESS SCHEDULE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	UPDATES 
	UPDATES 
	UPDATES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 301SD20-0001 (1) 
	0030 301SD20-0001 (1) 
	0030 301SD20-0001 (1) 

	27,114.62000 
	27,114.62000 

	27,114.62 
	27,114.62 

	21,300.00000 
	21,300.00000 

	21,300.00 
	21,300.00 

	 
	 

	275,000.00000 
	275,000.00000 

	275,000.00 
	275,000.00 


	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 
	CLEARING AND GRUBBING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 302SD20-0027 175.000 
	0040 302SD20-0027 175.000 
	0040 302SD20-0027 175.000 

	217.46000 
	217.46000 

	38,055.50 
	38,055.50 

	312.00000 
	312.00000 

	54,600.00 
	54,600.00 

	 
	 

	180.00000 
	180.00000 

	31,500.00 
	31,500.00 


	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 
	15" STORM SEWER PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 302SD20-0237 3.000 
	0050 302SD20-0237 3.000 
	0050 302SD20-0237 3.000 

	7,664.24000 
	7,664.24000 

	22,992.72 
	22,992.72 

	5,100.00000 
	5,100.00000 

	15,300.00 
	15,300.00 

	 
	 

	8,200.00000 
	8,200.00000 

	24,600.00 
	24,600.00 


	DROP INLET DI-1 EA 
	DROP INLET DI-1 EA 
	DROP INLET DI-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 302SD20-0241 1.000 
	0060 302SD20-0241 1.000 
	0060 302SD20-0241 1.000 

	9,513.79000 
	9,513.79000 

	9,513.79 
	9,513.79 

	7,211.00000 
	7,211.00000 

	7,211.00 
	7,211.00 

	 
	 

	11,500.00000 
	11,500.00000 

	11,500.00 
	11,500.00 


	DROP INLET DI-2B,L=4' EA 
	DROP INLET DI-2B,L=4' EA 
	DROP INLET DI-2B,L=4' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 302SD20-0311 1.000 
	0070 302SD20-0311 1.000 
	0070 302SD20-0311 1.000 

	8,036.68000 
	8,036.68000 

	8,036.68 
	8,036.68 

	7,211.00000 
	7,211.00000 

	7,211.00 
	7,211.00 

	 
	 

	9,500.00000 
	9,500.00000 

	9,500.00 
	9,500.00 


	DROP INLET DI-3B,L=4' EA 
	DROP INLET DI-3B,L=4' EA 
	DROP INLET DI-3B,L=4' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 302SD20-0312 1.000 
	0080 302SD20-0312 1.000 
	0080 302SD20-0312 1.000 

	9,409.56000 
	9,409.56000 

	9,409.56 
	9,409.56 

	11,200.00000 
	11,200.00000 

	11,200.00 
	11,200.00 

	 
	 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	DROP INLET DI-3B,L=6' EA 
	DROP INLET DI-3B,L=6' EA 
	DROP INLET DI-3B,L=6' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0090 302SD20-0660 4.500 
	0090 302SD20-0660 4.500 
	0090 302SD20-0660 4.500 

	1,416.02000 
	1,416.02000 

	6,372.09 
	6,372.09 

	10,100.00000 
	10,100.00000 

	45,450.00 
	45,450.00 

	 
	 

	1,325.00000 
	1,325.00000 

	5,962.50 
	5,962.50 


	MANHOLE MH-1 LF 
	MANHOLE MH-1 LF 
	MANHOLE MH-1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) SAGRES CONSTRUCTION CORPORATION 
	(4) SAGRES CONSTRUCTION CORPORATION 

	(5) FLB CONTRACTORS, INC. 
	(5) FLB CONTRACTORS, INC. 

	(6) SHIRLEY CONTRACTING COMPANY, LLC 
	(6) SHIRLEY CONTRACTING COMPANY, LLC 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0100 302SD20-0663 1.000 
	0100 302SD20-0663 1.000 
	0100 302SD20-0663 1.000 

	1,352.76000 1,352.76 
	1,352.76000 1,352.76 
	Figure

	3,100.00000 
	3,100.00000 

	3,100.00 
	3,100.00 

	 
	 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 


	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 
	FRAME & COVER MH-1 EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 303SD20-0001 1,238.000 
	0110 303SD20-0001 1,238.000 
	0110 303SD20-0001 1,238.000 

	275.00000 340,450.00 
	275.00000 340,450.00 

	43.25000 
	43.25000 

	53,543.50 
	53,543.50 

	 
	 

	500.00000 
	500.00000 

	619,000.00 
	619,000.00 


	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 
	REGULAR EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 303SD20-0007 200.000 
	0120 303SD20-0007 200.000 
	0120 303SD20-0007 200.000 

	131.93000 26,386.00 
	131.93000 26,386.00 

	85.12000 
	85.12000 

	17,024.00 
	17,024.00 

	 
	 

	50.00000 
	50.00000 

	10,000.00 
	10,000.00 


	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 
	BORROW EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 303SD20-0021 215.000 
	0130 303SD20-0021 215.000 
	0130 303SD20-0021 215.000 

	15.23000 3,274.45 
	15.23000 3,274.45 

	25.12000 
	25.12000 

	5,400.80 
	5,400.80 

	 
	 

	8.00000 
	8.00000 

	1,720.00 
	1,720.00 


	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 
	TEMPORARY DIVERSION DIKE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 303SD20-0023 8.000 
	0140 303SD20-0023 8.000 
	0140 303SD20-0023 8.000 

	4,674.87000 37,398.96 
	4,674.87000 37,398.96 

	351.00000 
	351.00000 

	2,808.00 
	2,808.00 

	 
	 

	520.00000 
	520.00000 

	4,160.00 
	4,160.00 


	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 
	CHECK DAM ROCK TY. II EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 303SD20-0029 20.000 
	0150 303SD20-0029 20.000 
	0150 303SD20-0029 20.000 

	45.67000 913.40 
	45.67000 913.40 

	41.25000 
	41.25000 

	825.00 
	825.00 

	 
	 

	18.00000 
	18.00000 

	360.00 
	360.00 


	SILTATION CONTROL CY 
	SILTATION CONTROL CY 
	SILTATION CONTROL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXCAVATION 
	EXCAVATION 
	EXCAVATION 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 303SD20-0030 2.000 
	0160 303SD20-0030 2.000 
	0160 303SD20-0030 2.000 

	413.34000 826.68 
	413.34000 826.68 

	321.00000 
	321.00000 

	642.00 
	642.00 

	 
	 

	250.00000 
	250.00000 

	500.00 
	500.00 


	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 
	INLET PROTECTION TYPE A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0170 303SD20-0031 3.000 
	0170 303SD20-0031 3.000 
	0170 303SD20-0031 3.000 

	654.11000 1,962.33 
	654.11000 1,962.33 

	412.00000 
	412.00000 

	1,236.00 
	1,236.00 

	 
	 

	300.00000 
	300.00000 

	900.00 
	900.00 


	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 
	INLET PROTECTION TYPE B EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 303SD20-0032 765.000 
	0180 303SD20-0032 765.000 
	0180 303SD20-0032 765.000 

	10.14000 7,757.10 
	10.14000 7,757.10 

	7.12000 
	7.12000 

	5,446.80 
	5,446.80 

	 
	 

	8.00000 
	8.00000 

	6,120.00 
	6,120.00 


	GEOTEXTILE FABRIC SY 
	GEOTEXTILE FABRIC SY 
	GEOTEXTILE FABRIC SY 
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	0190 303SD20-0034 2,055.000 
	0190 303SD20-0034 2,055.000 
	0190 303SD20-0034 2,055.000 

	9.44000 19,399.20 
	9.44000 19,399.20 

	3.51000 
	3.51000 

	7,213.05 
	7,213.05 

	 
	 

	7.00000 
	7.00000 

	14,385.00 
	14,385.00 


	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 
	TEMP. SILT FENCE TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 305SD20-0009 891.000 
	0200 305SD20-0009 891.000 
	0200 305SD20-0009 891.000 

	7.13000 6,352.83 
	7.13000 6,352.83 

	7.12000 
	7.12000 

	6,343.92 
	6,343.92 

	 
	 

	7.00000 
	7.00000 

	6,237.00 
	6,237.00 


	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 
	GEOTEXTILE SUBGRADE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STAB. 
	STAB. 
	STAB. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 308SD20-0012 613.000 
	0210 308SD20-0012 613.000 
	0210 308SD20-0012 613.000 

	99.98000 61,287.74 
	99.98000 61,287.74 

	85.00000 
	85.00000 

	52,105.00 
	52,105.00 

	 
	 

	60.00000 
	60.00000 

	36,780.00 
	36,780.00 


	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 
	AGGR. BASE MATL. TY. I NO. TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	21B 
	21B 
	21B 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 315SD20-0007 137.000 
	0220 315SD20-0007 137.000 
	0220 315SD20-0007 137.000 

	206.56000 28,298.72 
	206.56000 28,298.72 

	261.00000 
	261.00000 

	35,757.00 
	35,757.00 

	 
	 

	350.00000 
	350.00000 

	47,950.00 
	47,950.00 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5A CONST 
	9.5A CONST 
	9.5A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 315SD20-0010 604.000 
	0230 315SD20-0010 604.000 
	0230 315SD20-0010 604.000 

	125.65000 75,892.60 
	125.65000 75,892.60 

	143.00000 
	143.00000 

	86,372.00 
	86,372.00 

	 
	 

	220.00000 
	220.00000 

	132,880.00 
	132,880.00 


	ASPHALT CONCRETE BM-25.0 TON 
	ASPHALT CONCRETE BM-25.0 TON 
	ASPHALT CONCRETE BM-25.0 TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0240 315SX20-0004 534.000 
	0240 315SX20-0004 534.000 
	0240 315SX20-0004 534.000 

	414.64000 221,417.76 
	414.64000 221,417.76 

	31.00000 
	31.00000 

	16,554.00 
	16,554.00 

	 
	 

	1,150.00000 
	1,150.00000 

	614,100.00 
	614,100.00 


	NS PAVEMENT (PRECAST SY 
	NS PAVEMENT (PRECAST SY 
	NS PAVEMENT (PRECAST SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONC. PVMT.) 
	CONC. PVMT.) 
	CONC. PVMT.) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 315SX20-0011 52.000 
	0250 315SX20-0011 52.000 
	0250 315SX20-0011 52.000 

	7.06000 367.12 
	7.06000 367.12 

	16.15000 
	16.15000 

	839.80 
	839.80 

	 
	 

	8.00000 
	8.00000 

	416.00 
	416.00 


	NS SAW-CUT ASPH CONC 10'' LF 
	NS SAW-CUT ASPH CONC 10'' LF 
	NS SAW-CUT ASPH CONC 10'' LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DEPTH 
	DEPTH 
	DEPTH 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 401SD20-0001 1,651.000 
	0260 401SD20-0001 1,651.000 
	0260 401SD20-0001 1,651.000 

	260.00000 429,260.00 
	260.00000 429,260.00 

	81.25000 
	81.25000 

	134,143.75 
	134,143.75 

	 
	 

	65.00000 
	65.00000 

	107,315.00 
	107,315.00 


	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 
	STRUCTURE EXCAVATION CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 
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	0270 401SD20-0002 164.000 
	0270 401SD20-0002 164.000 
	0270 401SD20-0002 164.000 

	66.77000 10,950.28 
	66.77000 10,950.28 

	61.25000 
	61.25000 

	10,045.00 
	10,045.00 

	 
	 

	120.00000 
	120.00000 

	19,680.00 
	19,680.00 


	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 
	SELECT BACKFILL ABUTMENT TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ZONE 
	ZONE 
	ZONE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 401SD20-0004 120.000 
	0280 401SD20-0004 120.000 
	0280 401SD20-0004 120.000 

	101.68000 12,201.60 
	101.68000 12,201.60 

	12.25000 
	12.25000 

	1,470.00 
	1,470.00 

	 
	 

	100.00000 
	100.00000 

	12,000.00 
	12,000.00 


	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 
	GEOCOMPOSITE WALL DRAIN SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0290 401SD20-0005 194.000 
	0290 401SD20-0005 194.000 
	0290 401SD20-0005 194.000 

	53.92000 10,460.48 
	53.92000 10,460.48 

	31.25000 
	31.25000 

	6,062.50 
	6,062.50 

	 
	 

	50.00000 
	50.00000 

	9,700.00 
	9,700.00 


	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 
	PIPE UNDERDRAIN 6" CONST. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 401SD20-0007 2.000 
	0300 401SD20-0007 2.000 
	0300 401SD20-0007 2.000 

	125,000.00000 250,000.00 
	125,000.00000 250,000.00 

	851.00000 
	851.00000 

	1,702.00 
	1,702.00 

	 
	 

	75,000.00000 
	75,000.00000 

	150,000.00 
	150,000.00 


	COFFERDAM EA 
	COFFERDAM EA 
	COFFERDAM EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 401SX20-0008 12.000 
	0310 401SX20-0008 12.000 
	0310 401SX20-0008 12.000 

	42,000.00000 504,000.00 
	42,000.00000 504,000.00 

	47,300.00000 
	47,300.00000 

	567,600.00 
	567,600.00 

	 
	 

	75,000.00000 
	75,000.00000 

	900,000.00 
	900,000.00 


	NS BRIDGE SUBSTRUCTURE EA 
	NS BRIDGE SUBSTRUCTURE EA 
	NS BRIDGE SUBSTRUCTURE EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(PRECAST ABUTMENT UNITS) 
	(PRECAST ABUTMENT UNITS) 
	(PRECAST ABUTMENT UNITS) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 403SD20-0005 640.000 
	0320 403SD20-0005 640.000 
	0320 403SD20-0005 640.000 

	600.00000 384,000.00 
	600.00000 384,000.00 

	785.21000 
	785.21000 

	502,534.40 
	502,534.40 

	 
	 

	300.00000 
	300.00000 

	192,000.00 
	192,000.00 


	STEEL PILES 10" LF 
	STEEL PILES 10" LF 
	STEEL PILES 10" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 403SX20-0016 640.000 
	0330 403SX20-0016 640.000 
	0330 403SX20-0016 640.000 

	650.00000 416,000.00 
	650.00000 416,000.00 

	851.00000 
	851.00000 

	544,640.00 
	544,640.00 

	 
	 

	410.00000 
	410.00000 

	262,400.00 
	262,400.00 


	NS PREBORING PILE 10" LF 
	NS PREBORING PILE 10" LF 
	NS PREBORING PILE 10" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STEEL PILE 
	STEEL PILE 
	STEEL PILE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 404SD20-0005 9.500 
	0340 404SD20-0005 9.500 
	0340 404SD20-0005 9.500 

	6,500.00000 61,750.00 
	6,500.00000 61,750.00 

	3,180.00000 
	3,180.00000 

	30,210.00 
	30,210.00 

	 
	 

	3,005.00000 
	3,005.00000 

	28,547.50 
	28,547.50 


	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 
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	0350 404SD20-0009 870.000 
	0350 404SD20-0009 870.000 
	0350 404SD20-0009 870.000 

	8.59000 7,473.30 
	8.59000 7,473.30 

	12.25000 
	12.25000 

	10,657.50 
	10,657.50 

	 
	 

	30.00000 
	30.00000 

	26,100.00 
	26,100.00 


	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONST. 
	CONST. 
	CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 404SX20-0001 12.800 
	0360 404SX20-0001 12.800 
	0360 404SX20-0001 12.800 

	12,500.00000 160,000.00 
	12,500.00000 160,000.00 

	9,120.00000 
	9,120.00000 

	116,736.00 
	116,736.00 

	 
	 

	13,000.00000 
	13,000.00000 

	166,400.00 
	166,400.00 


	NS CONCRETE ULTRA-HIGH CY 
	NS CONCRETE ULTRA-HIGH CY 
	NS CONCRETE ULTRA-HIGH CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PERFORMANCE CONCRETE - 
	PERFORMANCE CONCRETE - 
	PERFORMANCE CONCRETE - 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCTURE 
	SUBSTRUCTURE 
	SUBSTRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 404SX20-0001 16.300 
	0370 404SX20-0001 16.300 
	0370 404SX20-0001 16.300 

	10,000.00000 163,000.00 
	10,000.00000 163,000.00 

	8,300.00000 
	8,300.00000 

	135,290.00 
	135,290.00 

	 
	 

	6,200.00000 
	6,200.00000 

	101,060.00 
	101,060.00 


	NS CONCRETE ULTRA-HIGH CY 
	NS CONCRETE ULTRA-HIGH CY 
	NS CONCRETE ULTRA-HIGH CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PERFORMANCE CONCRETE - 
	PERFORMANCE CONCRETE - 
	PERFORMANCE CONCRETE - 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUPERSTRUCTURE 
	SUPERSTRUCTURE 
	SUPERSTRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 405SX20-0004 10.000 
	0380 405SX20-0004 10.000 
	0380 405SX20-0004 10.000 

	60,000.00000 600,000.00 
	60,000.00000 600,000.00 

	51,800.00000 
	51,800.00000 

	518,000.00 
	518,000.00 

	 
	 

	80,000.00000 
	80,000.00000 

	800,000.00 
	800,000.00 


	NS PRESTRESSED EA 
	NS PRESTRESSED EA 
	NS PRESTRESSED EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE SLAB 4'x21"x(+45'- 
	CONCRETE SLAB 4'x21"x(+45'- 
	CONCRETE SLAB 4'x21"x(+45'- 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	50') 
	50') 
	50') 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 406SD20-0003 1,540.000 
	0390 406SD20-0003 1,540.000 
	0390 406SD20-0003 1,540.000 

	4.52000 6,960.80 
	4.52000 6,960.80 

	3.12000 
	3.12000 

	4,804.80 
	4,804.80 

	 
	 

	11.00000 
	11.00000 

	16,940.00 
	16,940.00 


	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 
	CR REINF. STEEL CL. I SPR. LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCT. CONST. 
	STRUCT. CONST. 
	STRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 410SX20-0001 59.000 
	0400 410SX20-0001 59.000 
	0400 410SX20-0001 59.000 

	587.98000 34,690.82 
	587.98000 34,690.82 

	418.00000 
	418.00000 

	24,662.00 
	24,662.00 

	 
	 

	20.00000 
	20.00000 

	1,180.00 
	1,180.00 


	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TREATMENT (FOR 
	TREATMENT (FOR 
	TREATMENT (FOR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PARAPET/RAILING) 
	PARAPET/RAILING) 
	PARAPET/RAILING) 
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	0410 410SX20-0001 12.000 
	0410 410SX20-0001 12.000 
	0410 410SX20-0001 12.000 

	881.97000 10,583.64 
	881.97000 10,583.64 

	400.00000 
	400.00000 

	4,800.00 
	4,800.00 

	 
	 

	20.00000 
	20.00000 

	240.00 
	240.00 


	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 
	NS ARCHITECTURAL SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TREATMENT 
	TREATMENT 
	TREATMENT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(SUBSTRUCTURE) 
	(SUBSTRUCTURE) 
	(SUBSTRUCTURE) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0420 410SX20-0005 870.000 
	0420 410SX20-0005 870.000 
	0420 410SX20-0005 870.000 

	20.00000 17,400.00 
	20.00000 17,400.00 

	18.12000 
	18.12000 

	15,764.40 
	15,764.40 

	 
	 

	55.00000 
	55.00000 

	47,850.00 
	47,850.00 


	NS BRIDGE SY 
	NS BRIDGE SY 
	NS BRIDGE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SUPERSTRUCTURE DIAMOND 
	SUPERSTRUCTURE DIAMOND 
	SUPERSTRUCTURE DIAMOND 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GRINDING 
	GRINDING 
	GRINDING 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0430 410SX20-0015 130.000 
	0430 410SX20-0015 130.000 
	0430 410SX20-0015 130.000 

	2,000.00000 260,000.00 
	2,000.00000 260,000.00 

	2,861.00000 
	2,861.00000 

	371,930.00 
	371,930.00 

	 
	 

	2,950.00000 
	2,950.00000 

	383,500.00 
	383,500.00 


	NS BRIDGE INCIDENTALS SY 
	NS BRIDGE INCIDENTALS SY 
	NS BRIDGE INCIDENTALS SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PRECAST APPROACH SLAB 
	PRECAST APPROACH SLAB 
	PRECAST APPROACH SLAB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0440 412SX20-0002 (1) 
	0440 412SX20-0002 (1) 
	0440 412SX20-0002 (1) 

	3,005.74000 3,005.74 
	3,005.74000 3,005.74 

	21,300.00000 
	21,300.00000 

	21,300.00 
	21,300.00 

	 
	 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 


	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 
	NS CONC. SURFACE COLOR LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COATING (SURFACE COLOR 
	COATING (SURFACE COLOR 
	COATING (SURFACE COLOR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	COATING) 
	COATING) 
	COATING) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0450 413SX20-0002 (1) 
	0450 413SX20-0002 (1) 
	0450 413SX20-0002 (1) 

	186,632.17000 186,632.17 
	186,632.17000 186,632.17 

	418,300.00000 
	418,300.00000 

	418,300.00 
	418,300.00 

	 
	 

	82,000.00000 
	82,000.00000 

	82,000.00 
	82,000.00 


	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 
	NS DISM. & REM. EXIST. STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STR. NO 6135 
	STR. NO 6135 
	STR. NO 6135 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0460 413SX20-0003 (1) 
	0460 413SX20-0003 (1) 
	0460 413SX20-0003 (1) 

	7,055.72000 7,055.72 
	7,055.72000 7,055.72 

	18,300.00000 
	18,300.00000 

	18,300.00 
	18,300.00 

	 
	 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 


	NS ENV.& WORKER PROTECT. LS 
	NS ENV.& WORKER PROTECT. LS 
	NS ENV.& WORKER PROTECT. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	STR. NO 6135 
	STR. NO 6135 
	STR. NO 6135 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 413SX20-0004 (1) 
	0470 413SX20-0004 (1) 
	0470 413SX20-0004 (1) 

	3,527.86000 3,527.86 
	3,527.86000 3,527.86 

	43,100.00000 
	43,100.00000 

	43,100.00 
	43,100.00 

	 
	 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 


	NS MATERIAL DISPOSAL STR. LS 
	NS MATERIAL DISPOSAL STR. LS 
	NS MATERIAL DISPOSAL STR. LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	NO 6135 
	NO 6135 
	NO 6135 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
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	Figure

	 
	 

	 
	 


	0480 414SD20-0056 48.000 
	0480 414SD20-0056 48.000 
	0480 414SD20-0056 48.000 

	117.91000 5,659.68 
	117.91000 5,659.68 

	395.00000 
	395.00000 

	18,960.00 
	18,960.00 

	 
	 

	500.00000 
	500.00000 

	24,000.00 
	24,000.00 


	DRY RIPRAP CL.II 38" SY 
	DRY RIPRAP CL.II 38" SY 
	DRY RIPRAP CL.II 38" SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0490 414SD20-0057 2,204.000 
	0490 414SD20-0057 2,204.000 
	0490 414SD20-0057 2,204.000 

	137.18000 302,344.72 
	137.18000 302,344.72 

	103.50000 
	103.50000 

	228,114.00 
	228,114.00 

	 
	 

	91.00000 
	91.00000 

	200,564.00 
	200,564.00 


	DRY RIPRAP CL.II 38" TON 
	DRY RIPRAP CL.II 38" TON 
	DRY RIPRAP CL.II 38" TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 420SD20-0001 76.000 
	0500 420SD20-0001 76.000 
	0500 420SD20-0001 76.000 

	205.79000 15,640.04 
	205.79000 15,640.04 

	151.00000 
	151.00000 

	11,476.00 
	11,476.00 

	 
	 

	230.00000 
	230.00000 

	17,480.00 
	17,480.00 


	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CL. I, 1" CONST. 
	CL. I, 1" CONST. 
	CL. I, 1" CONST. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 501SD20-0004 951.000 
	0510 501SD20-0004 951.000 
	0510 501SD20-0004 951.000 

	45.00000 42,795.00 
	45.00000 42,795.00 

	63.25000 
	63.25000 

	60,150.75 
	60,150.75 

	 
	 

	36.00000 
	36.00000 

	34,236.00 
	34,236.00 


	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 
	UNDERDRAIN UD-4 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 501SD20-0007 44.000 
	0520 501SD20-0007 44.000 
	0520 501SD20-0007 44.000 

	45.00000 1,980.00 
	45.00000 1,980.00 

	51.00000 
	51.00000 

	2,244.00 
	2,244.00 

	 
	 

	50.00000 
	50.00000 

	2,200.00 
	2,200.00 


	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 
	CROSSDRAIN CD-2 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0530 501SD20-0009 34.000 
	0530 501SD20-0009 34.000 
	0530 501SD20-0009 34.000 

	45.00000 1,530.00 
	45.00000 1,530.00 

	32.00000 
	32.00000 

	1,088.00 
	1,088.00 

	 
	 

	54.00000 
	54.00000 

	1,836.00 
	1,836.00 


	OUTLET PIPE LF 
	OUTLET PIPE LF 
	OUTLET PIPE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 502SD20-0014 340.000 
	0540 502SD20-0014 340.000 
	0540 502SD20-0014 340.000 

	100.00000 34,000.00 
	100.00000 34,000.00 

	85.00000 
	85.00000 

	28,900.00 
	28,900.00 

	 
	 

	85.00000 
	85.00000 

	28,900.00 
	28,900.00 


	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 
	CURB, STD. CG-3 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 502SD20-0024 440.000 
	0550 502SD20-0024 440.000 
	0550 502SD20-0024 440.000 

	100.00000 44,000.00 
	100.00000 44,000.00 

	91.00000 
	91.00000 

	40,040.00 
	40,040.00 

	 
	 

	98.00000 
	98.00000 

	43,120.00 
	43,120.00 


	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 
	COMB. CURB & GUTTER, STD. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CG-7 
	CG-7 
	CG-7 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0560 503SD20-0002 15.000 
	0560 503SD20-0002 15.000 
	0560 503SD20-0002 15.000 

	200.00000 3,000.00 
	200.00000 3,000.00 

	312.00000 
	312.00000 

	4,680.00 
	4,680.00 

	 
	 

	250.00000 
	250.00000 

	3,750.00 
	3,750.00 


	R/W MONUMENT RM-2 EA 
	R/W MONUMENT RM-2 EA 
	R/W MONUMENT RM-2 EA 
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	Cat Alt Set: 
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	Cat Alt Member: 
	Cat Alt Member: 
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	0570 504SD20-0001 1.000 
	0570 504SD20-0001 1.000 
	0570 504SD20-0001 1.000 

	2,548.29000 
	2,548.29000 

	 
	 

	2,548.29 
	2,548.29 

	1,025.00000 
	1,025.00000 

	1,025.00 
	1,025.00 

	 
	 

	3,900.00000 
	3,900.00000 

	3,900.00 
	3,900.00 


	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 
	CONCRETE CLASS A3 MISC. CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	(EW-1) 
	(EW-1) 
	(EW-1) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 504SD20-0005 1,633.000 
	0580 504SD20-0005 1,633.000 
	0580 504SD20-0005 1,633.000 

	5.94000 
	5.94000 

	 
	 

	9,700.02 
	9,700.02 

	7.12000 
	7.12000 

	11,626.96 
	11,626.96 

	 
	 

	7.00000 
	7.00000 

	11,431.00 
	11,431.00 


	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 
	GEOTEXTILE DRAINAGE SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FABRIC 
	FABRIC 
	FABRIC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0590 505SD20-0009 4.000 
	0590 505SD20-0009 4.000 
	0590 505SD20-0009 4.000 

	587.98000 
	587.98000 

	 
	 

	2,351.92 
	2,351.92 

	512.00000 
	512.00000 

	2,048.00 
	2,048.00 

	 
	 

	860.00000 
	860.00000 

	3,440.00 
	3,440.00 


	REMOVE EX. GUARDRAIL EA 
	REMOVE EX. GUARDRAIL EA 
	REMOVE EX. GUARDRAIL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TERMINAL 
	TERMINAL 
	TERMINAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0600 505SD20-0055 4.000 
	0600 505SD20-0055 4.000 
	0600 505SD20-0055 4.000 

	4,115.84000 
	4,115.84000 

	 
	 

	16,463.36 
	16,463.36 

	4,812.00000 
	4,812.00000 

	19,248.00 
	19,248.00 

	 
	 

	6,000.00000 
	6,000.00000 

	24,000.00 
	24,000.00 


	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 
	FIXED OBJECT ATTACH. GR- EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FOA-5 
	FOA-5 
	FOA-5 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0610 505SD20-0073 212.000 
	0610 505SD20-0073 212.000 
	0610 505SD20-0073 212.000 

	11.76000 
	11.76000 

	 
	 

	2,493.12 
	2,493.12 

	7.12000 
	7.12000 

	1,509.44 
	1,509.44 

	 
	 

	17.00000 
	17.00000 

	3,604.00 
	3,604.00 


	REMOVE EXISTING LF 
	REMOVE EXISTING LF 
	REMOVE EXISTING LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GUARDRAIL 
	GUARDRAIL 
	GUARDRAIL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0620 505SX20-0057 150.000 
	0620 505SX20-0057 150.000 
	0620 505SX20-0057 150.000 

	41.16000 
	41.16000 

	 
	 

	6,174.00 
	6,174.00 

	48.12000 
	48.12000 

	7,218.00 
	7,218.00 

	 
	 

	60.00000 
	60.00000 

	9,000.00 
	9,000.00 


	NS GUARDRAIL GR-MGS1 LF 
	NS GUARDRAIL GR-MGS1 LF 
	NS GUARDRAIL GR-MGS1 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0630 505SX20-0058 4.000 
	0630 505SX20-0058 4.000 
	0630 505SX20-0058 4.000 

	4,115.84000 
	4,115.84000 

	 
	 

	16,463.36 
	16,463.36 

	4,312.00000 
	4,312.00000 

	17,248.00 
	17,248.00 

	 
	 

	6,000.00000 
	6,000.00000 

	24,000.00 
	24,000.00 


	NS GUARDRAIL TERMINAL EA 
	NS GUARDRAIL TERMINAL EA 
	NS GUARDRAIL TERMINAL EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GR-MGS2 
	GR-MGS2 
	GR-MGS2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0640 508SD20-0004 1,281.000 
	0640 508SD20-0004 1,281.000 
	0640 508SD20-0004 1,281.000 

	7.24000 
	7.24000 

	 
	 

	9,274.44 
	9,274.44 

	31.25000 
	31.25000 

	40,031.25 
	40,031.25 

	 
	 

	18.00000 
	18.00000 

	23,058.00 
	23,058.00 


	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 
	DEMO. OF PAVEMENT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	FLEXIBLE 
	FLEXIBLE 
	FLEXIBLE 
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	0650 509SD20-0001 182.700 
	0650 509SD20-0001 182.700 
	0650 509SD20-0001 182.700 

	385.00000 
	385.00000 

	70,339.50 
	70,339.50 

	851.50000 
	851.50000 

	155,569.05 
	155,569.05 

	 
	 

	365.00000 
	365.00000 

	66,685.50 
	66,685.50 


	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 511SD20-0001 100.000 
	0660 511SD20-0001 100.000 
	0660 511SD20-0001 100.000 

	74.43000 
	74.43000 

	7,443.00 
	7,443.00 

	12.25000 
	12.25000 

	1,225.00 
	1,225.00 

	 
	 

	100.00000 
	100.00000 

	10,000.00 
	10,000.00 


	ALLAYING DUST HR 
	ALLAYING DUST HR 
	ALLAYING DUST HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0670 512SD20-0012 11.000 
	0670 512SD20-0012 11.000 
	0670 512SD20-0012 11.000 

	457.02000 
	457.02000 

	5,027.22 
	5,027.22 

	351.00000 
	351.00000 

	3,861.00 
	3,861.00 

	 
	 

	1,000.00000 
	1,000.00000 

	11,000.00 
	11,000.00 


	TYPE 3 BARRICADE 4' EA 
	TYPE 3 BARRICADE 4' EA 
	TYPE 3 BARRICADE 4' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0680 512SD20-0014 437.000 
	0680 512SD20-0014 437.000 
	0680 512SD20-0014 437.000 

	31.16000 
	31.16000 

	13,616.92 
	13,616.92 

	25.20000 
	25.20000 

	11,012.40 
	11,012.40 

	 
	 

	80.00000 
	80.00000 

	34,960.00 
	34,960.00 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 512SD20-0023 120.000 
	0690 512SD20-0023 120.000 
	0690 512SD20-0023 120.000 

	18.70000 
	18.70000 

	2,244.00 
	2,244.00 

	47.80000 
	47.80000 

	5,736.00 
	5,736.00 

	 
	 

	45.00000 
	45.00000 

	5,400.00 
	5,400.00 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0700 512SD20-0024 3,150.000 
	0700 512SD20-0024 3,150.000 
	0700 512SD20-0024 3,150.000 

	3.48000 
	3.48000 

	10,962.00 
	10,962.00 

	2.12000 
	2.12000 

	6,678.00 
	6,678.00 

	 
	 

	7.00000 
	7.00000 

	22,050.00 
	22,050.00 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0710 512SD20-0025 1,440.000 
	0710 512SD20-0025 1,440.000 
	0710 512SD20-0025 1,440.000 

	3.53000 
	3.53000 

	5,083.20 
	5,083.20 

	16.12000 
	16.12000 

	23,212.80 
	23,212.80 

	 
	 

	12.00000 
	12.00000 

	17,280.00 
	17,280.00 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 512SD20-0027 2,160.000 
	0720 512SD20-0027 2,160.000 
	0720 512SD20-0027 2,160.000 

	30.41000 
	30.41000 

	65,685.60 
	65,685.60 

	51.25000 
	51.25000 

	110,700.00 
	110,700.00 

	 
	 

	45.00000 
	45.00000 

	97,200.00 
	97,200.00 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
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	Figure
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	0730 512SD20-0029 220.000 
	0730 512SD20-0029 220.000 
	0730 512SD20-0029 220.000 

	9.92000 2,182.40 
	9.92000 2,182.40 

	12.00000 
	12.00000 

	2,640.00 
	2,640.00 

	 
	 

	50.00000 
	50.00000 

	11,000.00 
	11,000.00 


	WARNING LIGHT TY. B DAY 
	WARNING LIGHT TY. B DAY 
	WARNING LIGHT TY. B DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 512SD20-0031 32.000 
	0740 512SD20-0031 32.000 
	0740 512SD20-0031 32.000 

	88.47000 2,831.04 
	88.47000 2,831.04 

	102.25000 
	102.25000 

	3,272.00 
	3,272.00 

	 
	 

	225.00000 
	225.00000 

	7,200.00 
	7,200.00 


	TRAFFIC BARRIER SER. LF 
	TRAFFIC BARRIER SER. LF 
	TRAFFIC BARRIER SER. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONC. MB-7D PC 
	CONC. MB-7D PC 
	CONC. MB-7D PC 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0750 513SD20-0001 (1) 
	0750 513SD20-0001 (1) 
	0750 513SD20-0001 (1) 

	300,000.00000 300,000.00 
	300,000.00000 300,000.00 

	781,300.00000 
	781,300.00000 

	781,300.00 
	781,300.00 

	 
	 

	375,000.00000 
	375,000.00000 

	375,000.00 
	375,000.00 


	MOBILIZATION LS 
	MOBILIZATION LS 
	MOBILIZATION LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0760 517SD20-0001 (1) 
	0760 517SD20-0001 (1) 
	0760 517SD20-0001 (1) 

	21,343.56000 21,343.56 
	21,343.56000 21,343.56 

	93,210.00000 
	93,210.00000 

	93,210.00 
	93,210.00 

	 
	 

	130,000.00000 
	130,000.00000 

	130,000.00 
	130,000.00 


	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 
	CONSTRUCTION SURVEYING LS 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONSTR. 
	CONSTR. 
	CONSTR. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0770 520SD20-0014 13.000 
	0770 520SD20-0014 13.000 
	0770 520SD20-0014 13.000 

	600.00000 7,800.00 
	600.00000 7,800.00 

	312.00000 
	312.00000 

	4,056.00 
	4,056.00 

	 
	 

	750.00000 
	750.00000 

	9,750.00 
	9,750.00 


	6" DI WATER MAIN LF 
	6" DI WATER MAIN LF 
	6" DI WATER MAIN LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0780 520SD20-0020 340.000 
	0780 520SD20-0020 340.000 
	0780 520SD20-0020 340.000 

	683.31000 232,325.40 
	683.31000 232,325.40 

	385.12000 
	385.12000 

	130,940.80 
	130,940.80 

	 
	 

	750.00000 
	750.00000 

	255,000.00 
	255,000.00 


	12" DI WATER MAIN LF 
	12" DI WATER MAIN LF 
	12" DI WATER MAIN LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0790 520SD20-0089 1.000 
	0790 520SD20-0089 1.000 
	0790 520SD20-0089 1.000 

	3,455.39000 3,455.39 
	3,455.39000 3,455.39 

	3,120.00000 
	3,120.00000 

	3,120.00 
	3,120.00 

	 
	 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 


	6" GATE VALVE & BOX EA 
	6" GATE VALVE & BOX EA 
	6" GATE VALVE & BOX EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0800 520SD20-0162 1.000 
	0800 520SD20-0162 1.000 
	0800 520SD20-0162 1.000 

	15,000.00000 15,000.00 
	15,000.00000 15,000.00 

	12,300.00000 
	12,300.00000 

	12,300.00 
	12,300.00 

	 
	 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 


	FIRE HYDRANT EA 
	FIRE HYDRANT EA 
	FIRE HYDRANT EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 602SD20-0004 162.000 
	0810 602SD20-0004 162.000 
	0810 602SD20-0004 162.000 

	187.06000 30,303.72 
	187.06000 30,303.72 

	41.25000 
	41.25000 

	6,682.50 
	6,682.50 

	 
	 

	50.00000 
	50.00000 

	8,100.00 
	8,100.00 


	TOPSOIL CLASS B CY 
	TOPSOIL CLASS B CY 
	TOPSOIL CLASS B CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) SAGRES CONSTRUCTION CORPORATION 
	(4) SAGRES CONSTRUCTION CORPORATION 

	(5) FLB CONTRACTORS, INC. 
	(5) FLB CONTRACTORS, INC. 

	(6) SHIRLEY CONTRACTING COMPANY, LLC 
	(6) SHIRLEY CONTRACTING COMPANY, LLC 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0820 603SD20-0002 50.000 
	0820 603SD20-0002 50.000 
	0820 603SD20-0002 50.000 

	16.79000 
	16.79000 

	839.50 
	839.50 

	2.12000 
	2.12000 

	106.00 
	106.00 

	 
	 

	25.00000 
	25.00000 

	1,250.00 
	1,250.00 


	TEMPORARY SEED LB 
	TEMPORARY SEED LB 
	TEMPORARY SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0830 603SD20-0003 125.000 
	0830 603SD20-0003 125.000 
	0830 603SD20-0003 125.000 

	14.67000 
	14.67000 

	1,833.75 
	1,833.75 

	2.12000 
	2.12000 

	265.00 
	265.00 

	 
	 

	25.00000 
	25.00000 

	3,125.00 
	3,125.00 


	REGULAR SEED LB 
	REGULAR SEED LB 
	REGULAR SEED LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 603SD20-0004 100.000 
	0840 603SD20-0004 100.000 
	0840 603SD20-0004 100.000 

	16.75000 
	16.75000 

	1,675.00 
	1,675.00 

	2.12000 
	2.12000 

	212.00 
	212.00 

	 
	 

	15.00000 
	15.00000 

	1,500.00 
	1,500.00 


	OVERSEEDING LB 
	OVERSEEDING LB 
	OVERSEEDING LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0850 603SD20-0008 2,280.000 
	0850 603SD20-0008 2,280.000 
	0850 603SD20-0008 2,280.000 

	3.67000 
	3.67000 

	8,367.60 
	8,367.60 

	6.12000 
	6.12000 

	13,953.60 
	13,953.60 

	 
	 

	12.00000 
	12.00000 

	27,360.00 
	27,360.00 


	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 
	HYDRAULIC EROSION SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 
	CONTROL PRODUCT TYPE 2 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0860 603SD20-0014 198.000 
	0860 603SD20-0014 198.000 
	0860 603SD20-0014 198.000 

	5.88000 
	5.88000 

	1,164.24 
	1,164.24 

	1.12000 
	1.12000 

	221.76 
	221.76 

	 
	 

	2.00000 
	2.00000 

	396.00 
	396.00 


	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 
	FERTILIZER NITROGEN - N LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 603SD20-0015 76.000 
	0870 603SD20-0015 76.000 
	0870 603SD20-0015 76.000 

	5.88000 
	5.88000 

	446.88 
	446.88 

	1.12000 
	1.12000 

	85.12 
	85.12 

	 
	 

	2.00000 
	2.00000 

	152.00 
	152.00 


	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 
	FERTILIZER PHOSPHOROUS - LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	P 
	P 
	P 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 603SD20-0016 38.000 
	0880 603SD20-0016 38.000 
	0880 603SD20-0016 38.000 

	5.88000 
	5.88000 

	223.44 
	223.44 

	1.12000 
	1.12000 

	42.56 
	42.56 

	 
	 

	2.00000 
	2.00000 

	76.00 
	76.00 


	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 
	FERTILIZER POTASSIUM - K LB 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 603SD20-0017 0.440 
	0890 603SD20-0017 0.440 
	0890 603SD20-0017 0.440 

	258.70000 
	258.70000 

	113.83 
	113.83 

	512.00000 
	512.00000 

	225.28 
	225.28 

	 
	 

	500.00000 
	500.00000 

	220.00 
	220.00 


	LIME TON 
	LIME TON 
	LIME TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) SAGRES CONSTRUCTION CORPORATION 
	(4) SAGRES CONSTRUCTION CORPORATION 

	(5) FLB CONTRACTORS, INC. 
	(5) FLB CONTRACTORS, INC. 

	(6) SHIRLEY CONTRACTING COMPANY, LLC 
	(6) SHIRLEY CONTRACTING COMPANY, LLC 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit 
	Unit 

	Price 
	Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure

	 
	 

	 
	 


	0900 700SD20-0003 14.000 
	0900 700SD20-0003 14.000 
	0900 700SD20-0003 14.000 

	4,115.84000 
	4,115.84000 
	Figure

	57,621.76 
	57,621.76 

	451.00000 
	451.00000 

	6,314.00 
	6,314.00 

	 
	 

	750.00000 
	750.00000 

	10,500.00 
	10,500.00 


	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 
	REMOVE EXISTING 1 POST EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN STRUCTURE 
	SIGN STRUCTURE 
	SIGN STRUCTURE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0910 700SD20-0012 3.000 
	0910 700SD20-0012 3.000 
	0910 700SD20-0012 3.000 

	1,763.93000 
	1,763.93000 

	5,291.79 
	5,291.79 

	225.00000 
	225.00000 

	675.00 
	675.00 

	 
	 

	400.00000 
	400.00000 

	1,200.00 
	1,200.00 


	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 
	RELOCATE EX. 1 POST GRND EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MOUNT SGN PANEL 
	MOUNT SGN PANEL 
	MOUNT SGN PANEL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0920 700SD20-0036 45.000 
	0920 700SD20-0036 45.000 
	0920 700SD20-0036 45.000 

	188.15000 
	188.15000 

	8,466.75 
	8,466.75 

	68.00000 
	68.00000 

	3,060.00 
	3,060.00 

	 
	 

	130.00000 
	130.00000 

	5,850.00 
	5,850.00 


	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 
	SIGN POST STP-1, 2 1/2", 10 LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	GAUGE 
	GAUGE 
	GAUGE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0930 700SD20-0038 3.000 
	0930 700SD20-0038 3.000 
	0930 700SD20-0038 3.000 

	2,351.91000 
	2,351.91000 

	7,055.73 
	7,055.73 

	2,150.00000 
	2,150.00000 

	6,450.00 
	6,450.00 

	 
	 

	2,500.00000 
	2,500.00000 

	7,500.00 
	7,500.00 


	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 
	CONC. FOUND. STP-1, TY. A EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0940 704SD20-0006 1,480.000 
	0940 704SD20-0006 1,480.000 
	0940 704SD20-0006 1,480.000 

	2.29000 
	2.29000 

	3,389.20 
	3,389.20 

	6.12000 
	6.12000 

	9,057.60 
	9,057.60 

	 
	 

	5.00000 
	5.00000 

	7,400.00 
	7,400.00 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0950 704SD20-0008 150.000 
	0950 704SD20-0008 150.000 
	0950 704SD20-0008 150.000 

	3.47000 
	3.47000 

	520.50 
	520.50 

	8.12000 
	8.12000 

	1,218.00 
	1,218.00 

	 
	 

	7.00000 
	7.00000 

	1,050.00 
	1,050.00 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 8" 
	MRKG 8" 
	MRKG 8" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0960 704SD20-0030 840.000 
	0960 704SD20-0030 840.000 
	0960 704SD20-0030 840.000 

	7.00000 
	7.00000 

	5,880.00 
	5,880.00 

	21.00000 
	21.00000 

	17,640.00 
	17,640.00 

	 
	 

	10.00000 
	10.00000 

	8,400.00 
	8,400.00 


	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000118395B63 
	Letting Date: September 25, 2024 
	Call Order: L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) SAGRES CONSTRUCTION CORPORATION 
	(4) SAGRES CONSTRUCTION CORPORATION 

	(5) FLB CONTRACTORS, INC. 
	(5) FLB CONTRACTORS, INC. 

	(6) SHIRLEY CONTRACTING COMPANY, LLC 
	(6) SHIRLEY CONTRACTING COMPANY, LLC 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	Section Totals: 
	Section Totals: 
	Section Totals: 
	Life Cycle Costs: Section Total with LCC: 

	$5,920,495.46 
	$5,920,495.46 
	 
	 
	$5,920,495.46 

	$5,952,984.09 
	$5,952,984.09 
	 
	 
	$5,952,984.09 

	$6,941,106.50 
	$6,941,106.50 
	 
	 
	$6,941,106.50 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$5,920,495.46 
	$5,920,495.46 
	 
	 
	$0.00 
	$5,920,495.46 

	$5,952,984.09 
	$5,952,984.09 
	 
	 
	$0.00 
	$5,952,984.09 

	$6,941,106.50 
	$6,941,106.50 
	 
	$0.00 6,941,106.50 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000118395B63 
	September 25, 2024 10:00 L53 
	Counties: District(s): Project(s): 
	FAIRFAX 
	NORTHERN VA. / FAIRFAX 
	0681-029-534, B663, C501, STP-BR09(318); 
	Contract Time: 
	11/14/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: BRIDGE REPLACEMENT 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	F034 
	F034 

	FORT MYER CONSTRUCTION CORPORATION 
	FORT MYER CONSTRUCTION CORPORATION 

	$4,386,775.50 
	$4,386,775.50 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	F031 
	F031 

	FLIPPO CONSTRUCTION COMPANY, INC. 
	FLIPPO CONSTRUCTION COMPANY, INC. 

	$4,470,079.75 
	$4,470,079.75 

	101.90% 
	101.90% 


	3 
	3 
	3 

	 
	 

	P2973 
	P2973 

	POSILLICO CIVIL, INC. 
	POSILLICO CIVIL, INC. 

	$4,979,394.40 
	$4,979,394.40 

	113.51% 
	113.51% 


	4 
	4 
	4 

	 
	 

	S1016 
	S1016 

	SAGRES CONSTRUCTION CORPORATION 
	SAGRES CONSTRUCTION CORPORATION 

	$5,920,495.46 
	$5,920,495.46 

	134.96% 
	134.96% 


	5 
	5 
	5 

	 
	 

	F991 
	F991 

	FLB CONTRACTORS, INC. 
	FLB CONTRACTORS, INC. 

	$5,952,984.09 
	$5,952,984.09 

	135.70% 
	135.70% 


	6 
	6 
	6 

	 
	 

	S018 
	S018 

	SHIRLEY CONTRACTING COMPANY, LLC 
	SHIRLEY CONTRACTING COMPANY, LLC 

	$6,941,106.50 
	$6,941,106.50 

	158.23% 
	158.23% 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	0010 310SD20-0001 
	TACK COAT 

	500.000 
	500.000 
	GAL 

	25.00000 
	25.00000 

	12,500.00 
	12,500.00 

	20.00000 
	20.00000 

	10,000.00 
	10,000.00 

	57.00000 
	57.00000 

	28,500.00 
	28,500.00 



	0020 315SD20-0001 
	0020 315SD20-0001 
	0020 315SD20-0001 
	0020 315SD20-0001 
	ASPHALT CONCRETE TY. SM- 
	12.5A CONST 

	25.000 
	25.000 
	TON 

	400.00000 
	400.00000 

	10,000.00 
	10,000.00 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	750.00000 
	750.00000 

	18,750.00 
	18,750.00 


	0030 315SD20-0009 
	0030 315SD20-0009 
	0030 315SD20-0009 
	ASPHALT CONCRETE TY. SM- 
	9.5E CONST 

	25.000 
	25.000 
	TON 

	400.00000 
	400.00000 

	10,000.00 
	10,000.00 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	750.00000 
	750.00000 

	18,750.00 
	18,750.00 


	0040 315SP20-0049 
	0040 315SP20-0049 
	0040 315SP20-0049 
	ASPH. CONC. BMD P+VO SM- 9.5D 

	10.000 
	10.000 
	TON 

	400.00000 
	400.00000 

	4,000.00 
	4,000.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	750.00000 
	750.00000 

	7,500.00 
	7,500.00 


	0050 315SP20-0051 
	0050 315SP20-0051 
	0050 315SP20-0051 
	ASPH. CONC. BMD P+VO SM- 12.5D 

	10.000 
	10.000 
	TON 

	400.00000 
	400.00000 

	4,000.00 
	4,000.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	750.00000 
	750.00000 

	7,500.00 
	7,500.00 


	0060 404SD20-0017 
	0060 404SD20-0017 
	0060 404SD20-0017 
	CONC. CL. A4 MOD. LOW SHRINK., SPR. STRUCT. MAINT. 

	5.000 
	5.000 
	CY 

	2,500.00000 
	2,500.00000 

	12,500.00 
	12,500.00 

	5,000.00000 
	5,000.00000 

	25,000.00 
	25,000.00 

	4,700.00000 
	4,700.00000 

	23,500.00 
	23,500.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0070 404SD20-0020 
	0070 404SD20-0020 
	0070 404SD20-0020 
	0070 404SD20-0020 
	0070 404SD20-0020 
	BRIDGE DECK GROOVING MAINT. 

	400.000 
	400.000 
	SY 

	25.00000 
	25.00000 

	10,000.00 
	10,000.00 

	20.00000 
	20.00000 

	8,000.00 
	8,000.00 

	18.00000 
	18.00000 

	7,200.00 
	7,200.00 



	0080 406SD20-0008 
	0080 406SD20-0008 
	0080 406SD20-0008 
	0080 406SD20-0008 
	CR REINF. STEEL CL. I SUBSTRUCT. CONST. 

	50.000 
	50.000 
	LB 

	25.00000 
	25.00000 

	1,250.00 
	1,250.00 

	10.00000 
	10.00000 

	500.00 
	500.00 

	7.50000 
	7.50000 

	375.00 
	375.00 


	0090 406SD20-0013 
	0090 406SD20-0013 
	0090 406SD20-0013 
	CR REINF. STEEL CL. III SPR. STRUCT. MAINT. 

	50.000 
	50.000 
	LB 

	25.00000 
	25.00000 

	1,250.00 
	1,250.00 

	10.00000 
	10.00000 

	500.00 
	500.00 

	11.00000 
	11.00000 

	550.00 
	550.00 


	0100 412SD20-0006 
	0100 412SD20-0006 
	0100 412SD20-0006 
	SHOTCRETE TYPE A, SPR. STRUCT. MAINT. 

	100.000 
	100.000 
	SF 

	150.00000 
	150.00000 

	15,000.00 
	15,000.00 

	200.00000 
	200.00000 

	20,000.00 
	20,000.00 

	410.00000 
	410.00000 

	41,000.00 
	41,000.00 


	0110 412SD20-0012 
	0110 412SD20-0012 
	0110 412SD20-0012 
	CRACK REPAIR TYPE A 

	50.000 
	50.000 
	LF 

	75.00000 
	75.00000 

	3,750.00 
	3,750.00 

	100.00000 
	100.00000 

	5,000.00 
	5,000.00 

	70.00000 
	70.00000 

	3,500.00 
	3,500.00 


	0120 412SD20-0013 
	0120 412SD20-0013 
	0120 412SD20-0013 
	CRACK REPAIR TYPE B 

	300.000 
	300.000 
	LF 

	75.00000 
	75.00000 

	22,500.00 
	22,500.00 

	75.00000 
	75.00000 

	22,500.00 
	22,500.00 

	270.00000 
	270.00000 

	81,000.00 
	81,000.00 


	0130 412SD20-0014 
	0130 412SD20-0014 
	0130 412SD20-0014 
	CRACK REPAIR TYPE C 

	10.000 
	10.000 
	LF 

	75.00000 
	75.00000 

	750.00 
	750.00 

	100.00000 
	100.00000 

	1,000.00 
	1,000.00 

	60.00000 
	60.00000 

	600.00 
	600.00 


	0140 412SD20-0017 
	0140 412SD20-0017 
	0140 412SD20-0017 
	EMBEDDED GALVANIC ANODES 

	300.000 
	300.000 
	EA 

	25.00000 
	25.00000 

	7,500.00 
	7,500.00 

	50.00000 
	50.00000 

	15,000.00 
	15,000.00 

	65.00000 
	65.00000 

	19,500.00 
	19,500.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0150 412SD20-0034 
	0150 412SD20-0034 
	0150 412SD20-0034 
	0150 412SD20-0034 
	0150 412SD20-0034 
	H.E.S. PATCHING TYPE B 

	75.000 
	75.000 
	SY 

	1,000.00000 
	1,000.00000 

	75,000.00 
	75,000.00 

	1,000.00000 
	1,000.00000 

	75,000.00 
	75,000.00 

	2,000.00000 
	2,000.00000 

	150,000.00 
	150,000.00 



	0160 412SD20-0036 
	0160 412SD20-0036 
	0160 412SD20-0036 
	0160 412SD20-0036 
	H.E.S. PATCHING TYPE C 

	20.000 
	20.000 
	SY 

	1,200.00000 
	1,200.00000 

	24,000.00 
	24,000.00 

	2,500.00000 
	2,500.00000 

	50,000.00 
	50,000.00 

	3,100.00000 
	3,100.00000 

	62,000.00 
	62,000.00 


	0170 412SD20-0037 
	0170 412SD20-0037 
	0170 412SD20-0037 
	DECK SLAB CLOSURE 

	50.000 
	50.000 
	SY 

	2,200.00000 
	2,200.00000 

	110,000.00 
	110,000.00 

	2,500.00000 
	2,500.00000 

	125,000.00 
	125,000.00 

	3,860.00000 
	3,860.00000 

	193,000.00 
	193,000.00 


	0180 412SD20-0043 
	0180 412SD20-0043 
	0180 412SD20-0043 
	EXPANSION JOINT PREPARATION 

	200.000 
	200.000 
	LF 

	25.00000 
	25.00000 

	5,000.00 
	5,000.00 

	75.00000 
	75.00000 

	15,000.00 
	15,000.00 

	70.00000 
	70.00000 

	14,000.00 
	14,000.00 


	0190 412SD20-0046 
	0190 412SD20-0046 
	0190 412SD20-0046 
	BACK WALL RECONSTRUCTION HES 

	25.000 
	25.000 
	LF 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	1,000.00000 
	1,000.00000 

	25,000.00 
	25,000.00 

	565.00000 
	565.00000 

	14,125.00 
	14,125.00 


	0200 412SD20-0049 
	0200 412SD20-0049 
	0200 412SD20-0049 
	CONC. SUPERSTR. SURFACE REPAIR 

	25.000 
	25.000 
	SY 

	1,500.00000 
	1,500.00000 

	37,500.00 
	37,500.00 

	2,500.00000 
	2,500.00000 

	62,500.00 
	62,500.00 

	3,500.00000 
	3,500.00000 

	87,500.00 
	87,500.00 


	0210 412SD20-0050 
	0210 412SD20-0050 
	0210 412SD20-0050 
	REPLACE CONCRETE CURB 

	25.000 
	25.000 
	LF 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	120.00000 
	120.00000 

	3,000.00 
	3,000.00 


	0220 412SD20-0051 
	0220 412SD20-0051 
	0220 412SD20-0051 
	REPLACE CONCRETE RAILS TYPE A 

	25.000 
	25.000 
	LF 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	440.00000 
	440.00000 

	11,000.00 
	11,000.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 412SD20-0052 
	0230 412SD20-0052 
	0230 412SD20-0052 
	0230 412SD20-0052 
	0230 412SD20-0052 
	REPLACE CONCRETE RAILS TYPE B 

	25.000 
	25.000 
	LF 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	420.00000 
	420.00000 

	10,500.00 
	10,500.00 



	0240 412SD20-0053 
	0240 412SD20-0053 
	0240 412SD20-0053 
	0240 412SD20-0053 
	REPLACE CONCRETE POST 

	10.000 
	10.000 
	EA 

	1,000.00000 
	1,000.00000 

	10,000.00 
	10,000.00 

	3,000.00000 
	3,000.00000 

	30,000.00 
	30,000.00 

	1,500.00000 
	1,500.00000 

	15,000.00 
	15,000.00 


	0250 412SD20-0061 
	0250 412SD20-0061 
	0250 412SD20-0061 
	CONCRETE SUBSTRUCT. SURFACE REPAIR 

	25.000 
	25.000 
	SY 

	1,200.00000 
	1,200.00000 

	30,000.00 
	30,000.00 

	3,000.00000 
	3,000.00000 

	75,000.00 
	75,000.00 

	4,700.00000 
	4,700.00000 

	117,500.00 
	117,500.00 


	0260 412SX20-0007 
	0260 412SX20-0007 
	0260 412SX20-0007 
	NS BR.SUPERSTR. WID./REPAIR - EXPANSION JOINT TROUGH REPAIR (8") (TYPE A) 

	5.000 
	5.000 
	LF 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	5,000.00000 
	5,000.00000 

	25,000.00 
	25,000.00 

	2,200.00000 
	2,200.00000 

	11,000.00 
	11,000.00 


	0270 412SX20-0007 
	0270 412SX20-0007 
	0270 412SX20-0007 
	NS BR.SUPERSTR. WID./REPAIR BRIDGE CLEANING AND WASHING - EXPANSION JOINT DRAINAGE TROUGH 

	600.000 
	600.000 
	LF 

	160.00000 
	160.00000 

	96,000.00 
	96,000.00 

	100.00000 
	100.00000 

	60,000.00 
	60,000.00 

	93.00000 
	93.00000 

	55,800.00 
	55,800.00 


	0280 412SX20-0007 
	0280 412SX20-0007 
	0280 412SX20-0007 
	NS BR.SUPERSTR. WID./REPAIR -EXPANSION JOINT TROUGH REPAIR (11 5/8") (TYPE B) 

	5.000 
	5.000 
	LF 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	5,000.00000 
	5,000.00000 

	25,000.00 
	25,000.00 

	2,220.00000 
	2,220.00000 

	11,100.00 
	11,100.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0290 412SX20-0007 
	0290 412SX20-0007 
	0290 412SX20-0007 
	0290 412SX20-0007 
	0290 412SX20-0007 
	NS BR.SUPERSTR. WID./REPAIR INSTALL ALUM. RAILING (UP TO 5" DIA.) 

	25.000 
	25.000 
	LF 

	250.00000 
	250.00000 

	6,250.00 
	6,250.00 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	400.00000 
	400.00000 

	10,000.00 
	10,000.00 



	0300 412SX20-0007 
	0300 412SX20-0007 
	0300 412SX20-0007 
	0300 412SX20-0007 
	NS BR.SUPERSTR. WID./REPAIR REMOVE AND INSTALL GUARDRAIL BEAM 

	25.000 
	25.000 
	LF 

	250.00000 
	250.00000 

	6,250.00 
	6,250.00 

	200.00000 
	200.00000 

	5,000.00 
	5,000.00 

	180.00000 
	180.00000 

	4,500.00 
	4,500.00 


	0310 412SX20-0009 
	0310 412SX20-0009 
	0310 412SX20-0009 
	NS BR.SUPERSTR. WID./REPAIR 1" DIA. CORE HOLE 

	25.000 
	25.000 
	EA 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	280.00000 
	280.00000 

	7,000.00 
	7,000.00 


	0320 412SX20-0009 
	0320 412SX20-0009 
	0320 412SX20-0009 
	NS BR.SUPERSTR. WID./REPAIR INSTALL ALUM. POST (2 RAIL SYSTEM) 

	5.000 
	5.000 
	EA 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	2,000.00000 
	2,000.00000 

	10,000.00 
	10,000.00 

	1,560.00000 
	1,560.00000 

	7,800.00 
	7,800.00 


	0330 412SX20-0009 
	0330 412SX20-0009 
	0330 412SX20-0009 
	NS BR.SUPERSTR. WID./REPAIR INSTALL ALUM. RAIL TERMINAL END 

	5.000 
	5.000 
	EA 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	2,000.00000 
	2,000.00000 

	10,000.00 
	10,000.00 

	1,700.00000 
	1,700.00000 

	8,500.00 
	8,500.00 


	0340 412SX20-0009 
	0340 412SX20-0009 
	0340 412SX20-0009 
	NS BR.SUPERSTR. WID./REPAIR REPLACE ALUM. POST (1 RAIL SYSTEM) 

	5.000 
	5.000 
	EA 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	2,000.00000 
	2,000.00000 

	10,000.00 
	10,000.00 

	1,425.00000 
	1,425.00000 

	7,125.00 
	7,125.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0350 412SX20-0009 
	0350 412SX20-0009 
	0350 412SX20-0009 
	0350 412SX20-0009 
	0350 412SX20-0009 
	NS BR.SUPERSTR. WID./REPAIR REPLACE ALUM. POST (3 RAIL SYSTEM) 

	5.000 
	5.000 
	EA 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	2,000.00000 
	2,000.00000 

	10,000.00 
	10,000.00 

	2,710.00000 
	2,710.00000 

	13,550.00 
	13,550.00 



	0360 412SX20-0024 
	0360 412SX20-0024 
	0360 412SX20-0024 
	0360 412SX20-0024 
	NS BR. SUBSTR. WID./REPAIR CONCRETE SURFACE PENETRANT SEALER 

	100.000 
	100.000 
	SY 

	40.00000 
	40.00000 

	4,000.00 
	4,000.00 

	60.00000 
	60.00000 

	6,000.00 
	6,000.00 

	100.00000 
	100.00000 

	10,000.00 
	10,000.00 


	0370 412SX20-0028 
	0370 412SX20-0028 
	0370 412SX20-0028 
	NS RECONSTRUCT EXPANSION JOINT TYPE A 

	10.000 
	10.000 
	LF 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	1,200.00000 
	1,200.00000 

	12,000.00 
	12,000.00 

	1,120.00000 
	1,120.00000 

	11,200.00 
	11,200.00 


	0380 412SX20-0028 
	0380 412SX20-0028 
	0380 412SX20-0028 
	NS RECONSTRUCT EXPANSION JOINT TYPE C 

	10.000 
	10.000 
	LF 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	2,500.00000 
	2,500.00000 

	25,000.00 
	25,000.00 

	1,210.00000 
	1,210.00000 

	12,100.00 
	12,100.00 


	0390 412SX20-0028 
	0390 412SX20-0028 
	0390 412SX20-0028 
	NS RECONSTRUCT EXPANSION JOINT TYPE D 

	10.000 
	10.000 
	LF 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	1,400.00000 
	1,400.00000 

	14,000.00 
	14,000.00 

	1,440.00000 
	1,440.00000 

	14,400.00 
	14,400.00 


	0400 412SX20-0028 
	0400 412SX20-0028 
	0400 412SX20-0028 
	NS RECONSTRUCT EXPANSION JOINT TYPE E 

	10.000 
	10.000 
	LF 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	1,400.00000 
	1,400.00000 

	14,000.00 
	14,000.00 

	1,560.00000 
	1,560.00000 

	15,600.00 
	15,600.00 


	0410 420SD20-0018 
	0410 420SD20-0018 
	0410 420SD20-0018 
	ADHESIVE BASED JT. SEALER CL. I, 1" MAINT. 

	50.000 
	50.000 
	LF 

	50.00000 
	50.00000 

	2,500.00 
	2,500.00 

	120.00000 
	120.00000 

	6,000.00 
	6,000.00 

	190.00000 
	190.00000 

	9,500.00 
	9,500.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0420 420SD20-0020 
	0420 420SD20-0020 
	0420 420SD20-0020 
	0420 420SD20-0020 
	0420 420SD20-0020 
	ADHESIVE BASED JT. SEALER CL. I, 2" MAINT. 

	50.000 
	50.000 
	LF 

	100.00000 
	100.00000 

	5,000.00 
	5,000.00 

	150.00000 
	150.00000 

	7,500.00 
	7,500.00 

	205.00000 
	205.00000 

	10,250.00 
	10,250.00 



	0430 420SD20-0021 
	0430 420SD20-0021 
	0430 420SD20-0021 
	0430 420SD20-0021 
	ADHESIVE BASED JT. SEALER CL. I, 2-1/2" MAINT. 

	50.000 
	50.000 
	LF 

	100.00000 
	100.00000 

	5,000.00 
	5,000.00 

	150.00000 
	150.00000 

	7,500.00 
	7,500.00 

	220.00000 
	220.00000 

	11,000.00 
	11,000.00 


	0440 420SD20-0022 
	0440 420SD20-0022 
	0440 420SD20-0022 
	ADHESIVE BASED JT. SEALER CL. I, 3" MAINT. 

	50.000 
	50.000 
	LF 

	125.00000 
	125.00000 

	6,250.00 
	6,250.00 

	175.00000 
	175.00000 

	8,750.00 
	8,750.00 

	255.00000 
	255.00000 

	12,750.00 
	12,750.00 


	0450 420SD20-0031 
	0450 420SD20-0031 
	0450 420SD20-0031 
	ADHESIVE BASED JT. SEALER CL. III, 4" MAINT. 

	50.000 
	50.000 
	LF 

	125.00000 
	125.00000 

	6,250.00 
	6,250.00 

	250.00000 
	250.00000 

	12,500.00 
	12,500.00 

	230.00000 
	230.00000 

	11,500.00 
	11,500.00 


	0460 421SD20-0006 
	0460 421SD20-0006 
	0460 421SD20-0006 
	ELASTOMERIC EXPANS. DAM 0" TO 2" SPRSTR MAINT 

	25.000 
	25.000 
	LF 

	900.00000 
	900.00000 

	22,500.00 
	22,500.00 

	1,200.00000 
	1,200.00000 

	30,000.00 
	30,000.00 

	1,465.00000 
	1,465.00000 

	36,625.00 
	36,625.00 


	0470 421SD20-0007 
	0470 421SD20-0007 
	0470 421SD20-0007 
	ELASTOMERIC EXPANS. DAM 2+" TO 3" SPRSTR MAINT 

	25.000 
	25.000 
	LF 

	900.00000 
	900.00000 

	22,500.00 
	22,500.00 

	1,200.00000 
	1,200.00000 

	30,000.00 
	30,000.00 

	1,480.00000 
	1,480.00000 

	37,000.00 
	37,000.00 


	0480 421SD20-0008 
	0480 421SD20-0008 
	0480 421SD20-0008 
	ELASTOMERIC EXPANS. DAM 3+" TO 4" SPRSTR MAINT 

	25.000 
	25.000 
	LF 

	900.00000 
	900.00000 

	22,500.00 
	22,500.00 

	1,400.00000 
	1,400.00000 

	35,000.00 
	35,000.00 

	2,000.00000 
	2,000.00000 

	50,000.00 
	50,000.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0490 421SX20-0003 
	0490 421SX20-0003 
	0490 421SX20-0003 
	0490 421SX20-0003 
	0490 421SX20-0003 
	NS ELASTOMERIC EXPANSION DAM SPRSTR MAINT REPLACE EXISTNG ELASTOMERIC STRIP SEAL GLAND 

	25.000 
	25.000 
	LF 

	150.00000 
	150.00000 

	3,750.00 
	3,750.00 

	600.00000 
	600.00000 

	15,000.00 
	15,000.00 

	295.00000 
	295.00000 

	7,375.00 
	7,375.00 



	0500 425SD20-0001 
	0500 425SD20-0001 
	0500 425SD20-0001 
	0500 425SD20-0001 
	REMOVE ASPHALT CONCRETE OVERLAY 

	500.000 
	500.000 
	SY 

	50.00000 
	50.00000 

	25,000.00 
	25,000.00 

	20.00000 
	20.00000 

	10,000.00 
	10,000.00 

	43.00000 
	43.00000 

	21,500.00 
	21,500.00 


	0510 425SD20-0002 
	0510 425SD20-0002 
	0510 425SD20-0002 
	TYPE A MILLING 1/2" 

	200.000 
	200.000 
	SY 

	50.00000 
	50.00000 

	10,000.00 
	10,000.00 

	100.00000 
	100.00000 

	20,000.00 
	20,000.00 

	88.00000 
	88.00000 

	17,600.00 
	17,600.00 


	0520 425SD20-0007 
	0520 425SD20-0007 
	0520 425SD20-0007 
	FURN LATEX MOD CONCRETE 1-1/4" - 1-3/4" 

	50.000 
	50.000 
	CY 

	0.01000 
	0.01000 

	0.50 
	0.50 

	1,300.00000 
	1,300.00000 

	65,000.00 
	65,000.00 

	3,300.00000 
	3,300.00000 

	165,000.00 
	165,000.00 


	0530 425SD20-0009 
	0530 425SD20-0009 
	0530 425SD20-0009 
	PLACE LATEX MODIFIED CONCRETE OVERLAY 

	500.000 
	500.000 
	SY 

	200.00000 
	200.00000 

	100,000.00 
	100,000.00 

	125.00000 
	125.00000 

	62,500.00 
	62,500.00 

	116.00000 
	116.00000 

	58,000.00 
	58,000.00 


	0540 425SD20-0022 
	0540 425SD20-0022 
	0540 425SD20-0022 
	TYPE A HYDRO-DEMOLITION 1/2" 

	150.000 
	150.000 
	SY 

	300.00000 
	300.00000 

	45,000.00 
	45,000.00 

	300.00000 
	300.00000 

	45,000.00 
	45,000.00 

	660.00000 
	660.00000 

	99,000.00 
	99,000.00 


	0550 425SD20-0024 
	0550 425SD20-0024 
	0550 425SD20-0024 
	TYPE B HYDRO-DEMOLITION 4" 

	150.000 
	150.000 
	SY 

	300.00000 
	300.00000 

	45,000.00 
	45,000.00 

	400.00000 
	400.00000 

	60,000.00 
	60,000.00 

	500.00000 
	500.00000 

	75,000.00 
	75,000.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0560 427SD20-0001 
	0560 427SD20-0001 
	0560 427SD20-0001 
	0560 427SD20-0001 
	0560 427SD20-0001 
	SILICONE JOINT SEALANT 1" 

	25.000 
	25.000 
	LF 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	180.00000 
	180.00000 

	4,500.00 
	4,500.00 



	0570 427SD20-0002 
	0570 427SD20-0002 
	0570 427SD20-0002 
	0570 427SD20-0002 
	SILICONE JOINT SEALANT 1- 1/2" 

	25.000 
	25.000 
	LF 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	205.00000 
	205.00000 

	5,125.00 
	5,125.00 


	0580 427SD20-0003 
	0580 427SD20-0003 
	0580 427SD20-0003 
	SILICONE JOINT SEALANT 2" 

	25.000 
	25.000 
	LF 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	220.00000 
	220.00000 

	5,500.00 
	5,500.00 


	0590 427SD20-0004 
	0590 427SD20-0004 
	0590 427SD20-0004 
	SILICONE JOINT SEALANT 2- 1/2" 

	25.000 
	25.000 
	LF 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	245.00000 
	245.00000 

	6,125.00 
	6,125.00 


	0600 427SD20-0005 
	0600 427SD20-0005 
	0600 427SD20-0005 
	SILICONE JOINT SEALANT 3" 

	25.000 
	25.000 
	LF 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	150.00000 
	150.00000 

	3,750.00 
	3,750.00 

	265.00000 
	265.00000 

	6,625.00 
	6,625.00 


	0610 429SD20-0004 
	0610 429SD20-0004 
	0610 429SD20-0004 
	WATERPROOFING MEMBRANE TYPE III 

	100.000 
	100.000 
	SY 

	50.00000 
	50.00000 

	5,000.00 
	5,000.00 

	100.00000 
	100.00000 

	10,000.00 
	10,000.00 

	325.00000 
	325.00000 

	32,500.00 
	32,500.00 


	0620 431SD20-0002 
	0620 431SD20-0002 
	0620 431SD20-0002 
	EPOXY OVERLAY MAINT 

	100.000 
	100.000 
	SY 

	75.00000 
	75.00000 

	7,500.00 
	7,500.00 

	300.00000 
	300.00000 

	30,000.00 
	30,000.00 

	230.00000 
	230.00000 

	23,000.00 
	23,000.00 


	0630 509SD20-0001 
	0630 509SD20-0001 
	0630 509SD20-0001 
	FLOWABLE BACKFILL 

	5.000 
	5.000 
	CY 

	250.00000 
	250.00000 

	1,250.00 
	1,250.00 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	3,150.00000 
	3,150.00000 

	15,750.00 
	15,750.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0640 512SD20-0002 
	0640 512SD20-0002 
	0640 512SD20-0002 
	0640 512SD20-0002 
	0640 512SD20-0002 
	TRAFFIC BARRIER SERVICE MB-10A 

	50.000 
	50.000 
	LF 

	85.00000 
	85.00000 

	4,250.00 
	4,250.00 

	150.00000 
	150.00000 

	7,500.00 
	7,500.00 

	220.00000 
	220.00000 

	11,000.00 
	11,000.00 



	0650 512SD20-0003 
	0650 512SD20-0003 
	0650 512SD20-0003 
	0650 512SD20-0003 
	TRAFFIC BARRIER SERVICE MB-11A 

	50.000 
	50.000 
	LF 

	85.00000 
	85.00000 

	4,250.00 
	4,250.00 

	150.00000 
	150.00000 

	7,500.00 
	7,500.00 

	220.00000 
	220.00000 

	11,000.00 
	11,000.00 


	0660 512SD20-0013 
	0660 512SD20-0013 
	0660 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	4.000 
	4.000 
	EA 

	350.00000 
	350.00000 

	1,400.00 
	1,400.00 

	500.00000 
	500.00000 

	2,000.00 
	2,000.00 

	850.00000 
	850.00000 

	3,400.00 
	3,400.00 


	0670 512SD20-0014 
	0670 512SD20-0014 
	0670 512SD20-0014 
	TEMPORARY SIGN 

	800.000 
	800.000 
	SF 

	25.00000 
	25.00000 

	20,000.00 
	20,000.00 

	0.01000 
	0.01000 

	8.00 
	8.00 

	52.00000 
	52.00000 

	41,600.00 
	41,600.00 


	0680 512SD20-0020 
	0680 512SD20-0020 
	0680 512SD20-0020 
	AUTOMATED FLAGGER ASSISTANCE DEVICE 

	80.000 
	80.000 
	HR 

	150.00000 
	150.00000 

	12,000.00 
	12,000.00 

	100.00000 
	100.00000 

	8,000.00 
	8,000.00 

	760.00000 
	760.00000 

	60,800.00 
	60,800.00 


	0690 512SD20-0023 
	0690 512SD20-0023 
	0690 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	800.000 
	800.000 
	HR 

	180.00000 
	180.00000 

	144,000.00 
	144,000.00 

	60.00000 
	60.00000 

	48,000.00 
	48,000.00 

	50.00000 
	50.00000 

	40,000.00 
	40,000.00 


	0700 512SD20-0024 
	0700 512SD20-0024 
	0700 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	3,000.000 
	3,000.000 
	DAY 

	0.01000 
	0.01000 

	30.00 
	30.00 

	2.00000 
	2.00000 

	6,000.00 
	6,000.00 

	5.00000 
	5.00000 

	15,000.00 
	15,000.00 


	0710 512SD20-0025 
	0710 512SD20-0025 
	0710 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	100.000 
	100.000 
	HR 

	25.00000 
	25.00000 

	2,500.00 
	2,500.00 

	10.00000 
	10.00000 

	1,000.00 
	1,000.00 

	65.00000 
	65.00000 

	6,500.00 
	6,500.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0720 512SD20-0026 
	0720 512SD20-0026 
	0720 512SD20-0026 
	0720 512SD20-0026 
	0720 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	500.000 
	500.000 
	HR 

	180.00000 
	180.00000 

	90,000.00 
	90,000.00 

	5.00000 
	5.00000 

	2,500.00 
	2,500.00 

	20.00000 
	20.00000 

	10,000.00 
	10,000.00 



	0730 512SD20-0027 
	0730 512SD20-0027 
	0730 512SD20-0027 
	0730 512SD20-0027 
	FLAGGER SERVICE 

	100.000 
	100.000 
	HR 

	200.00000 
	200.00000 

	20,000.00 
	20,000.00 

	60.00000 
	60.00000 

	6,000.00 
	6,000.00 

	100.00000 
	100.00000 

	10,000.00 
	10,000.00 


	0740 512SD20-0041 
	0740 512SD20-0041 
	0740 512SD20-0041 
	PORTABLE TRAFFIC CONTROL SIGNAL 

	(1) LS 
	(1) LS 

	45,000.00000 
	45,000.00000 

	45,000.00 
	45,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	100,000.00000 
	100,000.00000 

	100,000.00 
	100,000.00 


	0750 512SD20-0042 
	0750 512SD20-0042 
	0750 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	1,500.000 
	1,500.000 
	LF 

	5.00000 
	5.00000 

	7,500.00 
	7,500.00 

	2.00000 
	2.00000 

	3,000.00 
	3,000.00 

	5.15000 
	5.15000 

	7,725.00 
	7,725.00 


	0760 512SD20-0045 
	0760 512SD20-0045 
	0760 512SD20-0045 
	TEMP. PAVE. MARKER 2 WAY 

	200.000 
	200.000 
	EA 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	21.00000 
	21.00000 

	4,200.00 
	4,200.00 


	0770 512SP20-0001 
	0770 512SP20-0001 
	0770 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	10.000 
	10.000 
	DAY 

	1,000.00000 
	1,000.00000 

	10,000.00 
	10,000.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	1,035.00000 
	1,035.00000 

	10,350.00 
	10,350.00 


	0780 512SX20-0045 
	0780 512SX20-0045 
	0780 512SX20-0045 
	NS SAFETY NIGHT EFFECT 

	200.000 
	200.000 
	HR 

	150.00000 
	150.00000 

	30,000.00 
	30,000.00 

	100.00000 
	100.00000 

	20,000.00 
	20,000.00 

	113.00000 
	113.00000 

	22,600.00 
	22,600.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0790 513SX20-0001 
	0790 513SX20-0001 
	0790 513SX20-0001 
	0790 513SX20-0001 
	0790 513SX20-0001 
	NS MOBILIZATION MOBILIZATION FREDERICKSBURG RESIDENCY TASK ORDER OVER 100,000 

	8.000 
	8.000 
	EA 

	5,000.00000 
	5,000.00000 

	40,000.00 
	40,000.00 

	5,000.00000 
	5,000.00000 

	40,000.00 
	40,000.00 

	155,000.00000 
	155,000.00000 

	1,240,000.00 
	1,240,000.00 



	0800 513SX20-0001 
	0800 513SX20-0001 
	0800 513SX20-0001 
	0800 513SX20-0001 
	NS MOBILIZATION MOBILIZATION FREDERICKSBURG RESIDENCY TASK ORDER UNDER 100,000 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 


	0810 513SX20-0001 
	0810 513SX20-0001 
	0810 513SX20-0001 
	NS MOBILIZATION MOBILIZATION NORTHERN NECK RESIDENCY TASK ORDER OVER 100,000 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	155,000.00000 
	155,000.00000 

	155,000.00 
	155,000.00 


	0820 513SX20-0001 
	0820 513SX20-0001 
	0820 513SX20-0001 
	NS MOBILIZATION MOBILIZATION NORTHERN NECK RESIDENCY TASK ORDER UNDER 100,000 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 


	0830 513SX20-0001 
	0830 513SX20-0001 
	0830 513SX20-0001 
	NS MOBILIZATION MOBILIZATION SALUDA RESIDENCY TASK ORDER OVER 100,000 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	155,000.00000 
	155,000.00000 

	155,000.00 
	155,000.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0840 513SX20-0001 
	0840 513SX20-0001 
	0840 513SX20-0001 
	0840 513SX20-0001 
	0840 513SX20-0001 
	NS MOBILIZATION MOBILIZATION SALUDA RESIDENCY TASK ORDER UNDER 100,000 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	125,000.00000 
	125,000.00000 

	125,000.00 
	125,000.00 



	0850 513SX20-0002 
	0850 513SX20-0002 
	0850 513SX20-0002 
	0850 513SX20-0002 
	EMERGENCY MOBILIZATION 

	2.000 
	2.000 
	EA 

	5,000.00000 
	5,000.00000 

	10,000.00 
	10,000.00 

	10,000.00000 
	10,000.00000 

	20,000.00 
	20,000.00 

	165,000.00000 
	165,000.00000 

	330,000.00 
	330,000.00 


	0860 515SD20-0011 
	0860 515SD20-0011 
	0860 515SD20-0011 
	FLEX. PAVE. TIE-IN PLANING 0"-2" 

	400.000 
	400.000 
	SY 

	75.00000 
	75.00000 

	30,000.00 
	30,000.00 

	30.00000 
	30.00000 

	12,000.00 
	12,000.00 

	43.00000 
	43.00000 

	17,200.00 
	17,200.00 


	0870 704SD20-0001 
	0870 704SD20-0001 
	0870 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	200.000 
	200.000 
	LF 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	4.10000 
	4.10000 

	820.00 
	820.00 


	0880 704SD20-0002 
	0880 704SD20-0002 
	0880 704SD20-0002 
	TYPE A PVMT LINE MRKG 6" 

	200.000 
	200.000 
	LF 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	5.15000 
	5.15000 

	1,030.00 
	1,030.00 


	0890 704SD20-0003 
	0890 704SD20-0003 
	0890 704SD20-0003 
	TYPE A PVMT LINE MRKG 8" 

	200.000 
	200.000 
	LF 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	6.40000 
	6.40000 

	1,280.00 
	1,280.00 


	0900 704SD20-0005 
	0900 704SD20-0005 
	0900 704SD20-0005 
	TYPE A PVMT LINE MRKG 24" 

	200.000 
	200.000 
	LF 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	25.00000 
	25.00000 

	5,000.00 
	5,000.00 


	0910 704SD20-0006 
	0910 704SD20-0006 
	0910 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	200.000 
	200.000 
	LF 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	5.15000 
	5.15000 

	1,030.00 
	1,030.00 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) M. D. 
	(1) M. D. 

	MILLER CO., INC. 
	MILLER CO., INC. 

	(2) CURTIS CONTRACTING, INC. 
	(2) CURTIS CONTRACTING, INC. 

	(3) MARTINS CONSTRUCTION CORP. 
	(3) MARTINS CONSTRUCTION CORP. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0920 704SD20-0007 
	0920 704SD20-0007 
	0920 704SD20-0007 
	0920 704SD20-0007 
	0920 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	200.000 
	200.000 
	LF 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	7.75000 
	7.75000 

	1,550.00 
	1,550.00 



	0930 704SD20-0026 
	0930 704SD20-0026 
	0930 704SD20-0026 
	0930 704SD20-0026 
	TYPE B CLASS VI PVMT LINE MRKG 4" 

	200.000 
	200.000 
	LF 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 


	0940 704SD20-0027 
	0940 704SD20-0027 
	0940 704SD20-0027 
	TYPE B CLASS VI PVMT LINE MRKG 6" 

	200.000 
	200.000 
	LF 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	10.50000 
	10.50000 

	2,100.00 
	2,100.00 


	0950 704SD20-0030 
	0950 704SD20-0030 
	0950 704SD20-0030 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4" 

	200.000 
	200.000 
	LF 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	15.50000 
	15.50000 

	3,100.00 
	3,100.00 


	0960 704SD20-0031 
	0960 704SD20-0031 
	0960 704SD20-0031 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 6" 

	200.000 
	200.000 
	LF 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	10.00000 
	10.00000 

	2,000.00 
	2,000.00 

	16.85000 
	16.85000 

	3,370.00 
	3,370.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$1,491,930.50 
	$1,491,930.50 

	$1,596,008.00 
	$1,596,008.00 

	$4,504,405.00 
	$4,504,405.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$1,491,930.50 

	 
	 
	 
	$1,596,008.00 

	 
	 
	 
	$4,504,405.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$1,491,930.50 
	$1,491,930.50 
	$1,491,930.50 
	 
	 
	$0.00 
	$1,491,930.50 

	$1,596,008.00 
	$1,596,008.00 
	 
	 
	$0.00 
	$1,596,008.00 

	$4,504,405.00 
	$4,504,405.00 
	 
	$0.00 4,504,405.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals 
	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Figure
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Figure
	Figure
	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0010 310SD20-0001 500.000 
	0010 310SD20-0001 500.000 
	0010 310SD20-0001 500.000 

	50.00000 
	50.00000 

	25,000.00 
	25,000.00 

	50.00000 
	50.00000 

	25,000.00 
	25,000.00 

	 
	 


	TACK COAT GAL 
	TACK COAT GAL 
	TACK COAT GAL 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 315SD20-0001 25.000 
	0020 315SD20-0001 25.000 
	0020 315SD20-0001 25.000 

	2,000.00000 
	2,000.00000 

	50,000.00 
	50,000.00 

	1,300.00000 
	1,300.00000 

	32,500.00 
	32,500.00 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	12.5A CONST 
	12.5A CONST 
	12.5A CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 315SD20-0009 25.000 
	0030 315SD20-0009 25.000 
	0030 315SD20-0009 25.000 

	2,000.00000 
	2,000.00000 

	50,000.00 
	50,000.00 

	1,300.00000 
	1,300.00000 

	32,500.00 
	32,500.00 

	 
	 


	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 
	ASPHALT CONCRETE TY. SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5E CONST 
	9.5E CONST 
	9.5E CONST 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 315SP20-0049 10.000 
	0040 315SP20-0049 10.000 
	0040 315SP20-0049 10.000 

	3,400.00000 
	3,400.00000 

	34,000.00 
	34,000.00 

	1,300.00000 
	1,300.00000 

	13,000.00 
	13,000.00 

	 
	 


	ASPH. CONC. BMD P+VO SM- TON 
	ASPH. CONC. BMD P+VO SM- TON 
	ASPH. CONC. BMD P+VO SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	9.5D 
	9.5D 
	9.5D 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 315SP20-0051 10.000 
	0050 315SP20-0051 10.000 
	0050 315SP20-0051 10.000 

	3,400.00000 
	3,400.00000 

	34,000.00 
	34,000.00 

	1,300.00000 
	1,300.00000 

	13,000.00 
	13,000.00 

	 
	 


	ASPH. CONC. BMD P+VO SM- TON 
	ASPH. CONC. BMD P+VO SM- TON 
	ASPH. CONC. BMD P+VO SM- TON 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	12.5D 
	12.5D 
	12.5D 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 404SD20-0017 5.000 
	0060 404SD20-0017 5.000 
	0060 404SD20-0017 5.000 

	3,500.00000 
	3,500.00000 

	17,500.00 
	17,500.00 

	2,000.00000 
	2,000.00000 

	10,000.00 
	10,000.00 

	 
	 


	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 
	CONC. CL. A4 MOD. LOW CY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 
	SHRINK., SPR. STRUCT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MAINT. 
	MAINT. 
	MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 404SD20-0020 400.000 
	0070 404SD20-0020 400.000 
	0070 404SD20-0020 400.000 

	60.00000 
	60.00000 

	24,000.00 
	24,000.00 

	50.00000 
	50.00000 

	20,000.00 
	20,000.00 

	 
	 


	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 
	BRIDGE DECK GROOVING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MAINT. 
	MAINT. 
	MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0080 406SD20-0008 50.000 
	0080 406SD20-0008 50.000 
	0080 406SD20-0008 50.000 

	35.00000 1,750.00 
	35.00000 1,750.00 

	10.00000 
	10.00000 

	500.00 
	500.00 

	 
	 


	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 
	CR REINF. STEEL CL. I LB 

	 
	 

	 
	 

	 
	 

	 
	 


	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 
	SUBSTRUCT. CONST. 

	 
	 

	 
	 

	 
	 

	 
	 


	0090 406SD20-0013 50.000 
	0090 406SD20-0013 50.000 
	0090 406SD20-0013 50.000 

	35.00000 1,750.00 
	35.00000 1,750.00 

	15.00000 
	15.00000 

	750.00 
	750.00 

	 
	 


	CR REINF. STEEL CL. III SPR. LB 
	CR REINF. STEEL CL. III SPR. LB 
	CR REINF. STEEL CL. III SPR. LB 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCT. MAINT. 
	STRUCT. MAINT. 
	STRUCT. MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 412SD20-0006 100.000 
	0100 412SD20-0006 100.000 
	0100 412SD20-0006 100.000 

	1,000.00000 100,000.00 
	1,000.00000 100,000.00 

	1,170.00000 
	1,170.00000 

	117,000.00 
	117,000.00 

	 
	 


	SHOTCRETE TYPE A, SPR. SF 
	SHOTCRETE TYPE A, SPR. SF 
	SHOTCRETE TYPE A, SPR. SF 

	 
	 

	 
	 

	 
	 

	 
	 


	STRUCT. MAINT. 
	STRUCT. MAINT. 
	STRUCT. MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 412SD20-0012 50.000 
	0110 412SD20-0012 50.000 
	0110 412SD20-0012 50.000 

	1,225.00000 61,250.00 
	1,225.00000 61,250.00 

	1,500.00000 
	1,500.00000 

	75,000.00 
	75,000.00 

	 
	 


	CRACK REPAIR TYPE A LF 
	CRACK REPAIR TYPE A LF 
	CRACK REPAIR TYPE A LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 412SD20-0013 300.000 
	0120 412SD20-0013 300.000 
	0120 412SD20-0013 300.000 

	350.00000 105,000.00 
	350.00000 105,000.00 

	2,500.00000 
	2,500.00000 

	750,000.00 
	750,000.00 

	 
	 


	CRACK REPAIR TYPE B LF 
	CRACK REPAIR TYPE B LF 
	CRACK REPAIR TYPE B LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 412SD20-0014 10.000 
	0130 412SD20-0014 10.000 
	0130 412SD20-0014 10.000 

	1,000.00000 10,000.00 
	1,000.00000 10,000.00 

	1,500.00000 
	1,500.00000 

	15,000.00 
	15,000.00 

	 
	 


	CRACK REPAIR TYPE C LF 
	CRACK REPAIR TYPE C LF 
	CRACK REPAIR TYPE C LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 412SD20-0017 300.000 
	0140 412SD20-0017 300.000 
	0140 412SD20-0017 300.000 

	115.00000 34,500.00 
	115.00000 34,500.00 

	250.00000 
	250.00000 

	75,000.00 
	75,000.00 

	 
	 


	EMBEDDED GALVANIC EA 
	EMBEDDED GALVANIC EA 
	EMBEDDED GALVANIC EA 

	 
	 

	 
	 

	 
	 

	 
	 


	ANODES 
	ANODES 
	ANODES 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 412SD20-0034 75.000 
	0150 412SD20-0034 75.000 
	0150 412SD20-0034 75.000 

	3,000.00000 225,000.00 
	3,000.00000 225,000.00 

	2,500.00000 
	2,500.00000 

	187,500.00 
	187,500.00 

	 
	 


	H.E.S. PATCHING TYPE B SY 
	H.E.S. PATCHING TYPE B SY 
	H.E.S. PATCHING TYPE B SY 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0160 412SD20-0036 20.000 
	0160 412SD20-0036 20.000 
	0160 412SD20-0036 20.000 

	4,500.00000 90,000.00 
	4,500.00000 90,000.00 
	Figure

	3,500.00000 
	3,500.00000 

	70,000.00 
	70,000.00 

	 
	 


	H.E.S. PATCHING TYPE C SY 
	H.E.S. PATCHING TYPE C SY 
	H.E.S. PATCHING TYPE C SY 

	 
	 

	 
	 

	 
	 

	 
	 


	0170 412SD20-0037 50.000 
	0170 412SD20-0037 50.000 
	0170 412SD20-0037 50.000 

	6,500.00000 325,000.00 
	6,500.00000 325,000.00 

	3,000.00000 
	3,000.00000 

	150,000.00 
	150,000.00 

	 
	 


	DECK SLAB CLOSURE SY 
	DECK SLAB CLOSURE SY 
	DECK SLAB CLOSURE SY 

	 
	 

	 
	 

	 
	 

	 
	 


	0180 412SD20-0043 200.000 
	0180 412SD20-0043 200.000 
	0180 412SD20-0043 200.000 

	115.00000 23,000.00 
	115.00000 23,000.00 

	150.00000 
	150.00000 

	30,000.00 
	30,000.00 

	 
	 


	EXPANSION JOINT LF 
	EXPANSION JOINT LF 
	EXPANSION JOINT LF 

	 
	 

	 
	 

	 
	 

	 
	 


	PREPARATION 
	PREPARATION 
	PREPARATION 

	 
	 

	 
	 

	 
	 

	 
	 


	0190 412SD20-0046 25.000 
	0190 412SD20-0046 25.000 
	0190 412SD20-0046 25.000 

	3,800.00000 95,000.00 
	3,800.00000 95,000.00 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	 
	 


	BACK WALL LF 
	BACK WALL LF 
	BACK WALL LF 

	 
	 

	 
	 

	 
	 

	 
	 


	RECONSTRUCTION HES 
	RECONSTRUCTION HES 
	RECONSTRUCTION HES 

	 
	 

	 
	 

	 
	 

	 
	 


	0200 412SD20-0049 25.000 
	0200 412SD20-0049 25.000 
	0200 412SD20-0049 25.000 

	4,500.00000 112,500.00 
	4,500.00000 112,500.00 

	3,500.00000 
	3,500.00000 

	87,500.00 
	87,500.00 

	 
	 


	CONC. SUPERSTR. SURFACE SY 
	CONC. SUPERSTR. SURFACE SY 
	CONC. SUPERSTR. SURFACE SY 

	 
	 

	 
	 

	 
	 

	 
	 


	REPAIR 
	REPAIR 
	REPAIR 

	 
	 

	 
	 

	 
	 

	 
	 


	0210 412SD20-0050 25.000 
	0210 412SD20-0050 25.000 
	0210 412SD20-0050 25.000 

	2,500.00000 62,500.00 
	2,500.00000 62,500.00 

	150.00000 
	150.00000 

	3,750.00 
	3,750.00 

	 
	 


	REPLACE CONCRETE CURB LF 
	REPLACE CONCRETE CURB LF 
	REPLACE CONCRETE CURB LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0220 412SD20-0051 25.000 
	0220 412SD20-0051 25.000 
	0220 412SD20-0051 25.000 

	1,400.00000 35,000.00 
	1,400.00000 35,000.00 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	 
	 


	REPLACE CONCRETE RAILS LF 
	REPLACE CONCRETE RAILS LF 
	REPLACE CONCRETE RAILS LF 

	 
	 

	 
	 

	 
	 

	 
	 


	TYPE A 
	TYPE A 
	TYPE A 

	 
	 

	 
	 

	 
	 

	 
	 


	0230 412SD20-0052 25.000 
	0230 412SD20-0052 25.000 
	0230 412SD20-0052 25.000 

	1,400.00000 35,000.00 
	1,400.00000 35,000.00 

	500.00000 
	500.00000 

	12,500.00 
	12,500.00 

	 
	 


	REPLACE CONCRETE RAILS LF 
	REPLACE CONCRETE RAILS LF 
	REPLACE CONCRETE RAILS LF 

	 
	 

	 
	 

	 
	 

	 
	 


	TYPE B 
	TYPE B 
	TYPE B 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0240 412SD20-0053 10.000 
	0240 412SD20-0053 10.000 
	0240 412SD20-0053 10.000 

	7,000.00000 70,000.00 
	7,000.00000 70,000.00 
	Figure

	1,000.00000 
	1,000.00000 

	10,000.00 
	10,000.00 

	 
	 


	REPLACE CONCRETE POST EA 
	REPLACE CONCRETE POST EA 
	REPLACE CONCRETE POST EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0250 412SD20-0061 25.000 
	0250 412SD20-0061 25.000 
	0250 412SD20-0061 25.000 

	6,000.00000 150,000.00 
	6,000.00000 150,000.00 

	3,500.00000 
	3,500.00000 

	87,500.00 
	87,500.00 

	 
	 


	CONCRETE SUBSTRUCT. SY 
	CONCRETE SUBSTRUCT. SY 
	CONCRETE SUBSTRUCT. SY 

	 
	 

	 
	 

	 
	 

	 
	 


	SURFACE REPAIR 
	SURFACE REPAIR 
	SURFACE REPAIR 

	 
	 

	 
	 

	 
	 

	 
	 


	0260 412SX20-0007 5.000 
	0260 412SX20-0007 5.000 
	0260 412SX20-0007 5.000 

	12,000.00000 60,000.00 
	12,000.00000 60,000.00 

	600.00000 
	600.00000 

	3,000.00 
	3,000.00 

	 
	 


	NS BR.SUPERSTR. LF 
	NS BR.SUPERSTR. LF 
	NS BR.SUPERSTR. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR - EXPANSION 
	WID./REPAIR - EXPANSION 
	WID./REPAIR - EXPANSION 

	 
	 

	 
	 

	 
	 

	 
	 


	JOINT TROUGH REPAIR (8") 
	JOINT TROUGH REPAIR (8") 
	JOINT TROUGH REPAIR (8") 

	 
	 

	 
	 

	 
	 

	 
	 


	(TYPE A) 
	(TYPE A) 
	(TYPE A) 

	 
	 

	 
	 

	 
	 

	 
	 


	0270 412SX20-0007 600.000 
	0270 412SX20-0007 600.000 
	0270 412SX20-0007 600.000 

	135.00000 81,000.00 
	135.00000 81,000.00 

	250.00000 
	250.00000 

	150,000.00 
	150,000.00 

	 
	 


	NS BR.SUPERSTR. LF 
	NS BR.SUPERSTR. LF 
	NS BR.SUPERSTR. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR BRIDGE 
	WID./REPAIR BRIDGE 
	WID./REPAIR BRIDGE 

	 
	 

	 
	 

	 
	 

	 
	 


	CLEANING AND WASHING - 
	CLEANING AND WASHING - 
	CLEANING AND WASHING - 

	 
	 

	 
	 

	 
	 

	 
	 


	EXPANSION JOINT DRAINAGE 
	EXPANSION JOINT DRAINAGE 
	EXPANSION JOINT DRAINAGE 

	 
	 

	 
	 

	 
	 

	 
	 


	TROUGH 
	TROUGH 
	TROUGH 

	 
	 

	 
	 

	 
	 

	 
	 


	0280 412SX20-0007 5.000 
	0280 412SX20-0007 5.000 
	0280 412SX20-0007 5.000 

	13,000.00000 65,000.00 
	13,000.00000 65,000.00 

	600.00000 
	600.00000 

	3,000.00 
	3,000.00 

	 
	 


	NS BR.SUPERSTR. LF 
	NS BR.SUPERSTR. LF 
	NS BR.SUPERSTR. LF 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR -EXPANSION 
	WID./REPAIR -EXPANSION 
	WID./REPAIR -EXPANSION 

	 
	 

	 
	 

	 
	 

	 
	 


	JOINT TROUGH REPAIR (11 
	JOINT TROUGH REPAIR (11 
	JOINT TROUGH REPAIR (11 

	 
	 

	 
	 

	 
	 

	 
	 


	5/8") (TYPE B) 
	5/8") (TYPE B) 
	5/8") (TYPE B) 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0290 412SX20-0007 25.000 
	0290 412SX20-0007 25.000 
	0290 412SX20-0007 25.000 

	400.00000 
	400.00000 

	10,000.00 
	10,000.00 

	450.00000 
	450.00000 

	11,250.00 
	11,250.00 

	 
	 


	NS BR.SUPERSTR. LF 
	NS BR.SUPERSTR. LF 
	NS BR.SUPERSTR. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR INSTALL ALUM. 
	WID./REPAIR INSTALL ALUM. 
	WID./REPAIR INSTALL ALUM. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RAILING (UP TO 5" DIA.) 
	RAILING (UP TO 5" DIA.) 
	RAILING (UP TO 5" DIA.) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0300 412SX20-0007 25.000 
	0300 412SX20-0007 25.000 
	0300 412SX20-0007 25.000 

	260.00000 
	260.00000 

	6,500.00 
	6,500.00 

	250.00000 
	250.00000 

	6,250.00 
	6,250.00 

	 
	 


	NS BR.SUPERSTR. LF 
	NS BR.SUPERSTR. LF 
	NS BR.SUPERSTR. LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR REMOVE AND 
	WID./REPAIR REMOVE AND 
	WID./REPAIR REMOVE AND 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	INSTALL GUARDRAIL BEAM 
	INSTALL GUARDRAIL BEAM 
	INSTALL GUARDRAIL BEAM 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0310 412SX20-0009 25.000 
	0310 412SX20-0009 25.000 
	0310 412SX20-0009 25.000 

	125.00000 
	125.00000 

	3,125.00 
	3,125.00 

	300.00000 
	300.00000 

	7,500.00 
	7,500.00 

	 
	 


	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR 1" DIA. CORE 
	WID./REPAIR 1" DIA. CORE 
	WID./REPAIR 1" DIA. CORE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	HOLE 
	HOLE 
	HOLE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0320 412SX20-0009 5.000 
	0320 412SX20-0009 5.000 
	0320 412SX20-0009 5.000 

	6,000.00000 
	6,000.00000 

	30,000.00 
	30,000.00 

	1,200.00000 
	1,200.00000 

	6,000.00 
	6,000.00 

	 
	 


	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR INSTALL ALUM. 
	WID./REPAIR INSTALL ALUM. 
	WID./REPAIR INSTALL ALUM. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	POST (2 RAIL SYSTEM) 
	POST (2 RAIL SYSTEM) 
	POST (2 RAIL SYSTEM) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0330 412SX20-0009 5.000 
	0330 412SX20-0009 5.000 
	0330 412SX20-0009 5.000 

	6,000.00000 
	6,000.00000 

	30,000.00 
	30,000.00 

	3,000.00000 
	3,000.00000 

	15,000.00 
	15,000.00 

	 
	 


	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR INSTALL ALUM. 
	WID./REPAIR INSTALL ALUM. 
	WID./REPAIR INSTALL ALUM. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	RAIL TERMINAL END 
	RAIL TERMINAL END 
	RAIL TERMINAL END 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0340 412SX20-0009 5.000 
	0340 412SX20-0009 5.000 
	0340 412SX20-0009 5.000 

	6,500.00000 
	6,500.00000 

	32,500.00 
	32,500.00 

	1,200.00000 
	1,200.00000 

	6,000.00 
	6,000.00 

	 
	 


	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR REPLACE ALUM. 
	WID./REPAIR REPLACE ALUM. 
	WID./REPAIR REPLACE ALUM. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	POST (1 RAIL SYSTEM) 
	POST (1 RAIL SYSTEM) 
	POST (1 RAIL SYSTEM) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0350 412SX20-0009 5.000 
	0350 412SX20-0009 5.000 
	0350 412SX20-0009 5.000 

	7,500.00000 
	7,500.00000 
	Figure

	37,500.00 
	37,500.00 

	1,800.00000 
	1,800.00000 

	9,000.00 
	9,000.00 

	 
	 


	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 
	NS BR.SUPERSTR. EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	WID./REPAIR REPLACE ALUM. 
	WID./REPAIR REPLACE ALUM. 
	WID./REPAIR REPLACE ALUM. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	POST (3 RAIL SYSTEM) 
	POST (3 RAIL SYSTEM) 
	POST (3 RAIL SYSTEM) 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0360 412SX20-0024 100.000 
	0360 412SX20-0024 100.000 
	0360 412SX20-0024 100.000 

	200.00000 
	200.00000 

	20,000.00 
	20,000.00 

	120.00000 
	120.00000 

	12,000.00 
	12,000.00 

	 
	 


	NS BR. SUBSTR. WID./REPAIR SY 
	NS BR. SUBSTR. WID./REPAIR SY 
	NS BR. SUBSTR. WID./REPAIR SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE SURFACE 
	CONCRETE SURFACE 
	CONCRETE SURFACE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PENETRANT SEALER 
	PENETRANT SEALER 
	PENETRANT SEALER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0370 412SX20-0028 10.000 
	0370 412SX20-0028 10.000 
	0370 412SX20-0028 10.000 

	1,600.00000 
	1,600.00000 

	16,000.00 
	16,000.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	 
	 


	NS RECONSTRUCT LF 
	NS RECONSTRUCT LF 
	NS RECONSTRUCT LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXPANSION JOINT TYPE A 
	EXPANSION JOINT TYPE A 
	EXPANSION JOINT TYPE A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0380 412SX20-0028 10.000 
	0380 412SX20-0028 10.000 
	0380 412SX20-0028 10.000 

	2,500.00000 
	2,500.00000 

	25,000.00 
	25,000.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 

	 
	 


	NS RECONSTRUCT LF 
	NS RECONSTRUCT LF 
	NS RECONSTRUCT LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXPANSION JOINT TYPE C 
	EXPANSION JOINT TYPE C 
	EXPANSION JOINT TYPE C 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0390 412SX20-0028 10.000 
	0390 412SX20-0028 10.000 
	0390 412SX20-0028 10.000 

	2,000.00000 
	2,000.00000 

	20,000.00 
	20,000.00 

	600.00000 
	600.00000 

	6,000.00 
	6,000.00 

	 
	 


	NS RECONSTRUCT LF 
	NS RECONSTRUCT LF 
	NS RECONSTRUCT LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXPANSION JOINT TYPE D 
	EXPANSION JOINT TYPE D 
	EXPANSION JOINT TYPE D 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0400 412SX20-0028 10.000 
	0400 412SX20-0028 10.000 
	0400 412SX20-0028 10.000 

	2,800.00000 
	2,800.00000 

	28,000.00 
	28,000.00 

	600.00000 
	600.00000 

	6,000.00 
	6,000.00 

	 
	 


	NS RECONSTRUCT LF 
	NS RECONSTRUCT LF 
	NS RECONSTRUCT LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	EXPANSION JOINT TYPE E 
	EXPANSION JOINT TYPE E 
	EXPANSION JOINT TYPE E 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0410 420SD20-0018 50.000 
	0410 420SD20-0018 50.000 
	0410 420SD20-0018 50.000 

	470.00000 
	470.00000 

	23,500.00 
	23,500.00 

	400.00000 
	400.00000 

	20,000.00 
	20,000.00 

	 
	 


	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CL. I, 1" MAINT. 
	CL. I, 1" MAINT. 
	CL. I, 1" MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
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	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0420 420SD20-0020 50.000 
	0420 420SD20-0020 50.000 
	0420 420SD20-0020 50.000 

	550.00000 
	550.00000 

	27,500.00 
	27,500.00 

	400.00000 
	400.00000 

	20,000.00 
	20,000.00 

	 
	 


	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CL. I, 2" MAINT. 
	CL. I, 2" MAINT. 
	CL. I, 2" MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0430 420SD20-0021 50.000 
	0430 420SD20-0021 50.000 
	0430 420SD20-0021 50.000 

	610.00000 
	610.00000 

	30,500.00 
	30,500.00 

	400.00000 
	400.00000 

	20,000.00 
	20,000.00 

	 
	 


	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CL. I, 2-1/2" MAINT. 
	CL. I, 2-1/2" MAINT. 
	CL. I, 2-1/2" MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0440 420SD20-0022 50.000 
	0440 420SD20-0022 50.000 
	0440 420SD20-0022 50.000 

	775.00000 
	775.00000 

	38,750.00 
	38,750.00 

	400.00000 
	400.00000 

	20,000.00 
	20,000.00 

	 
	 


	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CL. I, 3" MAINT. 
	CL. I, 3" MAINT. 
	CL. I, 3" MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0450 420SD20-0031 50.000 
	0450 420SD20-0031 50.000 
	0450 420SD20-0031 50.000 

	1,000.00000 
	1,000.00000 

	50,000.00 
	50,000.00 

	400.00000 
	400.00000 

	20,000.00 
	20,000.00 

	 
	 


	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 
	ADHESIVE BASED JT. SEALER LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	CL. III, 4" MAINT. 
	CL. III, 4" MAINT. 
	CL. III, 4" MAINT. 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0460 421SD20-0006 25.000 
	0460 421SD20-0006 25.000 
	0460 421SD20-0006 25.000 

	2,800.00000 
	2,800.00000 

	70,000.00 
	70,000.00 

	1,200.00000 
	1,200.00000 

	30,000.00 
	30,000.00 

	 
	 


	ELASTOMERIC EXPANS. DAM LF 
	ELASTOMERIC EXPANS. DAM LF 
	ELASTOMERIC EXPANS. DAM LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0" TO 2" SPRSTR MAINT 
	0" TO 2" SPRSTR MAINT 
	0" TO 2" SPRSTR MAINT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0470 421SD20-0007 25.000 
	0470 421SD20-0007 25.000 
	0470 421SD20-0007 25.000 

	3,000.00000 
	3,000.00000 

	75,000.00 
	75,000.00 

	1,200.00000 
	1,200.00000 

	30,000.00 
	30,000.00 

	 
	 


	ELASTOMERIC EXPANS. DAM LF 
	ELASTOMERIC EXPANS. DAM LF 
	ELASTOMERIC EXPANS. DAM LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	2+" TO 3" SPRSTR MAINT 
	2+" TO 3" SPRSTR MAINT 
	2+" TO 3" SPRSTR MAINT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0480 421SD20-0008 25.000 
	0480 421SD20-0008 25.000 
	0480 421SD20-0008 25.000 

	3,200.00000 
	3,200.00000 

	80,000.00 
	80,000.00 

	1,200.00000 
	1,200.00000 

	30,000.00 
	30,000.00 

	 
	 


	ELASTOMERIC EXPANS. DAM LF 
	ELASTOMERIC EXPANS. DAM LF 
	ELASTOMERIC EXPANS. DAM LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	3+" TO 4" SPRSTR MAINT 
	3+" TO 4" SPRSTR MAINT 
	3+" TO 4" SPRSTR MAINT 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0490 421SX20-0003 25.000 
	0490 421SX20-0003 25.000 
	0490 421SX20-0003 25.000 

	1,000.00000 25,000.00 
	1,000.00000 25,000.00 
	Figure

	800.00000 
	800.00000 

	20,000.00 
	20,000.00 

	 
	 


	NS ELASTOMERIC LF 
	NS ELASTOMERIC LF 
	NS ELASTOMERIC LF 

	 
	 

	 
	 

	 
	 

	 
	 


	EXPANSION DAM SPRSTR 
	EXPANSION DAM SPRSTR 
	EXPANSION DAM SPRSTR 

	 
	 

	 
	 

	 
	 

	 
	 


	MAINT REPLACE EXISTNG 
	MAINT REPLACE EXISTNG 
	MAINT REPLACE EXISTNG 

	 
	 

	 
	 

	 
	 

	 
	 


	ELASTOMERIC STRIP SEAL 
	ELASTOMERIC STRIP SEAL 
	ELASTOMERIC STRIP SEAL 

	 
	 

	 
	 

	 
	 

	 
	 


	GLAND 
	GLAND 
	GLAND 

	 
	 

	 
	 

	 
	 

	 
	 


	0500 425SD20-0001 500.000 
	0500 425SD20-0001 500.000 
	0500 425SD20-0001 500.000 

	200.00000 100,000.00 
	200.00000 100,000.00 

	80.00000 
	80.00000 

	40,000.00 
	40,000.00 

	 
	 


	REMOVE ASPHALT SY 
	REMOVE ASPHALT SY 
	REMOVE ASPHALT SY 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE OVERLAY 
	CONCRETE OVERLAY 
	CONCRETE OVERLAY 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 425SD20-0002 200.000 
	0510 425SD20-0002 200.000 
	0510 425SD20-0002 200.000 

	115.00000 23,000.00 
	115.00000 23,000.00 

	100.00000 
	100.00000 

	20,000.00 
	20,000.00 

	 
	 


	TYPE A MILLING 1/2" SY 
	TYPE A MILLING 1/2" SY 
	TYPE A MILLING 1/2" SY 

	 
	 

	 
	 

	 
	 

	 
	 


	0520 425SD20-0007 50.000 
	0520 425SD20-0007 50.000 
	0520 425SD20-0007 50.000 

	3,000.00000 150,000.00 
	3,000.00000 150,000.00 

	5,000.00000 
	5,000.00000 

	250,000.00 
	250,000.00 

	 
	 


	FURN LATEX MOD CONCRETE CY 
	FURN LATEX MOD CONCRETE CY 
	FURN LATEX MOD CONCRETE CY 

	 
	 

	 
	 

	 
	 

	 
	 


	1-1/4" - 1-3/4" 
	1-1/4" - 1-3/4" 
	1-1/4" - 1-3/4" 

	 
	 

	 
	 

	 
	 

	 
	 


	0530 425SD20-0009 500.000 
	0530 425SD20-0009 500.000 
	0530 425SD20-0009 500.000 

	300.00000 150,000.00 
	300.00000 150,000.00 

	1,500.00000 
	1,500.00000 

	750,000.00 
	750,000.00 

	 
	 


	PLACE LATEX MODIFIED SY 
	PLACE LATEX MODIFIED SY 
	PLACE LATEX MODIFIED SY 

	 
	 

	 
	 

	 
	 

	 
	 


	CONCRETE OVERLAY 
	CONCRETE OVERLAY 
	CONCRETE OVERLAY 

	 
	 

	 
	 

	 
	 

	 
	 


	0540 425SD20-0022 150.000 
	0540 425SD20-0022 150.000 
	0540 425SD20-0022 150.000 

	540.00000 81,000.00 
	540.00000 81,000.00 

	800.00000 
	800.00000 

	120,000.00 
	120,000.00 

	 
	 


	TYPE A HYDRO-DEMOLITION SY 
	TYPE A HYDRO-DEMOLITION SY 
	TYPE A HYDRO-DEMOLITION SY 

	 
	 

	 
	 

	 
	 

	 
	 


	1/2" 
	1/2" 
	1/2" 

	 
	 

	 
	 

	 
	 

	 
	 


	0550 425SD20-0024 150.000 
	0550 425SD20-0024 150.000 
	0550 425SD20-0024 150.000 

	1,200.00000 180,000.00 
	1,200.00000 180,000.00 

	1,500.00000 
	1,500.00000 

	225,000.00 
	225,000.00 

	 
	 


	TYPE B HYDRO-DEMOLITION SY 
	TYPE B HYDRO-DEMOLITION SY 
	TYPE B HYDRO-DEMOLITION SY 

	 
	 

	 
	 

	 
	 

	 
	 


	4" 
	4" 
	4" 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000125124N01 
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	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
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	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	TBody
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	Unit Price Ext Amount 
	Unit Price Ext Amount 
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	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0560 427SD20-0001 25.000 
	0560 427SD20-0001 25.000 
	0560 427SD20-0001 25.000 

	175.00000 
	175.00000 

	4,375.00 
	4,375.00 

	85.00000 
	85.00000 

	2,125.00 
	2,125.00 

	 
	 


	SILICONE JOINT SEALANT 1" LF 
	SILICONE JOINT SEALANT 1" LF 
	SILICONE JOINT SEALANT 1" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0570 427SD20-0002 25.000 
	0570 427SD20-0002 25.000 
	0570 427SD20-0002 25.000 

	200.00000 
	200.00000 

	5,000.00 
	5,000.00 

	100.00000 
	100.00000 

	2,500.00 
	2,500.00 

	 
	 


	SILICONE JOINT SEALANT 1- LF 
	SILICONE JOINT SEALANT 1- LF 
	SILICONE JOINT SEALANT 1- LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1/2" 
	1/2" 
	1/2" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0580 427SD20-0003 25.000 
	0580 427SD20-0003 25.000 
	0580 427SD20-0003 25.000 

	225.00000 
	225.00000 

	5,625.00 
	5,625.00 

	150.00000 
	150.00000 

	3,750.00 
	3,750.00 

	 
	 


	SILICONE JOINT SEALANT 2" LF 
	SILICONE JOINT SEALANT 2" LF 
	SILICONE JOINT SEALANT 2" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0590 427SD20-0004 25.000 
	0590 427SD20-0004 25.000 
	0590 427SD20-0004 25.000 

	300.00000 
	300.00000 

	7,500.00 
	7,500.00 

	200.00000 
	200.00000 

	5,000.00 
	5,000.00 

	 
	 


	SILICONE JOINT SEALANT 2- LF 
	SILICONE JOINT SEALANT 2- LF 
	SILICONE JOINT SEALANT 2- LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	1/2" 
	1/2" 
	1/2" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0600 427SD20-0005 25.000 
	0600 427SD20-0005 25.000 
	0600 427SD20-0005 25.000 

	325.00000 
	325.00000 

	8,125.00 
	8,125.00 

	300.00000 
	300.00000 

	7,500.00 
	7,500.00 

	 
	 


	SILICONE JOINT SEALANT 3" LF 
	SILICONE JOINT SEALANT 3" LF 
	SILICONE JOINT SEALANT 3" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0610 429SD20-0004 100.000 
	0610 429SD20-0004 100.000 
	0610 429SD20-0004 100.000 

	500.00000 
	500.00000 

	50,000.00 
	50,000.00 

	300.00000 
	300.00000 

	30,000.00 
	30,000.00 

	 
	 


	WATERPROOFING SY 
	WATERPROOFING SY 
	WATERPROOFING SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MEMBRANE TYPE III 
	MEMBRANE TYPE III 
	MEMBRANE TYPE III 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0620 431SD20-0002 100.000 
	0620 431SD20-0002 100.000 
	0620 431SD20-0002 100.000 

	700.00000 
	700.00000 

	70,000.00 
	70,000.00 

	500.00000 
	500.00000 

	50,000.00 
	50,000.00 

	 
	 


	EPOXY OVERLAY MAINT SY 
	EPOXY OVERLAY MAINT SY 
	EPOXY OVERLAY MAINT SY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0630 509SD20-0001 5.000 
	0630 509SD20-0001 5.000 
	0630 509SD20-0001 5.000 

	3,500.00000 
	3,500.00000 

	17,500.00 
	17,500.00 

	800.00000 
	800.00000 

	4,000.00 
	4,000.00 

	 
	 


	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 
	FLOWABLE BACKFILL CY 
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	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 
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	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 
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	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0640 512SD20-0002 50.000 
	0640 512SD20-0002 50.000 
	0640 512SD20-0002 50.000 

	1,500.00000 
	1,500.00000 
	Figure

	75,000.00 
	75,000.00 

	400.00000 
	400.00000 

	20,000.00 
	20,000.00 

	 
	 


	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MB-10A 
	MB-10A 
	MB-10A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0650 512SD20-0003 50.000 
	0650 512SD20-0003 50.000 
	0650 512SD20-0003 50.000 

	1,500.00000 
	1,500.00000 

	75,000.00 
	75,000.00 

	500.00000 
	500.00000 

	25,000.00 
	25,000.00 

	 
	 


	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 
	TRAFFIC BARRIER SERVICE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MB-11A 
	MB-11A 
	MB-11A 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0660 512SD20-0013 4.000 
	0660 512SD20-0013 4.000 
	0660 512SD20-0013 4.000 

	3,000.00000 
	3,000.00000 

	12,000.00 
	12,000.00 

	600.00000 
	600.00000 

	2,400.00 
	2,400.00 

	 
	 


	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 
	TYPE 3 BARRICADE 8' EA 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0670 512SD20-0014 800.000 
	0670 512SD20-0014 800.000 
	0670 512SD20-0014 800.000 

	90.00000 
	90.00000 

	72,000.00 
	72,000.00 

	25.00000 
	25.00000 

	20,000.00 
	20,000.00 

	 
	 


	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 
	TEMPORARY SIGN SF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0680 512SD20-0020 80.000 
	0680 512SD20-0020 80.000 
	0680 512SD20-0020 80.000 

	150.00000 
	150.00000 

	12,000.00 
	12,000.00 

	150.00000 
	150.00000 

	12,000.00 
	12,000.00 

	 
	 


	AUTOMATED FLAGGER HR 
	AUTOMATED FLAGGER HR 
	AUTOMATED FLAGGER HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ASSISTANCE DEVICE 
	ASSISTANCE DEVICE 
	ASSISTANCE DEVICE 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0690 512SD20-0023 800.000 
	0690 512SD20-0023 800.000 
	0690 512SD20-0023 800.000 

	20.00000 
	20.00000 

	16,000.00 
	16,000.00 

	250.00000 
	250.00000 

	200,000.00 
	200,000.00 

	 
	 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0700 512SD20-0024 3,000.000 
	0700 512SD20-0024 3,000.000 
	0700 512SD20-0024 3,000.000 

	20.00000 
	20.00000 

	60,000.00 
	60,000.00 

	50.00000 
	50.00000 

	150,000.00 
	150,000.00 

	 
	 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 
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	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 
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	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0710 512SD20-0025 100.000 
	0710 512SD20-0025 100.000 
	0710 512SD20-0025 100.000 

	15.00000 1,500.00 
	15.00000 1,500.00 

	70.00000 
	70.00000 

	7,000.00 
	7,000.00 

	 
	 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 


	0720 512SD20-0026 500.000 
	0720 512SD20-0026 500.000 
	0720 512SD20-0026 500.000 

	10.00000 5,000.00 
	10.00000 5,000.00 

	50.00000 
	50.00000 

	25,000.00 
	25,000.00 

	 
	 


	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	 
	 

	 
	 

	 
	 

	 
	 


	0730 512SD20-0027 100.000 
	0730 512SD20-0027 100.000 
	0730 512SD20-0027 100.000 

	150.00000 15,000.00 
	150.00000 15,000.00 

	150.00000 
	150.00000 

	15,000.00 
	15,000.00 

	 
	 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 

	 
	 


	0740 512SD20-0041 (1) 
	0740 512SD20-0041 (1) 
	0740 512SD20-0041 (1) 

	105,000.00000 105,000.00 
	105,000.00000 105,000.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	 
	 


	PORTABLE TRAFFIC LS 
	PORTABLE TRAFFIC LS 
	PORTABLE TRAFFIC LS 

	 
	 

	 
	 

	 
	 

	 
	 


	CONTROL SIGNAL 
	CONTROL SIGNAL 
	CONTROL SIGNAL 

	 
	 

	 
	 

	 
	 

	 
	 


	0750 512SD20-0042 1,500.000 
	0750 512SD20-0042 1,500.000 
	0750 512SD20-0042 1,500.000 

	12.00000 18,000.00 
	12.00000 18,000.00 

	5.00000 
	5.00000 

	7,500.00 
	7,500.00 

	 
	 


	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 
	MRKG 
	MRKG 

	 
	 

	 
	 

	 
	 

	 
	 


	0760 512SD20-0045 200.000 
	0760 512SD20-0045 200.000 
	0760 512SD20-0045 200.000 

	90.00000 18,000.00 
	90.00000 18,000.00 

	400.00000 
	400.00000 

	80,000.00 
	80,000.00 

	 
	 


	TEMP. PAVE. MARKER 2 WAY EA 
	TEMP. PAVE. MARKER 2 WAY EA 
	TEMP. PAVE. MARKER 2 WAY EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0770 512SP20-0001 10.000 
	0770 512SP20-0001 10.000 
	0770 512SP20-0001 10.000 

	12,000.00000 120,000.00 
	12,000.00000 120,000.00 

	2,500.00000 
	2,500.00000 

	25,000.00 
	25,000.00 

	 
	 


	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	 
	 

	 
	 

	 
	 

	 
	 


	0780 512SX20-0045 200.000 
	0780 512SX20-0045 200.000 
	0780 512SX20-0045 200.000 

	75.00000 15,000.00 
	75.00000 15,000.00 

	250.00000 
	250.00000 

	50,000.00 
	50,000.00 

	 
	 


	NS SAFETY NIGHT EFFECT HR 
	NS SAFETY NIGHT EFFECT HR 
	NS SAFETY NIGHT EFFECT HR 
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	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 
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	Unit Price Ext Amount 
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	Ext Amount 
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	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 
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	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0790 513SX20-0001 8.000 
	0790 513SX20-0001 8.000 
	0790 513SX20-0001 8.000 

	40,000.00000 320,000.00 
	40,000.00000 320,000.00 
	Figure

	50,000.00000 
	50,000.00000 

	400,000.00 
	400,000.00 

	 
	 


	NS MOBILIZATION EA 
	NS MOBILIZATION EA 
	NS MOBILIZATION EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MOBILIZATION 
	MOBILIZATION 
	MOBILIZATION 

	 
	 

	 
	 

	 
	 

	 
	 


	FREDERICKSBURG 
	FREDERICKSBURG 
	FREDERICKSBURG 

	 
	 

	 
	 

	 
	 

	 
	 


	RESIDENCY TASK ORDER 
	RESIDENCY TASK ORDER 
	RESIDENCY TASK ORDER 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER 100,000 
	OVER 100,000 
	OVER 100,000 

	 
	 

	 
	 

	 
	 

	 
	 


	0800 513SX20-0001 1.000 
	0800 513SX20-0001 1.000 
	0800 513SX20-0001 1.000 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	NS MOBILIZATION EA 
	NS MOBILIZATION EA 
	NS MOBILIZATION EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MOBILIZATION 
	MOBILIZATION 
	MOBILIZATION 

	 
	 

	 
	 

	 
	 

	 
	 


	FREDERICKSBURG 
	FREDERICKSBURG 
	FREDERICKSBURG 

	 
	 

	 
	 

	 
	 

	 
	 


	RESIDENCY TASK ORDER 
	RESIDENCY TASK ORDER 
	RESIDENCY TASK ORDER 

	 
	 

	 
	 

	 
	 

	 
	 


	UNDER 100,000 
	UNDER 100,000 
	UNDER 100,000 

	 
	 

	 
	 

	 
	 

	 
	 


	0810 513SX20-0001 1.000 
	0810 513SX20-0001 1.000 
	0810 513SX20-0001 1.000 

	45,000.00000 45,000.00 
	45,000.00000 45,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	NS MOBILIZATION EA 
	NS MOBILIZATION EA 
	NS MOBILIZATION EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MOBILIZATION NORTHERN 
	MOBILIZATION NORTHERN 
	MOBILIZATION NORTHERN 

	 
	 

	 
	 

	 
	 

	 
	 


	NECK RESIDENCY TASK 
	NECK RESIDENCY TASK 
	NECK RESIDENCY TASK 

	 
	 

	 
	 

	 
	 

	 
	 


	ORDER OVER 100,000 
	ORDER OVER 100,000 
	ORDER OVER 100,000 

	 
	 

	 
	 

	 
	 

	 
	 


	0820 513SX20-0001 1.000 
	0820 513SX20-0001 1.000 
	0820 513SX20-0001 1.000 

	25,000.00000 25,000.00 
	25,000.00000 25,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	NS MOBILIZATION EA 
	NS MOBILIZATION EA 
	NS MOBILIZATION EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MOBILIZATION NORTHERN 
	MOBILIZATION NORTHERN 
	MOBILIZATION NORTHERN 

	 
	 

	 
	 

	 
	 

	 
	 


	NECK RESIDENCY TASK 
	NECK RESIDENCY TASK 
	NECK RESIDENCY TASK 

	 
	 

	 
	 

	 
	 

	 
	 


	ORDER UNDER 100,000 
	ORDER UNDER 100,000 
	ORDER UNDER 100,000 
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	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 
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	Cat Alt Set: 
	Cat Alt Set: 
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	Cat Alt Member: 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	0830 513SX20-0001 1.000 
	0830 513SX20-0001 1.000 
	0830 513SX20-0001 1.000 

	45,000.00000 45,000.00 
	45,000.00000 45,000.00 
	Figure

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	NS MOBILIZATION EA 
	NS MOBILIZATION EA 
	NS MOBILIZATION EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MOBILIZATION SALUDA 
	MOBILIZATION SALUDA 
	MOBILIZATION SALUDA 

	 
	 

	 
	 

	 
	 

	 
	 


	RESIDENCY TASK ORDER 
	RESIDENCY TASK ORDER 
	RESIDENCY TASK ORDER 

	 
	 

	 
	 

	 
	 

	 
	 


	OVER 100,000 
	OVER 100,000 
	OVER 100,000 

	 
	 

	 
	 

	 
	 

	 
	 


	0840 513SX20-0001 1.000 
	0840 513SX20-0001 1.000 
	0840 513SX20-0001 1.000 

	25,000.00000 25,000.00 
	25,000.00000 25,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	 
	 


	NS MOBILIZATION EA 
	NS MOBILIZATION EA 
	NS MOBILIZATION EA 

	 
	 

	 
	 

	 
	 

	 
	 


	MOBILIZATION SALUDA 
	MOBILIZATION SALUDA 
	MOBILIZATION SALUDA 

	 
	 

	 
	 

	 
	 

	 
	 


	RESIDENCY TASK ORDER 
	RESIDENCY TASK ORDER 
	RESIDENCY TASK ORDER 

	 
	 

	 
	 

	 
	 

	 
	 


	UNDER 100,000 
	UNDER 100,000 
	UNDER 100,000 

	 
	 

	 
	 

	 
	 

	 
	 


	0850 513SX20-0002 2.000 
	0850 513SX20-0002 2.000 
	0850 513SX20-0002 2.000 

	50,000.00000 100,000.00 
	50,000.00000 100,000.00 

	75,000.00000 
	75,000.00000 

	150,000.00 
	150,000.00 

	 
	 


	EMERGENCY MOBILIZATION EA 
	EMERGENCY MOBILIZATION EA 
	EMERGENCY MOBILIZATION EA 

	 
	 

	 
	 

	 
	 

	 
	 


	0860 515SD20-0011 400.000 
	0860 515SD20-0011 400.000 
	0860 515SD20-0011 400.000 

	75.00000 30,000.00 
	75.00000 30,000.00 

	295.00000 
	295.00000 

	118,000.00 
	118,000.00 

	 
	 


	FLEX. PAVE. TIE-IN PLANING SY 
	FLEX. PAVE. TIE-IN PLANING SY 
	FLEX. PAVE. TIE-IN PLANING SY 

	 
	 

	 
	 

	 
	 

	 
	 


	0"-2" 
	0"-2" 
	0"-2" 

	 
	 

	 
	 

	 
	 

	 
	 


	0870 704SD20-0001 200.000 
	0870 704SD20-0001 200.000 
	0870 704SD20-0001 200.000 

	15.00000 3,000.00 
	15.00000 3,000.00 

	13.00000 
	13.00000 

	2,600.00 
	2,600.00 

	 
	 


	TYPE A PVMT LINE MRKG 4" LF 
	TYPE A PVMT LINE MRKG 4" LF 
	TYPE A PVMT LINE MRKG 4" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0880 704SD20-0002 200.000 
	0880 704SD20-0002 200.000 
	0880 704SD20-0002 200.000 

	15.00000 3,000.00 
	15.00000 3,000.00 

	13.00000 
	13.00000 

	2,600.00 
	2,600.00 

	 
	 


	TYPE A PVMT LINE MRKG 6" LF 
	TYPE A PVMT LINE MRKG 6" LF 
	TYPE A PVMT LINE MRKG 6" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0890 704SD20-0003 200.000 
	0890 704SD20-0003 200.000 
	0890 704SD20-0003 200.000 

	18.00000 3,600.00 
	18.00000 3,600.00 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	 
	 


	TYPE A PVMT LINE MRKG 8" LF 
	TYPE A PVMT LINE MRKG 8" LF 
	TYPE A PVMT LINE MRKG 8" LF 
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	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 
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	Cat Alt Set: 
	Cat Alt Set: 
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	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	 
	 

	LCC: 
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	Figure


	0900 704SD20-0005 200.000 
	0900 704SD20-0005 200.000 
	0900 704SD20-0005 200.000 

	32.00000 
	32.00000 

	6,400.00 
	6,400.00 

	20.00000 
	20.00000 

	4,000.00 
	4,000.00 

	 
	 


	TYPE A PVMT LINE MRKG 24" LF 
	TYPE A PVMT LINE MRKG 24" LF 
	TYPE A PVMT LINE MRKG 24" LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0910 704SD20-0006 200.000 
	0910 704SD20-0006 200.000 
	0910 704SD20-0006 200.000 

	20.00000 
	20.00000 

	4,000.00 
	4,000.00 

	13.00000 
	13.00000 

	2,600.00 
	2,600.00 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0920 704SD20-0007 200.000 
	0920 704SD20-0007 200.000 
	0920 704SD20-0007 200.000 

	25.00000 
	25.00000 

	5,000.00 
	5,000.00 

	13.00000 
	13.00000 

	2,600.00 
	2,600.00 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 6" 
	MRKG 6" 
	MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0930 704SD20-0026 200.000 
	0930 704SD20-0026 200.000 
	0930 704SD20-0026 200.000 

	26.00000 
	26.00000 

	5,200.00 
	5,200.00 

	13.00000 
	13.00000 

	2,600.00 
	2,600.00 

	 
	 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0940 704SD20-0027 200.000 
	0940 704SD20-0027 200.000 
	0940 704SD20-0027 200.000 

	35.00000 
	35.00000 

	7,000.00 
	7,000.00 

	13.00000 
	13.00000 

	2,600.00 
	2,600.00 

	 
	 


	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 6" 
	MRKG 6" 
	MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0950 704SD20-0030 200.000 
	0950 704SD20-0030 200.000 
	0950 704SD20-0030 200.000 

	55.00000 
	55.00000 

	11,000.00 
	11,000.00 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	 
	 


	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0960 704SD20-0031 200.000 
	0960 704SD20-0031 200.000 
	0960 704SD20-0031 200.000 

	60.00000 
	60.00000 

	12,000.00 
	12,000.00 

	15.00000 
	15.00000 

	3,000.00 
	3,000.00 

	 
	 


	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT LINE MRKG 6" 
	PVMT LINE MRKG 6" 
	PVMT LINE MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000125124N01 
	Letting Date: September 25, 2024 
	Call Order: L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL BRIDGE MAINTENANCE 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	 
	Alt Set / Alt Member Quantity and Units 

	(4) LANFORD BROTHERS COMPANY, INCORPORATED 
	(4) LANFORD BROTHERS COMPANY, INCORPORATED 

	(5) FORT MYER CONSTRUCTION CORPORATION 
	(5) FORT MYER CONSTRUCTION CORPORATION 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price Ext Amount 
	Unit Price Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	$4,798,450.00 
	$4,798,450.00 

	$5,409,375.00 
	$5,409,375.00 

	 
	 


	TR
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 


	TR
	Section Total with LCC: 
	Section Total with LCC: 

	$4,798,450.00 
	$4,798,450.00 

	$5,409,375.00 
	$5,409,375.00 


	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Item Totals Contract Time Totals 
	Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 

	 
	 

	 
	 


	TR
	$4,798,450.00 
	$4,798,450.00 
	 
	 
	$0.00 
	$4,798,450.00 

	$5,409,375.00 
	$5,409,375.00 
	 
	 
	$0.00 
	$5,409,375.00 

	 
	 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000125124N01 
	September 25, 2024 10:00 L55 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE BRDG-966-689, N501, STP-PM06 (413); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description:  ON-CALL BRIDGE MAINTENANCE 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	M683 
	M683 

	M. D. MILLER CO., INC. 
	M. D. MILLER CO., INC. 

	$1,491,930.50 
	$1,491,930.50 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	C333 
	C333 

	CURTIS CONTRACTING, INC. 
	CURTIS CONTRACTING, INC. 

	$1,596,008.00 
	$1,596,008.00 

	106.98% 
	106.98% 


	3 
	3 
	3 

	 
	 

	M640 
	M640 

	MARTINS CONSTRUCTION CORP. 
	MARTINS CONSTRUCTION CORP. 

	$4,504,405.00 
	$4,504,405.00 

	301.92% 
	301.92% 


	4 
	4 
	4 

	 
	 

	L005 
	L005 

	LANFORD BROTHERS COMPANY, INCORPORATED 
	LANFORD BROTHERS COMPANY, INCORPORATED 

	$4,798,450.00 
	$4,798,450.00 

	321.63% 
	321.63% 


	5 
	5 
	5 

	 
	 

	F034 
	F034 

	FORT MYER CONSTRUCTION CORPORATION 
	FORT MYER CONSTRUCTION CORPORATION 

	$5,409,375.00 
	$5,409,375.00 

	362.58% 
	362.58% 




	Contract ID: C0000124877N01 
	Letting Date: September 25, 2024 
	Call Order: L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A ANNANDALE, INC. 
	(1) A ANNANDALE, INC. 

	(2) MULLEN'S MARKINGS, INC. 
	(2) MULLEN'S MARKINGS, INC. 

	(3) AMERICAN ROAD MARKINGS, L.L.C. 
	(3) AMERICAN ROAD MARKINGS, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 512SD20-0023 
	0010 512SD20-0023 
	0010 512SD20-0023 
	0010 512SD20-0023 
	0010 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	900.000 
	900.000 
	HR 

	25.00000 
	25.00000 

	22,500.00 
	22,500.00 

	172.68000 
	172.68000 

	155,412.00 
	155,412.00 

	50.00000 
	50.00000 

	45,000.00 
	45,000.00 



	0020 512SD20-0024 
	0020 512SD20-0024 
	0020 512SD20-0024 
	0020 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	500.000 
	500.000 
	DAY 

	1.00000 
	1.00000 

	500.00 
	500.00 

	0.01000 
	0.01000 

	5.00 
	5.00 

	50.00000 
	50.00000 

	25,000.00 
	25,000.00 


	0030 512SD20-0025 
	0030 512SD20-0025 
	0030 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	400.000 
	400.000 
	HR 

	1.00000 
	1.00000 

	400.00 
	400.00 

	0.01000 
	0.01000 

	4.00 
	4.00 

	50.00000 
	50.00000 

	20,000.00 
	20,000.00 


	0040 512SD20-0026 
	0040 512SD20-0026 
	0040 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	600.000 
	600.000 
	HR 

	1.00000 
	1.00000 

	600.00 
	600.00 

	0.01000 
	0.01000 

	6.00 
	6.00 

	25.00000 
	25.00000 

	15,000.00 
	15,000.00 


	0050 512SD20-0027 
	0050 512SD20-0027 
	0050 512SD20-0027 
	FLAGGER SERVICE 

	400.000 
	400.000 
	HR 

	1.00000 
	1.00000 

	400.00 
	400.00 

	83.30000 
	83.30000 

	33,320.00 
	33,320.00 

	50.00000 
	50.00000 

	20,000.00 
	20,000.00 


	0060 512SD20-0042 
	0060 512SD20-0042 
	0060 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	10,000.000 
	10,000.000 
	LF 

	0.65000 
	0.65000 

	6,500.00 
	6,500.00 

	1.91000 
	1.91000 

	19,100.00 
	19,100.00 

	0.99000 
	0.99000 

	9,900.00 
	9,900.00 


	0070 512SD20-0043 
	0070 512SD20-0043 
	0070 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	1,500.000 
	1,500.000 
	SF 

	2.75000 
	2.75000 

	4,125.00 
	4,125.00 

	9.85000 
	9.85000 

	14,775.00 
	14,775.00 

	7.95000 
	7.95000 

	11,925.00 
	11,925.00 




	Contract ID: C0000124877N01 
	Letting Date: September 25, 2024 
	Call Order: L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A ANNANDALE, INC. 
	(1) A ANNANDALE, INC. 

	(2) MULLEN'S MARKINGS, INC. 
	(2) MULLEN'S MARKINGS, INC. 

	(3) AMERICAN ROAD MARKINGS, L.L.C. 
	(3) AMERICAN ROAD MARKINGS, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 512SP20-0001 
	0080 512SP20-0001 
	0080 512SP20-0001 
	0080 512SP20-0001 
	0080 512SP20-0001 
	PORTABLE TEMPORARY RUMBLE STRIP ARRAY 

	50.000 
	50.000 
	DAY 

	175.00000 
	175.00000 

	8,750.00 
	8,750.00 

	196.96000 
	196.96000 

	9,848.00 
	9,848.00 

	100.00000 
	100.00000 

	5,000.00 
	5,000.00 



	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	0090 704SD20-0001 
	TYPE A PVMT LINE MRKG 4" 

	100,000.000 
	100,000.000 
	LF 

	0.20000 
	0.20000 

	20,000.00 
	20,000.00 

	0.41000 
	0.41000 

	41,000.00 
	41,000.00 

	0.39000 
	0.39000 

	39,000.00 
	39,000.00 


	0100 704SD20-0002 
	0100 704SD20-0002 
	0100 704SD20-0002 
	TYPE A PVMT LINE MRKG 6" 

	4,000.000 
	4,000.000 
	LF 

	0.30000 
	0.30000 

	1,200.00 
	1,200.00 

	0.43000 
	0.43000 

	1,720.00 
	1,720.00 

	0.49000 
	0.49000 

	1,960.00 
	1,960.00 


	0110 704SD20-0003 
	0110 704SD20-0003 
	0110 704SD20-0003 
	TYPE A PVMT LINE MRKG 8" 

	2,000.000 
	2,000.000 
	LF 

	0.50000 
	0.50000 

	1,000.00 
	1,000.00 

	0.47000 
	0.47000 

	940.00 
	940.00 

	0.99000 
	0.99000 

	1,980.00 
	1,980.00 


	0120 704SD20-0006 
	0120 704SD20-0006 
	0120 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	15,000.000 
	15,000.000 
	LF 

	0.75000 
	0.75000 

	11,250.00 
	11,250.00 

	1.25000 
	1.25000 

	18,750.00 
	18,750.00 

	0.99000 
	0.99000 

	14,850.00 
	14,850.00 


	0130 704SD20-0007 
	0130 704SD20-0007 
	0130 704SD20-0007 
	TYPE B CLASS I PVMT LINE MRKG 6" 

	20,000.000 
	20,000.000 
	LF 

	1.25000 
	1.25000 

	25,000.00 
	25,000.00 

	1.54000 
	1.54000 

	30,800.00 
	30,800.00 

	1.09000 
	1.09000 

	21,800.00 
	21,800.00 


	0140 704SD20-0008 
	0140 704SD20-0008 
	0140 704SD20-0008 
	TYPE B CLASS I PVMT LINE MRKG 8" 

	8,000.000 
	8,000.000 
	LF 

	1.35000 
	1.35000 

	10,800.00 
	10,800.00 

	2.50000 
	2.50000 

	20,000.00 
	20,000.00 

	1.49000 
	1.49000 

	11,920.00 
	11,920.00 


	0150 704SD20-0009 
	0150 704SD20-0009 
	0150 704SD20-0009 
	TYPE B CLASS I PVMT LINE MRKG 12" 

	2,200.000 
	2,200.000 
	LF 

	4.25000 
	4.25000 

	9,350.00 
	9,350.00 

	5.13000 
	5.13000 

	11,286.00 
	11,286.00 

	2.99000 
	2.99000 

	6,578.00 
	6,578.00 




	Contract ID: C0000124877N01 
	Letting Date: September 25, 2024 
	Call Order: L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A ANNANDALE, INC. 
	(1) A ANNANDALE, INC. 

	(2) MULLEN'S MARKINGS, INC. 
	(2) MULLEN'S MARKINGS, INC. 

	(3) AMERICAN ROAD MARKINGS, L.L.C. 
	(3) AMERICAN ROAD MARKINGS, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 704SD20-0010 
	0160 704SD20-0010 
	0160 704SD20-0010 
	0160 704SD20-0010 
	0160 704SD20-0010 
	TYPE B CLASS I PVMT LINE MRKG 24" 

	7,000.000 
	7,000.000 
	LF 

	8.00000 
	8.00000 

	56,000.00 
	56,000.00 

	10.96000 
	10.96000 

	76,720.00 
	76,720.00 

	4.99000 
	4.99000 

	34,930.00 
	34,930.00 



	0170 704SD20-0026 
	0170 704SD20-0026 
	0170 704SD20-0026 
	0170 704SD20-0026 
	TYPE B CLASS VI PVMT LINE MRKG 4" 

	2,000.000 
	2,000.000 
	LF 

	3.75000 
	3.75000 

	7,500.00 
	7,500.00 

	5.20000 
	5.20000 

	10,400.00 
	10,400.00 

	4.99000 
	4.99000 

	9,980.00 
	9,980.00 


	0180 704SD20-0027 
	0180 704SD20-0027 
	0180 704SD20-0027 
	TYPE B CLASS VI PVMT LINE MRKG 6" 

	5,000.000 
	5,000.000 
	LF 

	4.60000 
	4.60000 

	23,000.00 
	23,000.00 

	6.57000 
	6.57000 

	32,850.00 
	32,850.00 

	5.49000 
	5.49000 

	27,450.00 
	27,450.00 


	0190 704SD20-0028 
	0190 704SD20-0028 
	0190 704SD20-0028 
	TYPE B CLASS VI PVMT LINE MRKG 8" 

	1,000.000 
	1,000.000 
	LF 

	5.50000 
	5.50000 

	5,500.00 
	5,500.00 

	8.09000 
	8.09000 

	8,090.00 
	8,090.00 

	5.99000 
	5.99000 

	5,990.00 
	5,990.00 


	0200 704SD20-0030 
	0200 704SD20-0030 
	0200 704SD20-0030 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 4" 

	4,000.000 
	4,000.000 
	LF 

	5.85000 
	5.85000 

	23,400.00 
	23,400.00 

	14.41000 
	14.41000 

	57,640.00 
	57,640.00 

	5.99000 
	5.99000 

	23,960.00 
	23,960.00 


	0210 704SD20-0031 
	0210 704SD20-0031 
	0210 704SD20-0031 
	TYPE B CLASS VI CONTRAST PVMT LINE MRKG 6" 

	2,000.000 
	2,000.000 
	LF 

	6.50000 
	6.50000 

	13,000.00 
	13,000.00 

	16.06000 
	16.06000 

	32,120.00 
	32,120.00 

	7.29000 
	7.29000 

	14,580.00 
	14,580.00 


	0220 704SD20-0032 
	0220 704SD20-0032 
	0220 704SD20-0032 
	INLAID PAVEMENT MARKER ASPHALT 

	50.000 
	50.000 
	EA 

	30.00000 
	30.00000 

	1,500.00 
	1,500.00 

	47.70000 
	47.70000 

	2,385.00 
	2,385.00 

	99.00000 
	99.00000 

	4,950.00 
	4,950.00 




	Contract ID: C0000124877N01 
	Letting Date: September 25, 2024 
	Call Order: L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A ANNANDALE, INC. 
	(1) A ANNANDALE, INC. 

	(2) MULLEN'S MARKINGS, INC. 
	(2) MULLEN'S MARKINGS, INC. 

	(3) AMERICAN ROAD MARKINGS, L.L.C. 
	(3) AMERICAN ROAD MARKINGS, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0230 704SD20-0033 
	0230 704SD20-0033 
	0230 704SD20-0033 
	0230 704SD20-0033 
	0230 704SD20-0033 
	INLAID PAVEMENT MARKER CONCRETE 

	3,000.000 
	3,000.000 
	EA 

	35.00000 
	35.00000 

	105,000.00 
	105,000.00 

	47.70000 
	47.70000 

	143,100.00 
	143,100.00 

	99.00000 
	99.00000 

	297,000.00 
	297,000.00 



	0240 704SD20-0041 
	0240 704SD20-0041 
	0240 704SD20-0041 
	0240 704SD20-0041 
	PVMT MSG. MARK. R/R CROSSING TY. B, CL. I 

	20.000 
	20.000 
	EA 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 

	1,246.06000 
	1,246.06000 

	24,921.20 
	24,921.20 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 


	0250 704SD20-0047 
	0250 704SD20-0047 
	0250 704SD20-0047 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL I 

	500.000 
	500.000 
	EA 

	125.00000 
	125.00000 

	62,500.00 
	62,500.00 

	139.09000 
	139.09000 

	69,545.00 
	69,545.00 

	125.00000 
	125.00000 

	62,500.00 
	62,500.00 


	0260 704SD20-0055 
	0260 704SD20-0055 
	0260 704SD20-0055 
	PVMT SYMB MRKG DBL TURN ARR, LT/RT TY A 

	20.000 
	20.000 
	EA 

	225.00000 
	225.00000 

	4,500.00 
	4,500.00 

	228.33000 
	228.33000 

	4,566.60 
	4,566.60 

	100.00000 
	100.00000 

	2,000.00 
	2,000.00 


	0270 704SD20-0059 
	0270 704SD20-0059 
	0270 704SD20-0059 
	SYMB MRKG LANE REDUCTION ARR TY B CL I 

	10.000 
	10.000 
	EA 

	450.00000 
	450.00000 

	4,500.00 
	4,500.00 

	648.82000 
	648.82000 

	6,488.20 
	6,488.20 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 


	0280 704SD20-0062 
	0280 704SD20-0062 
	0280 704SD20-0062 
	SYMB MRKG WRONG-WAY ARROW TY B CL I 

	10.000 
	10.000 
	EA 

	150.00000 
	150.00000 

	1,500.00 
	1,500.00 

	619.50000 
	619.50000 

	6,195.00 
	6,195.00 

	500.00000 
	500.00000 

	5,000.00 
	5,000.00 


	0290 704SD20-0107 
	0290 704SD20-0107 
	0290 704SD20-0107 
	PVMT MSG. MARK. “ONLY” TY B, CL. I, 8’ 

	20.000 
	20.000 
	EA 

	400.00000 
	400.00000 

	8,000.00 
	8,000.00 

	554.38000 
	554.38000 

	11,087.60 
	11,087.60 

	175.00000 
	175.00000 

	3,500.00 
	3,500.00 




	Contract ID: C0000124877N01 
	Letting Date: September 25, 2024 
	Call Order: L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) A ANNANDALE, INC. 
	(1) A ANNANDALE, INC. 

	(2) MULLEN'S MARKINGS, INC. 
	(2) MULLEN'S MARKINGS, INC. 

	(3) AMERICAN ROAD MARKINGS, L.L.C. 
	(3) AMERICAN ROAD MARKINGS, L.L.C. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0300 704SD20-0110 
	0300 704SD20-0110 
	0300 704SD20-0110 
	0300 704SD20-0110 
	0300 704SD20-0110 
	PVMT MSG. MARK. “SCHOOL” TY B, CL I, 8’ 

	50.000 
	50.000 
	EA 

	600.00000 
	600.00000 

	30,000.00 
	30,000.00 

	1,143.26000 
	1,143.26000 

	57,163.00 
	57,163.00 

	250.00000 
	250.00000 

	12,500.00 
	12,500.00 



	0310 704SP20-0001 
	0310 704SP20-0001 
	0310 704SP20-0001 
	0310 704SP20-0001 
	REMOVAL OF SRPM 

	500.000 
	500.000 
	EA 

	30.00000 
	30.00000 

	15,000.00 
	15,000.00 

	30.00000 
	30.00000 

	15,000.00 
	15,000.00 

	50.00000 
	50.00000 

	25,000.00 
	25,000.00 


	0320 704SP20-0002 
	0320 704SP20-0002 
	0320 704SP20-0002 
	REPLACEMENT OF SRPM LENS 

	18,000.000 
	18,000.000 
	EA 

	16.00000 
	16.00000 

	288,000.00 
	288,000.00 

	8.00000 
	8.00000 

	144,000.00 
	144,000.00 

	25.00000 
	25.00000 

	450,000.00 
	450,000.00 


	0330 704SX20-0002 
	0330 704SX20-0002 
	0330 704SX20-0002 
	NS PAVEMENT MARKING NS PAVE. MESSAGE MARKING STOP 

	20.000 
	20.000 
	EA 

	400.00000 
	400.00000 

	8,000.00 
	8,000.00 

	1,200.54000 
	1,200.54000 

	24,010.80 
	24,010.80 

	200.00000 
	200.00000 

	4,000.00 
	4,000.00 


	0340    704SX20-0005 
	0340    704SX20-0005 
	0340    704SX20-0005 
	NS PAVE. MESSAGE MARKING NS PAVE. MESSAGE MARKING AHEAD 

	20.000 
	20.000 
	EA 

	500.00000 
	500.00000 

	10,000.00 
	10,000.00 

	1,337.37000 
	1,337.37000 

	26,747.40 
	26,747.40 

	120.00000 
	120.00000 

	2,400.00 
	2,400.00 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$799,275.00 
	$799,275.00 

	$1,109,995.80 
	$1,109,995.80 

	$1,250,653.00 
	$1,250,653.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$799,275.00 

	 
	 
	 
	$1,109,995.80 

	 
	 
	 
	$1,250,653.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$799,275.00 
	$799,275.00 
	$799,275.00 
	 
	 
	$0.00 

	$1,109,995.80 
	$1,109,995.80 
	 
	 
	$0.00 

	$1,250,653.00 
	$1,250,653.00 
	 
	 
	$0.00 



	 

	Contract Life Cycle Costs Totals 
	Contract ID: C0000124877N01 
	Letting Date: September 25, 2024 
	Call Order: L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 
	Contract Grand Totals 

	$799,275.00 
	$799,275.00 

	$1,109,995.80 
	$1,109,995.80 

	1,250,653.00 
	1,250,653.00 




	( ) indicates item is bid as Lump Sum 
	Contract ID: C0000124877N01 
	Letting Date: September 25, 2024 
	Call Order: L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) JENSPY, INC. 
	(4) JENSPY, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	LCC: 
	LCC: 
	Figure


	0010 512SD20-0023 900.000 
	0010 512SD20-0023 900.000 
	0010 512SD20-0023 900.000 

	75.00000 
	75.00000 

	67,500.00 
	67,500.00 

	 
	 

	 
	 


	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 
	TRUCK MOUNTED HR 

	 
	 

	 
	 

	 
	 

	 
	 


	ATTENUATOR 
	ATTENUATOR 
	ATTENUATOR 

	 
	 

	 
	 

	 
	 

	 
	 


	0020 512SD20-0024 500.000 
	0020 512SD20-0024 500.000 
	0020 512SD20-0024 500.000 

	2.00000 
	2.00000 

	1,000.00 
	1,000.00 

	 
	 

	 
	 


	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 
	GROUP 2 CHANNELIZING DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	DEVICES 
	DEVICES 
	DEVICES 

	 
	 

	 
	 

	 
	 

	 
	 


	0030 512SD20-0025 400.000 
	0030 512SD20-0025 400.000 
	0030 512SD20-0025 400.000 

	25.00000 
	25.00000 

	10,000.00 
	10,000.00 

	 
	 

	 
	 


	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 
	PORT.CHANGEABLE MESS. HR 

	 
	 

	 
	 

	 
	 

	 
	 


	SIGN 
	SIGN 
	SIGN 

	 
	 

	 
	 

	 
	 

	 
	 


	0040 512SD20-0026 600.000 
	0040 512SD20-0026 600.000 
	0040 512SD20-0026 600.000 

	5.00000 
	5.00000 

	3,000.00 
	3,000.00 

	 
	 

	 
	 


	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 
	ELECTRONIC ARROW BOARD HR 

	 
	 

	 
	 

	 
	 

	 
	 


	0050 512SD20-0027 400.000 
	0050 512SD20-0027 400.000 
	0050 512SD20-0027 400.000 

	37.00000 
	37.00000 

	14,800.00 
	14,800.00 

	 
	 

	 
	 


	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 
	FLAGGER SERVICE HR 

	 
	 

	 
	 

	 
	 

	 
	 


	0060 512SD20-0042 10,000.000 
	0060 512SD20-0042 10,000.000 
	0060 512SD20-0042 10,000.000 

	1.50000 
	1.50000 

	15,000.00 
	15,000.00 

	 
	 

	 
	 


	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 
	ERADICATE LINEAR PVMT LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 
	MRKG 
	MRKG 

	 
	 

	 
	 

	 
	 

	 
	 


	0070 512SD20-0043 1,500.000 
	0070 512SD20-0043 1,500.000 
	0070 512SD20-0043 1,500.000 

	6.00000 
	6.00000 

	9,000.00 
	9,000.00 

	 
	 

	 
	 


	ERADICATE NONLINEAR SF 
	ERADICATE NONLINEAR SF 
	ERADICATE NONLINEAR SF 

	 
	 

	 
	 

	 
	 

	 
	 


	PVMT MRKG 
	PVMT MRKG 
	PVMT MRKG 

	 
	 

	 
	 

	 
	 

	 
	 


	0080 512SP20-0001 50.000 
	0080 512SP20-0001 50.000 
	0080 512SP20-0001 50.000 

	100.00000 
	100.00000 

	5,000.00 
	5,000.00 

	 
	 

	 
	 


	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 
	PORTABLE TEMPORARY DAY 

	 
	 

	 
	 

	 
	 

	 
	 


	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 
	RUMBLE STRIP ARRAY 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124877N01 
	Letting Date: September 25, 2024 
	Call Order: L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) JENSPY, INC. 
	(4) JENSPY, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	 
	 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	LCC: 
	LCC: 
	Figure


	0090 704SD20-0001 100,000.000 
	0090 704SD20-0001 100,000.000 
	0090 704SD20-0001 100,000.000 

	0.48000 
	0.48000 

	48,000.00 
	48,000.00 

	 
	 

	 
	 


	TYPE A PVMT LINE MRKG 4" LF 
	TYPE A PVMT LINE MRKG 4" LF 
	TYPE A PVMT LINE MRKG 4" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0100 704SD20-0002 4,000.000 
	0100 704SD20-0002 4,000.000 
	0100 704SD20-0002 4,000.000 

	1.00000 
	1.00000 

	4,000.00 
	4,000.00 

	 
	 

	 
	 


	TYPE A PVMT LINE MRKG 6" LF 
	TYPE A PVMT LINE MRKG 6" LF 
	TYPE A PVMT LINE MRKG 6" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0110 704SD20-0003 2,000.000 
	0110 704SD20-0003 2,000.000 
	0110 704SD20-0003 2,000.000 

	1.50000 
	1.50000 

	3,000.00 
	3,000.00 

	 
	 

	 
	 


	TYPE A PVMT LINE MRKG 8" LF 
	TYPE A PVMT LINE MRKG 8" LF 
	TYPE A PVMT LINE MRKG 8" LF 

	 
	 

	 
	 

	 
	 

	 
	 


	0120 704SD20-0006 15,000.000 
	0120 704SD20-0006 15,000.000 
	0120 704SD20-0006 15,000.000 

	1.07000 
	1.07000 

	16,050.00 
	16,050.00 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 4" 
	MRKG 4" 
	MRKG 4" 

	 
	 

	 
	 

	 
	 

	 
	 


	0130 704SD20-0007 20,000.000 
	0130 704SD20-0007 20,000.000 
	0130 704SD20-0007 20,000.000 

	2.55000 
	2.55000 

	51,000.00 
	51,000.00 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 6" 
	MRKG 6" 
	MRKG 6" 

	 
	 

	 
	 

	 
	 

	 
	 


	0140 704SD20-0008 8,000.000 
	0140 704SD20-0008 8,000.000 
	0140 704SD20-0008 8,000.000 

	3.33000 
	3.33000 

	26,640.00 
	26,640.00 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 8" 
	MRKG 8" 
	MRKG 8" 

	 
	 

	 
	 

	 
	 

	 
	 


	0150 704SD20-0009 2,200.000 
	0150 704SD20-0009 2,200.000 
	0150 704SD20-0009 2,200.000 

	5.00000 
	5.00000 

	11,000.00 
	11,000.00 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 12" 
	MRKG 12" 
	MRKG 12" 

	 
	 

	 
	 

	 
	 

	 
	 


	0160 704SD20-0010 7,000.000 
	0160 704SD20-0010 7,000.000 
	0160 704SD20-0010 7,000.000 

	10.00000 
	10.00000 

	70,000.00 
	70,000.00 

	 
	 

	 
	 


	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 
	TYPE B CLASS I PVMT LINE LF 

	 
	 

	 
	 

	 
	 

	 
	 


	MRKG 24" 
	MRKG 24" 
	MRKG 24" 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124877N01 
	Letting Date: September 25, 2024 
	Call Order: L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) JENSPY, INC. 
	(4) JENSPY, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 

	 
	 

	LCC: 
	LCC: 


	0170 704SD20-0026 2,000.000 
	0170 704SD20-0026 2,000.000 
	0170 704SD20-0026 2,000.000 

	4.00000 
	4.00000 

	8,000.00 
	8,000.00 

	 
	 

	 
	 


	TR
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 


	TR
	MRKG 4" 
	MRKG 4" 

	 
	 


	TR
	0180 704SD20-0027 5,000.000 
	0180 704SD20-0027 5,000.000 

	6.00000 
	6.00000 

	30,000.00 
	30,000.00 


	TR
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 


	TR
	MRKG 6" 
	MRKG 6" 

	 
	 


	TR
	0190 704SD20-0028 1,000.000 
	0190 704SD20-0028 1,000.000 

	8.00000 
	8.00000 

	8,000.00 
	8,000.00 


	TR
	TYPE B CLASS VI PVMT LINE LF 
	TYPE B CLASS VI PVMT LINE LF 

	 
	 


	TR
	MRKG 8" 
	MRKG 8" 

	 
	 


	TR
	0200 704SD20-0030 4,000.000 
	0200 704SD20-0030 4,000.000 

	7.00000 
	7.00000 

	28,000.00 
	28,000.00 


	TR
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 


	TR
	PVMT LINE MRKG 4" 
	PVMT LINE MRKG 4" 

	 
	 


	TR
	0210 704SD20-0031 2,000.000 
	0210 704SD20-0031 2,000.000 

	9.00000 
	9.00000 

	18,000.00 
	18,000.00 


	TR
	TYPE B CLASS VI CONTRAST LF 
	TYPE B CLASS VI CONTRAST LF 

	 
	 


	TR
	PVMT LINE MRKG 6" 
	PVMT LINE MRKG 6" 

	 
	 


	TR
	0220 704SD20-0032 50.000 
	0220 704SD20-0032 50.000 

	65.00000 
	65.00000 

	3,250.00 
	3,250.00 


	TR
	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 

	 
	 


	TR
	ASPHALT 
	ASPHALT 

	 
	 


	TR
	0230 704SD20-0033 3,000.000 
	0230 704SD20-0033 3,000.000 

	65.00000 
	65.00000 

	195,000.00 
	195,000.00 


	TR
	INLAID PAVEMENT MARKER EA 
	INLAID PAVEMENT MARKER EA 

	 
	 


	TR
	CONCRETE 
	CONCRETE 

	 
	 


	TR
	0240 704SD20-0041 20.000 
	0240 704SD20-0041 20.000 

	1,500.00000 
	1,500.00000 

	30,000.00 
	30,000.00 


	TR
	PVMT MSG. MARK. R/R EA 
	PVMT MSG. MARK. R/R EA 

	 
	 


	TR
	CROSSING TY. B, CL. I 
	CROSSING TY. B, CL. I 

	 
	 




	Contract ID: C0000124877N01 
	Letting Date: September 25, 2024 
	Call Order: L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) JENSPY, INC. 
	(4) JENSPY, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure
	Figure

	LCC: 
	LCC: 
	Figure


	0250 704SD20-0047 500.000 
	0250 704SD20-0047 500.000 
	0250 704SD20-0047 500.000 

	125.00000 62,500.00 
	125.00000 62,500.00 

	 
	 

	 
	 


	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 
	PVMT SYMB MRKG SGL TURN EA 

	 
	 

	 
	 

	 
	 


	ARR. TY B CL I 
	ARR. TY B CL I 
	ARR. TY B CL I 

	 
	 

	 
	 

	 
	 


	0260 704SD20-0055 20.000 
	0260 704SD20-0055 20.000 
	0260 704SD20-0055 20.000 

	225.00000 4,500.00 
	225.00000 4,500.00 

	 
	 

	 
	 


	PVMT SYMB MRKG DBL TURN EA 
	PVMT SYMB MRKG DBL TURN EA 
	PVMT SYMB MRKG DBL TURN EA 

	 
	 

	 
	 

	 
	 


	ARR, LT/RT TY A 
	ARR, LT/RT TY A 
	ARR, LT/RT TY A 

	 
	 

	 
	 

	 
	 


	0270 704SD20-0059 10.000 
	0270 704SD20-0059 10.000 
	0270 704SD20-0059 10.000 

	600.00000 6,000.00 
	600.00000 6,000.00 

	 
	 

	 
	 


	SYMB MRKG LANE EA 
	SYMB MRKG LANE EA 
	SYMB MRKG LANE EA 

	 
	 

	 
	 

	 
	 


	REDUCTION ARR TY B CL I 
	REDUCTION ARR TY B CL I 
	REDUCTION ARR TY B CL I 

	 
	 

	 
	 

	 
	 


	0280 704SD20-0062 10.000 
	0280 704SD20-0062 10.000 
	0280 704SD20-0062 10.000 

	300.00000 3,000.00 
	300.00000 3,000.00 

	 
	 

	 
	 


	SYMB MRKG WRONG-WAY EA 
	SYMB MRKG WRONG-WAY EA 
	SYMB MRKG WRONG-WAY EA 

	 
	 

	 
	 

	 
	 


	ARROW TY B CL I 
	ARROW TY B CL I 
	ARROW TY B CL I 

	 
	 

	 
	 

	 
	 


	0290 704SD20-0107 20.000 
	0290 704SD20-0107 20.000 
	0290 704SD20-0107 20.000 

	550.00000 11,000.00 
	550.00000 11,000.00 

	 
	 

	 
	 


	PVMT MSG. MARK. “ONLY” TY EA 
	PVMT MSG. MARK. “ONLY” TY EA 
	PVMT MSG. MARK. “ONLY” TY EA 

	 
	 

	 
	 

	 
	 


	B, CL. I, 8’ 
	B, CL. I, 8’ 
	B, CL. I, 8’ 

	 
	 

	 
	 

	 
	 


	0300 704SD20-0110 50.000 
	0300 704SD20-0110 50.000 
	0300 704SD20-0110 50.000 

	900.00000 45,000.00 
	900.00000 45,000.00 

	 
	 

	 
	 


	PVMT MSG. MARK. “SCHOOL” EA 
	PVMT MSG. MARK. “SCHOOL” EA 
	PVMT MSG. MARK. “SCHOOL” EA 

	 
	 

	 
	 

	 
	 


	TY B, CL I, 8’ 
	TY B, CL I, 8’ 
	TY B, CL I, 8’ 

	 
	 

	 
	 

	 
	 


	0310 704SP20-0001 500.000 
	0310 704SP20-0001 500.000 
	0310 704SP20-0001 500.000 

	40.00000 20,000.00 
	40.00000 20,000.00 

	 
	 

	 
	 


	REMOVAL OF SRPM EA 
	REMOVAL OF SRPM EA 
	REMOVAL OF SRPM EA 

	 
	 

	 
	 

	 
	 


	0320 704SP20-0002 18,000.000 
	0320 704SP20-0002 18,000.000 
	0320 704SP20-0002 18,000.000 

	25.00000 450,000.00 
	25.00000 450,000.00 

	 
	 

	 
	 


	REPLACEMENT OF SRPM EA 
	REPLACEMENT OF SRPM EA 
	REPLACEMENT OF SRPM EA 

	 
	 

	 
	 

	 
	 


	LENS 
	LENS 
	LENS 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000124877N01 
	Letting Date: September 25, 2024 
	Call Order: L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Alt Set / Alt Member Quantity and Units 

	(4) JENSPY, INC. 
	(4) JENSPY, INC. 

	 
	 

	 
	 



	TBody
	TR
	Unit Price Ext Amount 
	Unit Price Ext Amount 
	Figure

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 


	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 
	SECTION: 0001 REGULAR BID ITEMS 

	Cat Alt Set: 
	Cat Alt Set: 

	Cat Alt Member: 
	Cat Alt Member: 
	Figure
	Figure

	 
	 

	LCC: 
	LCC: 
	Figure


	TR
	0330 704SX20-0002 20.000 
	0330 704SX20-0002 20.000 

	550.00000 11,000.00 
	550.00000 11,000.00 

	 
	 

	 
	 


	TR
	NS PAVEMENT MARKING NS EA 
	NS PAVEMENT MARKING NS EA 

	 
	 

	 
	 

	 
	 


	TR
	PAVE. MESSAGE MARKING 
	PAVE. MESSAGE MARKING 

	 
	 

	 
	 

	 
	 


	TR
	STOP 
	STOP 

	 
	 

	 
	 

	 
	 


	TR
	0340 704SX20-0005 20.000 
	0340 704SX20-0005 20.000 

	900.00000 18,000.00 
	900.00000 18,000.00 

	 
	 

	 
	 


	TR
	NS PAVE. MESSAGE MARKING EA 
	NS PAVE. MESSAGE MARKING EA 

	 
	 

	 
	 

	 
	 


	TR
	NS PAVE. MESSAGE MARKING 
	NS PAVE. MESSAGE MARKING 

	 
	 

	 
	 

	 
	 


	TR
	AHEAD 
	AHEAD 

	 
	 

	 
	 

	 
	 


	TR
	Section Totals: 
	Section Totals: 

	$1,306,240.00 
	$1,306,240.00 

	 
	 

	 
	 


	TR
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 


	TR
	Section Total with LCC: 
	Section Total with LCC: 

	$1,306,240.00 
	$1,306,240.00 

	 
	 

	 
	 


	 
	 
	 

	 
	 

	 
	 

	 
	 


	Contract Item Totals 
	Contract Item Totals 
	Contract Item Totals 

	$1,306,240.00 
	$1,306,240.00 

	 
	 

	 
	 


	TR
	Contract Time Totals 
	Contract Time Totals 

	 
	 


	TR
	Contract Life Cycle Costs Totals 
	Contract Life Cycle Costs Totals 

	$0.00 
	$0.00 


	TR
	Contract Grand Totals 
	Contract Grand Totals 

	$1,306,240.00 
	$1,306,240.00 




	( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000124877N01 
	September 25, 2024 10:00 L56 
	Counties: District(s): Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE 9999-966-687,N501, STP-TS06(259); 
	Contract Time: 
	12/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: ON-CALL PAVEMENT MARKING REPLACEMENT 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	A231 
	A231 

	A ANNANDALE, INC. 
	A ANNANDALE, INC. 

	$799,275.00 
	$799,275.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	M965 
	M965 

	MULLEN'S MARKINGS, INC. 
	MULLEN'S MARKINGS, INC. 

	$1,109,995.80 
	$1,109,995.80 

	138.88% 
	138.88% 


	3 
	3 
	3 

	 
	 

	A835 
	A835 

	AMERICAN ROAD MARKINGS, L.L.C. 
	AMERICAN ROAD MARKINGS, L.L.C. 

	$1,250,653.00 
	$1,250,653.00 

	156.47% 
	156.47% 


	4 
	4 
	4 

	 
	 

	J1038 
	J1038 

	JENSPY, INC. 
	JENSPY, INC. 

	$1,306,240.00 
	$1,306,240.00 

	163.43% 
	163.43% 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	6,131.32000 
	6,131.32000 

	6,131.32 
	6,131.32 

	 
	 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	19.000 
	19.000 
	EA 

	500.00000 
	500.00000 

	9,500.00 
	9,500.00 

	613.13000 
	613.13000 

	11,649.47 
	11,649.47 

	 
	 


	0030 301SD20-0001 
	0030 301SD20-0001 
	0030 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	28,058.87000 
	28,058.87000 

	28,058.87 
	28,058.87 

	 
	 


	0040 302SD20-0020 
	0040 302SD20-0020 
	0040 302SD20-0020 
	12" CONC. PIPE 

	18.000 
	18.000 
	LF 

	90.00000 
	90.00000 

	1,620.00 
	1,620.00 

	500.00000 
	500.00000 

	9,000.00 
	9,000.00 

	 
	 


	0050 302SD20-0023 
	0050 302SD20-0023 
	0050 302SD20-0023 
	15" PIPE 

	563.000 
	563.000 
	LF 

	95.00000 
	95.00000 

	53,485.00 
	53,485.00 

	350.00000 
	350.00000 

	197,050.00 
	197,050.00 

	 
	 


	0060 302SD20-0030 
	0060 302SD20-0030 
	0060 302SD20-0030 
	18" CONC. PIPE 

	354.000 
	354.000 
	LF 

	100.00000 
	100.00000 

	35,400.00 
	35,400.00 

	375.00000 
	375.00000 

	132,750.00 
	132,750.00 

	 
	 


	0070 302SD20-0197 
	0070 302SD20-0197 
	0070 302SD20-0197 
	12" END SECTION ES-1 

	2.000 
	2.000 
	EA 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	3,500.00000 
	3,500.00000 

	7,000.00 
	7,000.00 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 302SD20-0201 
	0080 302SD20-0201 
	0080 302SD20-0201 
	0080 302SD20-0201 
	0080 302SD20-0201 
	18" END SECTION ES-1 

	1.000 
	1.000 
	EA 

	1,700.00000 
	1,700.00000 

	1,700.00 
	1,700.00 

	4,000.00000 
	4,000.00000 

	4,000.00 
	4,000.00 

	 
	 



	0090 302SD20-0237 
	0090 302SD20-0237 
	0090 302SD20-0237 
	0090 302SD20-0237 
	DROP INLET DI-1 

	7.000 
	7.000 
	EA 

	3,500.00000 
	3,500.00000 

	24,500.00 
	24,500.00 

	10,000.00000 
	10,000.00000 

	70,000.00 
	70,000.00 

	 
	 


	0100 302SD20-0239 
	0100 302SD20-0239 
	0100 302SD20-0239 
	DROP INLET DI-2A 

	1.000 
	1.000 
	EA 

	2,290.38000 
	2,290.38000 

	2,290.38 
	2,290.38 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	 
	 


	0110 302SD20-0311 
	0110 302SD20-0311 
	0110 302SD20-0311 
	DROP INLET DI-3B,L=4' 

	4.000 
	4.000 
	EA 

	5,500.00000 
	5,500.00000 

	22,000.00 
	22,000.00 

	12,000.00000 
	12,000.00000 

	48,000.00 
	48,000.00 

	 
	 


	0120 302SD20-0312 
	0120 302SD20-0312 
	0120 302SD20-0312 
	DROP INLET DI-3B,L=6' 

	1.000 
	1.000 
	EA 

	4,500.00000 
	4,500.00000 

	4,500.00 
	4,500.00 

	13,000.00000 
	13,000.00000 

	13,000.00 
	13,000.00 

	 
	 


	0130 302SD20-0313 
	0130 302SD20-0313 
	0130 302SD20-0313 
	DROP INLET DI-3B,L=8' 

	1.000 
	1.000 
	EA 

	5,500.00000 
	5,500.00000 

	5,500.00 
	5,500.00 

	14,000.00000 
	14,000.00000 

	14,000.00 
	14,000.00 

	 
	 


	0140 302SD20-0329 
	0140 302SD20-0329 
	0140 302SD20-0329 
	DROP INLET DI-3C,L=6' 

	2.000 
	2.000 
	EA 

	5,500.00000 
	5,500.00000 

	11,000.00 
	11,000.00 

	15,000.00000 
	15,000.00000 

	30,000.00 
	30,000.00 

	 
	 


	0150 302SD20-0349 
	0150 302SD20-0349 
	0150 302SD20-0349 
	DROP INLET DI-3E,L=8' 

	1.000 
	1.000 
	EA 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	 
	 


	0160 302SD20-0662 
	0160 302SD20-0662 
	0160 302SD20-0662 
	MANHOLE MH-1 OR 2 

	15.100 
	15.100 
	LF 

	350.00000 
	350.00000 

	5,285.00 
	5,285.00 

	3,200.00000 
	3,200.00000 

	48,320.00 
	48,320.00 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0170 302SD20-0663 
	0170 302SD20-0663 
	0170 302SD20-0663 
	0170 302SD20-0663 
	0170 302SD20-0663 
	FRAME & COVER MH-1 

	5.000 
	5.000 
	EA 

	500.00000 
	500.00000 

	2,500.00 
	2,500.00 

	1,400.00000 
	1,400.00000 

	7,000.00 
	7,000.00 

	 
	 



	0180 303SD20-0001 
	0180 303SD20-0001 
	0180 303SD20-0001 
	0180 303SD20-0001 
	REGULAR EXCAVATION 

	2,488.000 
	2,488.000 
	CY 

	50.00000 
	50.00000 

	124,400.00 
	124,400.00 

	140.00000 
	140.00000 

	348,320.00 
	348,320.00 

	 
	 


	0190 303SD20-0023 
	0190 303SD20-0023 
	0190 303SD20-0023 
	CHECK DAM ROCK TY. II 

	6.000 
	6.000 
	EA 

	500.00000 
	500.00000 

	3,000.00 
	3,000.00 

	500.00000 
	500.00000 

	3,000.00 
	3,000.00 

	 
	 


	0200 303SD20-0029 
	0200 303SD20-0029 
	0200 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	300.000 
	300.000 
	CY 

	50.00000 
	50.00000 

	15,000.00 
	15,000.00 

	40.00000 
	40.00000 

	12,000.00 
	12,000.00 

	 
	 


	0210 303SD20-0030 
	0210 303SD20-0030 
	0210 303SD20-0030 
	INLET PROTECTION TYPE A 

	7.000 
	7.000 
	EA 

	250.00000 
	250.00000 

	1,750.00 
	1,750.00 

	425.98000 
	425.98000 

	2,981.86 
	2,981.86 

	 
	 


	0220 303SD20-0031 
	0220 303SD20-0031 
	0220 303SD20-0031 
	INLET PROTECTION TYPE B 

	21.000 
	21.000 
	EA 

	250.00000 
	250.00000 

	5,250.00 
	5,250.00 

	375.86000 
	375.86000 

	7,893.06 
	7,893.06 

	 
	 


	0230 303SD20-0034 
	0230 303SD20-0034 
	0230 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	517.000 
	517.000 
	LF 

	1.50000 
	1.50000 

	775.50 
	775.50 

	9.65000 
	9.65000 

	4,989.05 
	4,989.05 

	 
	 


	0240 303SX20-0013 
	0240 303SX20-0013 
	0240 303SX20-0013 
	UTILITY TEST PIT ASPHALT CONCRETE 

	16.000 
	16.000 
	EA 

	600.00000 
	600.00000 

	9,600.00 
	9,600.00 

	678.17000 
	678.17000 

	10,850.72 
	10,850.72 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0250 305SD20-0001 
	0250 305SD20-0001 
	0250 305SD20-0001 
	0250 305SD20-0001 
	0250 305SD20-0001 
	BORROW EXCAVATION 

	561.000 
	561.000 
	CY 

	33.00000 
	33.00000 

	18,513.00 
	18,513.00 

	65.00000 
	65.00000 

	36,465.00 
	36,465.00 

	 
	 



	0260 308SD20-0012 
	0260 308SD20-0012 
	0260 308SD20-0012 
	0260 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	1,938.000 
	1,938.000 
	TON 

	25.00000 
	25.00000 

	48,450.00 
	48,450.00 

	55.93000 
	55.93000 

	108,392.34 
	108,392.34 

	 
	 


	0270 315SD20-0002 
	0270 315SD20-0002 
	0270 315SD20-0002 
	ASPHALT CONCRETE TY. SM- 
	12.5D CONST 

	1,919.000 
	1,919.000 
	TON 

	135.00000 
	135.00000 

	259,065.00 
	259,065.00 

	183.34000 
	183.34000 

	351,829.46 
	351,829.46 

	 
	 


	0280 315SD20-0004 
	0280 315SD20-0004 
	0280 315SD20-0004 
	ASPHALT CONCRETE TY. IM- 19.0A CONST 

	141.000 
	141.000 
	TON 

	135.00000 
	135.00000 

	19,035.00 
	19,035.00 

	339.23000 
	339.23000 

	47,831.43 
	47,831.43 

	 
	 


	0290 315SD20-0010 
	0290 315SD20-0010 
	0290 315SD20-0010 
	ASPHALT CONCRETE BM-25.0 

	333.000 
	333.000 
	TON 

	135.00000 
	135.00000 

	44,955.00 
	44,955.00 

	239.76000 
	239.76000 

	79,840.08 
	79,840.08 

	 
	 


	0300 315SX20-0011 
	0300 315SX20-0011 
	0300 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	3,746.000 
	3,746.000 
	LF 

	2.00000 
	2.00000 

	7,492.00 
	7,492.00 

	4.91000 
	4.91000 

	18,392.86 
	18,392.86 

	 
	 


	0310 414SD20-0003 
	0310 414SD20-0003 
	0310 414SD20-0003 
	EROSION CTRL. STONE CL. I, EC-1 

	6.600 
	6.600 
	TON 

	50.00000 
	50.00000 

	330.00 
	330.00 

	126.88000 
	126.88000 

	837.41 
	837.41 

	 
	 


	0320 501SD20-0004 
	0320 501SD20-0004 
	0320 501SD20-0004 
	UNDERDRAIN UD-4 

	1,409.000 
	1,409.000 
	LF 

	10.00000 
	10.00000 

	14,090.00 
	14,090.00 

	45.00000 
	45.00000 

	63,405.00 
	63,405.00 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0330 502SD20-0011 
	0330 502SD20-0011 
	0330 502SD20-0011 
	0330 502SD20-0011 
	0330 502SD20-0011 
	CURB, STD. CG-2 

	1,772.000 
	1,772.000 
	LF 

	35.00000 
	35.00000 

	62,020.00 
	62,020.00 

	105.00000 
	105.00000 

	186,060.00 
	186,060.00 

	 
	 



	0340 502SD20-0012 
	0340 502SD20-0012 
	0340 502SD20-0012 
	0340 502SD20-0012 
	CURB, RADIAL CG-2 

	85.000 
	85.000 
	LF 

	35.00000 
	35.00000 

	2,975.00 
	2,975.00 

	150.00000 
	150.00000 

	12,750.00 
	12,750.00 

	 
	 


	0350 502SD20-0022 
	0350 502SD20-0022 
	0350 502SD20-0022 
	COMB. CURB & GUTTER, STD. CG-6 

	1,071.000 
	1,071.000 
	LF 

	45.00000 
	45.00000 

	48,195.00 
	48,195.00 

	106.21000 
	106.21000 

	113,750.91 
	113,750.91 

	 
	 


	0360 502SD20-0023 
	0360 502SD20-0023 
	0360 502SD20-0023 
	COMB. CURB & GUTTER, RAD. CG-6 

	303.000 
	303.000 
	LF 

	45.00000 
	45.00000 

	13,635.00 
	13,635.00 

	125.00000 
	125.00000 

	37,875.00 
	37,875.00 

	 
	 


	0370 502SD20-0031 
	0370 502SD20-0031 
	0370 502SD20-0031 
	ENTRANCE GUTTER CG-13 

	230.000 
	230.000 
	SY 

	160.00000 
	160.00000 

	36,800.00 
	36,800.00 

	215.00000 
	215.00000 

	49,450.00 
	49,450.00 

	 
	 


	0380 502SD20-0053 
	0380 502SD20-0053 
	0380 502SD20-0053 
	MEDIAN STRIP MS-1 

	525.000 
	525.000 
	SY 

	120.00000 
	120.00000 

	63,000.00 
	63,000.00 

	160.00000 
	160.00000 

	84,000.00 
	84,000.00 

	 
	 


	0390 503SD20-0002 
	0390 503SD20-0002 
	0390 503SD20-0002 
	R/W MONUMENT RM-2 

	18.000 
	18.000 
	EA 

	500.00000 
	500.00000 

	9,000.00 
	9,000.00 

	150.00000 
	150.00000 

	2,700.00 
	2,700.00 

	 
	 


	0400 504SD20-0002 
	0400 504SD20-0002 
	0400 504SD20-0002 
	CG-12 DETECTABLE WARNING SURFACE 

	20.000 
	20.000 
	SY 

	350.00000 
	350.00000 

	7,000.00 
	7,000.00 

	600.00000 
	600.00000 

	12,000.00 
	12,000.00 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0410 504SD20-0003 
	0410 504SD20-0003 
	0410 504SD20-0003 
	0410 504SD20-0003 
	0410 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	722.000 
	722.000 
	SY 

	70.00000 
	70.00000 

	50,540.00 
	50,540.00 

	120.00000 
	120.00000 

	86,640.00 
	86,640.00 

	 
	 



	0420 508SD20-0004 
	0420 508SD20-0004 
	0420 508SD20-0004 
	0420 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	1,935.000 
	1,935.000 
	SY 

	5.00000 
	5.00000 

	9,675.00 
	9,675.00 

	30.00000 
	30.00000 

	58,050.00 
	58,050.00 

	 
	 


	0430 509SD20-0001 
	0430 509SD20-0001 
	0430 509SD20-0001 
	FLOWABLE BACKFILL 

	12.000 
	12.000 
	CY 

	150.00000 
	150.00000 

	1,800.00 
	1,800.00 

	350.00000 
	350.00000 

	4,200.00 
	4,200.00 

	 
	 


	0440 510SD20-0038 
	0440 510SD20-0038 
	0440 510SD20-0038 
	ADJUST EXIST. VALVE & BOX 

	10.000 
	10.000 
	EA 

	250.00000 
	250.00000 

	2,500.00 
	2,500.00 

	770.65000 
	770.65000 

	7,706.50 
	7,706.50 

	 
	 


	0450 510SD20-0050 
	0450 510SD20-0050 
	0450 510SD20-0050 
	ADJUST EXIST FRAME & COVER 

	7.000 
	7.000 
	EA 

	300.00000 
	300.00000 

	2,100.00 
	2,100.00 

	2,331.83000 
	2,331.83000 

	16,322.81 
	16,322.81 

	 
	 


	0460 510SX20-0040 
	0460 510SX20-0040 
	0460 510SX20-0040 
	NS REMOVE EXIST. ELECTRICAL SERVICE 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	919.70000 
	919.70000 

	919.70 
	919.70 

	 
	 


	0470 510SX20-0040 
	0470 510SX20-0040 
	0470 510SX20-0040 
	NS REMOVE EXIST. PUSH BUTTON 

	2.000 
	2.000 
	EA 

	50.00000 
	50.00000 

	100.00 
	100.00 

	490.51000 
	490.51000 

	981.02 
	981.02 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0480 510SX20-0042 
	0480 510SX20-0042 
	0480 510SX20-0042 
	0480 510SX20-0042 
	0480 510SX20-0042 
	NS RELOCATE EXIST. CONTROLLER CABINET 

	1.000 
	1.000 
	EA 

	500.00000 
	500.00000 

	500.00 
	500.00 

	3,678.79000 
	3,678.79000 

	3,678.79 
	3,678.79 

	 
	 



	0490 510SX20-0042 
	0490 510SX20-0042 
	0490 510SX20-0042 
	0490 510SX20-0042 
	NS RELOCATE NS RELOCATE EXIST. SIGN PANEL AND MOUNTING 

	5.000 
	5.000 
	EA 

	50.00000 
	50.00000 

	250.00 
	250.00 

	429.19000 
	429.19000 

	2,145.95 
	2,145.95 

	 
	 


	0500 510SX20-0042 
	0500 510SX20-0042 
	0500 510SX20-0042 

	1.000 
	1.000 

	50.00000 
	50.00000 

	50.00 
	50.00 

	8.58000 
	8.58000 

	8.58 
	8.58 

	 
	 


	TR
	NS RELOCATE 
	NS RELOCATE 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	UNINTERUPTIBLE POWER 
	UNINTERUPTIBLE POWER 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	SUPPLY 
	SUPPLY 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	0510 511SD20-0001 
	0510 511SD20-0001 
	0510 511SD20-0001 
	ALLAYING DUST 

	140.000 
	140.000 
	HR 

	35.00000 
	35.00000 

	4,900.00 
	4,900.00 

	76.85000 
	76.85000 

	10,759.00 
	10,759.00 

	 
	 


	0520 512SD20-0012 
	0520 512SD20-0012 
	0520 512SD20-0012 
	TYPE 3 BARRICADE 4' 

	6.000 
	6.000 
	EA 

	250.00000 
	250.00000 

	1,500.00 
	1,500.00 

	476.57000 
	476.57000 

	2,859.42 
	2,859.42 

	 
	 


	0530 512SD20-0013 
	0530 512SD20-0013 
	0530 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	11.000 
	11.000 
	EA 

	300.00000 
	300.00000 

	3,300.00 
	3,300.00 

	476.57000 
	476.57000 

	5,242.27 
	5,242.27 

	 
	 


	0540 512SD20-0014 
	0540 512SD20-0014 
	0540 512SD20-0014 
	TEMPORARY SIGN 

	633.000 
	633.000 
	SF 

	15.00000 
	15.00000 

	9,495.00 
	9,495.00 

	32.50000 
	32.50000 

	20,572.50 
	20,572.50 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0550 512SD20-0023 
	0550 512SD20-0023 
	0550 512SD20-0023 
	0550 512SD20-0023 
	0550 512SD20-0023 
	TRUCK MOUNTED ATTENUATOR 

	1,300.000 
	1,300.000 
	HR 

	30.00000 
	30.00000 

	39,000.00 
	39,000.00 

	55.18000 
	55.18000 

	71,734.00 
	71,734.00 

	 
	 



	0560 512SD20-0024 
	0560 512SD20-0024 
	0560 512SD20-0024 
	0560 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	19,855.000 
	19,855.000 
	DAY 

	0.50000 
	0.50000 

	9,927.50 
	9,927.50 

	0.80000 
	0.80000 

	15,884.00 
	15,884.00 

	 
	 


	0570 512SD20-0025 
	0570 512SD20-0025 
	0570 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	6,676.000 
	6,676.000 
	HR 

	3.00000 
	3.00000 

	20,028.00 
	20,028.00 

	22.00000 
	22.00000 

	146,872.00 
	146,872.00 

	 
	 


	0580 512SD20-0026 
	0580 512SD20-0026 
	0580 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	4,180.000 
	4,180.000 
	HR 

	1.50000 
	1.50000 

	6,270.00 
	6,270.00 

	9.81000 
	9.81000 

	41,005.80 
	41,005.80 

	 
	 


	0590 512SD20-0027 
	0590 512SD20-0027 
	0590 512SD20-0027 
	FLAGGER SERVICE 

	160.000 
	160.000 
	HR 

	35.00000 
	35.00000 

	5,600.00 
	5,600.00 

	62.66000 
	62.66000 

	10,025.60 
	10,025.60 

	 
	 


	0600 512SD20-0042 
	0600 512SD20-0042 
	0600 512SD20-0042 
	ERADICATE LINEAR PVMT MRKG 

	740.000 
	740.000 
	LF 

	1.75000 
	1.75000 

	1,295.00 
	1,295.00 

	3.50000 
	3.50000 

	2,590.00 
	2,590.00 

	 
	 


	0610 512SD20-0043 
	0610 512SD20-0043 
	0610 512SD20-0043 
	ERADICATE NONLINEAR PVMT MRKG 

	198.000 
	198.000 
	SF 

	5.80000 
	5.80000 

	1,148.40 
	1,148.40 

	9.00000 
	9.00000 

	1,782.00 
	1,782.00 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0620 512SD20-0052 
	0620 512SD20-0052 
	0620 512SD20-0052 
	0620 512SD20-0052 
	0620 512SD20-0052 
	TEMP. PVMT. SYMB. MRKG SNGL TURN ARROW TY. A 

	3.000 
	3.000 
	EA 

	275.00000 
	275.00000 

	825.00 
	825.00 

	337.22000 
	337.22000 

	1,011.66 
	1,011.66 

	 
	 



	0630 512SX20-0020 
	0630 512SX20-0020 
	0630 512SX20-0020 
	0630 512SX20-0020 
	NS MODIFY SIGNAL RTE 1 AT RTE 639 

	(1) LS 
	(1) LS 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	61,313.17000 
	61,313.17000 

	61,313.17 
	61,313.17 

	 
	 


	0640 512SX20-0020 
	0640 512SX20-0020 
	0640 512SX20-0020 
	NS MODIFY SIGNAL RTE. 1 AT RTE. 17 BUS. 

	(1) LS 
	(1) LS 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	30,656.59000 
	30,656.59000 

	30,656.59 
	30,656.59 

	 
	 


	0650 513SD20-0001 
	0650 513SD20-0001 
	0650 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	2,098,000.00000 
	2,098,000.00000 

	2,098,000.00 
	2,098,000.00 

	382,105.25000 
	382,105.25000 

	382,105.25 
	382,105.25 

	 
	 


	0660 515SD20-0004 
	0660 515SD20-0004 
	0660 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	15,392.000 
	15,392.000 
	SY 

	4.00000 
	4.00000 

	61,568.00 
	61,568.00 

	3.78000 
	3.78000 

	58,181.76 
	58,181.76 

	 
	 


	0670 516SX20-0008 
	0670 516SX20-0008 
	0670 516SX20-0008 
	NS DEMO. OF BLDG. (4) CONCRETE BOLLARDS 

	(1) LS 
	(1) LS 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	2,018.78000 
	2,018.78000 

	2,018.78 
	2,018.78 

	 
	 


	0680 516SX20-0008 
	0680 516SX20-0008 
	0680 516SX20-0008 
	NS DEMO. OF BLDG. D1 - BRICK SIGN FASMART/VALERO 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	2,044.77000 
	2,044.77000 

	2,044.77 
	2,044.77 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0690 516SX20-0008 
	0690 516SX20-0008 
	0690 516SX20-0008 
	0690 516SX20-0008 
	0690 516SX20-0008 
	NS DEMO. OF BLDG. D2 - CONCRETE FOUNDATION 

	(1) LS 
	(1) LS 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	2,044.77000 
	2,044.77000 

	2,044.77 
	2,044.77 

	 
	 



	0700 516SX20-0008 
	0700 516SX20-0008 
	0700 516SX20-0008 
	0700 516SX20-0008 
	NS DEMO. OF BLDG. D700 - PARKING LOT USE 

	(1) LS 
	(1) LS 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	1,035.39000 
	1,035.39000 

	1,035.39 
	1,035.39 

	 
	 


	0710 516SX20-0008 
	0710 516SX20-0008 
	0710 516SX20-0008 
	NS DEMO. OF BLDG. D701 TOWING CO SIGN 

	(1) LS 
	(1) LS 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	1,035.39000 
	1,035.39000 

	1,035.39 
	1,035.39 

	 
	 


	0720 516SX20-0008 
	0720 516SX20-0008 
	0720 516SX20-0008 
	NS DEMO. OF BLDG. D900 LIGHT POST 

	(1) LS 
	(1) LS 

	1,000.00000 
	1,000.00000 

	1,000.00 
	1,000.00 

	1,035.39000 
	1,035.39000 

	1,035.39 
	1,035.39 

	 
	 


	0730 517SD20-0001 
	0730 517SD20-0001 
	0730 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	80,000.00000 
	80,000.00000 

	80,000.00 
	80,000.00 

	23,237.69000 
	23,237.69000 

	23,237.69 
	23,237.69 

	 
	 


	0740 520SD20-0002 
	0740 520SD20-0002 
	0740 520SD20-0002 
	3/4" WATER SERVICE LINE 

	29.000 
	29.000 
	LF 

	100.00000 
	100.00000 

	2,900.00 
	2,900.00 

	230.00000 
	230.00000 

	6,670.00 
	6,670.00 

	 
	 


	0750 520SD20-0014 
	0750 520SD20-0014 
	0750 520SD20-0014 
	6" DI WATER MAIN 

	8.000 
	8.000 
	LF 

	300.00000 
	300.00000 

	2,400.00 
	2,400.00 

	500.00000 
	500.00000 

	4,000.00 
	4,000.00 

	 
	 


	0760 520SD20-0016 
	0760 520SD20-0016 
	0760 520SD20-0016 
	8" DI WATER MAIN 

	39.000 
	39.000 
	LF 

	350.00000 
	350.00000 

	13,650.00 
	13,650.00 

	550.00000 
	550.00000 

	21,450.00 
	21,450.00 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0770 520SD20-0020 
	0770 520SD20-0020 
	0770 520SD20-0020 
	0770 520SD20-0020 
	0770 520SD20-0020 
	12" DI WATER MAIN 

	376.000 
	376.000 
	LF 

	400.00000 
	400.00000 

	150,400.00 
	150,400.00 

	900.00000 
	900.00000 

	338,400.00 
	338,400.00 

	 
	 



	0780 520SD20-0089 
	0780 520SD20-0089 
	0780 520SD20-0089 
	0780 520SD20-0089 
	6" GATE VALVE & BOX 

	1.000 
	1.000 
	EA 

	3,600.00000 
	3,600.00000 

	3,600.00 
	3,600.00 

	3,578.75000 
	3,578.75000 

	3,578.75 
	3,578.75 

	 
	 


	0790 520SD20-0092 
	0790 520SD20-0092 
	0790 520SD20-0092 
	12" GATE VALVE & BOX 

	1.000 
	1.000 
	EA 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	7,077.74000 
	7,077.74000 

	7,077.74 
	7,077.74 

	 
	 


	0800 520SD20-0162 
	0800 520SD20-0162 
	0800 520SD20-0162 
	FIRE HYDRANT 

	1.000 
	1.000 
	EA 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	 
	 


	0810 520SD20-0167 
	0810 520SD20-0167 
	0810 520SD20-0167 
	5/8" WATER METER BOX & YOKE 

	1.000 
	1.000 
	EA 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	 
	 


	0820 602SD20-0004 
	0820 602SD20-0004 
	0820 602SD20-0004 
	TOPSOIL CLASS B 

	121.000 
	121.000 
	CY 

	34.00000 
	34.00000 

	4,114.00 
	4,114.00 

	100.08000 
	100.08000 

	12,109.68 
	12,109.68 

	 
	 


	0830 603SD20-0002 
	0830 603SD20-0002 
	0830 603SD20-0002 
	TEMPORARY SEED 

	45.000 
	45.000 
	LB 

	2.00000 
	2.00000 

	90.00 
	90.00 

	15.01000 
	15.01000 

	675.45 
	675.45 

	 
	 


	0840 603SD20-0003 
	0840 603SD20-0003 
	0840 603SD20-0003 
	REGULAR SEED 

	125.000 
	125.000 
	LB 

	2.50000 
	2.50000 

	312.50 
	312.50 

	19.45000 
	19.45000 

	2,431.25 
	2,431.25 

	 
	 


	0850 603SD20-0004 
	0850 603SD20-0004 
	0850 603SD20-0004 
	OVERSEEDING 

	101.000 
	101.000 
	LB 

	2.50000 
	2.50000 

	252.50 
	252.50 

	10.13000 
	10.13000 

	1,023.13 
	1,023.13 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0860 603SD20-0008 
	0860 603SD20-0008 
	0860 603SD20-0008 
	0860 603SD20-0008 
	0860 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	2,723.000 
	2,723.000 
	SY 

	1.00000 
	1.00000 

	2,723.00 
	2,723.00 

	0.71000 
	0.71000 

	1,933.33 
	1,933.33 

	 
	 



	0870 603SD20-0009 
	0870 603SD20-0009 
	0870 603SD20-0009 
	0870 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	2,178.000 
	2,178.000 
	SY 

	2.00000 
	2.00000 

	4,356.00 
	4,356.00 

	0.96000 
	0.96000 

	2,090.88 
	2,090.88 

	 
	 


	0880 603SD20-0014 
	0880 603SD20-0014 
	0880 603SD20-0014 
	FERTILIZER NITROGEN - N 

	45.000 
	45.000 
	LB 

	2.00000 
	2.00000 

	90.00 
	90.00 

	6.13000 
	6.13000 

	275.85 
	275.85 

	 
	 


	0890 603SD20-0015 
	0890 603SD20-0015 
	0890 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	31.000 
	31.000 
	LB 

	2.00000 
	2.00000 

	62.00 
	62.00 

	6.13000 
	6.13000 

	190.03 
	190.03 

	 
	 


	0900 603SD20-0016 
	0900 603SD20-0016 
	0900 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	31.000 
	31.000 
	LB 

	2.00000 
	2.00000 

	62.00 
	62.00 

	6.13000 
	6.13000 

	190.03 
	190.03 

	 
	 


	0910 603SD20-0017 
	0910 603SD20-0017 
	0910 603SD20-0017 
	LIME 

	2.480 
	2.480 
	TON 

	500.00000 
	500.00000 

	1,240.00 
	1,240.00 

	318.83000 
	318.83000 

	790.70 
	790.70 

	 
	 


	0920 606SD20-0001 
	0920 606SD20-0001 
	0920 606SD20-0001 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 

	314.000 
	314.000 
	SY 

	1.00000 
	1.00000 

	314.00 
	314.00 

	3.37000 
	3.37000 

	1,058.18 
	1,058.18 

	 
	 


	0930 700SD20-0003 
	0930 700SD20-0003 
	0930 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	22.000 
	22.000 
	EA 

	150.00000 
	150.00000 

	3,300.00 
	3,300.00 

	183.94000 
	183.94000 

	4,046.68 
	4,046.68 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0940 700SD20-0012 
	0940 700SD20-0012 
	0940 700SD20-0012 
	0940 700SD20-0012 
	0940 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	12.000 
	12.000 
	EA 

	200.00000 
	200.00000 

	2,400.00 
	2,400.00 

	180.00000 
	180.00000 

	2,160.00 
	2,160.00 

	 
	 



	0950 700SD20-0015 
	0950 700SD20-0015 
	0950 700SD20-0015 
	0950 700SD20-0015 
	RELOCATE EXIST OVRHD SIGNAL SIGN PANEL 

	2.000 
	2.000 
	EA 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 

	288.00000 
	288.00000 

	576.00 
	576.00 

	 
	 


	0960 700SD20-0034 
	0960 700SD20-0034 
	0960 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	241.000 
	241.000 
	LF 

	6.00000 
	6.00000 

	1,446.00 
	1,446.00 

	37.20000 
	37.20000 

	8,965.20 
	8,965.20 

	 
	 


	0970 700SD20-0035 
	0970 700SD20-0035 
	0970 700SD20-0035 
	SIGN POST STP-1, 2 3/16", 10 GAUGE 

	42.000 
	42.000 
	LF 

	12.00000 
	12.00000 

	504.00 
	504.00 

	54.00000 
	54.00000 

	2,268.00 
	2,268.00 

	 
	 


	0980 700SD20-0036 
	0980 700SD20-0036 
	0980 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	124.000 
	124.000 
	LF 

	13.00000 
	13.00000 

	1,612.00 
	1,612.00 

	36.00000 
	36.00000 

	4,464.00 
	4,464.00 

	 
	 


	0990 700SD20-0037 
	0990 700SD20-0037 
	0990 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	190.000 
	190.000 
	LF 

	9.00000 
	9.00000 

	1,710.00 
	1,710.00 

	54.00000 
	54.00000 

	10,260.00 
	10,260.00 

	 
	 


	1000 700SD20-0038 
	1000 700SD20-0038 
	1000 700SD20-0038 
	CONC. FOUND. STP-1, TY. A 

	39.000 
	39.000 
	EA 

	100.00000 
	100.00000 

	3,900.00 
	3,900.00 

	1,140.00000 
	1,140.00000 

	44,460.00 
	44,460.00 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1010 700SD20-0039 
	1010 700SD20-0039 
	1010 700SD20-0039 
	1010 700SD20-0039 
	1010 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	8.000 
	8.000 
	EA 

	300.00000 
	300.00000 

	2,400.00 
	2,400.00 

	1,200.00000 
	1,200.00000 

	9,600.00 
	9,600.00 

	 
	 



	1020 700SD20-0060 
	1020 700SD20-0060 
	1020 700SD20-0060 
	1020 700SD20-0060 
	ELECTRICAL SERVICE SE-5 

	2.000 
	2.000 
	EA 

	2,500.00000 
	2,500.00000 

	5,000.00 
	5,000.00 

	9,687.48000 
	9,687.48000 

	19,374.96 
	19,374.96 

	 
	 


	1030 700SD20-0066 
	1030 700SD20-0066 
	1030 700SD20-0066 
	PEDESTAL POLE PF-2, 10' 

	5.000 
	5.000 
	EA 

	1,500.00000 
	1,500.00000 

	7,500.00 
	7,500.00 

	3,065.66000 
	3,065.66000 

	15,328.30 
	15,328.30 

	 
	 


	1040 700SD20-0068 
	1040 700SD20-0068 
	1040 700SD20-0068 
	CONC. FOUND. PF-8 

	44.000 
	44.000 
	CY 

	350.00000 
	350.00000 

	15,400.00 
	15,400.00 

	5,518.19000 
	5,518.19000 

	242,800.36 
	242,800.36 

	 
	 


	1050 700SD20-0069 
	1050 700SD20-0069 
	1050 700SD20-0069 
	CONC. FOUND. PF-2 

	11.000 
	11.000 
	EA 

	1,500.00000 
	1,500.00000 

	16,500.00 
	16,500.00 

	2,145.96000 
	2,145.96000 

	23,605.56 
	23,605.56 

	 
	 


	1060 700SD20-0071 
	1060 700SD20-0071 
	1060 700SD20-0071 
	CONC. FOUND. CF-1 

	1.000 
	1.000 
	EA 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	7,051.01000 
	7,051.01000 

	7,051.01 
	7,051.01 

	 
	 


	1070 700SD20-0074 
	1070 700SD20-0074 
	1070 700SD20-0074 
	CONC. FOUND. CF-4 

	1.000 
	1.000 
	EA 

	1,500.00000 
	1,500.00000 

	1,500.00 
	1,500.00 

	9,810.11000 
	9,810.11000 

	9,810.11 
	9,810.11 

	 
	 


	1080 700SD20-0094 
	1080 700SD20-0094 
	1080 700SD20-0094 

	1.000 
	1.000 

	25,000.00000 
	25,000.00000 

	25,000.00 
	25,000.00 

	26,977.80000 
	26,977.80000 

	26,977.80 
	26,977.80 

	 
	 


	TR
	SIGNAL MAST ARM POLE MP- 
	SIGNAL MAST ARM POLE MP- 

	EA 
	EA 

	 
	 

	 
	 

	 
	 

	 
	 


	TR
	3, TY. D 
	3, TY. D 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1090 700SD20-0095 
	1090 700SD20-0095 
	1090 700SD20-0095 
	1090 700SD20-0095 
	1090 700SD20-0095 
	SIGNAL MAST ARM POLE MP- 3, TY. E1 

	3.000 
	3.000 
	EA 

	30,000.00000 
	30,000.00000 

	90,000.00 
	90,000.00 

	30,656.59000 
	30,656.59000 

	91,969.77 
	91,969.77 

	 
	 



	1100 700SD20-0099 
	1100 700SD20-0099 
	1100 700SD20-0099 
	1100 700SD20-0099 
	MAST ARM 40' 

	1.000 
	1.000 
	EA 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	14,102.03000 
	14,102.03000 

	14,102.03 
	14,102.03 

	 
	 


	1110 700SD20-0101 
	1110 700SD20-0101 
	1110 700SD20-0101 
	MAST ARM 60' 

	2.000 
	2.000 
	EA 

	17,000.00000 
	17,000.00000 

	34,000.00 
	34,000.00 

	21,459.61000 
	21,459.61000 

	42,919.22 
	42,919.22 

	 
	 


	1120 700SD20-0102 
	1120 700SD20-0102 
	1120 700SD20-0102 
	MAST ARM 65' 

	1.000 
	1.000 
	EA 

	18,000.00000 
	18,000.00000 

	18,000.00 
	18,000.00 

	20,233.35000 
	20,233.35000 

	20,233.35 
	20,233.35 

	 
	 


	1130 700SD20-0108 
	1130 700SD20-0108 
	1130 700SD20-0108 
	8/3 CONDUCTOR CABLE 

	50.000 
	50.000 
	LF 

	5.00000 
	5.00000 

	250.00 
	250.00 

	4.91000 
	4.91000 

	245.50 
	245.50 

	 
	 


	1140 700SD20-0112 
	1140 700SD20-0112 
	1140 700SD20-0112 
	14/4 CONDUCTOR CABLE 

	3,405.000 
	3,405.000 
	LF 

	1.00000 
	1.00000 

	3,405.00 
	3,405.00 

	2.76000 
	2.76000 

	9,397.80 
	9,397.80 

	 
	 


	1150 700SD20-0114 
	1150 700SD20-0114 
	1150 700SD20-0114 
	14/7 CONDUCTOR CABLE 

	2,245.000 
	2,245.000 
	LF 

	1.50000 
	1.50000 

	3,367.50 
	3,367.50 

	2.76000 
	2.76000 

	6,196.20 
	6,196.20 

	 
	 


	1160 700SD20-0118 
	1160 700SD20-0118 
	1160 700SD20-0118 
	14/1 CONDUCTOR CABLE ENCLOSED 

	4,090.000 
	4,090.000 
	LF 

	1.00000 
	1.00000 

	4,090.00 
	4,090.00 

	1.84000 
	1.84000 

	7,525.60 
	7,525.60 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1170 700SD20-0120 
	1170 700SD20-0120 
	1170 700SD20-0120 
	1170 700SD20-0120 
	1170 700SD20-0120 
	14/2 CONDUCTOR CABLE SHIELDED 

	9,190.000 
	9,190.000 
	LF 

	1.00000 
	1.00000 

	9,190.00 
	9,190.00 

	2.76000 
	2.76000 

	25,364.40 
	25,364.40 

	 
	 



	1180 700SD20-0142 
	1180 700SD20-0142 
	1180 700SD20-0142 
	1180 700SD20-0142 
	4 CONDUCTOR CABLE 

	25.000 
	25.000 
	LF 

	1.50000 
	1.50000 

	37.50 
	37.50 

	12.26000 
	12.26000 

	306.50 
	306.50 

	 
	 


	1190 700SD20-0144 
	1190 700SD20-0144 
	1190 700SD20-0144 
	8 CONDUCTOR CABLE 

	3,555.000 
	3,555.000 
	LF 

	1.00000 
	1.00000 

	3,555.00 
	3,555.00 

	3.68000 
	3.68000 

	13,082.40 
	13,082.40 

	 
	 


	1200 700SD20-0148 
	1200 700SD20-0148 
	1200 700SD20-0148 
	8 CONDUCTOR CABLE EGC 

	3,470.000 
	3,470.000 
	LF 

	1.00000 
	1.00000 

	3,470.00 
	3,470.00 

	3.68000 
	3.68000 

	12,769.60 
	12,769.60 

	 
	 


	1210 700SD20-0174 
	1210 700SD20-0174 
	1210 700SD20-0174 
	ELECTRICAL SERVICE WORK PAD 

	2.000 
	2.000 
	EA 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	1,839.40000 
	1,839.40000 

	3,678.80 
	3,678.80 

	 
	 


	1220 700SD20-0178 
	1220 700SD20-0178 
	1220 700SD20-0178 
	JUNCTION BOX JB-S2 

	20.000 
	20.000 
	EA 

	1,600.00000 
	1,600.00000 

	32,000.00 
	32,000.00 

	2,697.78000 
	2,697.78000 

	53,955.60 
	53,955.60 

	 
	 


	1230 700SD20-0179 
	1230 700SD20-0179 
	1230 700SD20-0179 
	JUNCTION BOX JB-S3 

	1.000 
	1.000 
	EA 

	1,800.00000 
	1,800.00000 

	1,800.00 
	1,800.00 

	2,820.41000 
	2,820.41000 

	2,820.41 
	2,820.41 

	 
	 


	1240 700SD20-0181 
	1240 700SD20-0181 
	1240 700SD20-0181 
	ELECT. SER. GRD. ELECTRODE 10' 

	10.000 
	10.000 
	EA 

	150.00000 
	150.00000 

	1,500.00 
	1,500.00 

	337.22000 
	337.22000 

	3,372.20 
	3,372.20 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1250 700SD20-0182 
	1250 700SD20-0182 
	1250 700SD20-0182 
	1250 700SD20-0182 
	1250 700SD20-0182 
	CONDUIT PVC 1" 

	155.000 
	155.000 
	LF 

	5.00000 
	5.00000 

	775.00 
	775.00 

	24.53000 
	24.53000 

	3,802.15 
	3,802.15 

	 
	 



	1260 700SD20-0185 
	1260 700SD20-0185 
	1260 700SD20-0185 
	1260 700SD20-0185 
	CONDUIT METAL 1-1/4" 

	25.000 
	25.000 
	LF 

	10.00000 
	10.00000 

	250.00 
	250.00 

	30.66000 
	30.66000 

	766.50 
	766.50 

	 
	 


	1270 700SD20-0191 
	1270 700SD20-0191 
	1270 700SD20-0191 
	BORED CONDUIT 2" 

	590.000 
	590.000 
	LF 

	25.00000 
	25.00000 

	14,750.00 
	14,750.00 

	153.28000 
	153.28000 

	90,435.20 
	90,435.20 

	 
	 


	1280 700SD20-0192 
	1280 700SD20-0192 
	1280 700SD20-0192 
	BORED CONDUIT 3" 

	45.000 
	45.000 
	LF 

	25.00000 
	25.00000 

	1,125.00 
	1,125.00 

	110.36000 
	110.36000 

	4,966.20 
	4,966.20 

	 
	 


	1290 700SD20-0193 
	1290 700SD20-0193 
	1290 700SD20-0193 
	BORED CONDUIT 4" 

	560.000 
	560.000 
	LF 

	30.00000 
	30.00000 

	16,800.00 
	16,800.00 

	104.23000 
	104.23000 

	58,368.80 
	58,368.80 

	 
	 


	1300 700SD20-0194 
	1300 700SD20-0194 
	1300 700SD20-0194 
	CONDUIT PVC 2" 

	1,465.000 
	1,465.000 
	LF 

	10.00000 
	10.00000 

	14,650.00 
	14,650.00 

	30.66000 
	30.66000 

	44,916.90 
	44,916.90 

	 
	 


	1310 700SD20-0195 
	1310 700SD20-0195 
	1310 700SD20-0195 
	CONDUIT PVC 3" 

	80.000 
	80.000 
	LF 

	12.00000 
	12.00000 

	960.00 
	960.00 

	30.66000 
	30.66000 

	2,452.80 
	2,452.80 

	 
	 


	1320 700SD20-0196 
	1320 700SD20-0196 
	1320 700SD20-0196 
	CONDUIT PVC 4" 

	85.000 
	85.000 
	LF 

	15.00000 
	15.00000 

	1,275.00 
	1,275.00 

	30.66000 
	30.66000 

	2,606.10 
	2,606.10 

	 
	 


	1330 700SD20-0197 
	1330 700SD20-0197 
	1330 700SD20-0197 
	TRENCH EXCAVATION ECI-1 

	1,355.000 
	1,355.000 
	LF 

	15.00000 
	15.00000 

	20,325.00 
	20,325.00 

	30.66000 
	30.66000 

	41,544.30 
	41,544.30 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1340 700SD20-0198 
	1340 700SD20-0198 
	1340 700SD20-0198 
	1340 700SD20-0198 
	1340 700SD20-0198 
	TRENCH EXCAVATION ECI-2 

	75.000 
	75.000 
	LF 

	15.00000 
	15.00000 

	1,125.00 
	1,125.00 

	490.51000 
	490.51000 

	36,788.25 
	36,788.25 

	 
	 



	1350 700SD20-0199 
	1350 700SD20-0199 
	1350 700SD20-0199 
	1350 700SD20-0199 
	TEST BORE 

	4.000 
	4.000 
	EA 

	3,500.00000 
	3,500.00000 

	14,000.00 
	14,000.00 

	10,913.75000 
	10,913.75000 

	43,655.00 
	43,655.00 

	 
	 


	1360 700SD20-0200 
	1360 700SD20-0200 
	1360 700SD20-0200 
	SIGN POST STP-2, 4", 8 GAUGE 

	48.000 
	48.000 
	LF 

	50.00000 
	50.00000 

	2,400.00 
	2,400.00 

	54.00000 
	54.00000 

	2,592.00 
	2,592.00 

	 
	 


	1370 700SD20-0208 
	1370 700SD20-0208 
	1370 700SD20-0208 
	CONCRETE FOUNDATION STP-2, TYPE H 

	3.000 
	3.000 
	EA 

	3,500.00000 
	3,500.00000 

	10,500.00 
	10,500.00 

	1,200.00000 
	1,200.00000 

	3,600.00 
	3,600.00 

	 
	 


	1380 700SD20-0225 
	1380 700SD20-0225 
	1380 700SD20-0225 
	LUMINAIRE ARM 18' 

	4.000 
	4.000 
	EA 

	2,500.00000 
	2,500.00000 

	10,000.00 
	10,000.00 

	3,678.79000 
	3,678.79000 

	14,715.16 
	14,715.16 

	 
	 


	1390 700SX20-0007 
	1390 700SX20-0007 
	1390 700SX20-0007 
	NS CONDUCTOR CABLE RELOCATE / REUSE EXIST. CABLE 

	425.000 
	425.000 
	LF 

	1.00000 
	1.00000 

	425.00 
	425.00 

	25.00000 
	25.00000 

	10,625.00 
	10,625.00 

	 
	 


	1400 700SX20-0010 
	1400 700SX20-0010 
	1400 700SX20-0010 
	NS TRAFFIC SIGNALIZATION APS PEDESTRIAN ACTUATION (PA-2) 

	14.000 
	14.000 
	EA 

	1,500.00000 
	1,500.00000 

	21,000.00 
	21,000.00 

	6,744.45000 
	6,744.45000 

	94,422.30 
	94,422.30 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1410 700SX20-0010 
	1410 700SX20-0010 
	1410 700SX20-0010 
	1410 700SX20-0010 
	1410 700SX20-0010 
	NS TRAFFIC SIGNALIZATION APS PEDESTRIAN ACTUATION (PA-3) 

	2.000 
	2.000 
	EA 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 

	5,150.31000 
	5,150.31000 

	10,300.62 
	10,300.62 

	 
	 



	1420 700SX20-0010 
	1420 700SX20-0010 
	1420 700SX20-0010 
	1420 700SX20-0010 
	NS TRAFFIC SIGNALIZATION MOUNTING EXTENDER 

	2.000 
	2.000 
	EA 

	350.00000 
	350.00000 

	700.00 
	700.00 

	275.91000 
	275.91000 

	551.82 
	551.82 

	 
	 


	1430 700SX20-0017 
	1430 700SX20-0017 
	1430 700SX20-0017 
	NS REMOVE EXIST. OVERHEAD SIGN STRUCTURE TY. SPAN 40' - 45' 

	1.000 
	1.000 
	EA 

	50.00000 
	50.00000 

	50.00 
	50.00 

	36,787.90000 
	36,787.90000 

	36,787.90 
	36,787.90 

	 
	 


	1440 700SX20-0024 
	1440 700SX20-0024 
	1440 700SX20-0024 
	NS SIGNAL POLE PEDESTAL POLE (PF-2, 15') 

	6.000 
	6.000 
	EA 

	2,500.00000 
	2,500.00000 

	15,000.00 
	15,000.00 

	3,065.66000 
	3,065.66000 

	18,393.96 
	18,393.96 

	 
	 


	1450 701SD20-0001 
	1450 701SD20-0001 
	1450 701SD20-0001 
	SIGN PANEL 

	710.940 
	710.940 
	SF 

	55.00000 
	55.00000 

	39,101.70 
	39,101.70 

	79.71000 
	79.71000 

	56,669.03 
	56,669.03 

	 
	 


	1460 702SD20-0011 
	1460 702SD20-0011 
	1460 702SD20-0011 
	FLEXIBLE POST DELINEATOR, SURFACE MOUNT 

	2.000 
	2.000 
	EA 

	50.00000 
	50.00000 

	100.00 
	100.00 

	534.00000 
	534.00000 

	1,068.00 
	1,068.00 

	 
	 


	1470 703SD20-0003 
	1470 703SD20-0003 
	1470 703SD20-0003 
	LOCAL CONTROLLER TY. A 

	1.000 
	1.000 
	EA 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 

	61,313.17000 
	61,313.17000 

	61,313.17 
	61,313.17 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1480 703SD20-0007 
	1480 703SD20-0007 
	1480 703SD20-0007 
	1480 703SD20-0007 
	1480 703SD20-0007 
	TRAF. SIG. HEAD SECT. 12" HVS BACKPLATE 

	45.000 
	45.000 
	EA 

	500.00000 
	500.00000 

	22,500.00 
	22,500.00 

	490.51000 
	490.51000 

	22,072.95 
	22,072.95 

	 
	 



	1490 703SD20-0023 
	1490 703SD20-0023 
	1490 703SD20-0023 
	1490 703SD20-0023 
	EVP DETECTION SYSTEM 4- WAY 

	1.000 
	1.000 
	EA 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	22,685.87000 
	22,685.87000 

	22,685.87 
	22,685.87 

	 
	 


	1500 703SD20-0024 
	1500 703SD20-0024 
	1500 703SD20-0024 
	EVP DETECTOR CABLE 

	935.000 
	935.000 
	LF 

	2.00000 
	2.00000 

	1,870.00 
	1,870.00 

	2.76000 
	2.76000 

	2,580.60 
	2,580.60 

	 
	 


	1510 703SD20-0026 
	1510 703SD20-0026 
	1510 703SD20-0026 
	LOOP DETECTOR AMPLIFIER 

	8.000 
	8.000 
	EA 

	500.00000 
	500.00000 

	4,000.00 
	4,000.00 

	613.13000 
	613.13000 

	4,905.04 
	4,905.04 

	 
	 


	1520 703SD20-0034 
	1520 703SD20-0034 
	1520 703SD20-0034 
	HANGER ASSEMBLY SM-3, ONE WAY 

	13.000 
	13.000 
	EA 

	750.00000 
	750.00000 

	9,750.00 
	9,750.00 

	613.13000 
	613.13000 

	7,970.69 
	7,970.69 

	 
	 


	1530 703SD20-0039 
	1530 703SD20-0039 
	1530 703SD20-0039 
	HANGER ASSEMBLY SMB-3, ONE WAY 

	10.000 
	10.000 
	EA 

	350.00000 
	350.00000 

	3,500.00 
	3,500.00 

	367.88000 
	367.88000 

	3,678.80 
	3,678.80 

	 
	 


	1540 703SD20-0040 
	1540 703SD20-0040 
	1540 703SD20-0040 
	HANGER ASSEMBLY SMB-3, TWO WAY 

	2.000 
	2.000 
	EA 

	600.00000 
	600.00000 

	1,200.00 
	1,200.00 

	551.82000 
	551.82000 

	1,103.64 
	1,103.64 

	 
	 


	1550 703SD20-0042 
	1550 703SD20-0042 
	1550 703SD20-0042 
	LOOP SAW CUT 3/8" 

	1,315.000 
	1,315.000 
	LF 

	20.00000 
	20.00000 

	26,300.00 
	26,300.00 

	18.39000 
	18.39000 

	24,182.85 
	24,182.85 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1560 703SD20-0043 
	1560 703SD20-0043 
	1560 703SD20-0043 
	1560 703SD20-0043 
	1560 703SD20-0043 
	LOOP SAW CUT 5/8" 

	300.000 
	300.000 
	LF 

	25.00000 
	25.00000 

	7,500.00 
	7,500.00 

	55.18000 
	55.18000 

	16,554.00 
	16,554.00 

	 
	 



	1570 703SD20-0044 
	1570 703SD20-0044 
	1570 703SD20-0044 
	1570 703SD20-0044 
	REMOVE EXISTING POLE 

	5.000 
	5.000 
	EA 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 

	2,452.53000 
	2,452.53000 

	12,262.65 
	12,262.65 

	 
	 


	1580 703SD20-0045 
	1580 703SD20-0045 
	1580 703SD20-0045 
	REMOVE EXISTING FOUNDATION 

	7.000 
	7.000 
	EA 

	1,000.00000 
	1,000.00000 

	7,000.00 
	7,000.00 

	2,452.53000 
	2,452.53000 

	17,167.71 
	17,167.71 

	 
	 


	1590 703SD20-0046 
	1590 703SD20-0046 
	1590 703SD20-0046 
	REMOVE EXISTING SIGNAL HEAD 

	15.000 
	15.000 
	EA 

	50.00000 
	50.00000 

	750.00 
	750.00 

	613.13000 
	613.13000 

	9,196.95 
	9,196.95 

	 
	 


	1600 703SD20-0047 
	1600 703SD20-0047 
	1600 703SD20-0047 
	REMOVE EXISTING CONTROLLER 

	1.000 
	1.000 
	EA 

	250.00000 
	250.00000 

	250.00 
	250.00 

	1,226.26000 
	1,226.26000 

	1,226.26 
	1,226.26 

	 
	 


	1610 703SD20-0048 
	1610 703SD20-0048 
	1610 703SD20-0048 
	REMOVE EXISTING MANHOLE/JUNCTION BOX 

	7.000 
	7.000 
	EA 

	500.00000 
	500.00000 

	3,500.00 
	3,500.00 

	1,226.26000 
	1,226.26000 

	8,583.82 
	8,583.82 

	 
	 


	1620 703SD20-0053 
	1620 703SD20-0053 
	1620 703SD20-0053 
	UNINTERRUPT. PWR SUPPLY TYPE 2 

	1.000 
	1.000 
	EA 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 

	11,036.37000 
	11,036.37000 

	11,036.37 
	11,036.37 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1630 703SD20-0054 
	1630 703SD20-0054 
	1630 703SD20-0054 
	1630 703SD20-0054 
	1630 703SD20-0054 
	UNINTERRUPT. PWR SUPPLY BATTERY PAC 

	1.000 
	1.000 
	EA 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 

	6,131.32000 
	6,131.32000 

	6,131.32 
	6,131.32 

	 
	 



	1640 703SD20-0056 
	1640 703SD20-0056 
	1640 703SD20-0056 
	1640 703SD20-0056 
	UNINTERRUPT. PWR SUPPLY CABINET DET 

	1.000 
	1.000 
	EA 

	6,500.00000 
	6,500.00000 

	6,500.00 
	6,500.00 

	7,970.71000 
	7,970.71000 

	7,970.71 
	7,970.71 

	 
	 


	1650 703SD20-0060 
	1650 703SD20-0060 
	1650 703SD20-0060 
	PEDESTRIAN SIGNAL HEAD SP-8 

	6.000 
	6.000 
	EA 

	800.00000 
	800.00000 

	4,800.00 
	4,800.00 

	1,072.98000 
	1,072.98000 

	6,437.88 
	6,437.88 

	 
	 


	1660 703SD20-0061 
	1660 703SD20-0061 
	1660 703SD20-0061 
	PEDESTRIAN SIGNAL HEAD SP-9 

	8.000 
	8.000 
	EA 

	950.00000 
	950.00000 

	7,600.00 
	7,600.00 

	1,072.98000 
	1,072.98000 

	8,583.84 
	8,583.84 

	 
	 


	1670 704SD20-0006 
	1670 704SD20-0006 
	1670 704SD20-0006 
	TYPE B CLASS I PVMT LINE MRKG 4" 

	12,296.000 
	12,296.000 
	LF 

	0.87000 
	0.87000 

	10,697.52 
	10,697.52 

	1.07000 
	1.07000 

	13,156.72 
	13,156.72 

	 
	 


	1680 704SD20-0015 
	1680 704SD20-0015 
	1680 704SD20-0015 
	TYPE B CLASS II PVMT LINE MRKG 24" 

	1,751.000 
	1,751.000 
	LF 

	24.00000 
	24.00000 

	42,024.00 
	42,024.00 

	29.43000 
	29.43000 

	51,531.93 
	51,531.93 

	 
	 


	1690 704SD20-0045 
	1690 704SD20-0045 
	1690 704SD20-0045 
	PVMT SYMB MRKG THRU ARROW TY B, CL II 

	1.000 
	1.000 
	EA 

	290.00000 
	290.00000 

	290.00 
	290.00 

	355.62000 
	355.62000 

	355.62 
	355.62 

	 
	 




	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) ARDENT 
	(1) ARDENT 

	COMPANY, LLC 
	COMPANY, LLC 

	(2) SAGRES CONSTRUCTION CORPORATION 
	(2) SAGRES CONSTRUCTION CORPORATION 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1700 704SD20-0048 
	1700 704SD20-0048 
	1700 704SD20-0048 
	1700 704SD20-0048 
	1700 704SD20-0048 
	PVMT SYMB MRKG SGL TURN ARR. TY B CL II 

	23.000 
	23.000 
	EA 

	333.00000 
	333.00000 

	7,659.00 
	7,659.00 

	408.35000 
	408.35000 

	9,392.05 
	9,392.05 

	 
	 



	1710 704SD20-0051 
	1710 704SD20-0051 
	1710 704SD20-0051 
	1710 704SD20-0051 
	DBL TURN ARR.THRU/LT OR RT TY B, CL II 

	4.000 
	4.000 
	EA 

	433.00000 
	433.00000 

	1,732.00 
	1,732.00 

	530.97000 
	530.97000 

	2,123.88 
	2,123.88 

	 
	 


	1720 704SD20-0087 
	1720 704SD20-0087 
	1720 704SD20-0087 
	PVMT SYMB MRKG YIELD 2' X 3' TY B, CL II 

	5.000 
	5.000 
	EA 

	88.00000 
	88.00000 

	440.00 
	440.00 

	107.91000 
	107.91000 

	539.55 
	539.55 

	 
	 


	1730 704SD20-0106 
	1730 704SD20-0106 
	1730 704SD20-0106 
	PVMT MSG. MARK. “ONLY” TY A, 8’ 

	1.000 
	1.000 
	EA 

	440.00000 
	440.00000 

	440.00 
	440.00 

	539.56000 
	539.56000 

	539.56 
	539.56 

	 
	 


	1740 705SX20-0001 
	1740 705SX20-0001 
	1740 705SX20-0001 
	NS LUMINAIRE 120 WATT LED 

	4.000 
	4.000 
	EA 

	800.00000 
	800.00000 

	3,200.00 
	3,200.00 

	2,452.53000 
	2,452.53000 

	9,810.12 
	9,810.12 

	 
	 


	1750 801SX20-0001 
	1750 801SX20-0001 
	1750 801SX20-0001 
	NS COMMUNICATION EQUIP. FIELD ROUTER 

	1.000 
	1.000 
	EA 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	7,970.71000 
	7,970.71000 

	7,970.71 
	7,970.71 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$4,429,900.00 
	$4,429,900.00 

	$5,415,000.00 
	$5,415,000.00 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$4,429,900.00 

	 
	 
	 
	$5,415,000.00 




	Contract Item Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$4,429,900.00 
	$4,429,900.00 
	$4,429,900.00 

	$5,415,000.00 
	$5,415,000.00 

	 
	 



	 

	 
	 
	Figure
	Contract ID: C0000115117C01 
	Letting Date: September 25, 2024 
	 
	Call Order: L59 
	Counties: District(s): 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Time Totals Contract Life Cycle Costs Totals 
	Contract Grand Totals 

	 
	 
	$0.00 
	$4,429,900.00 

	 
	 
	$0.00 
	$5,415,000.00 

	 
	 




	( ) indicates item is bid as Lump Sum 
	 
	 
	Figure
	 
	Contract ID: Letting Date: 
	 
	Call Order: 
	C0000115117C01 
	September 25, 2024 10:00 
	 
	L59 
	Counties: District(s): 
	 
	Project(s): 
	FREDERICKSBURG 
	FREDERICKSBURG / DISTRICTWIDE OR OFFICE, FREDERICKSBURG / FREDERICKSBURG 
	0001-111-308, M501, HSIP-5111(459); 0001-111-316, C501, STP-5111(458); 
	Contract Time: 
	06/09/26 COMPLETION DATE 
	Min: Max: 
	Contract Description: SMART SCALE - INTERSECTION IMPROVEMENTS 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	A860 
	A860 

	ARDENT COMPANY, LLC 
	ARDENT COMPANY, LLC 

	$4,429,900.00 
	$4,429,900.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	S1016 
	S1016 

	SAGRES CONSTRUCTION CORPORATION 
	SAGRES CONSTRUCTION CORPORATION 

	$5,415,000.00 
	$5,415,000.00 

	122.24% 
	122.24% 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	0010 108SP20-0001 
	BASELINE PROGRESS SCHEDULE 

	(1) LS 
	(1) LS 

	30,000.00000 
	30,000.00000 

	30,000.00 
	30,000.00 

	12,000.00000 
	12,000.00000 

	12,000.00 
	12,000.00 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 



	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	0020 108SP20-0002 
	PROGRESS SCHEDULE UPDATES 

	12.000 
	12.000 
	EA 

	1,000.00000 
	1,000.00000 

	12,000.00 
	12,000.00 

	1,200.00000 
	1,200.00000 

	14,400.00 
	14,400.00 

	5,000.00000 
	5,000.00000 

	60,000.00 
	60,000.00 


	0030 301SD20-0001 
	0030 301SD20-0001 
	0030 301SD20-0001 
	CLEARING AND GRUBBING 

	(1) 
	(1) 
	LS 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 

	1.20000 
	1.20000 

	1.20 
	1.20 

	200,000.00000 
	200,000.00000 

	200,000.00 
	200,000.00 


	0040 302SD20-0002 
	0040 302SD20-0002 
	0040 302SD20-0002 
	BEDDING MATL. AGGR. NO. 57 

	35.100 
	35.100 
	TON 

	100.00000 
	100.00000 

	3,510.00 
	3,510.00 

	174.00000 
	174.00000 

	6,107.40 
	6,107.40 

	160.00000 
	160.00000 

	5,616.00 
	5,616.00 


	0050 302SD20-0025 
	0050 302SD20-0025 
	0050 302SD20-0025 
	15" CONC. PIPE 

	158.000 
	158.000 
	LF 

	150.00000 
	150.00000 

	23,700.00 
	23,700.00 

	129.00000 
	129.00000 

	20,382.00 
	20,382.00 

	475.00000 
	475.00000 

	75,050.00 
	75,050.00 


	0060 302SD20-0309 
	0060 302SD20-0309 
	0060 302SD20-0309 
	DROP INLET DI-3A 

	1.000 
	1.000 
	EA 

	11,600.00000 
	11,600.00000 

	11,600.00 
	11,600.00 

	10,717.00000 
	10,717.00000 

	10,717.00 
	10,717.00 

	15,000.00000 
	15,000.00000 

	15,000.00 
	15,000.00 


	0070 302SD20-0312 
	0070 302SD20-0312 
	0070 302SD20-0312 
	DROP INLET DI-3B,L=6' 

	2.000 
	2.000 
	EA 

	11,676.00000 
	11,676.00000 

	23,352.00 
	23,352.00 

	10,257.00000 
	10,257.00000 

	20,514.00 
	20,514.00 

	18,000.00000 
	18,000.00000 

	36,000.00 
	36,000.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0080 302SD20-0329 
	0080 302SD20-0329 
	0080 302SD20-0329 
	0080 302SD20-0329 
	0080 302SD20-0329 
	DROP INLET DI-3C,L=6' 

	1.000 
	1.000 
	EA 

	11,228.00000 
	11,228.00000 

	11,228.00 
	11,228.00 

	9,367.00000 
	9,367.00000 

	9,367.00 
	9,367.00 

	18,000.00000 
	18,000.00000 

	18,000.00 
	18,000.00 



	0090 302SX20-0022 
	0090 302SX20-0022 
	0090 302SX20-0022 
	0090 302SX20-0022 
	NS DRAINAGE SPECIAL STRUCTURE MANHOLE 

	1.000 
	1.000 
	EA 

	7,500.00000 
	7,500.00000 

	7,500.00 
	7,500.00 

	8,179.00000 
	8,179.00000 

	8,179.00 
	8,179.00 

	28,000.00000 
	28,000.00000 

	28,000.00 
	28,000.00 


	0100 303SD20-0001 
	0100 303SD20-0001 
	0100 303SD20-0001 
	REGULAR EXCAVATION 

	747.000 
	747.000 
	CY 

	300.00000 
	300.00000 

	224,100.00 
	224,100.00 

	304.00000 
	304.00000 

	227,088.00 
	227,088.00 

	225.00000 
	225.00000 

	168,075.00 
	168,075.00 


	0110 303SD20-0023 
	0110 303SD20-0023 
	0110 303SD20-0023 
	CHECK DAM ROCK TY. II 

	1.000 
	1.000 
	EA 

	450.00000 
	450.00000 

	450.00 
	450.00 

	963.00000 
	963.00000 

	963.00 
	963.00 

	600.00000 
	600.00000 

	600.00 
	600.00 


	0120 303SD20-0029 
	0120 303SD20-0029 
	0120 303SD20-0029 
	SILTATION CONTROL EXCAVATION 

	95.000 
	95.000 
	CY 

	50.00000 
	50.00000 

	4,750.00 
	4,750.00 

	0.02000 
	0.02000 

	1.90 
	1.90 

	50.00000 
	50.00000 

	4,750.00 
	4,750.00 


	0130 303SD20-0031 
	0130 303SD20-0031 
	0130 303SD20-0031 
	INLET PROTECTION TYPE B 

	5.000 
	5.000 
	EA 

	400.00000 
	400.00000 

	2,000.00 
	2,000.00 

	709.00000 
	709.00000 

	3,545.00 
	3,545.00 

	600.00000 
	600.00000 

	3,000.00 
	3,000.00 


	0140 303SD20-0034 
	0140 303SD20-0034 
	0140 303SD20-0034 
	TEMP. SILT FENCE TYPE A 

	410.000 
	410.000 
	LF 

	5.20000 
	5.20000 

	2,132.00 
	2,132.00 

	10.00000 
	10.00000 

	4,100.00 
	4,100.00 

	20.00000 
	20.00000 

	8,200.00 
	8,200.00 


	0150 303SP20-0001 
	0150 303SP20-0001 
	0150 303SP20-0001 
	AGGREGATE MATERIAL NO.3 

	339.000 
	339.000 
	TON 

	45.00000 
	45.00000 

	15,255.00 
	15,255.00 

	69.00000 
	69.00000 

	23,391.00 
	23,391.00 

	275.00000 
	275.00000 

	93,225.00 
	93,225.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0160 303SX20-0003 
	0160 303SX20-0003 
	0160 303SX20-0003 
	0160 303SX20-0003 
	0160 303SX20-0003 
	NS EXCAVATION UNDERCUT EXCAVATION 

	22.100 
	22.100 
	CY 

	150.00000 
	150.00000 

	3,315.00 
	3,315.00 

	214.00000 
	214.00000 

	4,729.40 
	4,729.40 

	715.00000 
	715.00000 

	15,801.50 
	15,801.50 



	0170 306SD20-0001 
	0170 306SD20-0001 
	0170 306SD20-0001 
	0170 306SD20-0001 
	LIME 

	0.690 
	0.690 
	TON 

	350.00000 
	350.00000 

	241.50 
	241.50 

	180.00000 
	180.00000 

	124.20 
	124.20 

	1,000.00000 
	1,000.00000 

	690.00 
	690.00 


	0180 308SD20-0012 
	0180 308SD20-0012 
	0180 308SD20-0012 
	AGGR. BASE MATL. TY. I NO. 21B 

	351.000 
	351.000 
	TON 

	47.00000 
	47.00000 

	16,497.00 
	16,497.00 

	81.00000 
	81.00000 

	28,431.00 
	28,431.00 

	535.00000 
	535.00000 

	187,785.00 
	187,785.00 


	0190 310SD20-0001 
	0190 310SD20-0001 
	0190 310SD20-0001 
	TACK COAT 

	304.000 
	304.000 
	GAL 

	6.20000 
	6.20000 

	1,884.80 
	1,884.80 

	6.00000 
	6.00000 

	1,824.00 
	1,824.00 

	12.00000 
	12.00000 

	3,648.00 
	3,648.00 


	0200 315SD20-0003 
	0200 315SD20-0003 
	0200 315SD20-0003 
	ASPHALT CONCRETE TY. SM- 
	12.5E CONST 

	416.000 
	416.000 
	TON 

	345.00000 
	345.00000 

	143,520.00 
	143,520.00 

	289.00000 
	289.00000 

	120,224.00 
	120,224.00 

	415.00000 
	415.00000 

	172,640.00 
	172,640.00 


	0210 315SD20-0005 
	0210 315SD20-0005 
	0210 315SD20-0005 
	ASPHALT CONCRETE TY. IM- 19.0D CONST 

	622.000 
	622.000 
	TON 

	300.00000 
	300.00000 

	186,600.00 
	186,600.00 

	251.00000 
	251.00000 

	156,122.00 
	156,122.00 

	355.00000 
	355.00000 

	220,810.00 
	220,810.00 


	0220 315SD20-0008 
	0220 315SD20-0008 
	0220 315SD20-0008 
	ASPHALT CONCRETE TY. SM- 
	9.5D CONST 

	94.000 
	94.000 
	TON 

	289.00000 
	289.00000 

	27,166.00 
	27,166.00 

	434.10000 
	434.10000 

	40,805.40 
	40,805.40 

	400.00000 
	400.00000 

	37,600.00 
	37,600.00 


	0230 315SD20-0010 
	0230 315SD20-0010 
	0230 315SD20-0010 
	ASPHALT CONCRETE BM-25.0 

	370.000 
	370.000 
	TON 

	345.00000 
	345.00000 

	127,650.00 
	127,650.00 

	241.50000 
	241.50000 

	89,355.00 
	89,355.00 

	400.00000 
	400.00000 

	148,000.00 
	148,000.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0240 315SX20-0011 
	0240 315SX20-0011 
	0240 315SX20-0011 
	0240 315SX20-0011 
	0240 315SX20-0011 
	NS SAW-CUT ASPH CONC FULL DEPTH 

	1,129.000 
	1,129.000 
	LF 

	4.50000 
	4.50000 

	5,080.50 
	5,080.50 

	28.00000 
	28.00000 

	31,612.00 
	31,612.00 

	35.00000 
	35.00000 

	39,515.00 
	39,515.00 



	0250 502SD20-0011 
	0250 502SD20-0011 
	0250 502SD20-0011 
	0250 502SD20-0011 
	CURB, STD. CG-2 

	238.000 
	238.000 
	LF 

	71.00000 
	71.00000 

	16,898.00 
	16,898.00 

	70.00000 
	70.00000 

	16,660.00 
	16,660.00 

	200.00000 
	200.00000 

	47,600.00 
	47,600.00 


	0260 502SD20-0012 
	0260 502SD20-0012 
	0260 502SD20-0012 
	CURB, RADIAL CG-2 

	32.000 
	32.000 
	LF 

	74.50000 
	74.50000 

	2,384.00 
	2,384.00 

	65.50000 
	65.50000 

	2,096.00 
	2,096.00 

	300.00000 
	300.00000 

	9,600.00 
	9,600.00 


	0270 502SD20-0022 
	0270 502SD20-0022 
	0270 502SD20-0022 
	COMB. CURB & GUTTER, STD. CG-6 

	98.000 
	98.000 
	LF 

	78.00000 
	78.00000 

	7,644.00 
	7,644.00 

	78.50000 
	78.50000 

	7,693.00 
	7,693.00 

	380.00000 
	380.00000 

	37,240.00 
	37,240.00 


	0280 502SD20-0053 
	0280 502SD20-0053 
	0280 502SD20-0053 
	MEDIAN STRIP MS-1 

	116.000 
	116.000 
	SY 

	289.00000 
	289.00000 

	33,524.00 
	33,524.00 

	244.50000 
	244.50000 

	28,362.00 
	28,362.00 

	915.00000 
	915.00000 

	106,140.00 
	106,140.00 


	0290 502SX20-0010 
	0290 502SX20-0010 
	0290 502SX20-0010 
	NS SAW CUT H.C.C. ITEMS SAW CUT HYDRAULIC CEMENT CONCRETE 

	20.000 
	20.000 
	LF 

	30.00000 
	30.00000 

	600.00 
	600.00 

	71.00000 
	71.00000 

	1,420.00 
	1,420.00 

	20.00000 
	20.00000 

	400.00 
	400.00 


	0300 504SD20-0002 
	0300 504SD20-0002 
	0300 504SD20-0002 
	CG-12 DETECTABLE WARNING SURFACE 

	6.000 
	6.000 
	SY 

	650.00000 
	650.00000 

	3,900.00 
	3,900.00 

	620.50000 
	620.50000 

	3,723.00 
	3,723.00 

	1,500.00000 
	1,500.00000 

	9,000.00 
	9,000.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0310 504SD20-0003 
	0310 504SD20-0003 
	0310 504SD20-0003 
	0310 504SD20-0003 
	0310 504SD20-0003 
	HYDR. CEMENT CONC. SIDEWALK 4" 

	68.000 
	68.000 
	SY 

	350.00000 
	350.00000 

	23,800.00 
	23,800.00 

	118.00000 
	118.00000 

	8,024.00 
	8,024.00 

	250.00000 
	250.00000 

	17,000.00 
	17,000.00 



	0320 505SD20-0011 
	0320 505SD20-0011 
	0320 505SD20-0011 
	0320 505SD20-0011 
	GUARDRAIL GR-MGS1 

	50.000 
	50.000 
	LF 

	80.00000 
	80.00000 

	4,000.00 
	4,000.00 

	67.00000 
	67.00000 

	3,350.00 
	3,350.00 

	80.00000 
	80.00000 

	4,000.00 
	4,000.00 


	0330 505SD20-0018 
	0330 505SD20-0018 
	0330 505SD20-0018 
	GUARDRAIL END ANCHORAGE GR-MGS3 

	1.000 
	1.000 
	EA 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 


	0340 505SD20-0019 
	0340 505SD20-0019 
	0340 505SD20-0019 
	GUARDRAIL HEIGHT TRANSITION GR-MGS4 

	1.000 
	1.000 
	EA 

	2,500.00000 
	2,500.00000 

	2,500.00 
	2,500.00 

	6,000.00000 
	6,000.00000 

	6,000.00 
	6,000.00 

	3,000.00000 
	3,000.00000 

	3,000.00 
	3,000.00 


	0350 505SD20-0073 
	0350 505SD20-0073 
	0350 505SD20-0073 
	REMOVE EXISTING GUARDRAIL 

	70.000 
	70.000 
	LF 

	15.50000 
	15.50000 

	1,085.00 
	1,085.00 

	28.00000 
	28.00000 

	1,960.00 
	1,960.00 

	15.00000 
	15.00000 

	1,050.00 
	1,050.00 


	0360 508SD20-0003 
	0360 508SD20-0003 
	0360 508SD20-0003 
	DEMO. OF PAVEMENT RIGID 

	483.000 
	483.000 
	SY 

	45.00000 
	45.00000 

	21,735.00 
	21,735.00 

	119.00000 
	119.00000 

	57,477.00 
	57,477.00 

	100.00000 
	100.00000 

	48,300.00 
	48,300.00 


	0370 508SD20-0004 
	0370 508SD20-0004 
	0370 508SD20-0004 
	DEMO. OF PAVEMENT FLEXIBLE 

	496.000 
	496.000 
	SY 

	31.50000 
	31.50000 

	15,624.00 
	15,624.00 

	96.00000 
	96.00000 

	47,616.00 
	47,616.00 

	80.00000 
	80.00000 

	39,680.00 
	39,680.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0380 510SX20-0012 
	0380 510SX20-0012 
	0380 510SX20-0012 
	0380 510SX20-0012 
	0380 510SX20-0012 
	NS INSTALL RAISED CURB CHANNELIZING SYSTEM 

	562.000 
	562.000 
	LF 

	100.00000 
	100.00000 

	56,200.00 
	56,200.00 

	28.00000 
	28.00000 

	15,736.00 
	15,736.00 

	120.00000 
	120.00000 

	67,440.00 
	67,440.00 



	0390 510SX20-0026 
	0390 510SX20-0026 
	0390 510SX20-0026 
	0390 510SX20-0026 
	NS REMOVE EXIST. DROP INLET REMOVE DROP INLET 

	1.000 
	1.000 
	EA 

	4,150.00000 
	4,150.00000 

	4,150.00 
	4,150.00 

	2,344.00000 
	2,344.00000 

	2,344.00 
	2,344.00 

	10,000.00000 
	10,000.00000 

	10,000.00 
	10,000.00 


	0400 510SX20-0031 
	0400 510SX20-0031 
	0400 510SX20-0031 
	NS MODIFY EXIST. MODIFY EXISTING CONTROLLER CABINET 

	1.000 
	1.000 
	EA 

	2,250.00000 
	2,250.00000 

	2,250.00 
	2,250.00 

	1,370.50000 
	1,370.50000 

	1,370.50 
	1,370.50 

	5,000.00000 
	5,000.00000 

	5,000.00 
	5,000.00 


	0410 511SD20-0001 
	0410 511SD20-0001 
	0410 511SD20-0001 
	ALLAYING DUST 

	30.000 
	30.000 
	HR 

	83.50000 
	83.50000 

	2,505.00 
	2,505.00 

	0.05000 
	0.05000 

	1.50 
	1.50 

	100.00000 
	100.00000 

	3,000.00 
	3,000.00 


	0420 512SD20-0012 
	0420 512SD20-0012 
	0420 512SD20-0012 
	TYPE 3 BARRICADE 4' 

	2.000 
	2.000 
	EA 

	400.00000 
	400.00000 

	800.00 
	800.00 

	415.00000 
	415.00000 

	830.00 
	830.00 

	500.00000 
	500.00000 

	1,000.00 
	1,000.00 


	0430 512SD20-0013 
	0430 512SD20-0013 
	0430 512SD20-0013 
	TYPE 3 BARRICADE 8' 

	6.000 
	6.000 
	EA 

	450.00000 
	450.00000 

	2,700.00 
	2,700.00 

	503.00000 
	503.00000 

	3,018.00 
	3,018.00 

	500.00000 
	500.00000 

	3,000.00 
	3,000.00 


	0440 512SD20-0014 
	0440 512SD20-0014 
	0440 512SD20-0014 
	TEMPORARY SIGN 

	1,263.000 
	1,263.000 
	SF 

	37.00000 
	37.00000 

	46,731.00 
	46,731.00 

	48.00000 
	48.00000 

	60,624.00 
	60,624.00 

	28.00000 
	28.00000 

	35,364.00 
	35,364.00 


	0450 512SD20-0024 
	0450 512SD20-0024 
	0450 512SD20-0024 
	GROUP 2 CHANNELIZING DEVICES 

	22,549.000 
	22,549.000 
	DAY 

	1.75000 
	1.75000 

	39,460.75 
	39,460.75 

	2.00000 
	2.00000 

	45,098.00 
	45,098.00 

	2.00000 
	2.00000 

	45,098.00 
	45,098.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0460 512SD20-0025 
	0460 512SD20-0025 
	0460 512SD20-0025 
	0460 512SD20-0025 
	0460 512SD20-0025 
	PORT.CHANGEABLE MESS. SIGN 

	1,344.000 
	1,344.000 
	HR 

	10.00000 
	10.00000 

	13,440.00 
	13,440.00 

	16.00000 
	16.00000 

	21,504.00 
	21,504.00 

	16.00000 
	16.00000 

	21,504.00 
	21,504.00 



	0470 512SD20-0026 
	0470 512SD20-0026 
	0470 512SD20-0026 
	0470 512SD20-0026 
	ELECTRONIC ARROW BOARD 

	3,360.000 
	3,360.000 
	HR 

	17.50000 
	17.50000 

	58,800.00 
	58,800.00 

	10.00000 
	10.00000 

	33,600.00 
	33,600.00 

	6.00000 
	6.00000 

	20,160.00 
	20,160.00 


	0480 512SD20-0062 
	0480 512SD20-0062 
	0480 512SD20-0062 
	TEMP. PVMT MRKG TY. D, CL. III, 6" 

	719.000 
	719.000 
	LF 

	5.00000 
	5.00000 

	3,595.00 
	3,595.00 

	4.74000 
	4.74000 

	3,408.06 
	3,408.06 

	50.00000 
	50.00000 

	35,950.00 
	35,950.00 


	0490 512SX20-0040 
	0490 512SX20-0040 
	0490 512SX20-0040 
	NS POLICE PATROL UNIFORMED POLICE PATROL STATION 

	100.000 
	100.000 
	HR 

	100.00000 
	100.00000 

	10,000.00 
	10,000.00 

	240.00000 
	240.00000 

	24,000.00 
	24,000.00 

	175.00000 
	175.00000 

	17,500.00 
	17,500.00 


	0500 513SD20-0001 
	0500 513SD20-0001 
	0500 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	155,000.00000 
	155,000.00000 

	155,000.00 
	155,000.00 

	1,237,219.90000 
	1,237,219.90000 

	1,237,219.90 
	1,237,219.90 

	210,000.00000 
	210,000.00000 

	210,000.00 
	210,000.00 


	0510 514SD20-0001 
	0510 514SD20-0001 
	0510 514SD20-0001 
	FIELD OFFICE TY.I 

	12.000 
	12.000 
	MO 

	4,350.00000 
	4,350.00000 

	52,200.00 
	52,200.00 

	5,140.00000 
	5,140.00000 

	61,680.00 
	61,680.00 

	4,500.00000 
	4,500.00000 

	54,000.00 
	54,000.00 


	0520 515SD20-0004 
	0520 515SD20-0004 
	0520 515SD20-0004 
	FLEXIBLE PAVE.PLANING 0"-2" 

	64.000 
	64.000 
	SY 

	125.00000 
	125.00000 

	8,000.00 
	8,000.00 

	176.25000 
	176.25000 

	11,280.00 
	11,280.00 

	230.00000 
	230.00000 

	14,720.00 
	14,720.00 


	0530 515SD20-0015 
	0530 515SD20-0015 
	0530 515SD20-0015 
	FLEXIBLE PAVEMENT PLANING ABOVE 4" 

	3,178.000 
	3,178.000 
	SY 

	25.50000 
	25.50000 

	81,039.00 
	81,039.00 

	15.00000 
	15.00000 

	47,670.00 
	47,670.00 

	33.00000 
	33.00000 

	104,874.00 
	104,874.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0540 517SD20-0001 
	0540 517SD20-0001 
	0540 517SD20-0001 
	0540 517SD20-0001 
	0540 517SD20-0001 
	CONSTRUCTION SURVEYING CONSTR. 

	(1) LS 
	(1) LS 

	31,200.00000 
	31,200.00000 

	31,200.00 
	31,200.00 

	33,000.00000 
	33,000.00000 

	33,000.00 
	33,000.00 

	50,000.00000 
	50,000.00000 

	50,000.00 
	50,000.00 



	0550 602SD20-0004 
	0550 602SD20-0004 
	0550 602SD20-0004 
	0550 602SD20-0004 
	TOPSOIL CLASS B 

	51.000 
	51.000 
	CY 

	113.50000 
	113.50000 

	5,788.50 
	5,788.50 

	202.00000 
	202.00000 

	10,302.00 
	10,302.00 

	440.00000 
	440.00000 

	22,440.00 
	22,440.00 


	0560 603SD20-0002 
	0560 603SD20-0002 
	0560 603SD20-0002 
	TEMPORARY SEED 

	28.000 
	28.000 
	LB 

	29.20000 
	29.20000 

	817.60 
	817.60 

	24.00000 
	24.00000 

	672.00 
	672.00 

	25.00000 
	25.00000 

	700.00 
	700.00 


	0570 603SD20-0003 
	0570 603SD20-0003 
	0570 603SD20-0003 
	REGULAR SEED 

	41.000 
	41.000 
	LB 

	29.20000 
	29.20000 

	1,197.20 
	1,197.20 

	24.00000 
	24.00000 

	984.00 
	984.00 

	25.00000 
	25.00000 

	1,025.00 
	1,025.00 


	0580 603SD20-0004 
	0580 603SD20-0004 
	0580 603SD20-0004 
	OVERSEEDING 

	33.000 
	33.000 
	LB 

	29.20000 
	29.20000 

	963.60 
	963.60 

	24.00000 
	24.00000 

	792.00 
	792.00 

	25.00000 
	25.00000 

	825.00 
	825.00 


	0590 603SD20-0005 
	0590 603SD20-0005 
	0590 603SD20-0005 
	LEGUME SEED 

	3.000 
	3.000 
	LB 

	67.00000 
	67.00000 

	201.00 
	201.00 

	60.00000 
	60.00000 

	180.00 
	180.00 

	50.00000 
	50.00000 

	150.00 
	150.00 


	0600 603SD20-0006 
	0600 603SD20-0006 
	0600 603SD20-0006 
	LEGUME OVERSEEDING 

	3.000 
	3.000 
	LB 

	67.00000 
	67.00000 

	201.00 
	201.00 

	60.00000 
	60.00000 

	180.00 
	180.00 

	50.00000 
	50.00000 

	150.00 
	150.00 


	0610 603SD20-0008 
	0610 603SD20-0008 
	0610 603SD20-0008 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 2 

	720.000 
	720.000 
	SY 

	3.00000 
	3.00000 

	2,160.00 
	2,160.00 

	2.40000 
	2.40000 

	1,728.00 
	1,728.00 

	2.50000 
	2.50000 

	1,800.00 
	1,800.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0620 603SD20-0009 
	0620 603SD20-0009 
	0620 603SD20-0009 
	0620 603SD20-0009 
	0620 603SD20-0009 
	HYDRAULIC EROSION CONTROL PRODUCT TYPE 3 

	670.000 
	670.000 
	SY 

	3.50000 
	3.50000 

	2,345.00 
	2,345.00 

	2.70000 
	2.70000 

	1,809.00 
	1,809.00 

	4.00000 
	4.00000 

	2,680.00 
	2,680.00 



	0630 603SD20-0014 
	0630 603SD20-0014 
	0630 603SD20-0014 
	0630 603SD20-0014 
	FERTILIZER NITROGEN - N 

	13.000 
	13.000 
	LB 

	19.25000 
	19.25000 

	250.25 
	250.25 

	6.00000 
	6.00000 

	78.00 
	78.00 

	4.00000 
	4.00000 

	52.00 
	52.00 


	0640 603SD20-0015 
	0640 603SD20-0015 
	0640 603SD20-0015 
	FERTILIZER PHOSPHOROUS - P 

	9.000 
	9.000 
	LB 

	19.25000 
	19.25000 

	173.25 
	173.25 

	6.00000 
	6.00000 

	54.00 
	54.00 

	4.00000 
	4.00000 

	36.00 
	36.00 


	0650 603SD20-0016 
	0650 603SD20-0016 
	0650 603SD20-0016 
	FERTILIZER POTASSIUM - K 

	9.000 
	9.000 
	LB 

	19.25000 
	19.25000 

	173.25 
	173.25 

	6.00000 
	6.00000 

	54.00 
	54.00 

	4.00000 
	4.00000 

	36.00 
	36.00 


	0660 606SD20-0001 
	0660 606SD20-0001 
	0660 606SD20-0001 
	ROLLED EROSION CTRL PRODUCT EC-2 TYPE 1 

	85.000 
	85.000 
	SY 

	10.50000 
	10.50000 

	892.50 
	892.50 

	6.00000 
	6.00000 

	510.00 
	510.00 

	10.00000 
	10.00000 

	850.00 
	850.00 


	0670 700SD20-0003 
	0670 700SD20-0003 
	0670 700SD20-0003 
	REMOVE EXISTING 1 POST SIGN STRUCTURE 

	1.000 
	1.000 
	EA 

	475.00000 
	475.00000 

	475.00 
	475.00 

	560.00000 
	560.00000 

	560.00 
	560.00 

	480.00000 
	480.00000 

	480.00 
	480.00 


	0680 700SD20-0004 
	0680 700SD20-0004 
	0680 700SD20-0004 
	REMOVE EXISTING 2 POST SIGN STRUCTURE 

	1.000 
	1.000 
	EA 

	950.00000 
	950.00000 

	950.00 
	950.00 

	663.00000 
	663.00000 

	663.00 
	663.00 

	1,100.00000 
	1,100.00000 

	1,100.00 
	1,100.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0690 700SD20-0005 
	0690 700SD20-0005 
	0690 700SD20-0005 
	0690 700SD20-0005 
	0690 700SD20-0005 
	REMOVE EXISTING 3 POST SIGN STRUCTURE 

	1.000 
	1.000 
	EA 

	1,400.00000 
	1,400.00000 

	1,400.00 
	1,400.00 

	774.00000 
	774.00000 

	774.00 
	774.00 

	1,200.00000 
	1,200.00000 

	1,200.00 
	1,200.00 



	0700 700SD20-0007 
	0700 700SD20-0007 
	0700 700SD20-0007 
	0700 700SD20-0007 
	REMOVE EXISTING 1 POST SIGN PANEL 

	1.000 
	1.000 
	EA 

	98.00000 
	98.00000 

	98.00 
	98.00 

	362.00000 
	362.00000 

	362.00 
	362.00 

	360.00000 
	360.00000 

	360.00 
	360.00 


	0710 700SD20-0012 
	0710 700SD20-0012 
	0710 700SD20-0012 
	RELOCATE EX. 1 POST GRND MOUNT SGN PANEL 

	2.000 
	2.000 
	EA 

	190.00000 
	190.00000 

	380.00 
	380.00 

	741.00000 
	741.00000 

	1,482.00 
	1,482.00 

	720.00000 
	720.00000 

	1,440.00 
	1,440.00 


	0720 700SD20-0025 
	0720 700SD20-0025 
	0720 700SD20-0025 
	VIA SIGN POST W14 X 26 

	86.000 
	86.000 
	LF 

	181.00000 
	181.00000 

	15,566.00 
	15,566.00 

	248.00000 
	248.00000 

	21,328.00 
	21,328.00 

	360.00000 
	360.00000 

	30,960.00 
	30,960.00 


	0730 700SD20-0034 
	0730 700SD20-0034 
	0730 700SD20-0034 
	SIGN POST STP-1, 2", 14 GAUGE 

	78.000 
	78.000 
	LF 

	24.50000 
	24.50000 

	1,911.00 
	1,911.00 

	44.50000 
	44.50000 

	3,471.00 
	3,471.00 

	48.00000 
	48.00000 

	3,744.00 
	3,744.00 


	0740 700SD20-0035 
	0740 700SD20-0035 
	0740 700SD20-0035 
	SIGN POST STP-1, 2 3/16", 10 GAUGE 

	6.000 
	6.000 
	LF 

	29.50000 
	29.50000 

	177.00 
	177.00 

	53.00000 
	53.00000 

	318.00 
	318.00 

	54.00000 
	54.00000 

	324.00 
	324.00 


	0750 700SD20-0036 
	0750 700SD20-0036 
	0750 700SD20-0036 
	SIGN POST STP-1, 2 1/2", 10 GAUGE 

	29.000 
	29.000 
	LF 

	29.50000 
	29.50000 

	855.50 
	855.50 

	54.50000 
	54.50000 

	1,580.50 
	1,580.50 

	60.00000 
	60.00000 

	1,740.00 
	1,740.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0760 700SD20-0037 
	0760 700SD20-0037 
	0760 700SD20-0037 
	0760 700SD20-0037 
	0760 700SD20-0037 
	SIGN POST STP-1, 2 1/2", 12 GAUGE 

	71.000 
	71.000 
	LF 

	27.00000 
	27.00000 

	1,917.00 
	1,917.00 

	50.00000 
	50.00000 

	3,550.00 
	3,550.00 

	55.00000 
	55.00000 

	3,905.00 
	3,905.00 



	0770 700SD20-0039 
	0770 700SD20-0039 
	0770 700SD20-0039 
	0770 700SD20-0039 
	CONC. FOUND. STP-1, TY. B 

	2.000 
	2.000 
	EA 

	1,075.00000 
	1,075.00000 

	2,150.00 
	2,150.00 

	1,356.00000 
	1,356.00000 

	2,712.00 
	2,712.00 

	1,500.00000 
	1,500.00000 

	3,000.00 
	3,000.00 


	0780 700SD20-0041 
	0780 700SD20-0041 
	0780 700SD20-0041 
	CONC. FOUND. STP-1, TY. D 

	9.000 
	9.000 
	EA 

	450.00000 
	450.00000 

	4,050.00 
	4,050.00 

	936.00000 
	936.00000 

	8,424.00 
	8,424.00 

	1,000.00000 
	1,000.00000 

	9,000.00 
	9,000.00 


	0790 700SD20-0042 
	0790 700SD20-0042 
	0790 700SD20-0042 
	CONC. FOUND. STP-1, TY. E 

	5.000 
	5.000 
	EA 

	485.00000 
	485.00000 

	2,425.00 
	2,425.00 

	936.00000 
	936.00000 

	4,680.00 
	4,680.00 

	1,000.00000 
	1,000.00000 

	5,000.00 
	5,000.00 


	0800 700SD20-0049 
	0800 700SD20-0049 
	0800 700SD20-0049 
	CONC. FOUND. SSP-VIA, 3' DIA. X 7' DEEP 

	4.000 
	4.000 
	EA 

	4,450.00000 
	4,450.00000 

	17,800.00 
	17,800.00 

	2,980.00000 
	2,980.00000 

	11,920.00 
	11,920.00 

	5,000.00000 
	5,000.00000 

	20,000.00 
	20,000.00 


	0810 700SD20-0056 
	0810 700SD20-0056 
	0810 700SD20-0056 
	CONC. FOUND. O/H SIGN STRUCTURE 

	30.000 
	30.000 
	CY 

	4,050.00000 
	4,050.00000 

	121,500.00 
	121,500.00 

	1,592.00000 
	1,592.00000 

	47,760.00 
	47,760.00 

	4,500.00000 
	4,500.00000 

	135,000.00 
	135,000.00 


	0820 700SD20-0060 
	0820 700SD20-0060 
	0820 700SD20-0060 
	ELECTRICAL SERVICE SE-5 

	1.000 
	1.000 
	EA 

	20,000.00000 
	20,000.00000 

	20,000.00 
	20,000.00 

	9,356.50000 
	9,356.50000 

	9,356.50 
	9,356.50 

	22,000.00000 
	22,000.00000 

	22,000.00 
	22,000.00 


	0830 700SD20-0067 
	0830 700SD20-0067 
	0830 700SD20-0067 
	PEDESTAL POLE PF-2, 12' 

	2.000 
	2.000 
	EA 

	1,850.00000 
	1,850.00000 

	3,700.00 
	3,700.00 

	1,988.00000 
	1,988.00000 

	3,976.00 
	3,976.00 

	2,100.00000 
	2,100.00000 

	4,200.00 
	4,200.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0840 700SD20-0068 30.000 
	0840 700SD20-0068 30.000 
	0840 700SD20-0068 30.000 
	0840 700SD20-0068 30.000 
	0840 700SD20-0068 30.000 
	CONC. FOUND. PF-8 CY 

	2,811.00000 84,330.00 
	2,811.00000 84,330.00 

	1,025.00000 30,750.00 
	1,025.00000 30,750.00 

	3,000.00000 90,000.00 
	3,000.00000 90,000.00 



	0850 700SD20-0069 2.000 
	0850 700SD20-0069 2.000 
	0850 700SD20-0069 2.000 
	0850 700SD20-0069 2.000 
	CONC. FOUND. PF-2 EA 

	2,803.00000 5,606.00 
	2,803.00000 5,606.00 

	1,531.50000 3,063.00 
	1,531.50000 3,063.00 

	2,900.00000 5,800.00 
	2,900.00000 5,800.00 


	0860 700SD20-0108 20.000 
	0860 700SD20-0108 20.000 
	0860 700SD20-0108 20.000 
	8/3 CONDUCTOR CABLE LF 

	13.30000 266.00 
	13.30000 266.00 

	7.00000 140.00 
	7.00000 140.00 

	10.00000 200.00 
	10.00000 200.00 


	0870 700SD20-0112 1,130.000 
	0870 700SD20-0112 1,130.000 
	0870 700SD20-0112 1,130.000 
	14/4 CONDUCTOR CABLE LF 

	10.30000 11,639.00 
	10.30000 11,639.00 

	6.00000 6,780.00 
	6.00000 6,780.00 

	6.00000 6,780.00 
	6.00000 6,780.00 


	0880 700SD20-0143 795.000 
	0880 700SD20-0143 795.000 
	0880 700SD20-0143 795.000 
	6 CONDUCTOR CABLE LF LIGHTING AWG 

	9.30000 7,393.50 
	9.30000 7,393.50 

	6.50000 5,167.50 
	6.50000 5,167.50 

	7.00000 5,565.00 
	7.00000 5,565.00 


	0890 700SD20-0178 3.000 
	0890 700SD20-0178 3.000 
	0890 700SD20-0178 3.000 
	JUNCTION BOX JB-S2 EA 

	4,100.00000 12,300.00 
	4,100.00000 12,300.00 

	2,885.00000 8,655.00 
	2,885.00000 8,655.00 

	4,100.00000 12,300.00 
	4,100.00000 12,300.00 


	0900 700SD20-0179 1.000 
	0900 700SD20-0179 1.000 
	0900 700SD20-0179 1.000 
	JUNCTION BOX JB-S3 EA 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 

	3,224.50000 3,224.50 
	3,224.50000 3,224.50 

	5,000.00000 5,000.00 
	5,000.00000 5,000.00 


	0910 700SD20-0181 5.000 
	0910 700SD20-0181 5.000 
	0910 700SD20-0181 5.000 
	ELECT. SER. GRD. EA 
	ELECTRODE 10' 

	253.00000 1,265.00 
	253.00000 1,265.00 

	228.50000 1,142.50 
	228.50000 1,142.50 

	600.00000 3,000.00 
	600.00000 3,000.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0920 700SD20-0192 140.000 
	0920 700SD20-0192 140.000 
	0920 700SD20-0192 140.000 
	0920 700SD20-0192 140.000 
	0920 700SD20-0192 140.000 
	BORED CONDUIT 3" LF 

	61.00000 8,540.00 
	61.00000 8,540.00 

	72.00000 10,080.00 
	72.00000 10,080.00 

	75.00000 10,500.00 
	75.00000 10,500.00 



	0930 700SD20-0194 170.000 
	0930 700SD20-0194 170.000 
	0930 700SD20-0194 170.000 
	0930 700SD20-0194 170.000 
	CONDUIT PVC 2" LF 

	15.50000 2,635.00 
	15.50000 2,635.00 

	12.00000 2,040.00 
	12.00000 2,040.00 

	15.00000 2,550.00 
	15.00000 2,550.00 


	0940 700SD20-0195 60.000 
	0940 700SD20-0195 60.000 
	0940 700SD20-0195 60.000 
	CONDUIT PVC 3" LF 

	23.00000 1,380.00 
	23.00000 1,380.00 

	15.50000 930.00 
	15.50000 930.00 

	22.00000 1,320.00 
	22.00000 1,320.00 


	0950 700SD20-0197 170.000 
	0950 700SD20-0197 170.000 
	0950 700SD20-0197 170.000 
	TRENCH EXCAVATION ECI-1 LF 

	30.00000 5,100.00 
	30.00000 5,100.00 

	10.50000 1,785.00 
	10.50000 1,785.00 

	30.00000 5,100.00 
	30.00000 5,100.00 


	0960 700SD20-0199 4.000 
	0960 700SD20-0199 4.000 
	0960 700SD20-0199 4.000 
	TEST BORE EA 

	5,900.00000 23,600.00 
	5,900.00000 23,600.00 

	5,457.00000 21,828.00 
	5,457.00000 21,828.00 

	7,500.00000 30,000.00 
	7,500.00000 30,000.00 


	0970 700SX20-0002 1.000 
	0970 700SX20-0002 1.000 
	0970 700SX20-0002 1.000 
	NS SIGN STRUCTURE, EA OVERHEAD SPAN OVERHEAD 
	SIGN STRUCTURE LOCATION 301 

	187,379.30000 187,379.30 
	187,379.30000 187,379.30 

	293,996.00000 293,996.00 
	293,996.00000 293,996.00 

	300,000.00000 300,000.00 
	300,000.00000 300,000.00 


	0980 700SX20-0006 2.000 
	0980 700SX20-0006 2.000 
	0980 700SX20-0006 2.000 
	NS SIGNAL POLE SIGNAL EA POLE MP-2, 35' 

	18,750.00000 37,500.00 
	18,750.00000 37,500.00 

	33,142.00000 66,284.00 
	33,142.00000 66,284.00 

	40,000.00000 80,000.00 
	40,000.00000 80,000.00 


	0990 700SX20-0007 400.000 
	0990 700SX20-0007 400.000 
	0990 700SX20-0007 400.000 
	NS CONDUCTOR CABLE EVP LF CONFIRMATION LIGHT CABLE 

	14.80000 5,920.00 
	14.80000 5,920.00 

	5.50000 2,200.00 
	5.50000 2,200.00 

	12.00000 4,800.00 
	12.00000 4,800.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1000 700SX20-0010 4.000 
	1000 700SX20-0010 4.000 
	1000 700SX20-0010 4.000 
	1000 700SX20-0010 4.000 
	1000 700SX20-0010 4.000 
	NS TRAFFIC SIGNALIZATION EA 3-SECTION SIGNAL HEAD - 
	EAGLE /MOBOTREX (BLACK ALUMINUM WITH TUNNEL VISORS) 

	4,550.00000 18,200.00 
	4,550.00000 18,200.00 

	1,779.50000 7,118.00 
	1,779.50000 7,118.00 

	6,000.00000 24,000.00 
	6,000.00000 24,000.00 



	1010 700SX20-0010 2.000 
	1010 700SX20-0010 2.000 
	1010 700SX20-0010 2.000 
	1010 700SX20-0010 2.000 
	NS TRAFFIC SIGNALIZATION EA ACCESSIBLE PEDESTRIAN 
	SYSTEM PUSHBUTTON STATIONS 

	2,350.00000 4,700.00 
	2,350.00000 4,700.00 

	1,943.50000 3,887.00 
	1,943.50000 3,887.00 

	2,400.00000 4,800.00 
	2,400.00000 4,800.00 


	1020 700SX20-0010 1.000 
	1020 700SX20-0010 1.000 
	1020 700SX20-0010 1.000 
	NS TRAFFIC SIGNALIZATION EA EAGLE SIGNAL NEMA 16 
	CHANNEL CABINET TS2 TYPE 1 

	20,750.00000 20,750.00 
	20,750.00000 20,750.00 

	20,792.00000 20,792.00 
	20,792.00000 20,792.00 

	20,000.00000 20,000.00 
	20,000.00000 20,000.00 


	1030 700SX20-0010 1.000 
	1030 700SX20-0010 1.000 
	1030 700SX20-0010 1.000 
	NS TRAFFIC SIGNALIZATION EA MCCAIN ATC EX2 WITH D4 TS 
	2 TYPE 1 CONTROLLER 

	6,550.00000 6,550.00 
	6,550.00000 6,550.00 

	7,551.00000 7,551.00 
	7,551.00000 7,551.00 

	7,200.00000 7,200.00 
	7,200.00000 7,200.00 


	1040 700SX20-0010 1.000 
	1040 700SX20-0010 1.000 
	1040 700SX20-0010 1.000 
	NS TRAFFIC SIGNALIZATION EA SIGNAL MONITOR - MMU - EDI 
	MMU2-16IP 

	2,250.00000 2,250.00 
	2,250.00000 2,250.00 

	2,517.00000 2,517.00 
	2,517.00000 2,517.00 

	4,800.00000 4,800.00 
	4,800.00000 4,800.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1050 700SX20-0010 1.000 
	1050 700SX20-0010 1.000 
	1050 700SX20-0010 1.000 
	1050 700SX20-0010 1.000 
	1050 700SX20-0010 1.000 
	NS TRAFFIC SIGNALIZATION EA UPS - ALPHA TOUCH SCREEN 
	UNIT WITH CABINET 
	WITH SLIDE-OUT BATTERY TRAYS 

	13,750.00000 13,750.00 
	13,750.00000 13,750.00 

	14,065.50000 14,065.50 
	14,065.50000 14,065.50 

	17,000.00000 17,000.00 
	17,000.00000 17,000.00 



	1060 700SX20-0010 2.000 
	1060 700SX20-0010 2.000 
	1060 700SX20-0010 2.000 
	1060 700SX20-0010 2.000 
	NS TRAFFIC SIGNALIZATION EA VIDEO DETECTION CAMERA - 
	FLIR THERMAL, CONTROL TECHNOLOGY 

	9,500.00000 19,000.00 
	9,500.00000 19,000.00 

	10,223.50000 20,447.00 
	10,223.50000 20,447.00 

	11,000.00000 22,000.00 
	11,000.00000 22,000.00 


	1070 700SX20-0010 1.000 
	1070 700SX20-0010 1.000 
	1070 700SX20-0010 1.000 
	NS TRAFFIC SIGNALIZATION EA VIDEO DETECTION SYSTEM - 
	FLIR THERMAL, CONTROL TECHNOLOGY 

	5,150.00000 5,150.00 
	5,150.00000 5,150.00 

	4,533.00000 4,533.00 
	4,533.00000 4,533.00 

	6,000.00000 6,000.00 
	6,000.00000 6,000.00 


	1080 700SX20-0022 1.000 
	1080 700SX20-0022 1.000 
	1080 700SX20-0022 1.000 
	NS CONC FOUNDATION EA CONCRETE FOUNDATION 
	FOR CONTROLLER / UPS CABINET 

	6,220.00000 6,220.00 
	6,220.00000 6,220.00 

	1,871.50000 1,871.50 
	1,871.50000 1,871.50 

	6,000.00000 6,000.00 
	6,000.00000 6,000.00 


	1090 701SD20-0001 876.500 
	1090 701SD20-0001 876.500 
	1090 701SD20-0001 876.500 
	SIGN PANEL SF 

	70.00000 61,355.00 
	70.00000 61,355.00 

	72.50000 63,546.25 
	72.50000 63,546.25 

	85.00000 74,502.50 
	85.00000 74,502.50 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1100 703SD20-0015 390.000 
	1100 703SD20-0015 390.000 
	1100 703SD20-0015 390.000 
	1100 703SD20-0015 390.000 
	1100 703SD20-0015 390.000 
	VIDEO DETECTION CABLE LF 

	11.75000 4,582.50 
	11.75000 4,582.50 

	7.50000 2,925.00 
	7.50000 2,925.00 

	9.00000 3,510.00 
	9.00000 3,510.00 



	1110 703SD20-0021 1.000 
	1110 703SD20-0021 1.000 
	1110 703SD20-0021 1.000 
	1110 703SD20-0021 1.000 
	EVP DETECTION SYSTEM 2- EA WAY 

	7,300.00000 7,300.00 
	7,300.00000 7,300.00 

	11,559.50000 11,559.50 
	11,559.50000 11,559.50 

	8,000.00000 8,000.00 
	8,000.00000 8,000.00 


	1120 703SD20-0024 400.000 
	1120 703SD20-0024 400.000 
	1120 703SD20-0024 400.000 
	EVP DETECTOR CABLE LF 

	9.00000 3,600.00 
	9.00000 3,600.00 

	6.00000 2,400.00 
	6.00000 2,400.00 

	7.00000 2,800.00 
	7.00000 2,800.00 


	1130 703SD20-0028 120.000 
	1130 703SD20-0028 120.000 
	1130 703SD20-0028 120.000 
	SPAN WIRE 3/4" LF 

	28.50000 3,420.00 
	28.50000 3,420.00 

	25.50000 3,060.00 
	25.50000 3,060.00 

	27.00000 3,240.00 
	27.00000 3,240.00 


	1140 703SD20-0029 120.000 
	1140 703SD20-0029 120.000 
	1140 703SD20-0029 120.000 
	TETHER WIRE, 1/4" LF 

	12.00000 1,440.00 
	12.00000 1,440.00 

	15.50000 1,860.00 
	15.50000 1,860.00 

	10.00000 1,200.00 
	10.00000 1,200.00 


	1150 703SD20-0030 4.000 
	1150 703SD20-0030 4.000 
	1150 703SD20-0030 4.000 
	HANGER ASSEMBLY SW-1, EA ONE WAY 

	750.00000 3,000.00 
	750.00000 3,000.00 

	604.00000 2,416.00 
	604.00000 2,416.00 

	750.00000 3,000.00 
	750.00000 3,000.00 


	1160 703SD20-0037 2.000 
	1160 703SD20-0037 2.000 
	1160 703SD20-0037 2.000 
	HANGER ASSEMBLY SMB-2, EA ONE WAY 

	550.00000 1,100.00 
	550.00000 1,100.00 

	663.00000 1,326.00 
	663.00000 1,326.00 

	600.00000 1,200.00 
	600.00000 1,200.00 


	1170 703SD20-0060 2.000 
	1170 703SD20-0060 2.000 
	1170 703SD20-0060 2.000 
	PEDESTRIAN SIGNAL HEAD EA SP-8 

	850.00000 1,700.00 
	850.00000 1,700.00 

	1,242.00000 2,484.00 
	1,242.00000 2,484.00 

	850.00000 1,700.00 
	850.00000 1,700.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1180 704SD20-0006 2,826.000 
	1180 704SD20-0006 2,826.000 
	1180 704SD20-0006 2,826.000 
	1180 704SD20-0006 2,826.000 
	1180 704SD20-0006 2,826.000 
	TYPE B CLASS I PVMT LINE LF MRKG 4" 

	2.50000 7,065.00 
	2.50000 7,065.00 

	1.50000 4,239.00 
	1.50000 4,239.00 

	8.00000 22,608.00 
	8.00000 22,608.00 



	1190 704SD20-0007 1,250.000 
	1190 704SD20-0007 1,250.000 
	1190 704SD20-0007 1,250.000 
	1190 704SD20-0007 1,250.000 
	TYPE B CLASS I PVMT LINE LF MRKG 6" 

	3.25000 4,062.50 
	3.25000 4,062.50 

	2.25000 2,812.50 
	2.25000 2,812.50 

	20.00000 25,000.00 
	20.00000 25,000.00 


	1200 704SD20-0015 149.000 
	1200 704SD20-0015 149.000 
	1200 704SD20-0015 149.000 
	TYPE B CLASS II PVMT LINE LF MRKG 24" 

	63.00000 9,387.00 
	63.00000 9,387.00 

	59.50000 8,865.50 
	59.50000 8,865.50 

	125.00000 18,625.00 
	125.00000 18,625.00 


	1210 704SD20-0048 5.000 
	1210 704SD20-0048 5.000 
	1210 704SD20-0048 5.000 
	PVMT SYMB MRKG SGL TURN EA ARR. TY B CL II 

	620.00000 3,100.00 
	620.00000 3,100.00 

	5,994.00000 29,970.00 
	5,994.00000 29,970.00 

	1,800.00000 9,000.00 
	1,800.00000 9,000.00 


	1220 704SD20-0051 1.000 
	1220 704SD20-0051 1.000 
	1220 704SD20-0051 1.000 
	DBL TURN ARR.THRU/LT OR EA RT TY B, CL II 

	1,450.00000 1,450.00 
	1,450.00000 1,450.00 

	1,380.00000 1,380.00 
	1,380.00000 1,380.00 

	2,400.00000 2,400.00 
	2,400.00000 2,400.00 


	1230 705SX20-0001 5.000 
	1230 705SX20-0001 5.000 
	1230 705SX20-0001 5.000 
	NS LUMINAIRE LED EA LUMINAIRES TYPE II, 200W, 
	300K 

	9,200.00000 46,000.00 
	9,200.00000 46,000.00 

	1,515.00000 7,575.00 
	1,515.00000 7,575.00 

	10,000.00000 50,000.00 
	10,000.00000 50,000.00 


	1240 705SX20-0002 1.000 
	1240 705SX20-0002 1.000 
	1240 705SX20-0002 1.000 
	NS LIGHTING ELECTRIC EA POWER METER 

	16,900.00000 16,900.00 
	16,900.00000 16,900.00 

	9,356.50000 9,356.50 
	9,356.50000 9,356.50 

	23,000.00000 23,000.00 
	23,000.00000 23,000.00 




	Contract ID: C0000122864C01 
	Letting Date: September 25, 2024 
	Call Order: L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: OFF RAMP SAFETY IMPROVEMENTS 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) F & B 
	(1) F & B 

	CONTRACTORS, LTD. 
	CONTRACTORS, LTD. 

	(2) W. C. ENGLISH, INCORPORATED 
	(2) W. C. ENGLISH, INCORPORATED 

	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	(3) ALLEGHENY CONSTRUCTION COMPANY, 
	INC. 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 Regular Bid Items 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	1250 
	1250 
	1250 
	1250 
	1250 

	807SD20-0003 
	807SD20-0003 

	2.000 
	2.000 
	Figure

	7,400.00000 
	7,400.00000 

	14,800.00 
	14,800.00 

	7,216.50000 
	7,216.50000 
	Figure

	14,433.00 
	14,433.00 

	12,000.00000 
	12,000.00000 
	Figure

	24,000.00 
	24,000.00 



	5.8 GHZ WIRELESS BROADBAND RADIO 
	5.8 GHZ WIRELESS BROADBAND RADIO 
	5.8 GHZ WIRELESS BROADBAND RADIO 
	5.8 GHZ WIRELESS BROADBAND RADIO 

	EA 
	EA 

	 
	 

	 
	 

	 
	 


	Section Totals: 
	Section Totals: 
	Section Totals: 

	 
	 

	$2,500,000.00 
	$2,500,000.00 

	$3,478,064.21 
	$3,478,064.21 

	$3,809,323.00 
	$3,809,323.00 


	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 

	 
	 

	 
	 

	 
	 

	 
	 


	Section Total with LCC: 
	Section Total with LCC: 
	Section Total with LCC: 

	 
	 

	$2,500,000.00 
	$2,500,000.00 

	$3,478,064.21 
	$3,478,064.21 

	$3,809,323.00 
	$3,809,323.00 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$2,500,000.00 
	$2,500,000.00 
	$2,500,000.00 
	 
	 
	$0.00 
	$2,500,000.00 

	$3,478,064.21 
	$3,478,064.21 
	 
	 
	$0.00 
	$3,478,064.21 

	$3,809,323.00 
	$3,809,323.00 
	 
	$0.00 3,809,323.00 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals ( ) indicates item is bid as Lump Sum 
	Contract ID: Letting Date: Call Order: 
	Figure
	C0000122864C01 
	September 25, 2024 10:00 L63 
	Counties: District(s): Project(s): 
	ROANOKE CITY SALEM / SALEM 
	0460-128-507, M501, HSIP-5128(518); 
	Contract Time: 
	11/07/25 COMPLETION DATE 
	Min: Max: 
	Contract Description:  OFF RAMP SAFETY IMPROVEMENTS 
	 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	F131 
	F131 

	F & B CONTRACTORS, LTD. 
	F & B CONTRACTORS, LTD. 

	$2,500,000.00 
	$2,500,000.00 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	E009 
	E009 

	W. C. ENGLISH, INCORPORATED 
	W. C. ENGLISH, INCORPORATED 

	$3,478,064.21 
	$3,478,064.21 

	139.12% 
	139.12% 


	3 
	3 
	3 

	 
	 

	A013 
	A013 

	ALLEGHENY CONSTRUCTION COMPANY, INC. 
	ALLEGHENY CONSTRUCTION COMPANY, INC. 

	$3,809,323.00 
	$3,809,323.00 

	152.37% 
	152.37% 




	Contract ID: C0000121828N01 
	Letting Date: September 25, 2024 
	Call Order: L75 
	Counties: District(s): Project(s): 
	TAZEWELL 
	BRISTOL / TAZEWELL 
	0091-092-939, N501, STP-092-1(086); 
	Contract Time: 
	08/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: GRADING AND PAVING 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 
	Line No / Item ID Item Description 

	(1) W-L CONSTRUCTION & PAVING, INC. 
	(1) W-L CONSTRUCTION & PAVING, INC. 

	(2) BIZZACK CONSTRUCTION, LLC 
	(2) BIZZACK CONSTRUCTION, LLC 

	 
	 



	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 
	Alt Set / Alt Member 

	Quantity and Units 
	Quantity and Units 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 

	Unit Price 
	Unit Price 

	Ext Amount 
	Ext Amount 




	SECTION: 
	0001 REGULAR BID ITEMS 
	Cat Alt Set: Cat Alt Member: LCC: 
	 
	0010 308SD20-0011 
	0010 308SD20-0011 
	0010 308SD20-0011 
	0010 308SD20-0011 
	0010 308SD20-0011 
	AGGR. BASE MATL. TY. I NO. 21A 

	50.000 
	50.000 
	TON 

	128.71000 
	128.71000 

	6,435.50 
	6,435.50 

	220.53000 
	220.53000 

	11,026.50 
	11,026.50 

	 
	 



	0020 315SD20-0037 
	0020 315SD20-0037 
	0020 315SD20-0037 
	0020 315SD20-0037 
	ASPH. CONC. TY. SM-19.0A MAINT 

	5,890.000 
	5,890.000 
	TON 

	151.01000 
	151.01000 

	889,448.90 
	889,448.90 

	188.16000 
	188.16000 

	1,108,262.40 
	1,108,262.40 

	 
	 


	0030 512SP20-0002 
	0030 512SP20-0002 
	0030 512SP20-0002 
	NS MAINTENANCE OF TRAFFIC LUMP SUM TRAFFIC CONTROL 

	(1) LS 
	(1) LS 

	69,005.00000 
	69,005.00000 

	69,005.00 
	69,005.00 

	33,141.63000 
	33,141.63000 

	33,141.63 
	33,141.63 

	 
	 


	0040 513SD20-0001 
	0040 513SD20-0001 
	0040 513SD20-0001 
	MOBILIZATION 

	(1) 
	(1) 
	LS 

	28,030.40000 
	28,030.40000 

	28,030.40 
	28,030.40 

	17,819.88000 
	17,819.88000 

	17,819.88 
	17,819.88 

	 
	 




	 
	 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 
	Section Totals: 

	$992,919.80 
	$992,919.80 

	$1,170,250.41 
	$1,170,250.41 



	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Life Cycle Costs: 
	Section Total with LCC: 

	 
	 
	 
	$992,919.80 

	 
	 
	 
	$1,170,250.41 




	Contract Item Totals Contract Time Totals 
	 
	 
	 
	 
	 

	 
	 

	 
	 


	$992,919.80 
	$992,919.80 
	$992,919.80 
	 
	 
	$0.00 
	$992,919.80 

	$1,170,250.41 
	$1,170,250.41 
	 
	 
	$0.00 
	$1,170,250.41 

	 
	 



	 

	Contract Life Cycle Costs Totals 
	Contract Grand Totals 
	Contract ID: C0000121828N01 
	Letting Date: September 25, 2024 
	Call Order: L75 
	Counties: District(s): Project(s): 
	TAZEWELL 
	BRISTOL / TAZEWELL 
	0091-092-939, N501, STP-092-1(086); 
	Contract Time: 
	08/01/25 COMPLETION DATE 
	Min: Max: 
	Contract Description: GRADING AND PAVING 
	( ) indicates item is bid as Lump Sum 
	 
	Figure
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 
	Percent Of Low 



	 
	 
	 
	 

	Rank 
	Rank 

	 
	 

	Vendor ID/Name 
	Vendor ID/Name 

	Total Bid 
	Total Bid 

	Bid 
	Bid 


	1 
	1 
	1 

	 
	 

	W048 
	W048 

	W-L CONSTRUCTION & PAVING, INC. 
	W-L CONSTRUCTION & PAVING, INC. 

	$992,919.80 
	$992,919.80 

	100.00% 
	100.00% 


	2 
	2 
	2 

	 
	 

	B975 
	B975 

	BIZZACK CONSTRUCTION, LLC 
	BIZZACK CONSTRUCTION, LLC 

	$1,170,250.41 
	$1,170,250.41 

	117.86% 
	117.86% 




	 



